
   

 

 

 

 
 

ADDENDUM 2 
DATE:   March 13, 2023 

 

Contract:  22-C-00001; Tampa Multimodal Network and Safety Improvements Project (West River 
District BUILD) 

 
Item 1 – RFI responses (numerically ordered): 

1. Who are the selection committee members? 
R:  See Addendum 1, Item 3. 
 

2. How many members are there on the selection committee? 
R:  The selection will be based on the Adjusted Scores. The CCNA committee has multiple members. 
 

3. Given the amount of request in the RFQ, the time between the deadline for questions and the deadline for 
submission, and lack of NEPA documentation, will the City of Tampa allow for at least a two-week 
extension of the submittal deadline? 

R:  No time extension anticipated. Addendum #1 was issued 3/6/23, fourteen days prior to the SOQ submission 
deadline.  The Draft NEPA documentation is included in RFP Attachments P-A1 through P-A4.  NEPA Approvals 
of Segments 3-6 are now provided additional attachments.   
 

4. Recommend requesting thirty-day extension from release of the NEPA document or the date all responses 
to questions are posted, whichever date is later. 

R:  NEPA Approvals for Segments 3-6 are added as Attachments to Addendum 2.  Remaining NEPA approvals are 
expected to be issued by mid-April when the Shortlist is published.  No time extension anticipated currently. 
The City is following the procurement schedule in the RFQ. 
 

5. Flooding – request the flooding complaints the City has received in the last four years with date of 
complaint, location, and the City’s response or proposed response to resolve the complain 

R:  Added as a reference document:  City Stormwater file with of flood complaints in the COT for the last four 
years is attached. 
 

6. Stormwater Structures – The design criteria package states “repair/replace existing damaged drainage 
structures and curbs” for repeated roadways, would you please provide the list of structures with location 
and structure descriptions and the curb locations and linear feet or replacement/repair used to develop 
the grant application and any additional known damage identified since the development of the grant 
application? 

R:  A list (GIS layers) of all the existing assets within the project area are included in RFP Reference R9. Existing 
drainage facilities may be subject to damage because of construction, installation, or maintenance of any under 
or above ground utilities. During such construction and in the event damage to existing drainage facilities 
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occurs, the following City requirements will be enforced of the Stormwater Technical Standards Manual Section 
IV.D.8 https://www.tampa.gov/document/stormwater-technical-standards-manual-107326 . 
Offerors are also expected to conduct their own investigations. 
 

7. Utility Impacts – Would the City please provide a list of expected city owned utility conflicts requiring 
relocation used to develop the grant application and any additional conflicts identified since the 
development of the grant application? 

R:  The City does not expect any City owned utility conflicts requiring relocation at this conceptual 
stage.  Conflicts/resolutions will be based on the proposed design by the Offerors. The Design-Build Firm will be 
responsible for the design and construction of any City utilities conflict resolutions created/necessitated by this 
project. 
 

8. Utility Impacts – Would the City please provide a list of expected NON-city owned utility conflicts requiring 
relocation used to develop the grant application and any additional conflicts identified since the 
development of the grant application?  Are any of these NON-city owned utilities to be reimbursed by the 
design-build contractor should the utility be required to move?  If so, which ones and where? 

R:  The City does not currently possess a comprehensive list of non-City owned utilities that may conflict with 
the project. However, to obtain a list of potential utility conflicts, please reference Sunshine 811. Meanwhile, 
the RFP includes a non-exclusive list of potentially involved utility agency owners in RFP Section VI. Table A. 
Non-City utility agency owners are responsible for covering costs to relocate their assets that may be impacted 
by the Project. The Design Build teams shall be responsible for utility coordination and shall also be responsible 
for addressing utility conflicts that may arise during the design and construction phases.  Utility costs shall only 
be considered reimbursable to the Utility Agency/Owner as prescribed by Florida Statutes F.S. 337.401- F.S. 
337.404. 
 

9. Concept Plan – Since this is a design-build procurement, what is the base Concept Plan for this 
project?    The RFP has varied lengths of work.  What length of trail, for example, is the concept design 
length? This base concept design should be made available to the interested firms to ascertain the 
baseline for the procurement, put all firms on an even playing field and establish the validity of the $30 
million price tag. 

R:  The base project concept plan is included in the RFP Reference R1.  See the RFP Attachment P-A6 Design 
Criteria, General Criteria for approximate segment lengths.  Each offeror is expected to conduct their own 
investigations regarding their design and estimation of the proposition for this project. 
 

10. ATCs – the RFP does not state what constitutes an ATC.  Please provide the geometrical, RFQ, RFP, design 
criterion parameters that would necessitate an ATC.  Based upon the RFP anything could potentially be an 
ATC. 

R:  Alternative Technical Concepts (ATC) are any suggested changes submitted by proposing firms to the 
contracting agency's supplied basic configurations, project scope, design or construction criteria. These 
proposed changes provide a solution that is equal or better than the requirements in the Request for Proposal 
and attachment documents.  Any alternative technical proposal(s) which vary from the Design Criteria, P-A6, are 
to be submitted as a written list of proposed ATCs by May 3, 2023 by the three shortlisted firms to the City. 
 

11. Utilities – Since the RFP states clearly the City will not reimburse a UAO that has rights, 1. How is 
compensation for a relocation supposed to be addressed and 2. How do we have any authority to force a 
relocation? Has the City conducted any designation of the utilities within the project limits?  

R:  The City expects their Design-Build Firm for this project to minimize relocations of existing facilities.  All non-
City utility agency owners permitted within City rights-of-way are required to relocate their utilities per F.S. 
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337.01  - 337.404, in a timely manner. All conflicts with proposed City improvements, if necessary, shall be at 
their own expense unless the UAOs can establish it has compensable property rights, as prescribed by F.S. 
337.403.  The Exactix database query yielded the listing of utility owners shown in RFP Section VI.A. (Table A). 
The City via it’s Owner’s Representative, filed Utility Accommodation Manual Level D Sunshine 811 Design 
Tickets in July of 2022.  Note:  (1) UAOs are not required to respond to design tickets, including non-Sunshine 
members, and (2) DB Firm will need to handle utility coordination formally. The DB Firm is responsible for 
developing Utility Work Schedules and handling First/Second Utility Agency Owner Contact as part of their 
coordination effort.   
 

12. ROW – the Concept plans clearly show work outside of the City ROW, are all instances covered by current 
easement? If not, what is the City’s plan for these areas? 

R:  The proposed City Concept plans are all within either City ROW or within City property, easements, etc.  See 
Attachment P-A5, and P-A-12.  The City has initially certified the existing ROW to the FHWA.  The D-B Firm will 
need to issue Final Certification of the ROW once design is complete. The City Surveyor will provide a ROW Map 
to the winning bidder, and possibly all of the three shortlisted firms upon completion.  The City is currently 
updating the easement agreement with the University of Tampa. No right-of-way acquisition is anticipated. 
 

13. Permitting – What are the expected permits based upon the City’s concept?  Has the City sought any 
permits based upon the concept design? Is there any portion of the project that could be constructed 
under concept permits sought by the City?  Is there any provisions to be able to start construction ahead 
of full permitting?  

R:  See Reference R-11 for Pre-Permitting Agency notes. Meeting Minutes from the 3/1/23 USACE Site Visit are 
enclosed as an addition to the reference documents in R-11. An email chain from CSXT is also enclosed as an 
addition to the reference documents in R-11. Anticipated permits are listed in the RFP, Section V. D.  This list is 
not intended to be all-inclusive, and additional permit authorities may exert jurisdiction. It is incumbent upon 
the D-B Firm to confirm all resource agencies which will govern this work.  The City has not sought any 
conceptual permits. There are currently no provisions to start construction ahead of full permitting. 
Additionally, starting construction before receiving the proper permits can result in legal penalties, fines, or 
other enforcement actions and potentially delay the construction process. 
 

14. Drainage – Based upon the design criteria package, what parameters are we to use to discern what 
drainage features are broken and/or required to be fixed? 

R:  See City Stormwater Technical Standards https://www.tampa.gov/document/stormwater-technical-
standards-manual-107326 . 
 

15. Submittals – The RFP has 2 references to submittal times, one is “up to” and the other is “at least” 35 
calendar days to review submittals. Please clarify which version is correct. Response to the prior question 
notwithstanding, 35 calendar days to review submittals is excessive, please consider a timeline similar to 
FDOT which is normally 10 to 15 calendar days.  Does the City intend to take 35 days to review a permit 
application submission, as well?  If there is a resubmission of a component set, is the City intending to take 
35 days to review?  Does the City really intend to provide all submittals to 3rd party stakeholders for 
review on a similar 35 day calendar?  What is the intention of the City when it comes to 3rd party 
comments and our contract?  Must all 3rd party comments be addressed and to who’s satisfaction, the 
City’s or the stakeholders or both? 

R:  The City and its stakeholders will require up to 35 days for reviews and comment of project design phase 
submittals.  If design phase reviews are completed prior, they will be submitted back to the D-B Firm within the 
35 days.  The 35 days for design phase reviews includes receipt by City, distributions to various vested 
stakeholders, assignments within each entity, entity reviews/comments, collections of comments and return of 
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review comments to the D-B Firm.  The FHWA has a minimum thirty-day review period.  The City’s review of 
Permit Applications generally occurs within 2 weeks, for each submittal/resubmittal.  Construction phase 
submittals typically have a 14 calendar day turn around.  The City and its stakeholders will expedite their 
reviews as much as possible so as not to delay the project progression. Multiple stakeholders have rights of 
review and approval of plans and materials, which approval shall not be unreasonably withheld, conditioned or 
denied, so long as such plans are consistent with the terms of the various agreements, design criteria, concepts, 
approved ATCs, and RFP/contract.  See Attachment P-A12. The City would like the comments of 3rd party’s to be 
considered and possibly addressed, where feasible, and will work with the D-B Firm, as needed, to determine 
feasibility and identify how these comments may be addressed to the City’s satisfaction. 
 

16. Schedule – 5 weeks for the proposed ATC process is too short to be able to facilitate the process properly. 
The City should consider 10 weeks for the proposed ATC process.  Substantial completion – Does the City 
intend to apply liquidated damages to the DBT if the project is not substantially completed by Dec 31, 
2026?  If so, what are these potential damages per day? 

R:  The FHWA, City and their Owner’s Representative determined that five weeks should be sufficient for the 
singular ATC process.  Liquidated Damages of $10,000/day is hereby established for failure of the DB Firm to 
meet the substantial completion date of 12/31/2026.  The federal funds will expire by mid-2027. 
 

17. CSX – Has the City discussed this project with CSX? If so, please provide the documentation of these 
meetings/discussions. 

R:  Yes, the City has discussed this project with CSX and its consultants.  See Reference documents R11 and R12. 
Offerors are free to contact the agency directly if desired. See RFP Section V. E. 
 

18. Public Involvement – How many meetings (Workshops, public meetings, public hearings, etc.) is the DBT 
required to attend, support, lead?  The RFP is written as an undefined manner and we request the City 
place limits on these activities under this procurement. 

R:  D-B Firm to lead efforts for a minimum of four (4) public meetings as listed in RFP Section L.2.  plus two small 
group meetings/presentations per month, throughout the contract term.  D-B Firm is required to employ a 
Public Involvement Coordinator throughout the project duration.  The D-B Firm is responsible for keeping all 
interested parties informed as to the progress of the project and the sequencing of construction, timelines, road 
closures, etc.  Additional minimum requirements related to public involvement for the D-B Firm related to the 
website, signage, project hotline and other PI support is noted in RFP Section L.1.  Beyond the minimum 
requirements laid out in Section L, offerors may propose additional meetings or support as part of their 
proposal.  City staff may augment outreach efforts by the D-B Firm to address additional requests for 
presentation beyond what is required in the RFP and will coordinate with the D-B Firm to access prepared 
materials and/or updated project information as needed. 
 

19. Living Shorelines – we request the City provide concept living shoreline to establish the base condition for 
this procurement. 

R:  The City expects the D-B Firm to provide creative, cost-effective solutions for a minimum of 1,500 LF of living 
shorelines at applicable proposed locations.  See Attachment P-A6, Design Criteria, for Living Shorelines 
requirements. Living shoreline systems include self-sustaining, native plant material, consisting of multiple 
components such as vertical seawalls, boulder embankments, revetments, breakwaters, and living shorelines. 
Offerors should examine the multiple areas of existing living shorelines along both the existing eastern 
Riverwalk and Julian B. Lane Park on the west side of the river.  Addendum 1 contains the PowerPoint 
presentation from the Pre-Submission Meeting see PDF slide 13/25 - plus Reference documents R13, 
R2.  Attached for additional reference purposes only, is a cross section document of an existing living shoreline 



at Julian B. Lane Park.  The City of Tampa Parks and Recreation Dept. will work with the successful D-B Firm on 
their proposed living shorelines. 
 

20. Funding – Will bids over $30Million with be supplemented with City funds or is the $30 million received 
from the feds a cap?  What if all the bids are over $30 million, will the City proceed with the project? 

R:  The federal funds for this project are $24 million. The City has budgeted $6 million for our local required 
match. The City of Tampa will perform a cost/price analysis on all proposed D-B Firms submittals, showing 
determination that proposed costs are fair, reasonable, and necessary. One offeror will be chosen based on the 
Adjusted Scores.  If the successful D-B Firm’s sealed price proposal is over $30 million dollars, the City of Tampa 
will determine the appropriate course of action in an expeditious manner. 
 

21. In response to RFI Response #9 from Addendum 1, since there is no file size limit, will the City accept the 
SOQ as an email with a link to our company’s file sharing system? If not, what is the largest file size that 
the City can accept as an email attachment? 

R:  The City email server appears to accommodate files up to about 25MB. 
That is the preferred method, but an FTP link could be acceptable. 
 

22. 3.5 Experience of Offeror’s Team requests the Offeror to complete Attachment Q-A7(a) and Q-A7(b) for 
each of 3.5.1 and 3.5.2 categories.   Please clarify how many projects in total can be submitted for 3.5.1 
and 3.5.2 for Q-A7(a) and how many projects in total can be submitted for 3.5.1 and 3.5.2 for Q-A7(b). 

R: RFQ Section 3.5.1 on projects, within the last 10 years, of similar scope, size, and complexity.  Via this 
addendum, the number of projects for Q-A7(a) is limited to no more than twenty (20) each relevant projects by 
Offeror.  RFQ Section 3.5.2 we hereby remove the limit for Q-A7(b) of three (3) relevant projects of similar 
scope and nature specifically through the Design-Build method of procurement by team; and replace it with no 
more than twenty (20) each relevant Design-Build method projects by team.    

 
23. Please confirm that Attachment Q-A7(b), columns d. and e. have the correct headings for the information 

the City requests of the design team experience.  
R: Yes, we confirm that Attachment Q-A7(b), columns d. and e. have the correct headings for the information 
the City requests of the design team experience. 

 
24. Please clarify if there are any exploratory borings performed for the pedestrian underpass at Platt Street 

Bridge and the Brorein St Bridge/Selmon Expressway.  
R:  The only explorations performed to-date were the Muck Probes and borings landward of seawalls primarily 
for the living shoreline areas.  The Arehna reports are included in Reference document R2.  Offeror’s will need 
to conduct their own geotechnical borings in specific locations based on their proposed pedestrian underpass 
designs.  Reference document R2 also contains the 1956 borings log for the Brorein Street Bridge (Krause St.). 
 

 
All parts of the RFQ & RFP not in conflict with this Addendum shall remain in full force and effect.   
 
Questions are to be e-mailed to ContractAdministration@tampagov.net. 
 
 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 



Sources: Esri, HERE, Garmin, USGS, Intermap, INCREMENT P, NRCan, Esri Japan, METI, Esri China
(Hong Kong), Esri Korea, Esri (Thailand), NGCC, (c) OpenStreetMap contributors, and the GIS User
Community
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HNTB Corporation 201 N. Franklin Street Telephone (813) 402-4150
The HNTB Companies Suite 1200 
Infrastructure Solutions Tampa, Florida 33602  www.hntb.com 

Meeting Name  Date of Meeting 

Combined Regulatory Agency Field Visit 

Tampa Multi‐Modal Network and Safety Improvements 
(West River District BUILD) Contract #22‐C‐00001

Proposed West Riverwalk and Pedestrian Underpasses 
Regulatory Agencies Field Visit  

3/01/23 

Location  Time 

Onsite  11 am to 3pm 

Participants 

Nina Mabilleau Project Manager, City of Tampa (COT)    
Lara Bouck, Chief Production Engineer (COT)         
Tony Monk L.A., Parks and Recreation Dept. (COT)        
Jackie Julian, Port of Tampa Bay (PTB) 
Carissa Curlee, United States Army Corp of Engineers (USACE) 
Lanae Bryant (USACE) 
Adelyn Islana (USACE)  
Rachel Somerville (USACE) 
Mark Marousky (USACE) 
John Fellows (USACE) 
Rachel Somerville (USACE) 
Mark Sramek (NOAA‐NMFS) 

MEETING NOTES 

Joseph Sullivan, Environmental Specialist - 
Federal Highway Administration (FHWA)  
James Fine (HNTB) – COT Owners Representative 

Project Introduction 
Project field visit was conducted with representatives from the City of Tampa (COT), FHWA, USACE, 
NMFS – NOAA and the PTB.  Nina Mabilleau the City of Tampa (COT) Project Manager and Tony Monk 
(COT) Landscape Architect provided an overview of the project.  The meeting was intended to present 
to the applicable regulatory agencies an opportunity to field review the project corridor and solicit input 
on the direction for receiving approvals from the regulatory agencies permitting requirements.  

Ms. Mabilleau stated that the project is initially subdivided into 6 Segments of independent utility and 
starts south of the Platt Street bridge and ends eastward of the northern side of the North Boulevard 
Bridge at the connection point to the existing eastern Riverwalk. The project is in Hillsborough County 
and runs along the west side of the Hillsborough River for approximately 7,900 LF starting south of the 
Platt Street Bridge then under the Brorein Bridge going northward to Stewart Elementary School. The 
remainder of the 4.7‐mile route is on existing roadways and are uplands (Platt St., Rome Ave., 
Columbus Dr., Glenwood Dr., Ross Ave., and Cruis‐a‐cade Place ROW). 

The field visit provided an opportunity for the review of areas of interest for the regulatory agencies 
which included the over water pedestrian walkways and proposed priority locations of the living 
shorelines.  
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Several areas identified on the attached field visit agenda were visited to assist the regulatory agencies 
understanding of the project, specifically in the areas with in‐water work activities (pedestrian 
underpasses and living shorelines).  

The meeting concluded with the agencies having a better understanding of the project and timeframes 
associated with this federal project including the substantial completion date of 12/31/2026.  

Some of the observations provided from the PTB included the following: 

1. "Potential stormwater outfall structure(s) upgrades (extend stw. outfall pipe @ south end Julian
B. Lane Park / S. property stormwater pond outfall, manatee grates, etc.).

2. Northwest corner of Platt Street Bridge = live oysters/benthic habitat observed along seawall &
in River.

3. Southwest corner of Selmon Expwy. Overpass = west back @ southern overpass = live oysters
observed.

4. TPA/PTB permitting types = 2 types based on scope of work from jurisdictional boundary
(MHWL & waterward):

5. REFER TO ATTACHED SUMMARY / Checklist
a. Minor Work Projects = pile supported structures that are limited to less than 2500 SF in

structure size & for new riprap or living shoreline proposed along natural shoreline limit
is 400 LF; for proposed riprap or living shoreline along existing seawall or rip‐rapped
areas there is not length limit for PTB MWP project reviews currently & projects that are
expected to have no significant environmental or hydrologic impacts.

b. Standard Work Projects = any marine project that exceeds the MWP criteria thresholds /
limitations
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From: Meyer, Matthew
To: Nina Mabilleau
Cc: Willis, Scott; Olsen, Eva; Smith, Peggy; Brangenberg, Joshua; Matts, Victoria A.; Brandon Campbell; Lara Bouck
Subject: [EXTERNAL] RE: CSXT Flagging Request Form - 22-C-00001 Tampa Multi-Modal Network and Safety

Improvements (=West River District BUILD)
Date: Wednesday, October 19, 2022 12:12:02 PM
Attachments: image003.png

Hello Nina,
 
Once the DB Team has been selected and they are ready to move forward with the OP number
setup, please have them reach out to Scott Willis and Eva Olsen to begin the process.  Let us know if
there are any questions.
 
Thank you,
 
Matt Meyer
(AL, FL, GA, NC, SC, TN)
Project Engineer | Rail Division
STV
D: 904-383-3923 | M: 904-496-5662
 
 
 

From: Nina Mabilleau <Nina.Mabilleau@tampagov.net> 
Sent: Wednesday, October 19, 2022 11:20 AM
To: Brangenberg, Joshua <Joshua.Brangenberg@stvinc.com>; Willis, Scott <Scott_Willis@csx.com>
Cc: Smith, Peggy <Peggy_Smith@CSX.com>; Meyer, Matthew <Matthew.Meyer@stvinc.com>;
Brandon Campbell <Brandon.Campbell@tampagov.net>; Lara Bouck <Lara.Bouck@tampagov.net>
Subject: RE: CSXT Flagging Request Form - 22-C-00001 Tampa Multi-Modal Network and Safety
Improvements (=West River District BUILD)
 

**This e-mail is from outside STV**

Joshua,
 
Thank you.
 
We have had a meeting or two with CSXT on the “Tampa Multi-Modal Network and Safety
Improvement” federal project.  The (currently unknown) Design-Build (D-B) Firm will be funding and
executing any required agreements with CSXT directly.
After award, if desired, the ~30% bid technical proposal can be submitted to CSXT, for OP number
establishment, etc.  The design plans will be requested of the D-B Firm at 60% and 100%, prior to
construction.
This project’s Substantial Completion date is 12/31/2026.  Means, methods, phasing, to be
determined by the D-B Firm.
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The RR ROW between Cass Street and the University of Tampa, in the area of their private University
Drive, will not be worked within for this project.
 
There will be modifications to Platt Street roadway, in the area of the RR crossing, west of the
Selmon Expressway.  The City of Tampa does NOT currently desire to alter the existing, functioning
warning traffic signal for the RR Crossing, at this location.
 
Sincerely,
 
Nina Mabilleau, E.I.
Transportation Project Coordinator, Mobility Department
City of Tampa / 306 E. Jackson St., MC290A6E / Tampa, Florida 33602
Desk: (813) 274-8542 / Mobile: (813) 415-4197
e: nina.mabilleau@tampagov.net
 

Please note: This e-mail is public record.

 

From: Brangenberg, Joshua <Joshua.Brangenberg@stvinc.com> 
Sent: Wednesday, October 19, 2022 6:49 AM
To: Nina Mabilleau <Nina.Mabilleau@tampagov.net>; Willis, Scott <Scott_Willis@csx.com>
Cc: Smith, Peggy <Peggy_Smith@CSX.com>; Meyer, Matthew <Matthew.Meyer@stvinc.com>
Subject: [EXTERNAL] RE: CSXT Flagging Request Form
 
Nina,
 
My apologies for the late reply. I just returned from vacation. The provided Flagging request form is
the same template I have on file.
 
As a note, a project must be initiated with Scott Willis prior to starting the project (additionally an
agreement executed, OP number established, plans reviewed…. Etc.)
 
Thank you,
 
Joshua Brangenberg
STV
(904)383-3927- Office
(727)743-6975- Mobile
5200 Belfort Road, Concourse III, Suite 400
Jacksonville FL 32256

www.stvinc.com
 

From: Nina Mabilleau <Nina.Mabilleau@tampagov.net> 
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Sent: Thursday, October 13, 2022 1:05 PM
To: Brangenberg, Joshua <Joshua.Brangenberg@stvinc.com>; Willis, Scott <Scott_Willis@csx.com>
Cc: andrew_anderson@csx.com; Smith, Peggy <Peggy_Smith@CSX.com>
Subject: CSXT Flagging Request Form
Importance: High
 

**This e-mail is from outside STV**

CSXT,
 
Is the attached Flagging Request Form still current?
It will be an attachment to a Design-Build advertisement.
Please respond by 10/17/22.
 
Thank you.
 
Nina Mabilleau, E.I.
Transportation Project Coordinator, Mobility Department
City of Tampa / 306 E. Jackson St., MC290A6E / Tampa, Florida 33602
Desk: (813) 274-8542 / Mobile: (813) 415-4197
e: nina.mabilleau@tampagov.net
 

Please note: This e-mail is public record.

 
 

Please consider the environment before printing this e-mail.
 

Redesigned and rebuilt: visit our new website at www.stvinc.com

 

The information contained in this electronic message is intended only for the use of the
individual or entity to which it is addressed and may contain information that is privileged,
confidential and exempt from disclosure under applicable law. If the reader of this message is
not the intended recipient, you are informed that any dissemination, copying or disclosure of
the material contained herein, in whole or in part, is strictly prohibited. If you have received
this transmission in error, please notify STV and purge this message.
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Consultants:
Architecture and Landscape

Checked:

Drawn:

CVT Proj. #:

1200 Bannock St.
Denver, CO 80204
Tel. 303 571.0053
Fax 303 425.0438

12.16.2014 100% Schematic Design

04.20.2016 REVISION MARKUPS

W Architecture + Landscape Architecture
212.981.3933

Issue Record:

Revisions:

Civil Engineering, Landscape, Irrigation
Stantec
813.223.9500

Marine Engineering
Moffatt & Nichol
813.258.8818

MEP Engineering
VoltAir Consulting Engineers, Inc.
813.867.4899

Structural Engineering
Silman
212.620.7970

05.15.2015 50% Design Development
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Geotechnical Engineering
Arehna Engineering, Inc
813.944.3464

08.07.2015 100% Design Development
11.18.2015 50% Construction Documents
12.21.2015 90% Construction Documents

Interactive Water Feature
Evans Engineering, Inc
407.872.1515

02.22.2016 100% Construction Documents

CAM

MAP


	ADDENDUM 2
	DATE:   March 13, 2023



