
 

      

  

 

 

 

  

    

 

 
 
 

   

 

City of Tampa 
Jane Castor, Mayor 

------------------- tampagov.net ---

Contract Administration 
Richard Mutterback, Director 

306 East Jackson Street, 4N 
Tampa, FL 33602 

Office (813) 274-8116 
Fax: (813) 274-7368 

ADDENDUM 1 
Via E-Mail 

DATE: February 18, 2025 

Contract: 24-C-00039; Manhattan Avenue – Vasconia to Obispo SW Improvements 

Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1: RFI - The City provides fixed costs for Mobilization and Maintenance of Traffic. These costs amount 
don’t cover the fixed costs that the contractor will incur in order to construct this project. By doing this, the 
City is forcing the contractor to unbalance the bid and spread fixed costs into items that have estimated 
quantities. If any of the items are less than the plan quantity, the contractor will lose those fixed dollar costs, 
in turn causing a claim to be filed. Can a LS item be added for Clearing and Grubbing that is not a fixed 
amount or remove the fixed amount from Mobilization? 

RFI response: The MOB and MOT for this project are both not a fixed price in the proposal. 

Item 2: Insert minimum-certified-contact-list U-WMBE SLBE NON after MBD Form-70 (pdf. pg. 19) 

Item 3: Replace proposal pages P-2 thru P-6 with pages P-2R thru P-6R 

Item 4: Replace Contract Pay Items C-1 thru C-24 with updated Contract Pay Items C-1R thru C-26R 

Item5: Replace PlansU with PlansU-R1 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall 
remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net . 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 

mailto:ContractAdministration@tampagov.net
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Manhattan Avenue – Vasconia to Obispo SW Improvements 
FY 25 Project 24-C-00039 

U-WMBE Availability Contact List 

(The Underutilized WMBE Industry Category for Construction Subcontracts is BBE ) 

This Certified Contact List is the minimum contacts available and may require further searches for certified firms to meet Good Fath Efforts.�� 

#'s 
Business Name Phone Fax Email Address 1 City State Zip 

Cert. 

Type Ethnicity 
5 Bussey Construction Services, Inc. 813-857-3844 kbussey@busseyconstruction.com 32234 Summerglade Dr Wesley Chap FL �33545 MBE African American 

5 Cornerstone Barricades Inc. 352-373-8001 352-377-8976 seyi.falade@cornerstonebarricades.com 3201 SW 42nd Street Gainesville FL �32608 MBE African American 

6 Capital P Enterprises 813-361-8260 813-681-7465 capitalpent@gmail.com 3209 Pearson Rd Valrico FL �33596 MBE African American 

6 CB CAPITAL RESOURCES INC 305-491-2551 813-217-9370 Truconstructiongc@gmail.com 3707 W WALLACE AVE TAMPA FL �33611 MBE African American 

6 DAWUD TRASH REMOVAL SERVICES 813-394-3316 813-512-7619 dallen_99@hotmail.com 3006 E 38th Ave Tampa FL �33610 MBE African American 

6 MBattle Construction llc 727-214-4301 727-517-3774 moebattle@hotmail.com 470 maple way safety harbor FL �34695 MBE African American 

6 Phinazee Construction & Consulting Services, Inc. 813-381-3317 pccsi@phinazeeconsulting.com 3433 Lithia Pinecrest Rd Valrico FL �33596 MBE African American 

6 Rogers Concrete Services LLC 863-241-4631 msgerri@rogersclientservices.com 3104 NORTH FLORIDA AVE LAKELAND FL �33805 MBE African American 

6 Shurley Spotless Commercial Cleaning 412-606-2485 nicholeflowers33@gmail.com 5923 Jenny Drive Tampa FL �33617 MBE African American 

6 Silver-Smith Development, LLC 888-752-7282 888-729-4184 info@bernexis.com 1196 Capital Circle NE Tallahassee FL �32301 MBE African American 

8 Capital P Enterprises 813-361-8260 813-681-7465 capitalpent@gmail.com 3209 Pearson Rd Valrico FL �33596 MBE African American 

8 CB CAPITAL RESOURCES INC 305-491-2551 813-217-9370 Truconstructiongc@gmail.com 3707 W WALLACE AVE TAMPA FL �33611 MBE African American 

8 DAWUD TRASH REMOVAL SERVICES 813-394-3316 813-512-7619 dallen_99@hotmail.com 3006 E 38th Ave Tampa FL �33610 MBE African American 

8 KIY Enterprises, INC 813-416-6679 Lmcnair@kiyinc.com 3615 E Hanna Ave Tampa FL �33610 MBE African American 

8 Mudd Muggers LLC 813-485-1837 Muddmuggers@gmail.com 2000 E 12th Ave Tampa FL �33605 MBE African American 

8 Phinazee Construction & Consulting Services, Inc. 813-381-3317 pccsi@phinazeeconsulting.com 3433 Lithia Pinecrest Rd Valrico FL �33596 MBE African American 

8 R&R Demolition and Recycling, LLC. 813-477-3688 rickie@rrdemorecycle.com 705 Hitchcock St Plant City FL �33563 MBE African American 

8 Rogers Concrete Services LLC 863-241-4631 msgerri@rogersclientservices.com 3104 NORTH FLORIDA AVE LAKELAND FL �33805 MBE African American 

8 Shurley Spotless Commercial Cleaning 412-606-2485 nicholeflowers33@gmail.com 5923 Jenny Drive Tampa FL �33617 MBE African American 

8 Silver-Smith Development, LLC 888-752-7282 888-729-4184 info@bernexis.com 1196 Capital Circle NE Tallahassee FL �32301 MBE African American 

8 V&R Enterprise of Jacksonville, Inc. 904-383-5290 727-631-2667 valwilliam@vrenterprise.com 3757 Leeds Ct. PALM HARBO FL �34685 MBE African American 

9 LFC Specialties, LLC 813-267-6467 Linda@Lfcspecialties.com 3604 E Dr Martin Luther King Jr Blvd Tampa FL �33610 MBE African American 

9 LMCC Specialty Contractors 407-298-6936 407-290-1217 lynn@mimsconstruction.com 119 S. Pine hills Rd. Orlando FL �32811 MBE African American 

10 all natural extreme team llc 813-765-2318 813-373-5140 xteam200@gmail.com 3107 east 25th ave TAMPA FL �33605 MBE African American 

10 BAY LIGHT, LLC 813-972-4057 baylightllc25@gmail.com 1717 E Busch Blvd Tampa FL �33612 MBE African American 

10 Cultiv8 Landscape Services LLC 813-220-8212 813-220-8212 mulcheverywhere@gmail.com 582 8TH ST NW Ruskin FL �33570 MBE African American 

10 Cut-Ups Lawn Service 813-361-8871 813-238-2397 cutupslawnservice@yahoo.com 3217 East Powhatan Ave. Tampa FL �33610 MBE African American 

10 Merion Landscape Services 813-374-6408 bsimms@merionls.com 2708 - 2710 E Louisiana Avenue Tampa FL �33610 MBE African American 

10 One and Done Pressure Washing and Lawncare Svs 813-614-6008 oneanddone34@yahoo.com 5601 Drew Ct Tampa FL �33619 MBE African American 

10 T.C.C Enterprise Inc 813-606-9148 813-237-0396 tcc_inc@live.com 3902 E POWHATAN AVE TAMPA FL �33610 MBE African American 

10 Walkers landscape and lawncare services 813-553-0549 bwalker1lcs@gmail.com 9821 e fowler ave Thonotosassa FL �33592 MBE African American 

11 Florida Developers, Inc. of Tallahassee 850-224-6002 850-222-8010 Hillard@fldevelopers.com 630 W Brevard St Tallahassee FL �32304 MBE African American 

11 Gilliam Construction LLC 941-723-1000 941-723-1001 gcgilliamconstruction@yahoo.com 2315 17th St E Palmetto FL �34221 MBE African American 

11 MBattle Construction llc 727-214-4301 727-517-3774 moebattle@hotmail.com 470 maple way safety harbor FL �34695 MBE African American 

12 Analytic Engineering, Inc. 813-841-6548 813-902-6584 Astewart@Analytic-Engineering.com 15627 N HIMES AVENUE TAMPA FL �33618 MBE African American 

12 OHC Environmental Engineering, Inc. 813-626-8156 813-435-2389 ohcaccountant@ohcnet.com 101 S Hoover Blvd. Suite 101 Tampa FL �33609 MBE African American 

13 Walkers landscape and lawncare services 813-553-0549 bwalker1lcs@gmail.com 9821 e fowler ave Thonotosassa FL �33592 MBE African American 

African American/Black Business Enterprises (BBE) shall count toward the subcontract goal. Refer to MBD Form 70 - Procurement Guidelines 
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Manhattan Avenue – Vasconia to Obispo SW Improvements 
FY 25 Project 24-C-00039 

SLBE Availability Contact List 

This Certified Contact List is the minimum contacts available and may require further searches for certified firms to meet Good Fath Efforts.�� 

#'s 
Business Name Phone Fax Email Address 1 City 

Sta 

te Zip 

Cert. 

Type Ethnicity 
5 Beato Group, Inc. 813-252-0196 Info@BeatoGroup.com 8961 Turnstone Haven Place Tampa FL �33619 SLBE Hispanic American 

5 M.P.G. & Company, Inc. 727-518-1761 727-518-1751 mpg8949@aol.com 8949 131ST PLACE NORTH LARGO FL �33773 SLBE Caucasian 

6 H.B. Underground Inc 813-455-5815 hugo726b@gmail.com 11500 N Dale Mabry Hwy Tampa FL �33618 SLBE Hispanic American 

6 Ortzak Construction Group, LLC 813-961-6023 813-961-6023 dcastro@ortzak.com 13014 N. Dale Mabry Hwy, STE 623 Tampa FL �33618 SLBE Hispanic American 

6 Pavemaster Asphalt Paving LLC 813-671-7300 813-671-7311 Dawn@pavemasterfl.com 6115 Hartford St Tampa FL �33619 SLBE Caucasian 

6 Sunrise Utility Construction, Inc. 813-949-3749 813-949-0408 LMNBOSS@AOL.COM 920 Lake Thomas Lane Lutz FL �33548 SLBE Caucasian 

6 Tampa Contracting Services Inc 941-721-7711 tampacontracting@gmail.com 11010 US 41 North Palmetto FL �34221 SLBE Caucasian 

6 Zorcon Contracting, LLC 813-838-6330 carlos@zorconcontracting.com 3903 Northdale Blvd. STE 100E Tampa FL �33624 SLBE Hispanic American 

7 ABSOLUTE EROSION CONTROL LLC 407-729-5881 KORTIZ@ABSOLUTEEROSION.COM 270 ARBOR DRIVE WEST PALM HARBOR FL �34683 SLBE Hispanic American 

7 Polymer Technologies USA 813-704-7941 yamil@polymertechnologiesus.com 20067 Oakflower Ave Tampa FL �33647 SLBE Hispanic American 

8 2 Meyer Corp. 813-210-4864 813-645-5634 Renatonjr@aol.com 6308 Lake Sunrise Dr. Apollo Beach FL �33572 SLBE Caucasian 

8 H.B. Underground Inc 813-455-5815 hugo726b@gmail.com 11500 N Dale Mabry Hwy Tampa FL �33618 SLBE Hispanic American 

8 John Varrati, LLC 813-938-1818 magnumdemo@live.com 1609 North 31st Street Tampa FL �33605 SLBE Caucasian 

8 Johnson's Excavation & Services, Inc. 813-752-7097 813-719-9052 sales@jescontracting.com 1706 East Trapnell Road Plant City FL �33566 SLBE Caucasian 

8 Ortzak Construction Group, LLC 813-961-6023 813-961-6023 dcastro@ortzak.com 13014 N. Dale Mabry Hwy, STE 623 Tampa FL �33618 SLBE Hispanic American 

8 Pavemaster Asphalt Paving LLC 813-671-7300 813-671-7311 Dawn@pavemasterfl.com 6115 Hartford St Tampa FL �33619 SLBE Caucasian 

8 SOUTHEAST ABATEMENT SERVICES, Inc 727-530-3038 727-530-3068 sanava@seasusa.com 230 Commerce Dr N Largo FL �33770 SLBE Hispanic American 

8 TNT Environmental, LLC 352-437-5563 352-437-3515 tntenvironmental@gmail.com 17852 Pine Knoll Drive Dade City FL �33523 SLBE Caucasian 

9 JNandlal Maintenance Services of Brandon, LLC 813-679-7769 813-654-7675 JamesNandlal@msn.com 3008 King Phillip Way Sefner FL �33584 SLBE Caucasian 

9 MESQUITA BRICK PAVERS LLC 813-609-7090 mesquitabrickpavers@gmail.com 2102 W Flora St Tampa FL �33604 SLBE Hispanic American 

10 Baron's Landscaping Services, Inc. 813-404-1509 813-443-4919 baronslawncare@gmail.com 1704 N Riverhills Drive TEMPLE TER FL �33617 SLBE Hispanic American 

10 ELITE GROUNDS FL 813-678-6410 elitegroundsfl@gmail.com 11406 n dale mabry hwy tampa FL �33618 SLBE Hispanic American 

10 Paynes Environmental Services, LLC 813-677-6822 866-467-9029 paynestrees@cs.com 5617 Causeway Blvd Tampa FL �33619 SLBE Hispanic American 

10 Tronco's Land of Florida, Inc. 813-751-9443 troncosland@gmail.com 9202 Celebration Ct Tampa FL �33647 SLBE Hispanic American 

11 American Construction Services, Inc of Tampa 813-247-1419 813-247-7708 carla.boyce@americancsi.com 719 S. 50th St. Tampa FL �33619 SLBE Caucasian 

11 Austin Construction Group, Inc. 813-917-9267 813-862-1901 kcoats@acgtampa.com 2706 Stallone Drive Tampa FL �33605 SLBE Caucasian 

11 Charles Utilities Inc 813-388-8350 jlouro@charlesutilities.com 726 N Forbes Rd Plant City FL �33566 SLBE Hispanic American 

11 JMJ Site Development Inc 813-927-2484 jmjsitedevelopment@gmail.com 16350 Bruce B Downs BLVD Tampa FL �33647 SLBE Caucasian 

11 PROJECTA CONSTRUCTION LLC 786-925-1206 info@projectaconstruction.com 11704 Crowned Sparrow Ln Tampa FL �33626 SLBE Hispanic American 

11 Right of Way Contracting LLC 813-309-0724 813-926-9251 keljf1@verizon.net 245 NE 225th Ave. Cross City FL �32628 SLBE Caucasian 

11 Right of Way Contracting LLC 813-309-0724 813-926-9251 keljf1@verizon.net 11205 Tarpon Springs Road Odessa FL �33556 SLBE Caucasian 

11 Sunrise Utility Construction, Inc. 813-949-3749 813-949-0408 LMNBOSS@AOL.COM 920 Lake Thomas Lane Lutz FL �33548 SLBE Caucasian 

11 Tampa Contracting Services Inc 941-721-7711 tampacontracting@gmail.com 11010 US 41 North Palmetto FL �34221 SLBE Caucasian 

11 Zorcon Contracting, LLC 813-838-6330 carlos@zorconcontracting.com 3903 Northdale Blvd. STE 100E Tampa FL �33624 SLBE Hispanic American 

12 ADEAS-Q 813-495-7382 jcollins@adeas-q.com 201 E Kennedy Boulevard Tampa FL �33602 SLBE Caucasian 

12 AJ GENERAL CONSTRUCTION SERVICES INC 863-943-4095 813-315-6432 irma@ajgeneralconstruct.com 5415 SHAKESPEAR DR DOVER FL �33527 SLBE Hispanic American 

12 Baslee Engineering Solutions (BES), Inc 813-985-7800 dilip@besinceng.com 19111 Rosewood Creek Way Tampa FL �33647 SLBE Asian American 

12 Lighthouse Engineering, Inc. 727-726-7856 727-683-9848 bforan@lighthouseenginc.com 701 Enterprise Road East Safety Harbo FL �34695 SLBE Caucasian 

12 Native Engineering, PLLC 813-536-2539 chris@nativefla.com 18856 N Dale Mabry Hwy Lutz FL �33548 SLBE Caucasian 

12 VIBEngineering, Inc. 813-264-2508 813-000-0000 lbrown@vibengineering.com 6914 West Linebaugh Avenue Tampa FL �33625 SLBE Caucasian 

13 D & J LAWN SERVICES OF LAKELAND LLC 863-859-3525 estimator@sodbydandj.com 575 Old Polk City Road Lakeland FL �33809 SLBE Hispanic American 

13 Nelson's Tree Farm and Nursery 813-842-4663 813-350-9139 kimberly.martinez33@gmail.com 19139 Geraci Rd. Lutz FL �33549 SLBE Hispanic American 

13 Sunbelt Sod & Grading Company 813-641-9855 813-434-9038 lesley@sunbeltsod.com 819 - 9th St. N.E. Ruskin FL �33570 SLBE Caucasian 

14 CARJA CONSTRUCTION, INC 813-304-7158 Carly@puleosconcrete.com 2010 chickwood ct Tampa FL �33618 SLBE Caucasian 

14 G&S General Contractor LLC 787-638-1972 jgomez@gsgcllc.net 6433 Yellow Buckeye Dr Riverview FL �33578 SLBE Hispanic American 

14 Tampa Bay Construction & Engineering, Inc. 813-984-9898 813-111-1111 tampabayconstructioninc@gmail.com 10503 Palm Cove Ave Tampa FL �33647 SLBE Caucasian 



 

  

  

Manhattan Avenue – Vasconia to Obispo SW Improvements 
FY 25 Project 24-C-00039 

Non-UWMBE/SLBE Availability Contact List 

This Certified Contact List is the minimum contacts available and may require further searches for certified firms to meet Good Fath Efforts.� 

#'s 
Business Name Phone Fax Email Address 1 City 

Sta 

te Zip 

Cert. 

Type Ethnicity 
5 B & E Signal and Lighting, Inc. 941-210-2557 nisa@beutillity.com 8450 N Tamiami Trl Sarasota FL �34243 MBE Asian American 

5 Beato Group, Inc. 813-252-0196 Info@BeatoGroup.com 8961 Turnstone Haven Place Tampa FL �33619 MBE Hispanic American 

5 M.P.G. & Company, Inc. 727-518-1761 727-518-1751 mpg8949@aol.com 8949 131ST PLACE NORTH LARGO FL �33773 WBE Caucasian 

5 TrafficControl Products of Florida INC 813-621-8484 813-621-4611 kw@trafficcontrolproducts.org 5514 CARMACK RD TAMPA FL �33610 WBE Caucasian 

5 USA Protek 863-944-1422 000-000-0000 dstengel@usaprotek.com 2404 Crews Lake Hills Loop North Lakeland FL �33813 WBE Caucasian 

6 Cherokee Enterprises, Inc. 305-828-3353 305-828-9317 pgomez@cherokeecorp.com 12981 NW 113th Ct Medley FL �33178 MBE Hispanic American 

6 Cornerstone Construction Services, Inc. 407-299-3299 407-299-3294 astone@ccsorlando.com 4205 Edgewater Drive Suite A Orlando FL �32804 MBE Hispanic American 

6 K Merck & Associates Incorporated 407-681-9200 407-681-9252 kmerck@cfl.rr.com 4614 N. Landmark Drive Orlando FL �32817 WBE Caucasian 

6 Ortzak Construction Group, LLC 813-961-6023 813-961-6023 dcastro@ortzak.com 13014 N. Dale Mabry Hwy, Ste 623 Tampa FL �33618 MBE Hispanic American 

6 Pavemaster Asphalt Paving LLC 813-671-7300 813-671-7311 Dawn@pavemasterfl.com 6115 Hartford St Tampa FL �33619 WBE Caucasian 

6 Sunrise Utility Construction, Inc. 813-949-3749 813-949-0408 LMNBOSS@AOL.COM 920 Lake Thomas Lane Lutz FL �33548 WBE Caucasian 

6 Zorcon Contracting, LLC 813-838-6330 carlos@zorconcontracting.com 3903 Northdale Blvd. Suite 100E Tampa FL �33624 MBE Hispanic American 

7 Blacktip Services, Inc. 813-463-0255 321-285-2995 blacktipemail@yahoo.com 52 RILEY RD STE 422 CELEBRATION FL �34747 WBE Caucasian 

7 Koncept Carma, Inc. 888-346-7779 407-792-2920 kathryn@kcinow.com 4445 Edgewater Dr Orlando FL �32804 WBE Caucasian 

7 Polymer Technologies USA 813-704-7941 yamil@polymertechnologiesus.com 20067 Oakflower Ave Tampa FL �33647 MBE Hispanic American 

8 Cherokee Enterprises, Inc. 305-828-3353 305-828-9317 pgomez@cherokeecorp.com 12981 NW 113th Ct Medley FL �33178 MBE Hispanic American 

8 Cornerstone Construction Services, Inc. 407-299-3299 407-299-3294 astone@ccsorlando.com 4205 Edgewater Drive Suite A Orlando FL �32804 MBE Hispanic American 

8 Flave A. Williams III Dozer Service, Inc. 727-856-3765 727-856-6298 nwilliams@flavewilliamsdozerservice.com 14717 Hays Road Spring Hill FL �34610 WBE Caucasian 

8 FORRISTALL ENTERPRISES INC 941-729-8150 941-729-7345 jessica@forristall.com 2712 63rd Avenue East Bradenton FL �34203 WBE Caucasian 

8 Ortzak Construction Group, LLC 813-961-6023 813-961-6023 dcastro@ortzak.com 13014 N. Dale Mabry Hwy, Ste 623 Tampa FL �33618 MBE Hispanic American 

8 Pavemaster Asphalt Paving LLC 813-671-7300 813-671-7311 Dawn@pavemasterfl.com 6115 Hartford St Tampa FL �33619 WBE Caucasian 

8 SOUTHEAST ABATEMENT SERVICES, Inc 727-530-3038 727-530-3068 sanava@seasusa.com 230 Commerce Dr N Largo FL �33770 MBE Hispanic American 

10 Baron's Landscaping Services, Inc. 813-404-1509 813-443-4919 baronslawncare@gmail.com 1704 N Riverhills Drive TEMPLE TERRAC FL �33617 MBE Hispanic American 

10 ELITE GROUNDS FL 813-678-6410 elitegroundsfl@gmail.com 11406 n dale mabry hwy tampa FL �33618 MBE Hispanic American 

10 Paynes Environmental Services, LLC 813-677-6822 866-467-9029 paynestrees@cs.com 5617 Causeway Blvd Tampa FL �33619 MBE Hispanic American 

10 Tronco's Land of Florida, Inc. 813-751-9443 troncosland@gmail.com 9202 Celebration Ct Tampa FL �33647 MBE Hispanic American 

11 American Construction Services, Inc of Tpa 813-247-1419 813-247-7708 carla.boyce@americancsi.com 719 S. 50th St. Tampa FL �33619 WBE Caucasian 

11 Carl Hankins, Inc. 813-977-7270 813-977-5419 terrihc@chisesinc.com 14512 N. Nebraska Ave. Tampa FL �33613 WBE Caucasian 

11 Centerline Directional Drilling Service, Inc 863-674-0913 863-674-0912 cdirectionaldrilling@hotmail.com 900 South Elm Street LaBelle FL �33935 MBE Hispanic American 

11 Charles Utilities Inc 813-388-8350 jlouro@charlesutilities.com 726 N Forbes Rd Plant City FL �33566 MBE Hispanic American 

11 Flave A. Williams III Dozer Service, Inc. 727-856-3765 727-856-6298 nwilliams@flavewilliamsdozerservice.com 14717 Hays Road Spring Hill FL �34610 WBE Caucasian 

11 PROJECTA CONSTRUCTION LLC 786-925-1206 info@projectaconstruction.com 11704 Crowned Sparrow Ln Tampa FL �33626 MBE Hispanic American 

11 Sunrise Utility Construction, Inc. 813-949-3749 813-949-0408 LMNBOSS@AOL.COM 920 Lake Thomas Lane Lutz FL �33548 WBE Caucasian 

11 UIT LLC 786-519-4534 uitllc@aol.com 6993 NW 82 Ave Miami FL �33166 MBE Hispanic American 

11 Zorcon Contracting, LLC 813-838-6330 carlos@zorconcontracting.com 3903 Northdale Blvd. Suite 100E Tampa FL �33624 MBE Hispanic American 

12 AJ General Const Svs INC 863-943-4095 813-315-6432 irma@ajgeneralconstruct.com 5415 SHAKESPEAR DR DOVER FL �33527 MBE Hispanic American 

12 Baslee Engineering Solutions (BES), Inc 813-985-7800 dilip@besinceng.com 19111 Rosewood Creek Way Tampa FL �33647 MBE Asian American 

12 Faller, Davis & Associates, Inc. 813-261-5136 813-261-5142 nfbrown@fallerdavis.com 1150 Assembly Dr Tampa FL �33607 WBE Caucasian 

12 Florida Transportation Engineering, Inc. 813-989-0729 813-989-0731 ravi@fteinc.net 11458 N. 53rd Street Tampa FL �33617 MBE Asian American 

12 Garrett Engineering Group, Inc. 813-786-0691 cramirez@garretteg.com 120 10th Avenue North Saint Petersbur FL �33701 MBE Hispanic American 

12 Kisinger Campo & Assoc., Corp. 813-871-5331 813-871-5135 operations@kisingercampo.com 201 N Franklin St. Tampa FL �33602 MBE Hispanic American 

12 VIBEngineering, Inc. 813-264-2508 813-000-0000 lbrown@vibengineering.com 6914 West Linebaugh Avenue Tampa FL �33625 WBE Caucasian 

13 D & J LAWN SERVICES OF LAKELAND LLC 863-859-3525 estimator@sodbydandj.com 575 Old Polk City Road Lakeland FL �33809 MBE Hispanic American 

13 Diamant Development LLC 352-551-3194 diamantdevelopmentllc@gmail.com 905 Spring Valley Rd Altamonte Spring FL �32714 WBE Caucasian 

13 Nelson's Tree Farm and Nursery 813-842-4663 813-350-9139 kimberly.martinez33@gmail.com 19139 Geraci Rd. Lutz FL �33549 MBE Hispanic American 

13 Raulerson & Son, Inc. 813-988-3698 813-985-6242 raulersons@aol.com 10611 Raulerson Ranch Road Tampa FL �33637 MBE Asian American 

13 Sunbelt Sod & Grading Company 813-641-9855 813-434-9038 lesley@sunbeltsod.com 819 - 9th St. N.E. Ruskin FL �33570 WBE Caucasian 

14 G&S General Contractor LLC 787-638-1972 jgomez@gsgcllc.net 6433 Yellow Buckeye Dr Riverview FL �33578 MBE Hispanic American 



 

  

    

    

    

         

        

         

           

  

       

        

          

     
  

     

  
     

     

  
       

     

 
     

     

 
  

      

  
  

          

      
     

    

  
  

    

  
  

    

  
     

         

           

           

Manhattan Ave. Stormwater Improvements 

(Vasconia St. to Obispo St.) – Phase 1 
Contract 24-C-00039 

Schedule A - Stormwater Dept Paid Items 

Item No. Description Unit 
Est Qty 

Unit Price in Words Unit Price Total Price 

104.1 SILT FENCE & EROSION CONTROL LF 4,124 $ $ 

104.2 INLET PROTECTION SYSTEM EA 10 $ $ 

105.1 ROOT PRUNING LF 90 $ $ 

105.2 TREE REMOVAL – 9”-18” EA 13 $ $ 

105.3 TREE REMOVAL – 18” + EA 1 $ $ 

105.5 TREE BARRICADES LF 1,296 $ $ 

120.2 REMOVAL OF UNSUITABLE MATERIAL CY 289 $ $ 

121.7 GROUT EXISTING STORMWATER PIPE 24" LF 953 $ $ 

160.1 TYPE B STABILIZATION (Residential - Storm) (36" avg depth) - Trench Only SY 192 $ $ 

160.2 
TYPE B STABILIZATION (Collector/Arterial - Storm) (18" avg depth) - Trench 

Only 
SY 2,155 $ $ 

160.3 
TYPE B STABILIZATION (Both Collector/Arterial & Residential - Water) (36" 

avg depth) - Trench Only 
SY 873 $ $ 

160.4 
TYPE B STABILIZATION (Both Collector/Arterial & Residential - Sewer) (57" 

avg depth) - Trench Only 
SY 33 $ $ 

285.1 
OPTIONAL BASE, BASE GROUP 06 (Residential) (8" material thickness) -

Trench Only 
SY 578 $ $ 

285.2 
OPTIONAL BASE, BASE GROUP 06 (Collector/Arterial) (12" material 

thickness) - Trench Only 
SY 4,957 $ $ 

285.3 
OPTIONAL BASE, BASE GROUP 06 (Collector/Arterial) (avg 2.25" material 

thickness) - For Base Reshaping Service 
SY 6,236 $ $ 

327 
1" MECHANICAL MILLING (City of Tampa to confirm limits of milling) for Tie 

In to existing residential pavement (25' x 10') 
SY/IN 111 $ $ 

337 
SUPERPAVE ASPHALTIC CONCRETE, SP12.5 FRICTIONAL COURSE 

(Collector/Arterial) (1.5" material thickness) 
TN 1,412 $ $ 

334.1 
SUPERPAVE ASPHALTIC CONCRETE, SP12.5 STRUCTURAL COURSE 

(Collector/Arterial) (2.5" material thickness) 
TN 2,354 $ $ 

334.2 
SUPERPAVE ASPHALTIC CONCRETE, SP12.5 STRUCTURAL COURSE 

(Residential) (2" material thickness) 
TN 151 $ $ 

425.AA DEMOLISH AND REMOVE EXISTING STORM PIPES LF 198 $ $ 

425.1 TYPE J JUNCTION BOX 4X4 EA 4 $ $ 

425.2 TYPE J JUNCTION BOX 4X5 EA 5 $ $ 

P-2R 



 

  

           

           

           

            

            

          

          

        

        

        

        

        

        

        

        

        

            

            

     
         

      

   

    

       

    

Manhattan Ave. Stormwater Improvements 

(Vasconia St. to Obispo St.) – Phase 1 
Contract 24-C-00039 

425.3 TYPE J JUNCTION BOX 4X7 EA 2 $ $ 

425.4 TYPE J JUNCTION BOX 5X5 EA 4 $ $ 

425.11 STORMWATER MANHOLE RISER, P-7, <10' DEEP (3.5'') (FDOT) EA 15 $ $ 

425.12 TYPE P ROUND JUNCTION STRUCTURE 5' DIA EA 1 $ $ 

425.13 INLET, COT CURB TYPE 1, <10' EA 2 $ $ 

425.14 INLET, COT CURB TYPE 2, <10' EA 27 $ $ 

425.16 INLET, COT CURB TYPE 3, <10' EA 12 $ $ 

430.1 15" ROUND STORMWATER PIPE (RCP) LF 344 $ $ 

430.1A 15" ROUND STORMWATER PIPE (CLASS IV) (RCP) LF 108 $ $ 

430.2 18" ROUND STORMWATER PIPE (RCP) LF 271 $ $ 

430.2A 18" ROUND STORMWATER PIPE (CLASS IV) (RCP) LF 279 $ $ 

430.3 24" ROUND STORMWATER PIPE (RCP) LF 311 $ $ 

430.3A 24" ROUND STORMWATER PIPE (CLASS IV) (RCP) LF 142 $ $ 

430.4 36" ROUND STORMWATER PIPE (RCP) LF 962 $ $ 

430.5 42" ROUND STORMWATER PIPE (RCP) LF 375 $ $ 

430.6 54" ROUND STORMWATER PIPE (RCP) LF 214 $ $ 

430.7 12"X18" ELLIPTICAL STORMWATER PIPE, (ERCP) CLASS IV LF 48 $ $ 

430.8 14"X23" ELLIPTICAL STORMWATER PIPE, (ERCP) CLASS IV LF 28 $ $ 

430.9 
CONNECT STORMWATER PIPE TO EXISTING STORMWATER 

STRUCTURE (30-60”) 
EA 1 $ $ 

520.1 CONCRETE CURB & GUTTER, DROP CURB LF 758 $ $ 

520.2 CONCRETE CURB & GUTTER, TYPE F LF 2,959 $ $ 

522.1 SIDEWALK CONCRETE, 4" THICK (SIDEWALKS) SY 1,248 $ $ 

522.1A PERVIOUS SIDEWALK CONCRETE, 4" THICK SY 162 $ $ 

522.2 SIDEWALK CONCRETE, 6" THICK (DRIVEWAYS) SY 1,139 $ $ 
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Manhattan Ave. Stormwater Improvements 

(Vasconia St. to Obispo St.) – Phase 1 
Contract 24-C-00039 

527 ADA COMPLIANT RAMPS (Concrete Included) EA 20 $ $ 

528 BRICK DRIVEWAYS REPLACEMENT SF 665 $ $ 

711.1 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" LF 5,223 $ $ 

711.2 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" LF 114 $ $ 

711.3 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" LF 33 $ $ 

711.4 THERMOPLASTIC, STANDARD, WHITE, SKIP 6" LF 5,650 $ $ 

711.5 THERMOPLASTIC, STANDARD, WHITE, MESSAGE EA 15 $ $ 

711.6 THERMOPLASTIC, STANDARD, WHITE, ARROW EA 36 $ $ 

711.7 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" LF 4,496 $ $ 

711.8 THERMOPLASTIC, STANDARD, YELLOW, SKIP 6" LF 5,140 $ $ 

900.1 8" DIA. PVC SANITARY GRAVITY PIPE (C-900-DR-18) LF 31 $ $ 

900.2 12" DIA. PVC FM PIPE (DR-9) LF 16 $ $ 

1706 
6-INCH DIAMETER PVC PIPE HOUSE LATERAL (SDR-35) (<30') 

REPLACEMENT 
EA 6 $ $ 

3508 8-INCH FLEXIBLE CONNECTOR (Connect to existing pipe) EA 2 $ $ 

4301 PRECAST CONCRETE SHALLOW TYPE MANHOLE EA 1 $ $ 

4900.1 CONNECT TO EXISTING MANHOLE EA 2 $ $ 

4900.2 REMOVE AND RAISE EXISTING MANHOLE TOPS EA 17 $ $ 

8901 RESOD DISTURBED AREAS (ROW) SY 3,686 $ $ 

100 CONTINGENCY - STORMWATER NTE 1 Two hundred and fifty thousand dollars $ 250,000.00 $ 250,000.00 

101 MOBILIZATION NTE 1 $ $ 

102 MAINTENANCE OF TRAFFIC NTE 1 $ $ 

TOTAL CONSTRUCTION COST $ $ 
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Manhattan Ave. Stormwater Improvements 

(Vasconia St. to Obispo St.) – Phase 1 
Contract 24-C-00039 

Schedule B - Water Dept Paid Items 

Item No. Description Unit 
Est Qty 

Unit Price in Words Unit Price Total Price 

2106 F&I 6" DUCTILE IRON PIPE LF 573 $ $ 

2108 F&I 8" DUCTILE IRON PIPE LF 1,819 $ $ 

2200 
F&I 2" HDPE TUBING BY HDD W/HDPE ADAPTERS AND HDPE FITTINGS 

AT VARIOUS DEPTHS 
LF 11 $ $ 

2500 REMOVAL OF ABANDONED WATER PIPE LF 265 $ $ 

2501 PLUG AND PLACE OUT OF SERVICE WATER PIPE 2-5" LF 291 $ $ 

2502 PLUG AND PLACE OUT OF SERVICE WATER PIPE 5-8" LF 1,906 $ $ 

2800 

MAKE TAP AND FURNISH MATERIALS TO CONNECT 3" AND SMALLER 

WATER MAINS TO NEW/EXISTING MAINS (0-15 FT. IN 

LENGTH) 

EA 1 $ $ 

4004 F&I 6" DUCTILE IRON PLUG OR CAP W/ DIP, CIP OR PVCP EA 1 $ $ 

4005 
F&I 6" DUCTILE IRON BENDS, OFFSET, SLEEVES OR REDUCERS W/ 

DIP, CIP OR PVCP 
EA 33 $ $ 

4006 F&I 6" DUCTILE IRON TEE W/ DIP, CIP OR PVC EA 2 $ $ 

4009 
F&I 8" DUCTILE IRON BENDS, OFFSETS, SLEEVES OR REDUCERS W/ 

DIP, CIP OR PVCP 
EA 51 $ $ 

4010 F&I 8" DUCTILE IRON TEE W/ DIP, CIP OR PVC EA 13 $ $ 

5000 F&I FULL FIRE HYDRANT ASSEMBLY EA 6 $ $ 

5200 REMOVE AND SALVAGE OF FIRE HYDRANT EA 6 $ $ 

6000 F&I 2" GATE VALVE WITH BOX ON DIP, CIP OR PVCP EA 1 $ $ 

6002 F&I 6" GATE OR TAPPING VALVE WITH BOX ON DIP, CIP OR PVCP EA 15 $ $ 

6004 F&I 8" GATE OR TAPPING VALVE WITH BOX ON DIP, CIP OR PVCP EA 9 $ $ 

6102 F&I 6" LINESTOP ON EXISTING WATER MAIN EA 6 $ $ 

6104 F&I 8" LINESTOP ON EXISTING WATER MAIN EA 1 $ $ 

6205 F&I 8" TEAM INSERTION VALVES ON EXISTING WATER MAIN EA 2 $ $ 

8100 
FURNISH TAP AND INSTALL 3/4" OR 1" METER SERVICE ON PVCP, DIP, 

OR CIP (0-15') 
EA 10 $ $ 

8101 
FURNISH, TAP AND INSTALL 3/4" METER SERVICE ON PVCP, DIP OR 

CIP (+15-80') 
EA 21 $ $ 

100.1 CONTINGENCY - Water NTE 1 One hundred thousand dollars $ 100,000.00 $ 100,000.00 

TOTAL CONSTRUCTION COST $ $ 
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Manhattan Ave. Stormwater Improvements 

(Vasconia St. to Obispo St.) – Phase 1 
Contract 24-C-00039 

Schedule C - Wastewater Dept Paid Items 

Item No. Description Unit 
Est Qty 

Unit Price in Words Unit Price Total Price 

121.1 GROUT EXISTING MANHOLES EA 3 $ $ 

121.2 GROUT EXISTING SANITARY PIPE 8" LF 241 $ $ 

121.3 GROUT EXISTING SANITARY PIPE 24" LF 675 $ $ 

TOTAL CONSTRUCTION COST $ $ 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

CONTRACT PAY ITEMS 

C1.00  - Contingency 

The Contractor shall include a $350,000 contingency sum (Stormwater 250K and Water 100K), to be included 

as part of the total bid amount for this contract. The contingency is for the purpose of compensating the 

Contractor for any incidental work that may arise as construction operations proceed and was not addressed as 

part of the original work portrayed in the Plans and Specifications. 

The $350,000 contingency sum is an upset limit. Any amount of the contingency shall be paid only after 

negotiations. 

Contingency funds shall be disbursed at the discretion of the Engineer. No contingency funds shall be disbursed 

if there are no contingent items. 

Item No. Description Unit 

100 Contingency - Stormwater NTE 

100.1 Contingency – Water NTE 

C1.01 - Mobilization 

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his forces as necessary 

to perform all the work under this Contract. 

Work under this section includes bonding and insurance; transportation, and otherwise movement of all 

personnel, equipment, supplies, materials and incidentals to the project site; safety equipment and first aid 

supplies, sanitary and other facilities; and all other preconstruction expense necessary for the start of the work, 

excluding the cost of construction materials, to be constructed under this Contract as shown on the Plans and 

directed by the Engineer. 

Payment for Mobilization will be made at a not to exceed price. 

Item No. Description Unit 

101 Mobilization NTE 

C1.02– Maintenance of Traffic 

The Contractor shall furnish all materials, equipment, and labor to establish and maintain all traffic maintenance 

devices and personnel as shown on the Plans, specified, and directed by the Engineer. 

The work includes installation of all signs, video and photographic preconstruction pictures, structural testing, 

barricades, lights and flagmen, additional earth excavation, selected fill, temporary wearing surface, temporary 

bridges, temporary ADA paths, roadway closures and requirements, as-built survey and all appurtenant work 

complete in place as necessary to control traffic and provide for safety to the public, all in compliance with the 

Manual on Uniform Traffic Control Devices, "MUTCD," with subsequent revisions and additions, and to the 

satisfaction of the Engineer. MOT direction shall conform to project Plans and Specific Provisions. Contractor 

shall provide metal walkways for pedestrian access from on-street parking to residential homes during street 

closures. 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

The Contractor will be required to have a licensed Professional Engineer sign and seal a Maintenance of Traffic 

Plan to be submitted to the City’s Right-of-Way Department for permit. 

Payment for Maintenance of Traffic will be made at a not to exceed price. 

Item No. Description Unit 

102 Maintenance of Traffic NTE 

C1.04  - SILT FENCE AND EROSION CONTROL 

The Contractor shall furnish all materials, equipment, and labor to establish and maintain all sediment barriers 

as shown on the Plans, specified, and directed by the Engineer. 

Work in this Contract Item includes, but is not limited to, synthetic bales, staked silt fence, and turbidity barrier 

as specified on the Plans or directed by the Engineer. The sediment barriers shall conform to the latest version 

of the FDOT Standard Specifications – Workmanship and Materials Section 104 – Prevention, Control, and 

Abatement of Erosion and Water Pollution. 

Payment for Sediment Barriers will be made at the Contract Linear Foot (LF) Price. 

Item No. Description Unit 

104.1 SILT FENCE & EROSION CONTROL LF 

104.2 INLET PROTECTION SYSTEM EA 

C1.05 –ROOT PRUNING AND TREE REMOVAL 

The Contractor shall furnish and install all labor, materials, services, permitting, public noticing, equipment and 

appurtenances to remove existing grand trees and non-grand trees within the limits of construction as shown in 

the Contract Drawings for removal and properly dispose of material off site. The contractor will also be 

responsible for tree fund payments in accordance with the City of Tampa as calculated in the contract drawings 

according to the trees removed. 

The Contractor shall furnish and install all labor, materials, services, permitting, public noticing, equipment and 

appurtenances to prune trees and tree roots of both grand trees and non-grand trees within the limits of 

construction as shown in the Contract Drawings and properly dispose of material off site. 

The work includes, but is not limited to, the following: removal of stumps and brush, pruning of trees and brush, 

prune the roots of trees and the removal of any undesirable material within the limits of construction as shown 

in the Contract Drawings. All pruning of trees and roots must be done under the direction of a City Approved 

Certified Arborist and in coordination with Planning and Development, Natural Resource Division.  

Root pruning shall conform to the requirements of the City of Tampa Workmanship and Materials Section 105 

– Root Pruning. 

Payment for the Tree Removal will be made at the appropriate Contract Unit Price per Each (EA). 

Payment for the Tree Fund will be made at the appropriate Contract Unit Price per 2 inch tree replacements 

calculated (IN/2). 

Payment for the Root Pruning will be made at the appropriate Contract Linear Foot (LF) Price 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Payment for the Tree Barricades will be made at the appropriate Contract Linear Foot (LF) Price 

Item No. Description Unit 

105.1 Root Pruning LF 

105.2 TREE REMOVAL – 9”-18” EA 

105.3 TREE REMOVAL – 18” + EA 

105.4 CITY TREE FUND PAYMENT INCHES IN/2 

105.5 TREE BARRICADE LF 

C1.20 –EXCAVATION OF UNSUITABLE SOIL & REPLACEMENT OF SUITABLE SOILS 

The Contractor shall furnish all materials, equipment, and labor for excavation shown on the Plans, specified, 

and directed by the Engineer. 

Work in this Contract Item includes the excavation required as shown on the Plans. The work also includes all 

necessary grading, testing, backfilling, sheeting, shoring, bracing, temporary ramps, construction fencing, 

dewatering, regrading of excavated soil per grading plans, regrading of impacted ponds, clean fill, over 

excavation of unsuitable (clayey) materials, disposal of surplus excavated material, replacement with suitable 

soils and protection of adjacent facilities, sodding and all appurtenant work, complete and in place. 

The work shall conform to the City of Tampa Standard Specifications – Workmanship and Materials Section 1 

– Excavation – Earth and Rock and Section 108- Dewatering. 

The Contractor shall refer to the latest version of FDOT Workmanship and Materials Section 120 – Excavation 

and Embankment. 

Disposal of unsuitable materials shall conform to the requirements of the City Standard Specifications for 

Workmanship and Materials Section 113 – Disposal of Debris and Section 108- Dewatering.  

Payment for removal of unsuitable soils and replacement will be made at the Contract Item Unit Price per Cubic 

Yard (CY). 

Item No. Description 

120.2 Removal of Unsuitable Material & Replacement of Suitable Soil 

Unit 

CY 

C1.217– GROUTING AND PLUGGING OF EXISTING STORM PIPE 

The Contractor shall furnish and install all labor, materials, services, equipment and appurtenances to access 

pipe at both ends, plug, grout and abandon the existing stormpipes that are located in the project area which 

may include areas outside the limits of new construction as shown on the Plans, specified, and directed by the 

Engineer.  

The work includes, but is not limited to, the following: grouting and abandonment of existing stormpipe or 

sanitary pipe and structures in the project area which may include areas outside the limits of the new 

construction of pipe areas as shown in the Contract Drawings. 

Grouting shall conform to the FDOT Workmanship and Materials Section 121 – Flowable Fill. 

Payment for the grouting and abandonment of existing storm pipe will be made at the appropriate Contract Unit 

Price per Cubic Yard (EA) and per Linear Foot (LF). 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Item No. Description Unit 

121.1 GROUT EXISTING MANHOLES EA 

121.2 GROUT EXISTING SANITARY PIPE 8" LF 

121.3 GROUT EXISTING SANITARY PIPE 24" LF 

121.7 Grout existing stormwater pipe 24” LF 

C1.60 – Stabilization 

The Contractor shall furnish all materials, equipment, and labor for the required stabilization of subgrade within 

the trench for installation of the stormwater pipe on the Plans, specified, and directed by the Engineer. 

Items included in this Contract Item include, but are not limited to, the material, equipment and labor necessary 

to stabilize designated portions of the roadbed to provide a firm and unyielding subgrade, having the required 

bearing value specified as specified on the Plans and shall conform to the latest version of the FDOT Standard 

Specifications – Workmanship and Materials Section 160 – Stabilization. 

Payment for Stabilization will be made at the appropriate Contract Square Yard (SY) Price. 

Item No. Description Unit 

160.1 Stabilization 36” (LBR40) Type B (Storm – Trench – Residential) SY 

160.2 Stabilization 18” (LBR40) Type B (Storm – Trench – Collector/Arterial) SY 

160.3 Stabilization 36” (LBR40) Type B (Water – Trench) SY 

160.4 Stabilization 57” (LBR40) Type B (Sewer – Trench) SY 

C2.85 – OPTIONAL BASE 

The Contractor shall furnish all materials, equipment, and labor for the required installation of base material 

shown on the Plans, specified, and directed by the Engineer. 

Items included in this Contract Item include, but are not limited to, the material, equipment and labor necessary 

to construct a base course composed of one of the optional materials as specified on the Plans and shall conform 

to the latest version of the FDOT Standard Specifications – Workmanship and Materials Section 285 – Optional 

Base. 

Payment for Optional Base will be made at the appropriate Contract Square Yard (SY) Price. 

Item No. Description Unit 

285.1 Optional Base 8” (Residential) SY 

285.2 Optional Base 12” (Collector/Arterial) SY 

285.3 Optional Base 2.25” (Base Reshaping) SY 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

C3.27 - Milling of Roadway 

The Contractor shall furnish all equipment, hauling and labor for the required removal of existing asphalt by 

milling material shown on the Plans, specified, and directed by the Engineer. 

Items included in this Contract Item include, but are not limited to equipment and labor necessary to mill 

roadway material as specified on the Plans and shall conform to the latest version of the FDOT Standard 

Specifications – Workmanship and Materials Section 327 – Milling. The existing pavement shall be milled 

two inches unless otherwise specified on the plans or directed by the Engineer. 

The Engineer may require re-milling of any area where a surface lamination causes a non-uniform texture to 

occur. 

Payment for Milling will be made at the appropriate Contract Square Yard (SY) Price. 

Item No. Description Unit 

327 1” Milling SY 

C3.34 - SUPERPAVE ASPHALTIC CONCRETE, SP12.5 

The Contractor shall furnish all materials, equipment, and labor for the required installation of asphalt material 

shown on the Plans, specified, and directed by the Engineer. 

Items included in this Contract Item include, but are not limited to, the material, equipment and labor necessary 

to construct a superpave asphalt concrete pavement with the type of mixture specified on the Plans and shall 

conform to the latest version of the FDOT Standard Specifications – Workmanship and Materials Section 334 

– Superpave Asphaltic Concrete. 

Restoration of City Streets shall conform to the requirements of the City Standard Specifications for 

Workmanship and Materials Section 16 – Restoration of Street Pavements. 

Payment for Superpave Asphaltic Concrete, SP12.5 will be made at the appropriate Contract Item Unit Price 

per Ton (TN) of material placed. 

Item No. Description Unit 

334.1 Superpave Asphaltic Concrete, SP12.5 (2.5” – Collector/Arterial) TN 

334.2 Superpave Asphaltic Concrete, SP12.5 (2” – Residential) TN 

C3.37 - ASPHALT CONCRETE FRICTION COURSE, SP12.5 

The Contractor shall furnish all materials, equipment, and labor for the required installation of asphalt material 

shown on the Plans, specified, and directed by the Engineer. 

Items included in this Contract Item include, but are not limited to, the material, equipment and labor necessary 

to construct a Asphalt Concrete Friction Course pavement with the type of mixture specified on the Plans and 

shall conform to the latest version of the FDOT Standard Specifications – Workmanship and Materials Section 

337 – Asphalt Concrete Friction Course. 

Restoration of City Streets shall conform to the requirements of the City Standard Specifications for 

Workmanship and Materials Section 16 – Restoration of Street Pavements. 

C-5R 



            
  

 

 

 

 

               

  

 

           

        

 

  

    

     

 

 

           

    

          

       

  

 

 

    

    

    

     

         

 

 

     

         

   

 

         

  

 

           

   

 

        

   

 

          

       

          

          

          

          

    

       

        

        

Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Payment for Asphalt Concrete Friction Course, SP12.5 will be made at the appropriate Contract Item Unit Price 

per Ton (TN) of material placed. 

Item No. Description Unit 

337 Asphalt Concrete Friction Course, SP12.5 (1.5”) TN 

C4.25 – STORMWATER INLETS, MANHOLES, AND JUNCTION BOXES 

The Contractor shall furnish all materials and equipment, test, construct, install, reconstruct, and maintain the 

stormwater inlets, stormwater manholes and stormwater junction boxes as shown on the Plans, specified, and 

directed by the Engineer. 

Stormwater inlets, manholes, and City Manholes shall conform to the City of Tampa Stormwater Details and 

Workmanship and Materials Section 425 – Stormwater Inlets, FDOT W&M Section 425 - Manholes and FDOT 

Index 200 – Manholes. Manhole frames and covers shall conform to the City of Tampa standards. Grouting 

annular space in conflict manhole for sanitary shall conform to the FDOT Workmanship and Materials Section 

121 – Flowable Fill. 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, 

bracing, dewatering, formwork, castings, brickwork, adjusting structures, removal of pavement, sidewalks, curb 

and curb gutter, concrete work and reinforcing, all inlet and outlet pipe, making all pipe connections, setting 

pipe stubs and plugs for future connections, nonpermanent and special temporary pavement replacement, 

disposal of surplus excavated material, and protection of adjacent facilities, and all appurtenant work, complete 

and in place. 

The Contractor shall furnish and install all labor, materials, services, equipment and appurtenances to demolish 

and remove the existing storm pipe and structures that are located outside of the excavation trenched limits of 

the new pipe and structure areas. 

The demolition and removal of existing storm structures shall conform to the requirements of the City Standard 

Specifications for Workmanship and Materials Section 27 – Demolition. 

Disposal of debris shall conform to the requirements of the latest version of the City Standard Specifications 

for Workmanship and Materials Section 113 – Disposal of Debris. 

Payment for inlets, manholes, junction boxes and demolish and remove existing stormwater structures will be 

made at the appropriate Contract Item Unit Price per Each (EA). 

Item No. Description Unit 

425.AA Demolish and remove existing Storm Pipes EA 

425.1 TYPE J JUNCTION BOX 4X4 EA 

425.2 TYPE J JUNCTION BOX 4X5 EA 

425.3 TYPE J JUNCTION BOX 4X7 EA 

425.4 TYPE J JUNCTION BOX 5X5 EA 

425.11 STORMWATER MANHOLE RISER, P-7, <10' DEEP (3.5'') (FDOT) EA 

425.12 TYPE P ROUND JUNCTION STRUCTURE 5' DIA EA 

425.13 INLET, COT CURB TYPE 1, <10' EA 

425.14 INLET, COT CURB TYPE 2, <10' EA 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

425.16 INLET, COT CURB TYPE 3, <10' EA 

C4.3 – PIPE CULVERTS AND STORM SEWERS 

Under the respective Contract Items for pipe culverts and storm sewers, the Contractor shall furnish all materials 

and equipment, construct, test, and maintain complete all pipe culverts and storm sewers as shown on the Plans, 

specified, and directed by the Engineer. 

All pipe culverts and storm sewers, including fittings, shall be manufactured and installed in accordance with 

the City of Tampa Standard Specifications – Workmanship and Materials Section 430 – Pipe Culverts and 

Section 108- Dewatering. 

The work includes all removal of sidewalks, driveways, curbs, curb and gutter, existing storm sewer systems, 

and permanent pavement restoration up to the first lift of asphalt (see trench detail, City of Tampa); video 

inspection, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, pipe bedding, pipe 

fittings, pipe work, making all pipe connections, flared and mitered end sections, standard pipe cradles and 

encasements shown on the Plans, anchors, sealants, jackets and coupling bands, installation and removal of 

plugs and bulkheads, testing, special temporary and nonpermanent pavement replacement, protection, repair 

and replacement of utilities and house services, maintenance of traffic including maintaining access across 

driveways along the line of the work, protection, trimming and replacement of trees and shrubs, protection, 

repair and replacement of existing culverts and other storm sewerage facilities and all utilities, reconstruction 

or regrading of road shoulders and ditches, disposal of surplus excavated material, protection of existing 

structures, making joints in protective plastic lining between pipes and between pipes and manholes or 

structures and all other work incidental to the installation of all pipe culverts and storm sewers complete in 

place. 

The work does not include rock excavation, manholes, junction chamber, surface restoration comprising lawn 

or permanent pavement replacement over the first lift of aphalt, additional earth excavation or additional 

selected fill material, short tunnels and driveway, sidewalk and curb and curb gutter replacement. When shown 

on the Plans or ordered, such work will be paid for under other appropriate Contract Items. 

The quantity of storm sewer pipe, in linear feet, to be measured for payment shall be the actual length of new 

pipelines placed in the work, as shown, specified and directed. Pipelines will be measured along the centerline 

of the pipe. 

Deductions in the measured length of storm sewers will be made for the width of all structures, including 

manholes and inlets, measured from the inside wall to the inside wall of the structure. 

Payment for pipe culverts and storm sewers will be made at the appropriate Contract Item Unit Price per linear 

foot (LF) of pipe installed.  

Payment for connection of pipe to existing stormwater structures will be made at the appropriate Contract Item 

Unit Price per Each (EA). 

Item No. Description Unit 
430.1 15" ROUND STORMWATER PIPE (RCP) LF 

430.1A 15" ROUND STORMWATER PIPE (CLASS IV) (RCP) LF 

430.2 18" ROUND STORMWATER PIPE (RCP) LF 

430.2A 18" ROUND STORMWATER PIPE (CLASS IV) (RCP) LF 
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430.3 24" ROUND STORMWATER PIPE (RCP) LF 

430.3A 24" ROUND STORMWATER PIPE (CLASS IV) (RCP) LF 

430.4 36" ROUND STORMWATER PIPE (RCP) LF 

430.5 42" ROUND STORMWATER PIPE (RCP) LF 

430.6 54" ROUND STORMWATER PIPE (RCP) LF 

430.7 12"X18" ELLIPTICAL STORMWATER PIPE, (ERCP) CLASS IV LF 

430.8 14"X23" ELLIPTICAL STORMWATER PIPE, (ERCP) CLASS IV LF 

430.9 Connect Stormwater Pipe to Existing Stormwater Structure (30-60”) EA 

C5.20 – PERMANENT CURB REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to construct and maintain all permanent 

concrete, bituminous, and granite curb or curb, and drop curb, removed or damaged by pipeline construction 

and appurtenant work as shown on the Plans, specified, and directed by the Engineer. 

All concrete work under this series shall conform to the latest FDOT Standard Specifications – Workmanship 

and Materials Section 346 - Portland Cement Concrete (except 346.6.1). 

The work includes all excavation, filling, shaping, grading, base material, compaction of stabilization subbase, 

and lawn replacement incidental to curb, or curb replacement, drop curb, and other appurtenant work complete 

in place. 

The length of permanent curb and gutter replacement to be measured for payment will be the actual length of 

gutter placed in the work within payment limits for surface restoration shown on the Plans, or ordered by the 

Engineer. 

Payment limits for permanent curb replacement along pipelines shall include removal and replacement of gutter 

incidental to construction of manholes and structures. All curb removed or damaged and requiring replacement 

outside payment limits will not be measured for payment and shall be replaced by the Contractor at his own 

expense. 

Payment of permanent curb replacement will be made at the Contract Item Unit Price per Linear Foot (LF) of 

curb placed. 

Item No. Description Unit 

520.1 CONCRETE CURB & GUTTER, DROP CURB LF 

520.2 CONCRETE CURB & GUTTER, TYPE F LF 

C5.22 - PERMANENT SIDEWALK/DRIVE REPLACEMENT/CONCRETE STRUCTURE REMOVAL 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain all permanent 

sidewalks, driveways removed or damaged by pipeline construction, and appurtenant work as shown on the 

Plans, specified, and directed by the Engineer. 

Permanent sidewalk/driveway replacement shall conform to the requirements of the City of Tampa Standard 

Specification for Workmanship and Materials Section 16 - Restoration of Street Pavements. 

Reconstruction of concrete flumes and headwall concrete work under this series shall conform to the latest 

version of the FDOT Standard Specification – Workmanship and Materials Section 346 – Portland Cement 

Concrete. 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

The work includes all excavation, filling, shaping, grading, temporary limestone surface, base material, paved 

surface, architectural pavers, lawn replacement incidental to sidewalk/driveway, and other appurtenant work 

complete and in place. 

The quantity of permanent sidewalk/driveway replacement to be measured for payment will be the actual area 

of permanent sidewalk/driveway surface placed in the work within payment limits and ordered by the Engineer. 

Payment limits for permanent sidewalk/driveway replacement along pipelines shall include removal and 

replacement of sidewalk/driveway surface incidental to construction of manholes and structures. All 

sidewalk/driveway surface removed or damaged outside payment limits will not be measured for payment and 

shall be replaced by the Contractor at his own expense. 

Where the existing sidewalk/driveway surface is a nonpermanent type consisting of shell, gravel, limerock, 

crushed stone, or other similar material, no payment will be allowed for replacement of permanent 

sidewalk/driveway surface. Replacement of surface for such nonpermanent sidewalk/driveway surfaces will be 

included in the various classified unit price Contract Items for pipelines or considered under the provisions for 

"Extra Work." 

Payment for permanent sidewalk/driveway replacement, reconstruction of headwall or flume will be made at 

the Contract Item Unit Price per Square Yard (SY) of sidewalk/driveway removed/replaced. 

Item No. Description Unit 

522.1 SIDEWALK CONCRETE, 4" THICK (SIDEWALKS) SY 

522.1A PERVIOUS SIDEWALK CONCRETE, 4" THICK SY 

522.2 SIDEWALK CONCRETE, 6" THICK (DRIVEWAYS) SY 

C5.27 –ADA COMPLIANT RAMPS 

The Contractor shall furnish all labor, equipment and materials to construct the ADA compliant ramps and 

appurtenant work as shown on the Contract Plans, specified, and directed by the Engineer. 

The work includes all detectable warning surfaces and all concrete work and appurtenant work complete in place. 

All ADA pedestrian ramps will comply with FDOT Index 304, latest Design and Workmanship and Materials 

section 527 – Detectable Warnings on Walking Surfaces. 

The quantity of ADA compliant ramps measured for payment will be the number of each as shown on the Contract 

Plans, or as specified and directed by the Engineer. 

Payment for ADA compliant ramps will be made at the Contract Item Unit Price for Each (EA) of the pedestrian 

ramps placed. 

Item No. Description Unit 

527 ADA Compliant Ramps EA 

C5.28 SERIES - BRICK PAVEMENT REPLACEMENT (DRIVEWAY) 

The Contractor shall furnish all labor, equipment and materials to replace and maintain all brick in driveways 

removed or damaged by pipeline construction and appurtenant work as shown on the Plans, specified, and directed 

by the Engineer. 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Brick pavement surface replacement shall conform to the requirements of the City of Tampa Workmanship and 

Materials section 528 - Brick Pavement Replacement or Relay. 

The work includes all excavation, filling, shaping, grading, base material, sand cushion; cleaning, storing, 

securing, and installation of brick; grout, lawn replacement incidental to driveway replacement, curbing, and all 

other appurtenant work complete in place. 

The quantity of Brick Pavement Replacement to be measured for payment will be the actual area of brick pavement 

placed in the work within payment limits for brick pavement restoration shown on the Plans. 

Payment limits for Brick Pavement Replacement along pipelines shall include removal and replacement of 

driveway surface incidental to construction of manholes and structures. All driveway surface removed or damaged 

and requiring replacement outside payment limits will not be measured for payment and shall be replaced by the 

Contractor at his own expense. 

Where existing driveway surface is a nonpermanent type consisting of shell, gravel, limerock, crushed stone, or 

other similar materials, no payment will be allowed for replacement of driveway surface. Replacement of surface 

for such nonpermanent driveway surfaces will be included in the various classified unit price Contract Items for 

pipelines, and no separate payment shall be made therefor. 

Payment for Brick Pavement Replacement (Driveway) will be made at the Contract Item Unit Price per square 

foot (SF). 

Item Description Unit 

528 Brick Driveway Replace/Reset SF 

C7.11 – THERMOPLASTIC STRIPING AND MARKING 

The Contractor shall furnish all labor, equipment, and materials to install thermoplastic, standard, white, yellow, 

solid, 6”-12” traffic stripes and markings as shown on the Plans and as directed by the Engineer.  

The work includes all necessary labor, equipment, and materials required to apply new thermoplastic traffic 

stripes and markings, or refurbish existing thermoplastic traffic stripes and markings, as shown in the plans and 

in accordance with the details and Contract Documents and the latest version of the FDOT Standard 

Specifications – Workmanship and Materials – Section 711 – Thermoplastic Traffic Stripes and Markings.   

Payment for Thermoplastic Markings shall be made at the appropriate Contract Item Unit Price per Linear Feet 

(LF) of Thermoplastic Markings installed. 

Item Description Unit 

711.1 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" LF 

711.2 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" LF 

711.3 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" LF 

711.4 THERMOPLASTIC, STANDARD, WHITE, SKIP 6" LF 

711.5 THERMOPLASTIC, STANDARD, WHITE, MESSAGE EA 
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711.6 THERMOPLASTIC, STANDARD, WHITE, ARROW EA 

711.7 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" LF 

711.8 THERMOPLASTIC, STANDARD, YELLOW, SKIP 6" LF 

C89.00 – SOD REPLACEMENT 

The Contractor shall furnish all labor, materials, equipment and services to replace and maintain all lawn areas 

removed or damaged by pipeline and appurtenant work as shown on the Plans, specified, and directed by the 

Engineer. 

Sod replacement by St. Augustine or equal shall conform to the requirements of the City of Tampa 

Workmanship and Materials Section 2930 – Sodding. 

Sod replacement along pipelines, sidewalks, curb and gutters, edge of pavements, house laterals, and around 

manholes and structures will be included for payment under this Contract Item. 

The quantity of lawn area, in square foot, to be measured for payment will be the actual area of Bahia/St. 

Augustine sodded areas, within the payment limits for surface restoration shown on the Plans. Payment limits 

for lawn replacement along pipelines shall include removal and replacement of lawn area incidental to 

construction of manholes and structures. All lawn area removed or damaged and requiring replacement outside 

payment limits will not be measured for payment; however, the type of replacement shall be determined as 

specified above, and shall be replaced by the Contractor at his own expense. 

Payment for sod replacement will be made at the appropriate Contract Item Unit Price per Square Foot (SF) 

Unit. 

Item No. Description Unit 

8901 Sod – St. Augustine OR Bahia SF 

C9.00 - PVC PIPE (GREEN AWWA C900 DR-18 & C905 DR-25) 

The Contractor shall furnish all materials and equipment, construct, test, and maintain complete all pipe sewers 

as shown on the Plans, specified, and directed by the Engineer. 

The pipe sewers shall conform to the latest version of the City of Tampa– Workmanship and Materials Section 

11 – PVC Pipe Gravity. 

The work includes all related work and appurtenances required to locate existing sanitary sewer lines and make 

the connections as shown on the Plans to the proposed lines, maintaining existing sanitary sewer in operation, 

removal of existing abandoned or out-of-service pipes encountered during excavation, sidewalks, driveways, 

curbs, curb and gutter, and permanent pavement up to the first lift of asphalt (per the City of Tampa Trench 

Details – latest), excavation, saw cutting concrete and asphalt, short tunnels, backfill, sheeting, shoring, bracing, 

dewatering, pipe bedding, pipe fittings, pipe work, making all pipe connections, locate wire, standard pipe 

cradles and encasements shown on the Plans, installation and removal of plugs and bulkheads, testing, special 

temporary and nonpermanent pavement replacement, nonpermanent sidewalk and driveway replacement, 

protection, repair and replacement of utilities and house services, protection, trimming and replacement of trees 
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and shrubs, protection, repair and replacement of culverts and other storm water facilities, reconstruction or re-

grading of road shoulders and ditches, disposal of surplus excavated material, protection of existing structures, 

removal and replacement of fence, clearing and grubbing, making joints between pipes and manholes or 

structures and all other work incidental to the installation of the sanitary sewer pipe complete in place. 

The work does not include sheeting left in place, rock excavation, manholes, surface restoration comprising 

lawn or permanent pavement replacement above the first lift of asphalt, additional earth excavation or additional 

selected fill materials, driveways, sidewalk and curb or curb and gutter replacement and, when shown on the 

Plans or ordered, such work will be paid for under other appropriate Contract Items. 

The quantity of sewer pipe, in linear feet, to be measured for payment shall be the actual length of new pipelines 

placed in the work, as shown, specified and directed by the Engineer. Depth of cut for sanitary sewers shall be 

measured from the original ground surface to the pipe invert. Pipelines will be measured along the centerline 

of the pipe. 

The measured length for sanitary force mains will include all fittings and short tunnels with deductions for the 

laid length of valves. 

Payment for sewer pipe will be made at the appropriate Contract Item Unit Price per Linear Foot (LF) of the 

respective pipe. 

Item No. Description Unit 

900.1 8" Dia. PVC Pipe (C-900, DR-18) LF 

900.2 12" Dia. PVC FM Pipe (DR-9) LF 

C17.06 - SOLID WALL PVC PIPE HOUSE LATERAL AND SANITARY PVC 

The Contractor shall furnish all materials and equipment, construct, test and maintain house laterals. 

The pipe laterals shall conform to the latest version of the City of Tampa– Workmanship and Materials Section 

11 – PVC Pipe Gravity. 

The work includes all related work and appurtenances required to locate existing house connections and make 

the connections to the proposed lines, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, 

removal of sidewalks, driveways, curbs, curb and gutter and permanent pavement to the first lift of asphalt, pipe 

bedding, pipe, pipe fittings used to change in line or grade where directed by the Engineer, disposal of surplus 

excavated material, protection, repair and replacement of utilities, house services, trees and shrubs and other 

storm sewerage facilities, special temporary pavement, restoration and regrading of road shoulders and ditches 

and all other work incidental to the installation of pipe house laterals complete in place as shown on the Plans, 

specified, and directed by the Engineer. 

Payment for house lateral will be made at the Contract Item Unit Price per Each (EA) of house lateral and unit 

price per Linear Foot (EA) for PVC pipe in conflict manhole. 

Item No. Description Unit 

1706 6-Inch Diameter PVC Pipe House Lateral (SDR-35) (<30') EA 

C-12R 



            
  

 

 

 

 

 

  

 

 

        

   

      

          

 

 

          

 

 

            

           

 

 

           

          

 

  

       

 

 

        

  

      

     

 

     

         

   

 

        

   

 

          

 

 

          

  

Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

C35.08 – FLEXIBLE COUPLINGS 

The Contractor shall furnish all materials and equipment, construct, test and maintain flexible couplings. 

The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of 

sidewalks, driveways, curbs, curb and gutter, and permanent pavement, flexible couplings, disposal of surplus 

excavated material, protection, repair of utilities, house services, trees and shrubs, culverts and other storm 

sewerage facilities, and all other work incidental to the installation of flexible couplings complete in place as 

shown on the Plans, specified, and directed by the Engineer. 

The number of Flexible Couplings to be measured for payment will be the actual number of respective 

flexible couplings installed in the work. 

Payment for Flexible Couplings will comprise the additional cost of each coupling over the cost of 

straight sewer pipe of equivalent length and diameter and will be made at the Contract Item Unit Price per 

flexible coupling. 

Item No. Description Unit 

3508 8-Inch Flexible Connector EA 

C43.01 - PRECAST CONCRETE SHALLOW TYPE MANHOLE 

The Contractor shall furnish all materials and equipment, test, install and maintain the shallow type 

manholes complete as shown on the Plans, specified, and directed by the Engineer. 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, 

bracing, dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, 

making all pipe connections, setting pipe stubs and plugs for future connections, nonpermanent and special 

temporary pavement replacement, disposal of surplus excavated material and protection of adjacent facilities. 

Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional 

earth excavation, or additional selected fill material which, if ordered or specified, will be included for payment 

under other Contract Items. 

The Precast Concrete Shallow Type Manholes shall conform to the latest version of the City of Tampa– 
Workmanship and Materials Section 12 – Precast Concrete Manholes. 

The number of Precast Concrete Shallow Type Manholes to be measured for payment will be the actual 

number of manholes installed in the work. 

Payment for Precast Concrete Shallow Type Manholes will be made at the appropriate Contract Item 

Unit Price per manhole. 
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Item No. Description Unit 

4301 PRECAST CONCRETE SHALLOW TYPE MANHOLE EA 

C49.00 – MODIFICATIONS TO  EXISTING MANHOLES 

The Contractor shall furnish all labor, equipment and materials required to connect the proposed pipeline into 

existing manholes, and to raise existing manholes tops as shown on the Plans, specified, and directed by the 

Engineer. 

The work includes all excavation, dewatering, breaking into the existing manhole, removal and disposal of 

rubble and excess material, installation of sewer pipe, sealing the voids around the pipe, re-working manhole 

bench if necessary, removing old force main and sealing opening, backfilling, compacting and all other work 

incidental to connection to existing manhole or raising manhole tops. 

Payment for Connection to Existing Manholes or Raising/Lowering (adjustment) to Existing Manhole Tops 

will be made at the appropriate Contract Lump Sum Price or per manhole as designated in the proposal. 

Item No. Description Unit 

4900.1 Connect to Existing Manhole EA 

4900.2 REMOVE AND Adjust Existing MANHOLE TOPS EA 
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WATER CONTRACT PAY ITEMS 

General 

The Contractor shall receive and accept the compensation provided in the Proposal and the 

Agreement as full payment for furnishing all materials and all labor, tools and equipment, for 

performing all operations necessary to complete the work under the Agreement, and also in full 

payment for all loss or damages arising from the nature of the work, or from any discrepancy 

between the actual quantities of work and quantities herein estimated by the Engineer, or from the 

action of the elements or from any unforeseen difficulties which may be encountered during the 

prosecution of the work until the final acceptance by the Department. 

It is the intent of these contract documents that any cost for which compensation is not directly 

provided by a bid item shall be prorated and included in the bid item for which they are required. 

Failure of the Contractor to follow this procedure shall be basis for rejection of his bid. 

The prices stated in the Bid Proposal include all costs and expenses for taxes, labor, equipment, 

commissions, transportation charges and expenses, patent fees and royalties, labor for handling 

material during inspection together with any and all other costs and expenses for performing and 

completing the work as shown on the plans and specified herein. The basis of payment for any 

item at the unit price shown in the Proposal shall be in accordance with the description of that 

item in this Section. 

No separate payment will be made for the following items; the cost of such work shall be included 

in the applicable contract pay items of work, including separate mobilization/demobilization 

charges for compliance with any agency: 

1. Clearing and grubbing; 

2. Excavation, including necessary pavement/slab removal; 

3. Shoring and sheeting as required by OSHA trench excavation safety standards unless 

specifically provided for in a pay item; 

4. Dewatering and proper disposal of all water unless specifically provided for in a pay item; 

5. Backfill and proper compaction, including suitable fill; 

6. Grading; 

7. Replacement or restoration of paved or unpaved roadways, grass and shrubbery plots 

outside of established pay limits above the first lift of asphalt; 

8. Temporary facilities and controls during construction such as water/sanitary facilities, 

traffic control, informational signs and environmental protection, unless specifically 

provided for in a pay item; 

9. Providing and maintaining silt barriers for drainage structures and silt fences for the 

duration of the project; 

10. Removing and legally disposing of waste material due to construction, including but not 

limited to valve boxes that need to be removed from abandoned water mains; 

11. Cleanup and restoring the job site to its original condition, which includes but is not 
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necessarily limited to restoring the ground surface to its original grade; 

12. Testing and placing system in operation, including re-mobilization for FDEP testing; 

13. Any material and equipment required to be installed and used for the tests; 

14. Maintaining the existing quality of service during construction, including flushing mains 

that are cleared but not put into service after the bacteriological (bac-T) tests are complete; 

15. Repair of water services damaged during construction; 

16. Adjusting new or existing water meter boxes to grade which are affected by construction; 

17. Appurtenant work as required for a complete and operable system; 

18. Coordination with all utilities and all Federal, State and Local agencies; 

19. Cutting of existing or new pipe for purposes of abandonment or installation of new pipe, 

valves or fittings; 

20. Tree trimming as required by the City of Tampa Parks Department or any other agency 

unless specifically provided for as a contract item; 

21. Verification of pipe elevation as stated in Section 8 of the General Provisions and Section 

S-23.01 the Specific Provisions; 

22. Repair of private irrigation systems damaged during construction; 

23. Furnishing and installing suitable temporary fences, as directed by the Engineer, to 

adequately secure areas protected by a permanent fence when that permanent fence must 

be removed. The temporary fence shall remain in place until the permanent fence is 

replaced; 

24. Furnishing and installing all HDPE MJ adapters, HDPE flanged adapters, HDPE 

electrofusion tapping tees, electrofusion corporation saddles or HDPE electrofusion 

couplings; 

25. Maintaining red-line drawings of changes to construction plans, to be submitted for FDEP 

clearance; 

26. Furnishing record drawings based on the redline drawings in AutoCAD 2015 or higher 

and one set of drawings on paper. The City will provide the AutoCAD plans used for the 

design. Final Payment will not be made for work orders until as-built drawings are 

received and accepted by the City. 

27. Furnishing and installing polyethylene encasement per Standard Detail 2.05 for all buried 

ductile iron pipe, all fittings and tapping sleeves. 

The Contractor's attention is again called to the fact that the quotations for the various items of 

work are intended to establish a total price for completing the work in its entirety. Should the 

Contractor feel that the cost for any item of work has not been established by the Proposal or 

Contract Pay Items, he shall include the cost for that work in some other applicable bid item, so 

that his proposal for the project does reflect his total price for completing the work in its entirety. 

Following final payment by the City, the Contractor shall maintain the surface of the unpaved 

trenches, shrubbery, fences, sod, and other surfaces disturbed for a period of one (6) months 

thereafter and shall maintain the repaved areas, curbs, gutters and sidewalks, trees, if replaced by 

the Contractor, for one (1) year after acceptance. The cost of maintaining the restored areas is 

considered incidental to the cost of restoring the areas disturbed by the Contractor. These costs 

shall be prorated and included in the cost for the bid item for which it is required. 
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The quantities for payment under this Agreement shall be determined by actual measurement of 

the completed items, in place, ready for service and accepted by the City, in accordance with the 

applicable method of measurement therefore contained herein. A representative of the Contractor 

shall witness all field measurements. 

All work shall be in accordance with the Technical Specifications and Standard Details herein. 

All materials shall be in accordance with the Material Specifications herein. 

C21.0 Ductile Iron and PVC Pipe, Fittings, Tap 

The Contractor shall provide all labor, equipment, and materials to furnish and install the full-port tap, ductile iron 

pipe or PVC pipe, plugs, caps, bends, sleeves, reducers, tees, crosses, and offsets. 

Furnishing and installation a full-port tap. The tapping sleeve installation shall include: 

1. Excavating the trench; 

2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as directed by 

the Engineer; 

3. Furnishing and installing the tapping sleeve; 

4. Pressure testing the tapping sleeve and valve; 

5. Making the full port tap, up to and including 42"; 

6. Furnishing and installing mechanical joint tapping sleeves for size on size pipe taps or as directed by the 

engineer; 

7. Furnishing, installing and sealing the tapping sleeve with blue polyethylene encasement of not less than 8 mils 

thick; 

Furnishing and/or installing ductile iron or PVC pipe, plugs, caps, bends, sleeves, reducers, tees, crosses, and offsets 

shall include, but may not be limited to: 

1. Furnishing all construction layouts 

2. Field locating all utilities to confirm horizontal and vertical location in areas of possible conflict; 

3. Furnishing all labor equipment and materials to excavate the trench; 

4. Maintaining the trench which shall include dewatering and sheeting and bracing as required by OSHA or as 

directed by the Engineer standards unless specifically provided for in a pay item; 

5. Cleaning dirt and foreign material from within pipe and bell; 

6. Beveling field-cut joints and pipe shorts; 

7. Furnishing and installing EPDM gaskets for all DIP and PVCP; 

8. Furnishing and installing Department approved pipe and any pipe shorts as part of the pipeline; 

9. Furnishing and installing Department approved pipe in casing pipe when shown on the plans; 

10. Installing push-on joint restraint gaskets for DIP as shown on the plans or as directed by the Engineer 

(furnishing push-on restraint gaskets will be compensated under appropriate pay items); 

11. Furnishing and installing blue for polyethylene encasement per standard detail 2.05 (City of Tampa Water 

Dept. website); 

12. Furnishing and installing 2, 4,6, 8, 12, and 16-inch nominal diameter PVC pipe or 4, 6, 8, 12, 16, 20, 24, 30, 

36, 42, or 48-inch nominal diameter ductile iron pipe at various depths; 

13. Furnishing and installing 2-inch PVC fittings when necessary at various depths; 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

14. Furnishing and installing on all PVC pipe and fittings, a continuous double run of 14-gauge wire attached to 

the top of the pipe with duct tape. The wire shall be looped around each bell. There shall be no dead ends 

and the locator wire shall be brought into a separate curb stop box at every valve box; 

15. Cleaning up and removing excess water main pipe and appurtenances; 

16. Pressure testing the water main and stormwater forcemain pipe; 

17. Furnishing and installing temporary pipe short’s valves and bends for full port flushing; 
18. Furnishing and installing valve location protection devices per Standard Detail 3.05 whenever needed to keep 

valve locations visible; 

19. Disinfecting the water main pipe and bacteriological testing; 

20. Furnish and apply paint for any above ground or aerial crossing pipe and appurtenances. Paint to be high-grade 

enamel, OSHA blue for potable water or purple for reclaim water as directed by the Engineer; 

21. Backfilling and compacting the trench; 

22. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

23. Removing and legally disposing all waste materials. 

Cover over pipe shall be defined as the vertical distance from the top of the pipe to the surface grade above the 

main. Trench depth shall be defined as the vertical distance from the bottom of the barrel of the pipe to the surface 

grade above the main. The cost to restore pavement to the first lift of asphalt will be included in the cost of the 

pipe. 

Payment for connecting new water mains to existing water mains will be made utilizing the contract unit price for 

installing the fittings, polywrap, or valves used in the connection. 

The cost to hydrostatically test and disinfect the ductile iron or PVC water mains shall be prorated and included in 

the pipeline construction unit prices. The prorated cost should include, but may not be limited to furnishing and 

installing all: 

1) Material; 

2) Labor; 

3) Necessary pumps; 

4) Recorder charts; 

5) Gages (300PSIG limit, oil filled); 

6) Chemicals; 

7) Temporary valves; 

8) Temporary plugs; 

9) Sample taps, (including installation of brass dry main plugs after tap removal); 

10) Blow off assemblies (including removal after disinfection is complete); 

11) Dry main plugs; 

necessary to pressure test and disinfect various sizes and depths of ductile iron pipe or PVC pipe. Furthermore, no 

extra compensation shall be paid to the Contractor for: 

1.Furnishing and installing brass, dry main plugs at the locations of all removed sample taps, or 

2.Removing existing "end of line" or blow-off valves after the pipeline has been disinfected and prior to connecting 

the newly installed pipeline to the existing water main. 

All temporary materials or materials not remaining in the ground after the completion of the disinfection and 

pressure testing shall remain the property of the Contractor. 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

The ductile iron pipe, fittings, bends shall conform to the City of Tampa– Workmanship and Materials Section 

30 – Miscellaneous Pipe & Fittings. 

Payment for shall be made under: 

Item No. Description Unit 

2106 F&I- 6" D.I.P., bends, offsets, sleeves or reducers w DIP, CIP or PVCP (stormwater) LF 

2108 F&I- 8" D.I.P., bends, offsets, sleeves or reducers w DIP, CIP or PVCP (stormwater) LF 

C22.00 Furnish and Install HDPE Pipe by Horizontal Directional Drilling 

The Contractor shall provide all labor, equipment, and materials to furnish and install the HDPE pipe using horizontal 

directional drilling (HDD) as a work method. The furnishing and installation of the HDPE pipe shall include, but may 

not be limited to: 

1. Furnish and install construction layout by a registered professional land surveyor; 

2. Field locating all utilities, except existing water lines not shown properly on the plans, to confirm horizontal 

and vertical location in areas of possible conflict; 

3. Excavating the access pits; 

4. Maintaining the pits which shall include dewatering and sheeting and bracing as required by OSHA or as 

directed by the Engineer; 

5. Joining pipe sections by butt fusion or by furnishing and installing an appropriately sized HDPE electrofusion 

coupling; 

6. Pigging, cleaning or flushing the line to remove dirt, debris if directed by the engineer; 

7. Furnishing and installing temporary valve, pipe shorts and bends to accomplish full port flushing of mains; 

8. Furnishing and installing Department approved pipe and any pipe shorts as part of the pipeline; 

9. Furnishing and installing 4, 6, 8, 10, 12, and 14-inch nominal diameter HDPE pipe and 2-inch HDPE tubing 

at various depths by horizontal directional drilling; 

10. Furnishing and installing on all HDPE pipe and tubing, two continuous 10 gauge wires along the top of the 

pipe. There shall be no dead ends and each locator wire shall be routed into a curb stop box at every valve box. 

Connections between wire ends shall be made using an approved connection as shown in the standard details; 

11. Furnishing and installing 10 gauge tracer wire on Ductile Iron Water Mains 16” and greater; 
12. Removing excess water main pipe and appurtenances; 

13. Pressure testing the water main pipe; 

14. Disinfecting the water main pipe; 

15. Furnishing and installing push-on and mechanical joint restrainers on existing pipe as shown on the plans or as 

directed by the Engineer; 

16. Backfilling and compacting the trenches or pits including re-grading the terrain; 

17. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

18. Removing and legally disposing of all waste materials. 

Cover over pipe shall be defined as the vertical distance from the top of the pipe to the surface grade above the main. 

Trench depth shall be defined as the vertical distance from the bottom of the barrel of the pipe to the surface grade above 

the main. 

Payment for connecting new water mains to existing water mains will be made utilizing the contract unit price for 

installing the tapping sleeves, restraints, fittings or valves used in the connection. 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

The cost to hydrostatically test and disinfect the HDPE water mains shall be prorated and included in the HDPE pipeline 

construction unit prices. The prorated cost should include, but may not be limited to furnishing and installing all: 

1) Material 

2) Labor 

3) Necessary pumps 

4) Recorder charts 

5) Gages (200 PSIG limit, oil filled) 

6) Chemicals 

7) Temporary valves 

8) Temporary plugs 

9) Sample Taps, (including furnishing and installation of brass dry main plugs in HDPE electrofusion 

corporation saddles after sample tap removal) 

10) Blow off assemblies (including removal after disinfection is complete) 

11) Dry main plugs installed in HDPE electrofusion corporation saddles. 

necessary to pressure test and disinfect various sizes and depths of HDPE pipe. Furthermore, no extra compensation 

shall be paid to the Contractor for: 

1. Furnishing and installing brass, dry main plugs in HDPE electrofusion corporation saddles at the locations of 

all removed sample taps, or 

2. Removing existing "end of line" or blow off valves after the pipeline has been disinfected and prior to 

connecting the newly installed pipeline to the existing water main. 

All temporary materials or materials not remaining in the ground after the completion of the disinfection and pressure 

testing shall remain the property of the Contractor. 

The pipe quantities to be paid for under this section shall be based on the size and the horizontal distance in linear feet 

of HDPE pipe measured along the top centerline of the pipe in place complete and acceptable to the Engineer. 

Payment shall be made under: 

Item No. Description Unit 

2200 F&I - 2" HDPE tubing w/HDPE transition adapters at various depths offset EA 

C25.0 Removal and Abandonment of Pipe 

The Contractor shall provide all labor, equipment and materials to remove the abandoned pipeline and appurtenances 

(such as valves, fittings, and other materials) as designated on the plans or directed by the Engineer. 

The removal of the abandoned pipe shall include, but may not be limited to: 

1. Furnishing all equipment, labor, tools and equipment to excavate the trench; 

2. Maintaining the trench; 

3. Removing the abandoned pipeline and appurtenances; 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

4. Furnishing and installing grout to plug any abandoned open-end pipe; 

5. Furnishing and installing a cap or plug and restrain adequately to withstand a working pressure of 150 psi, on 

all in-service open end pipe; 

6. Transporting the removed pipe and appurtenances, without delay, to a location designated by the Engineer; 

7. Unloading the removed pipeline and appurtenances at the designated location; 

8. Cutting of any existing pipe to accommodate abandonment; 

9. Backfilling and compacting the trench; 

10. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

11. Removing and legally disposing of all waste materials. 

Payment shall be made based on the size and horizontal distance in linear feet of pipeline removed measured along the 

top centerline. At the Department's option, all abandoned pipe and appurtenances shall remain the property of the 

Department. If the Department opts not to remain owner of the removed facilities, then the Contractor shall remove and 

properly dispose of the facilities at his expense. 

Payment shall be made under: 

Item No. Description Unit 

2500 Removal of abandoned pipe 3" and smaller in diameter EA 

C40.0 Fittings 

The Contractor shall provide all labor and equipment to completely install plugs, caps, bends, sleeves, reducers, tees, 

crosses, and offsets. The installation of ductile iron fittings shall include, but not be limited to: 

1. Excavating the trench; 

2. Maintaining the trench which shall include dewatering and bracing and sheeting where required or 

3. as directed by the Engineer; 

4. Furnishing and installing the appropriate fitting; 

5. For HDPE pipe, furnishing and installing the appropriate HDPE mechanical joint adapters and back-up rings 

or mechanical joint glands; 

6. Backfilling and compacting the trench; 

7. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

8. Removing and legally disposing of all waste materials. 

Additional compensation shall not be made for restraining devices used in conjunction with hydrant installations. 

Payment will be made for the number of each size and type of fittings installed and incorporated into the piping system 

complete, working, and operating to the satisfaction of the Engineer. 

Payment shall be made under: 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Item No. Description Unit 

4004 F&I 6" ductile iron plug or cap w/ DIP, CIP or PVCP EA 

4005 F&I 6" ductile iron bends, offset, sleeves or reducers w/ DIP, CIP or PVCP EA 

4006 F&I 6" ductile iron tee w/ DIP, CIP or PVC EA 

4009 F&I 8" ductile iron bends, offsets, sleeves or reducers w/ DIP, CIP or PVCP EA 

C50.0 Fire Hydrants 

The Contractor shall provide all labor, equipment and specified materials to completely furnish and/or install full and 

complete fire hydrant assemblies on new and existing water mains as shown on the construction plans or as directed by 

the Engineer. 

The “hydrant assembly” to be furnished is 10 LF or less of 6” DIP, hydrant elbow, and hydrant barrel extension and 
hydrant barrel as shown in Standard Detail 4.01. 

Hydrant assembly installation shall include, but may not be limited to: 

1. Excavation of hydrant assembly trench; 

2. Maintaining the trench that shall include dewatering, bracing and sheeting where required or as directed by 

the Engineer; 

3. Anchoring the hydrant to existing or new main; 

4. Furnishing and installing of up to and including ten (10) feet of 6-inch ductile iron pipe; 

5. Removing any plugs, caps, restraining devices, etc. from existing water mains; 

6. Furnishing and installing all mechanical thrust restraint beginning at the hydrant valve as required 

7. In the Technical Specifications or as directed by the Engineer; 

8. Furnish and installing polyethylene encasement for all underground pipe and fittings; 

9. Furnish and install hydrant in the plumb position with 7’ clearance in the front and 4-1/2’ clearance from the 
sides and back from walls, poles and obstructions; 

10. Furnishing and installing of a concrete "support block" under each hydrant; 

11. Furnishing and installing of a concrete support cradle under each hydrant tee on PVC mains; 

12. Backfilling and compacting hydrant assembly trench; 

13. Furnish high grade enamel OSHA yellow paint and paint hydrant barrel as required in the Technical 

Specifications; 

14. Furnish high grade enamel OSHA green paint and paint the hydrant bonnet; 

15. Furnish and install one blue, reflective pavement marker (RPM) in the street adjacent to the hydrant at a 

location to be determined by the Engineer. The RPM shall meet or exceed all provisions of the Florida 

Department of Transportation, Standard Specifications for Road and Bridge Construction, Section 706; 

16. Furnishing and installing concrete thrust collars around the barrel of the hydrant; 

17. Pressure test the hydrant assembly in conformance with these documents. 

18. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

19. Removing and legally disposing of all waste materials. 

The Contractor shall do all things necessary to completely install a fire hydrant assembly in accordance with the 

Technical Specifications, Standard Details or as directed by the Engineer. Payment will be based on the number of 

hydrant assemblies incorporated into the pipeline system complete and working to the satisfaction of the Engineer. 

Payment for tees, valves, taps, fittings, and restoration will be made utilizing the appropriate contract bid item. Separate 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

payment will be made for any 6-inch ductile iron pipe in excess of 10 feet connecting the hydrant gate valve to the 

hydrant. 

In addition, it will be the Contractor's responsibility to determine the correct size (bury depth) of each hydrant installed 

so that the requirements of the Technical Specifications are satisfied. Any hydrant not installed to the proper grade shall 

be replaced with one of the correct size by the Contractor at his expense prior to final approval and acceptance. 

Fittings required because of contractor convenience, (i.e. installed because the contractor elected to install a shallow 

bury hydrant) shall be furnished and installed at the contractor's expense. 

Payment shall be made under: 

Item No. Description Unit 

5000 F&I full fire hydrant assembly EA 

C52.0 Fire Hydrants (Removal or Relocation of Existing) 

The Contractor shall provide all labor, equipment, and material for removal/salvage or relocation of each existing fire 

hydrant assembly on an existing water pipeline. Hydrant removal/salvage or relocation includes, but may not be limited 

to: 

1. Excavating the hydrant pit; 

2. Furnish and install restraining devices anchoring the hydrant shut off valve to the pipeline tee; 

3. Remove hydrant from hydrant lead; 

4. Remove hydrant protection post(s); 

5. Excavate for and relocate the hydrant as directed on the Plans; 

6. Backfilling and compacting the hydrant pit(s); 

7. Cleaning up and restoring the job site which shall include re-grading the terrain; 

8. Removing and legally disposing of all waste materials; 

9. Transporting the removed hydrant without delay to the location designated by the Engineer; and 

10. Unload the removed hydrant at the designated location. 

No additional compensation shall be made for fittings installed to secure and plug the hydrant shut off valve. Contractor 

shall be paid for each hydrant removed, salvaged, & returned, or relocated. All hydrants removed shall remain the 

property of the City unless otherwise directed by the Engineer. If the City opts not to remain the owner, the Contractor 

shall remove and properly dispose of the hydrant at his expense. 

Payment shall be made under: 

Item No. Description Unit 

5200 Remove and salvage of fire hydrant EA 

C60.00 Valves 

The Contractor shall provide all labor, equipment and materials to completely furnish and install 6-inch through 8-inch 

gate valves, including all accessories and incidentals. The valve installation shall include, but may not be limited to: 

1. Excavating the trench; 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as directed by 

the Engineer; 

3. Furnish and install a gate valve in a mainline of DIP, CIP or PVCP with a valve box or a tapping valve on a 

tapping sleeve with a valve box; 

4. Furnish and install a gate valve on HDPEP along with all associated HDPE mechanical joint adapters and 

appurtenances; 

5. Furnish and install an air release valve in a mainline of DIP, CIP or PVCP with a valve box or a tapping valve 

on a tapping sleeve with a valve box; 

6. Backfilling and compacting the trench; 

7. Furnishing, forming and pouring a 6-inch thick concrete pad around each valve box installed in non-paved 

areas; 

8. Furnishing paint and painting valve cover; 

9. Furnishing and installing or forming and pouring concrete support blocks under valves installed on PVC and 

HDPE pipeline; 

10. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

11. Removing and legally disposing of all waste materials. 

Payment shall be made for the number of each size valve and valve box installed and incorporated into the piping system 

complete, working and operating to the satisfaction of the Engineer. 

Payment shall be made under: 

Item No. Description Unit 

6000 Furnish and install 2" gate or tapping valve and box on DIP, CIP or PVCP EA 

6002 Furnish and install 6" gate or tapping valve and box on DIP, CIP or PVCP EA 

C61.0 Line Stops 

The Contractor shall furnish all labor, equipment, tools and materials to install line stops on existing water mains. 

The line stop installation shall include but is not limited to: 

1. Excavating the trench; 

2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as directed by 

the Engineer; 

3. Furnishing and installing the line stop; 

4. Furnishing and installing polywrap on line stop appurtenances remaining on the pipe after the line stop is 

removed; 

5. Furnishing and installing reverse dead-man restraint with split wedge action restraints as shown in Standard 

2.10A. 

6. Compacting soil in trench around dead-man and line stop to a minimum 90% modified proctor density; 

7. Excavating the trench to remove line stop; 

8. Backfilling and compacting the trench; 

9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 

10. Removing and legally disposing of all waste materials. 

Payment shall be made under: 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Item No. Description Unit 

6102 F&I 6” Line Stop on Existing Water Main EA 

6102 F&I 8” Line Stop on Existing Water Main EA 

6205 F&I 8" TEAM Insertion Valves on Existing Water Main EA 

Payment for reverse dead-man restraints shall be paid for under the appropriate items for split wedge 

action restraints and poured concrete thrust blocking. Restoration items shall be paid for under the 

appropriate item as needed. 

C81.0 Metered Services Two-Inch and Less with Pipe Work 

The Contractor shall provide all labor, materials and equipment for the installation and/or transfer of 3/4" (single or dual 

service), 1", 1½", and 2" meters and 2" double detector check valves, as specified, and issued in conjunction with a 

pipeline project. 

Meter service lengths are defined as follows: 

• 0-15' for service line distances up to and including 15' long. 

• +15-80' for service lines greater than 15' up to and including 80'. 

All water meters and double detector check valve assemblies will be furnished by the City. Meter service installation 

shall include, but may not be limited to: 

1. Excavating and maintaining the trench; 

2. Making the appropriate size tap; 

3. When directed by the Engineer or as indicated in the standard details, furnish and install an appropriately 

sized steel, PVC or HDPE sleeve under paved areas for long-side meter service by open cut, horizontal 

directional drilling/directional bore or "moling" as directed by the Engineer or as indicated in the standard 

details; 

4. For use on DIP, CIP or PVC, furnish and install the appropriate size and type of corporation stop, high density 

polyethylene, PVC pipe, any required service fittings, curb stop, meter box, and tail piece extension as 

designated by the Tampa Water Department's Technical Specifications. For use on HDPE pipe, furnish and 

install the appropriate size and type of electrofusion tapping tee or electrofusion corporation, HDPE tubing 

or pipe, any required service fittings, curb stop, meter box and tail piece extension as designated by the Tampa 

Water Department's Technical Specifications; 

5. On all long-side HDPE service lines, furnishing and installing, two continuous 12 gauge wires along the top 

of the pipe, inside the sleeve. There shall be no dead ends and each locator wire shall be routed from the 

corporation to the meter box. Connections between wire ends shall be made using an approved connections 

at each end as shown in the standard details; 

6. Installation of the appropriate sized, City furnished, meter or transferring an existing meter to the new service 

line; 

7. Relocating existing meters and adjusting existing meters to grade; 

8. Backfilling and compacting of all excavations; 

9. Cleaning up and restoring the job site to its original condition which includes but is not limited to restoring 

the elevation of surface to its original grade; 

10. Removing and legally disposing of all waste materials. 
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Contract 24-C-00039; Manhattan Avenue SW Improvements (Vasconia to Bay to Bay) – PH1 (Vasconia to Obispo) 

Payment shall be made for each meter service furnished and installed, and accepted by the Engineer. Payment shall be 

made under: 

Item No. Description Unit 

8100 Furnish tap and install 3/4" or 1" meter service on PVCP, DIP, or CIP (0-15') EA 

8101 Furnish, tap and install 3/4" meter service on PVCP, DIP or CIP (+15-80') EA 
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