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CITY OF TAMPA 
Bob Buckhorn, Mayor CONTRACT ADMINISTRATION DEPARTMENT 

David L. Vaughn, AIA, Director 

ADDENDUM NO. 3 

DATE: July 30, 2014 

Contract 14-C-00028; Howard F. Curren AWTP Final Sedimentation Tanks Rehabilitation Phase 2 

Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1: Instructions to Bidders, Section 1-Special Instructions, Page I-1a, Subsection I-1.05 
Time for Completion:  Change the time of completion from 360 to 440 consecutive 
calendar days. 

Item 2: Sheet 4, General Notes, Note A-6:  Replace existing note with the following: 

A-6. AWTP personnel shall be responsible for initial draining of sedimentation tanks. 
Contractor shall provide a minimum of five working days notice (in writing) before having AWTP 
personnel drain a tank.  Contractor shall be responsible for subsequent draining of water 
accumulated from minor tank leaks and rainwater.  Contractor shall pump accumulated water 
out of the cross collector sumps and discharge the water into the sedimentation tanks influent 
channel. 

Item 3: Sheet 4, Longitudinal Collectors Notes: Add the following note: 

C-8.  The bottoms of the concrete beams / dividing walls in the effluent end of the sedimentation 
tanks shall be adjusted (grinding, resurfacing, etc.) as necessary to obtain a flush and level surface to 
install the stub shaft mounting frames within tolerances, as recommended by Polychem Systems.  These 
areas consist of two 24”x 24” areas and a single 12”x 24” area in each of the six sedimentation tanks. 

Item 4:  Sheet 4, Demolition Notes:  Add the following note:  

D-7.  Existing scum troughs to be removed are filled with sediment.  Contractor is responsible for hauling 
sediment from scum troughs off of the treatment plant site and disposing of it in a manner conforming to 
all federal, state and local regulations. 

Item 5: Sheet 4, Demolition Notes:  Add the following note:  

D-8. Contractor shall remove all existing inlet baffles and associated mounting frames and cut 
all anchor bolts back to one inch below concrete surfaces and grout over depressions with non-shrink 
grout. 

Item 6: Sheet 11, Proposed Inlet Baffle and Support Details: Section 18 and Detail 1:  Change the 
thickness of the 4” x 4” Stainless Steel angle in Section 18, and in Detail 1, from 1/4” to 3/8”. 
Also, change “GALV. STL” in Detail 1 to “Stainless Steel”. 

306 E. Jackson Street, 4N • Tampa, Florida  33602  • (813) 274-8456  • FAX: (813) 274-8080 



  
 
 
   
  
  
  

  
  
       

   
 

       
    

 
      
     
     

 
 

     
    

 
     
     
   

  
   

  
    

  
  

  
 

     
   

 
       
                                                                                                  

  
 

                            
                                  
  

 
                             
  

                          
  
   
   

                                                                                                                                                             
 
     
     
 
     

 
       
    

 
               

Howard F. Curren AWTP Final Sedimentation Tanks Rehabilitation Phase 2 
Addendum 3 
July 30, 2014 
Page 2 

Item 7: Sheet 11, Proposed Inlet Baffle and Support Details: Notes, on lower right corner of sheet: Add 
the following note: 

2. Anchoring system shall be Hilti HVA, or approved equal, and shall be installed as per 
manufacturer’s recommendations. 

Item 8: Sheet 12, Proposed Effluent Upper Idler Shaft Mounting Frames:  Void all information given on 
Sheet 12. The mounting frames shown in Sheet 12 have been re-designed and now shall be 
supplied by Polychem Systems as part of its Sludge Collector Equipment package. 

Item 9: Section W55-Sludge Collector Equipment, Subsection W-55.01.01 Scope, Item B: Replace Item 
B with the following: 

B.  Tanks shall consist of six (6) tanks, with each tank containing four (4) influent end 
longitudinal collectors, four (4) effluent end longitudinal collectors and two (2) cross collector 
basins. 

1. Contractor shall replace the longitudinal collector drive chains, drive shafts (and sprockets), idler 
shafts (and sprockets), flight chains, and flights in tanks 7 through 12. 

2. Contractor shall replace all wear strips in tanks 7 through 12 and all longitudinal collector return 
flight rails and brackets in tanks 7 through 12. 

3. Contractor shall replace the cross collector drive chains, drive shafts (and sprockets), idler shafts 
(and sprockets), flight chains, and flights in tanks 7 through 12. 

Item 10: Section W55-Sludge Collector Equipment, Subsection W-55.02.03 Wear Shoes: Replace 
Subsection W-55.02.03 with the following: 

W-55.02.03  Wear Shoes 

A. Each scraper flight shall be provided with two (2) ½ inch thick wear shoes to run on floor rails and two 
(2) ½ inch thick wear shoes to run on return rails. 

1. Shoes shall be molded from self-lubricating Black or dark gray Nylon 6-6. 
2. Wearing shoes shall have a minimum Rockwell Hardness of M88 when measured at time of 

manufacture. 
3. Shoes shall have an average tensile strength of 13,400 psi. 
4. Carrying wear shoes shall run on floor mounted wear strips and shall be located central to the 

chain attachment link to avoid additional drilling of scraper flights. 
5. Return wear shoes shall run on return tracks and be lugged to ensure proper flight tracking. 
6. Wear shoes shall be reversible providing two (2) usable wearing surfaces. 
7. The leading edge of all wear shoes shall be rounded for smooth transition between wear 

strips. 

Item 11: Section W55-Sludge Collector Equipment, Subsection W-55.02.04 Collector Chain NCS-720-S 
Sprockets, Item A.2: Replace Item A.2 with the following: 

2.  Average tensile strength of 10,000 psi measured at the time of manufacture. 

Item 12: Section W55-Sludge Collector Equipment, Subsection W-55.02.05 Collector Stub Shafts / Stub 
Shaft Spindles, Item A.2: Replace Item A.2 with the following: 

2. Average tensile strength of 10,000 psi measured at the time of manufacture. 

https://W-55.02.05
https://W-55.02.04
https://W-55.02.03
https://W-55.02.03
https://W-55.02.03
https://W-55.01.01


  
 
 

  
  
  
  
 
 

     
    

 
              

 
      
   

 
    

 
   

 
   

   
  

   
  

 
 

     
    

 
 

     
   

 
 
 
 
 

            
          
 
 
 

Howard F. Curren AWTP Final Sedimentation Tanks Rehabilitation Phase 2 
Addendum 3 
July 30, 2014 
Page 3 

Item 13: Section W55-Sludge Collector Equipment, Subsection W-55.02.11 NH-78 Drive and Driven 
Sprockets, Item D.2: Replace Item D.2 with the following: 

2. Average tensile strength of 10,000 psi measured at the time of manufacture. 

Item 14: Section W55-Sludge Collector Equipment, Add the following as Subsection W-55.04  
Manufacturer’s Cost Proposal: 

W-55.04 Equipment Manufacturer’s Cost Proposal 

W-55.04.01  Cost Proposal 

A. Polychem Systems, a Division of Brentwood Industries, has requested that the City include the 
attached Cost Proposal in the Contract Documents for the required equipment and associated 
services that it will be providing.  This proposal is directly from the Manufacturer and should be 
considered as the official cost proposal to all prospective contractors that are bidding on this project. 
It should be noted that the Terms and Conditions of this proposal are solely between the Equipment 
Manufacturer and the Bidding Contractors. 

Item 15: Add the attached Equipment Manufacturer’s Cost Proposal from Polychem Systems, a Division 
of Brentwood Industries, to the end of Specification Section W55-Sludge Collector Equipment. 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in 
full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net. 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 

mailto:Administration@tampagov.net
https://W-55.04.01
https://W-55.02.11
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TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 
SEDIMENTATION TANKS REHAB, PH. 2 

PROPOSAL #WG00557R3 

July 25, 2014 

Attn: Jim Hennessy 
City of Tampa 
2545 Guy N. Verger Blvd. 
Tampa FL 33605 

Phone: 813‐274‐7869 
email: james.hennessy@tampagov.net 

Re: Tampa, FL ‐ Howard F. Curren AWWTP Final Sedimentation Tanks Rehab, Ph. 2 
Polychem's Chain and Flight Sludge Collection System 

BID PROPOSAL 
Polychem Systems, a Brentwood Brand, proposes and offers to supply all materials and services as an Approved 
manufacturer and in general accordance with the plans and specifications and subject to the terms and conditions stated 
herein. 

TECHNICAL SPECIFICATION(S): SLUDGE COLLECTION EQUIPMENT 

SECTION(S): 55 
ADDENDA RECEIVED: 1 

POLYCHEM PROPOSES TO FURNISH CHAIN AND FLIGHT EQUIPMENT AS FOLLOWS FOR FINAL TANKS 7‐12: 

Twenty‐Four ( 24 ) Final Effluent Longitudinal Collector Mechanisms, Approximately 
105 FT Long x 15.75 FT Wide x 10 FT AWD, 4 Shaft System 

and 
Twelve ( 12 ) Final Cross Collector Mechanisms, Approximately 

26 FT Long x 10 FT Wide x 13 FT AWD, 3 Shaft System 
and 

Twenty‐Four ( 24 ) Final Influent Longitudinal Collector Mechanisms, Approximately 
125 FT Long x 15.75 FT Wide x 10 FT AWD, 4 Shaft System 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
mailto:james.hennessy@tampagov.net
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PROPOSAL #WG00557R3 
TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 

SEDIMENTATION TANKS REHAB, PH. 2 

SUBMITTALS: 
Shop drawing and submittal preparation will be in accordance with specification or customer requirements. 

FIELD SERVICE: 
The services of a qualified Polychem field technician is included to assist in inspection, startup, and operator training. Duration limited 
to Seven (7) trip(s) for Fourteen (14) man‐day(s) total. Additional field services can be provided at the per diem rate of $950 U.S. per 
day plus travel expenses. Non use of contractual field service days does not generate a credit on this project. Field service requires a 
minimum 2 week notice and is based on technician availability. Less notice may be accommodated with additional costs. 

FREIGHT: 
Freight allowed, best way, point of manufacture to job site. Requests for specific methods of shipment will be at requestors’ expense. 

TIME AND DELIVERY: 
1. Polychem Systems will furnish initial submittal drawings approximately ten to twelve (10‐12) weeks after receipt of 

executed purchase order and necessary structural information. 

2. Estimated Review: Polychem estimates a four (4) week review period by consulting engineering. 
3. We further propose to furnish the equipment approximately twelve (12) weeks after receipt of final engineering 

approval and returned submittal drawings. 

TERMS: 

1. 30 Days net for all materials shipped and received or all materials stored at our facility ready for shipment, 
pending credit approval. 

2. These terms are not contingent upon or in conjunction with any agreement purchaser has with other parties. 

3. For Standard Terms and Conditions click on www.brentwoodindustries.com/terms 

TAXES: 
Pricing does not include any States’ sales tax if applicable, unless otherwise stated. 

WARRANTY: 
Polychem warrants material supplied on this project to be free from defects in workmanship or materials for a period of twelve (12) 
months from date of certification by an authorized Polychem representative or eighteen (18) months from date of shipment, whichever 
shall occur first. Warranty excludes labor to install or remove parts. 

VALIDITY: 
This proposal is valid for a period not to exceed 90 days from latest date shown above. Pricing on this project is based upon shipment 
schedule as shown above. Extensions to delivery timelines may require renegotiation of pricing. 

ESCALATION: 
The prices quoted are subject to adjustment to reflect changes in stainless steel prices should these changes in price exceed 5%. It is 
understood and agreed that it will be Polychem System’s option whether to invoke escalation, should the price exceed this amount. 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
www.brentwoodindustries.com/terms
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PROPOSAL #WG00557R3 
TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 

SEDIMENTATION TANKS REHAB, PH. 2 

*COMPONENTS INCLUDED: 

COMPONENT DESCRIPTION / MATERIAL 
Drive Chain NH78, Reinforced Nylon Resin w/ 303 SS Pins 

Collector Chain Pins and Retainer 
Clips 

Glass Reinforced Nylon Pins w/ Acetal Retainer Clips 

Collector Chain Links NCS‐720‐S, Reinforced Thermoplastic Polyester Resin 

Chain/Flight Attachment Links NCS‐720‐S, Reinforced Thermoplastic Polyester Resin, F‐22‐8 

Flights ‐ Effluent Longitudinal 
Collector(s) 

3x8 nominal C‐Channel w/ Integral Lip, Fiberglass Reinforced Plastic, spaced at 10 
Ft ( 3.05 m ) intervals 

Flights ‐ Cross Collector(s) 3x8 nominal C‐Channel w/ Integral Lip, Fiberglass Reinforced Plastic, spaced at 5 Ft 
( 1.52 m ) intervals 

Flights ‐ Influent Longitudinal 
Collector(s) 

3x8 nominal C‐Channel w/ Integral Lip, Fiberglass Reinforced Plastic, spaced at 10 
Ft ( 3.05 m ) intervals 

Wear Shoes Black Nylon 6‐6 

Hardware 316 SS 

Fillerblocks Polypropylene 

Headshaft Spindles Cast Nylon‐6 

Headshaft(s) Biaxially Wrapped Fiberglass Epoxy Tube(s) w/ Internal UHMW‐PE Tubular Bearings 

Driven Sprocket(s) NH78, 40T, Cast Nylon‐6, w/integral teeth 

Collector Sprockets for 
Headshaft(s) 

NCS‐720‐S, 23T, Cast Nylon‐6 

Set Collars Split, Cast Nylon‐6, w/ 316 SS Clamping Band 

Headshaft Keys Nylon 6‐6 

Collector Sprockets for Stub 
Shafts 

NCS‐720‐S, 17T, Cast Nylon‐6 

Idler Stub Shafts Cast Nylon‐6 w/UHMW‐PE Outer Journal Bearing 

Retainer Plate for Stub Shaft Polycarbonate 

Effluent Upper Idler Stub Shaft 
Plates (3 Per Tank, 18 total) 

304 SS, Welded Bracket, 3/8" thick, (1) Plate: 1 ft wide x 2 ft long, (2) Plates: 2 ft wide x 2 
ft long, to support (2) stub shafts on Existing T‐Beam Concrete Dividing Walls. 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
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PROPOSAL #WG00557R3 
TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 

SEDIMENTATION TANKS REHAB, PH. 2 

*COMPONENTS INCLUDED (Continued): 

COMPONENT DESCRIPTION / MATERIAL 
Wall Bracket Supports for Return 
Track 

Nylon 6‐6 

Wall Bracket Adapter Plates 304 SS 

Run Shoe to Splice Wall Bracket 
to Return Track 

Nylon 6‐6 

Spacers for Wall Brackets (if 
required) 

Nylon 6‐6 

Return Track 3 x 3 x 3/8 Angle, Fiberglass Reinforced Plastic 

Wearstrip Starboard ®, 3/4" thick x 3" wide 

Deflector/Hold down Rail (if 
required by equipment layout) 

FRP Angle Rail w/UHMW‐PE Wearstrip and Nylon 6‐6 Wall Support Brackets 

Anchor System 316 SS 

Adhesive for Anchors w/ 
Dispenser 

Hilti 

Drive Sprocket Shear pin 
Assembly 

11T Nylon Sprocket w/ Bronze Insert Mounted to 304 SS Shear Pin Hub 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
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PROPOSAL #WG00557R3 
TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 

SEDIMENTATION TANKS REHAB, PH. 2 

ITEMS SPECIFICALLY NOT INCLUDED 

1 
2 
3 
4 
5 
6 
7 
8 
9 

Drive Chain Tensioner 
Limit Switch(es) and Support(s) 
Drive Unit Motor and Reducer 
Base Plate for Drive Unit 
Chain Guard 
SmartGuard Flight and Sprocket Monitoring System 
Rotating Scum Troughs or Helical Skimmers 
Control Panel(s) 
Effluent Troughs, Weirs, Baffles 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
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PROPOSAL #WG00557R3 
TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 

SEDIMENTATION TANKS REHAB, PH. 2 

Polychem meets or exceeds the specification as written except for items listed in the below table. Polychem offers the 
following clarifications and/or deviations to the specification 

SPEC. SECTION CLARIFICATIONS TO SPECIFICATION SECTION: 55 

W‐55.02.04.A.2 Polychem sprockets have an average tensile strength of 10,000 psi when measured at time of 
manufacturer. 

W‐55.02.05 Polychem stub shafts and spindles have an average tensile strength of 10,000 psi when 
measured at time of manufacturer. 

W‐55.02.11.D.2 Polychem driven sprockets have an average tensile strength of 10,000 psi when measured at 
time of manufacturer. 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
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TAMPA, FL ‐ HOWARD F. CURREN AWWTP FINAL 
SEDIMENTATION TANKS REHAB, PH. 2 

PROPOSAL #WG00557R3 

GENERAL EXCLUSIONS: (unless below items are listed as included elsewhere in this proposal, they are excluded) 

1. Successful contractor shall be responsible for field verification of all dimensions. 

2. Foundations, or support plates / diaphragm plates, except for Upper Idler Stub Shaft Support Plate (included). 

3. Bid, performance, supply, or maintenance bonds or PE Stamp. 

4. Installation of equipment and anchor systems, concrete, sealing compounds, shim stock or grout. 

5. Grouting behind stub shafts, spindles, & wall brackets in not included, but is required for our system. 

6. Tools or spare parts (unless listed elsewhere in this proposal). 

7. System is designed for continuous operation. Intermittent operation is not recommended. 

8. Field paint, touch‐up, finish painting, or finish coatings, and all reducer oil, bearing grease, or other lubricants. 

9. Unloading, hauling, erection, and storage of equipment. 

10. Grease line piping (unless listed elsewhere in this proposal) or grease guns. 

11. Any electrical components or controls not shown in component included section of this proposal. 

12. All control panels (unless listed elsewhere in this proposal), electrical conduit, wire fittings, or boxes. 

13. Wall Sleeves, weirs, baffles, overflow weirs, effluent troughs (unless listed elsewhere in this proposal). 

14. Any component shown or described on a drawing and not included in the Components Included section of this Proposal, 
or any component or service not shown in this proposal. 

MANUFACTURER'S REPRESENTATIVE: 
Please direct all questions regarding this proposal to the following Regional Sales Manager: 

Contact: David Barrasse 

Company: Brentwood Industries, Inc. 

Address: 500 Spring Ridge Road 
Reading PA 19610 

Phone Number: 610‐347‐8821 

Email: david.barrasse@brentwoodindustries.com 

PRICING: 
LUMP SUM TOTAL PRICE: $1,665,400.00 

Proposal Submitted By: 
Christopher S. Fredericks 
Christopher S. Fredericks, Senior Product Manager 
Polychem Systems, a Brentwood Brand 
email: chris.fredericks@brentw.com 

Brentwood Industries, Inc. 
500 Spring Ridge Dr., Reading PA 19610 

Phone: 610.236.1100 brentwoodindustries.com Fax: 610.376.6022 

https://brentwoodindustries.com
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