



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 3

DATE: September 19, 2016

Contract 15-C-00059; Upper Peninsula Stormwater Improvements Phase 2 (Vasconia Outfall) – Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace SP-5 Security with the following:

The Contractor shall provide security to assist neighbors and provide special services as needed during the duration of the installation of the box culvert. Minimum of one security officer to be present 7 days a week / 24hours a day to patrol temporary cars parked on the street and to assist residents in walking to their homes as necessary.

Item 2: Add the following to the Specific Provisions – Stormwater, Roadway and Wastewater:

SP-9a Coordination and Cooperation with Neighborhood

In performing work under this Contract, the Contractor shall attend and participate in at least 5 neighborhood association meetings. These meetings may be after normal business hours or on Saturdays. The purpose of the Contractor's attendance and participation is to update the neighborhood of the construction efforts and impacts during the project.

Item 3: Add the following to the Specific Provisions – Stormwater, Roadway and Wastewater:

SP-17A – CONSTRUCTION WORK DAYS

Contractor shall utilize 6 working days from Station 901+75 to Station 909+20 (Cherokee Rd. to Vasconia). This shall minimize residential disruption and closure time.

Item 4: Replace CONTRACT ITEM 5000 – SECURITY SERVICES, with the following:

The Contractor shall provide security services through and cart/car assistance throughout the installation of the box culvert with a licensed and bonded security service.

Contractor shall provide at least one security officer that is available 24 hrs/day a day – seven days a week to patrol in the on-street parking areas for the benefit of residents. Persons with special needs may require additional assistance.

Payment for Security Services shall be made at the appropriate Contract Item Unit Price per hour of service.

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

Upper Peninsula Stormwater Improvements Phase 2 (Vasconia Outfall) – Rebid
Addendum 3
September 19, 2016
Page 2

Item 5: Workmanship and Materials, Section 11 – PVC Pipe Gravity, W-11.07, NOTE: Deflection Testing will be waived for this project.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor