



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 1

February 15, 2016

Contract 16-C-00001; Hillsborough Avenue Gateway Enhancement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: The Bid Date for the above referenced project is hereby changed to February 23, 2016.
- Item 2: Specifications, General Provisions, Section 7 - Temporary Services: **CLARIFICATION** that prior to installation, the contractor shall request that the City contact FDOT for its review and approval of the contractor's proposed installation and operation of temporary services, in addition to the City's review and approval.
- Item 3: Drawings, Sheet No. LD-02, Technical Maintenance Plan (table at the top of the sheet): **CLARIFICATION** that following final acceptance of the work by the City and FDOT (which is also the start of the 1-year Guaranty in accordance with the Specifications [Tampa Agreement, Article 6.04], including but not limited to the scope of work related to landscaping, except as indicated [6-months per Sheet No. DN-01, Note 15] for transplanted trees), the Contractor shall provide the initial 90 calendar days of maintenance (as indicated on the left side of the table; also, all maintenance work shall be performed Monday through Friday between 9AM and 3PM) as described in the table, including submittal of monthly work logs (the City shall provide maintenance during the 365 day establishment cycle as indicated on the right side of the table); also for **CLARIFICATION**, the irrigation system shall also be included in the 90-day maintenance period following final acceptance of the work by the City and FDOT..
- Item 4: Drawings, Sheet No. LD-02, Detail 1/LD-02: **CLARIFICATION** that the footing detail shown is typical for all fence posts.
- Item 5: Drawings, Sheet No. LD-03, General Landscape Notes, Note 20: DELETE in its entirety.
- Item 6: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080



~~CONTRACT 14-C-00053; Downtown Riverwalk MacDill Park/CH Water Park - Elevator - Pre-Bid Meeting - 2/2/2016, 2:00p.m.~~

CONTRACT 16-C-00001; Hillsborough Avenue Gateway Enhancement - Pre-Bid Meeting - 2/2/2016, 2:30p.m.

CONTRACT 16-C-00012; Dale Mabry Highway Living Memorial - Pre-Bid Meeting - 2/2/2016, 2:30p.m.

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
3	CHASE STEVENS	EVOLVE	CHASE.EVOLVE@GMAIL.COM
4	PATRICK ERWIN	GCT	gct-gc@BELLSouth.net
5	Cristy Ceron	Lite Brothers inc	Cristy.C@litebrothers.com
6	Joe Bustos	Evolve	Bustos.Evolve@gmail.com
7	Chris Witherington	Buccaneer Landscpe	witherington@buccaneerlandscpe.com
8	Summerel Ruppert	Atticus construction	atticusconstruction@aol.com
9	BETH HAMMOND	MORELL LANDSCAPING	bhammond.mli@tampabay.rr.com
10	Daniel Hoeh	CERTUS BUILDERS	dsummer@certusbuilders.com
11	LP Korman	COT	Parks & Rec
12	Thomas A. Hester	COT - P&D	Thomas.hester@tampagov.net
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			