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NOTICE TO BIDDERS
CITY OF TAMPA, FLORIDA

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., October 13,
2026, in the 4™ Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street,

Tampa, Florida, there to be publicly opened and read aloud.

The proposed work is to include, but not be limited to, furnishing all labor, materials and equipment
for the removal and replacement of (1) the building roof, (1) double door, (3) single doors, (7)
downspouts; removal (1) emergency eye wash and replacement with (1) floor mounted stainless steel
sink; removal of existing pressure regulator valves and replacement with PVC pipe; removal of (2) 36-
inch pipes, (1) interior CMU wall as well as all associated receptacles, lighting fixtures, switches,
conduit conductors, wireways, and electrical equipment; removal of (4) roof-mounted fans, roof
insulation panels, (1) metal roof deck, (1) cooling water system, (2) exhaust ducts, (2) HVAC units,
conduit enclosure and electric meter socket, automatic transfer switch, wall mounted bard unit,
fire alarm device or existing equipment; installation of (2) new supply fans; new 480V, 200A, 3-pole
circuit breaker, new 3” conduit and conductors, disconnects for the (2) fans, 2-pole lighting
contactor for interior lighting, 2-pole lighting contactor for exterior lighting, timeclock, light fixtures,
light switches, emergency light fixtures, emergency exit signs, wall-pack lighting fixtures, lightning
protection system, grounding electrode system, grounding rod test wells, painting; and all
appurtenant work to repurpose the former TECO Building in a storage facility at the Howard F.
Curren Advanced Wastewater Treatment Plant with all associated work required for a complete

project in accordance with the Contract Documents.

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction
Bond, Specifications, Plans and other Contract Documents are posted at and may be

downloaded from  http://www.tampagov.net/contract-administration/programs/construction-

project-bidding. One set may be available for reference at the office of the Contract

Administration Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa,
Florida 33602.
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Each Proposal must be submitted on the Proposal form included in the Specifications and must be
accompanied by a certified check or cashier’s check on a solvent bank or trust company in compliance
with Section 255.051, Florida Statutes, made payable to the City of Tampa, in an amount of not less
than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed
Contract and furnish a Public Construction Bond within twenty (20) days after receipt of Notice of

Award of Contract.

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current
license, certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good
standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for

the construction, improvement, remodeling, or repair of public projects must be accompanied by

evidence that the Bidder holds the required and/or appropriate current certificate or registration,

unless the work to be performed is exempt under Section 489.103, Florida Statutes.

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid
and/or Bid Bond. Acceptance or rejection of Proposals will be made as soon as practicable after the
Proposals are received, but the City reserves the right to hold Proposals for ninety (90) days from the

date of Opening.

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the
Department's web page for Construction Project Bidding, the City of Tampa intends to award
the referenced project to the lowest bidder listed in the tabulation posted on or about the date of
Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five
(5) business days from the first posting thereof, pursuant to City of Tampa Code Chapter 2,
Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming

therewith shall not be reviewed.

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest
and/or appeal, NO CONTACT with City officers or employees is permitted from any bidder or
proposer, other than as specifically stated in this solicitation and as follows: Director of the Contract
Administration Department (CAD); Contracts Management Supervisor, Jim Greiner; City legal
department.
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Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may
not submit a bid on a contract with a public entity for the construction or repair of a public building or
public work, may not submit bids on leases of real property to a public entity, may not be awarded or
perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public
entity, and may not transact business with any public entity in excess of the threshold amount provided
in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the

convicted vendor list.” Refer to Section 287.133, Florida Statues.

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to

businesses with a drug-free workplace program that meets the requirements of said Section.
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INSTRUCTIONS TO BIDDERS

SECTION 1 - SPECIAL INSTRUCTIONS

-1.01 GENERAL:

The proposed work is the Howard F. Curren Advanced Wastewater Treatment Plant TECO Building
Modification in the City of Tampa, as required for a complete project, as shown on the plans and

detailed in the specifications. The work is located on land owned or controlled by the City of Tampa.

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license,
certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the

time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for the construction,

improvement, remodeling, or repair of public projects must be accompanied by evidence that the

Bidder holds the required and/or appropriate current certificate or registration, unless the work to be

performed is exempt under Section 489.103, Florida Statutes.

-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with

the following: Submission of the entire specification book is not required.

-1.03 ADDENDA — Section I-2.03 is replaced with the following: No interpretation of the meaning

of the Plans, Specifications, or other Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract

Administration Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to

ContractAdministration@tampagov.net. To be given consideration, such request must be received at

least seven (7) days prior to the date fixed for the opening of the Proposals. Any and all such
interpretations and any supplemental instructions will be in the form of written addenda which, if

issued, will be posted on the Department’s web page. Failure of any Bidder to receive any such

addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All addenda

so issued shall become part of the Contract Documents.
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[-1.04  INSTRUCTIONS TO BIDDERS

SECTION 2 — GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is

replaced with the following:

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the
Proposal shall be signed in the name of the firm by one or more partners. When a corporation
is a bidder the officer signing shall set out the corporate name in full beneath which he shall

sign his name and give the title of his office.

If the bidder referred to in Section 1-2.07 is a corporation, it must submit; upon request, a copy
of its filed Articles of Incorporation. In addition, if the bidder was incorporated in another state,
it must establish that it is authorized to do business in the State of Florida. If the bidder is using
a fictitious name, it must submit upon request, proof of registration of such name with the Clerk
of the Circuit Court of the County where its principal place of business is. Failure to submit what

is required is grounds to reject the bid of that bidder.

SECTION 2 — GENERAL INSTRUCTIONS. Section [-2.14 NONDISCRIMINATION IN EMPLOYMENT is

changed to add the following to the end of the existing text:

The following provisions are hereby incorporated into any contract executed by or on behalf of the
City. Contractor shall comply with the following Statement of Assurance: During the performance of
the Contract, the Contractor assures the City, that the Contractor is in compliance with Title VIl of the
1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 1992, and the City of Tampa Code of
Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, color, national origin,
religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants
for employment. Contractor understands and agrees that the Contract is conditioned upon the veracity
of this Statement of Assurance, and that violation of this condition shall be considered a material
breach of the Award/Contract. Furthermore, Contractor herein assures the City that said Contractor
will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are involved. This

Statement of Assurance shall be interpreted to include Vietham-Era Veterans and Disabled Veterans
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within its protective range of applicability. Firm/Contractor further acknowledges and agrees to
provide the City with all information and documentation that may be requested by the City from time
to time regarding the solicitation, selection, treatment and payment of subcontractors, suppliers and
vendors in connection with this Award/Contract. Firm/Contractor further acknowledges that it must

comply with City of Tampa Code of Ordinances, Chapter 26.5.

[-1.05 TIME FOR COMPLETION:

The work shall be arranged to be completed in accordance with a progress schedule approved by the

Construction Engineer.

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be
300 consecutive calendar days. The period for performance shall start from the date indicated in the

Notice To Proceed.

The construction schedule may be adjusted from time to time in order to accommodate major event

activities.

[-1.06  LIQUIDATED DAMAGES:

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this

project shall be $500 per calendar day.

I-1.07  BASIS OF AWARD OF CONTRACT:

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of
work, which can be accomplished within the funds available as budgeted. The award may be made on
the basis of the total bid, base bid, alternates(s) if any, unit bids if any, or any combination thereof

deemed to be in the best interest of the City.

Unless all bids are rejected, the award will be made within 90 days after opening proposals.

The City may, at its option, award to more than one bidder.

[-1.08 GROUND BREAKING CEREMONY:

7
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Arrangement may be made by the City in coordination with the Contractor, for construction to
commence with a Ground Breaking Ceremony. Details will be discussed at the pre-construction

conference.

[-1.09  INSURANCE:

The insurance required for this project shall be as indicated on the attached and incorporated Special
Instructions pages beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS,
which among other things requires the Contractor to provide a Certificate of Insurance to the City prior
to commencing work. The City may from time to time use a third-party vendor to manage its insurance
certificates and related documentation which vendor may periodically initiate contact, requests for

information, etc. on the City’s behalf.

-1.10  TESTING:

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the
Florida Department of Transportation, JULY 2022 Standard Specifications for Road and Bridge

Construction.

[-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT
SUBCONTRACTING GOAL(S):

BIDDERS MUST Refer to attached form DMI-90 for Subcontracting Goals and Instructions.

-1.12  BID SECURITY:

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently

circulated Best KeyRating Guide Property/Casualty.

[-1.13  PUBLIC CONSTRUCTION BOND:

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon
the form provided herein, equal to 100 percent of the Contract price, such Bond to be issued and

executed by (a) surety company(ies) acceptable to the City and licensed to underwrite contracts in the
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State of Florida. After execution of the Agreement and before commencing work, the Contractor must

provide the City a certified copy of the officially recorded Bond.

I-1.14 AGREEMENT

SECTION 2 — POWERS OF THE CITY’S REPRESENTATIVES - Add the following:

Article 2.05 CITY’S TERMINATION FOR CONVENIENCE:

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and
without cause. Termination by the City under this Article shall be by a notice of termination delivered

to the Contractor, specify the extent of termination and the effective date.

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with
instructions from the City, proceed with performance of the following duties regardless of delay in

determining or adjusting amounts due under this Paragraph:

(a) cease operations as specified in the notice;

(b) place no further orders and enter into no further subcontracts for materials, labor,

services or facilities except as necessary to complete continued portions of the Contract;

(c) terminate all subcontracts and orders to the extent they relate to the Work terminated;

(d) proceed to complete the performance of Work not terminated; and

(e) take actions that may be necessary, or that the City may direct, for the protection and

preservation of the terminated Work.

The amount to be paid to the Contractor by the City because of the termination shall consist of:

(a) for costs related to work performed on the terminated portion of the Work prior to the
effective date including termination costs relative to subcontracts that are properly

chargeable to the terminated portion of the Work;
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(b) the reasonable costs of settlement of the Work terminated, including accounting,
legal, clerical and other expenses reasonable necessary for the preparation of
termination settlement proposals and supporting data; additional costs of termination
and settlement of subcontracts excluding amounts of such settlements; and storage,
transportation, and other costs incurred which are reasonably necessary for the

preservation, protection or disposition of the terminated Work; and

(c) afair and reasonable profit on the completed Work unless the Contractor would have

sustained a loss on the entire Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated
portion of the Work, and claims which the City has against the Contractor under the Contract,
and for the value of materials supplies, equipment or other items that are part of the costs of

the Work to be disposed of by the Contractor.

SECTION 4 — TIME PROVISIONS, Article 4.07

Replace the second paragraph with the following: “However, if such inspection reveals items
of work still to be performed the Contractor shall provide for approval by the Engineer an
estimate of the cost of each item and promptly perform them and then request a reinspection
to be made within ten (10) days after receipt of such request. If, upon any reinspection, the
Engineer determines that the work is complete, the date of final completion shall be deemed

to be the last day of such reinspection.”

SECTION 5 — SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Change “...twenty-five (25) percent...”

to “...fifty-one (51) percent...”.

SECTION 8 — CONTRACTOR'S EMPLOYEES, Article 8.03, Replace with the following new article:

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES

10
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The Contractor shall, in the performance of the work required to be done under this Contract,
employ all workers without discrimination and must not maintain, provide or permit facilities

that are segregated.

SECTION 10 — PAYMENTS, Article 10.05:

Change “...fair value of the work done, and may apply for...” to “...fair value of the work done,
and shall apply for...” Note: Retainage as referenced in Article 10.05 is limited to a maximum

of five percent (5%). Payment Applications must be submitted through the city’s construction
software, Trimble Unity Construct. Additional information is available

at https://www.tampa.gov/contract-administration/trimbleconstruct .

SECTION 11 — MISCELLANEOQOUS PROVISIONS, Article 11.02:
Delete the 2" Sentence in its entirety and replace it with the following new 2" Sentence:

Without limiting application of Article 11.07, below, whenever the Contractor is required or
desires to use any design, device, material, or process covered by letters of patent or
copyright, the Contractor shall indemnify, defend, and hold harmless the City Indemnified
Parties (as defined below) from any and all Claims (as defined below) for infringement by
reason of the use of any such patented design, device, tool, material, equipment, or process,
to be performed under the Contract and damages which may be incurred by reason of such

infringement at any time during the prosecution or after completion of the work.

SECTION 11 — MISCELLANEOQOUS PROVISIONS, Article 11.03: Delete Article 11.03 in its entirety and
replace with the following new article: ARTICLE 11.03 INTENTIONALLY OMITTED.

SECTION 11 — MISCELLANEOQOUS PROVISIONS: Delete Article 11.07 in its entirety and replace with the

following new article:
ARTICLE 11.07 INDEMNIFICATION PROVISIONS

Whenever there appears in this Agreement, or in the other Contact Documents made a part

hereof, an indemnification provision within the purview of Chapter 725.06, Laws of Florida,

11
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the monetary limitation on the extent of the indemnification under each such provision shall
be One Million Dollars or a sum equal to the total Contract price, whichever shall be the

greater.

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers,
elected and appointed officials, employees, and/or agents (collectively, “City Indemnified
Parties”) from and against any and all losses, liabilities, damages, penalties, settlements,
judgments, charges, or costs (including without limitation attorneys’ fees, professional fees, or
other expenses) of every kind and character arising out of any and all claims, liens, is

entitled to indemnification hereunder. This obligation shall in no way be limited in any nature

whatsoever by any limitation on the amount or type of Contractor’s insurance coverage.

The parties agree that to the extent the written terms of this indemnification are deemed by a
court of competent jurisdiction to be in conflict with any provisions of Florida law, in
particular Sections 725.06 and 725.08, Florida Statutes, the written terms of this
indemnification shall be deemed by any court of competent jurisdiction to be modified in such
a manner as to be in fully and complete compliance with all such laws and to contain such
limiting conditions or limitations of liability, or to not contain any unenforceable or prohibited
term or terms, such that this indemnification shall be enforceable in accordance with and to

the maximum extent permitted by Florida law.

The obligation of Contractor under this Article is absolute and unconditional; it is not
conditioned in any way on any attempt by a City Indemnified Party to collect from an insurer
any amount under a liability insurance policy, and is not subject to any set-off, defense,
deduction, or counterclaim that the Contactor might have against the City Indemnified Party.
The duty to defend hereunder is independent and separate from the duty to indemnify, and
the duty to defend exists regardless of any ultimate liability of Contractor, the City, and any
City Indemnified Party. The duty to defend arises immediately upon presentation of a Claim by
any party and written notice of such Claim being provided to Contractor. Contractor's defense
and indemnity obligations hereunder will survive the expiration or earlier termination of this

Contract.
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Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or
responsible for any Claims which may result from any actions or omissions of Contractor in
which the City Indemnified Parties participated either through providing data or advice and/or
review or concurrence of Contractor’s actions. In reviewing, approving or rejecting any
submissions by Contractor or other acts of Contractor, the City in no way assumes or shares
any responsibility or liability of Contractor or any tier of

subcontractor/subconsultant/supplier, under this Contract.

In the event the law is construed to require a specific consideration for such indemnification,
the parties agree that the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby
acknowledged, is the specific consideration for such indemnification and the providing of such
indemnification is deemed to be part of the specifications with respect to the services

provided by Contractor.

SECTION 11 — MISCELLANEOUS PROVISIONS, Article 11.12 add the following new language after

existing text:

13

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with
Florida Statutes, 119.0701, Contractor agrees to comply with Florida’s Public Records Law,

including the following:

1. Contractor shall keep and maintain public records required by the City to perform the

services under this Agreement;

2. Upon request by the City, provide the City with copies of the requested records, having
redacted records in total on in part that are exempt from disclosure by law or allow the
records to be inspected or copied within a reasonable time (with provision of a copy of such
records to the City) on the same terms and conditions that the City would provide the records
and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as

otherwise provided by law;
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3. Ensure that records, in part or in total, that are exempt or that are confidential and
exempt from disclosure requirements are not disclosed except as authorized by law for the
duration of the Agreement term and following completion (or earlier termination) of the

Agreement if Contractor does not transfer the records to the City;

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30
days after such event either transfer to the City, at no cost, all public records in possession of
the Contractor or keep and maintain the public records in compliance with Chapter 119,
Florida Statutes. If Contractor transfers all public records to the City upon completion (or
earlier termination) of the Agreement, Contractor shall destroy any duplicate records that are
exempt or confidential and exempt from public records disclosure requirements. If Contractor
keeps and maintains public records upon completion (or earlier termination) of the
Agreement, Contractor shall meet all applicable requirements for retaining public records. All
records stored electronically must be provided to the City in a format that is compatible with

the information technology systems of the agency.

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth

in this Article shall be grounds for immediate unilateral termination of the Agreement by the City; the

City shall also have the option to withhold compensation due Contractor until records are received as

provided herein.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES,

TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE

CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT

ADMINISTRATION DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON

ST. TAMPA, FLORIDA 33602.

I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify

14

the employment eligibility of all persons employed during the term of the Contract to perform
employment duties within the State of Florida and all persons, including subcontractors,

assigned by Contractor to perform work pursuant to the contract.
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I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph

with the following:

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be

downloaded from the City’s web site, at http://www.tampagov.net/contract-

administration/programs/construction-project-bidding.

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come
into possession of, and/or generate certain building plans, blueprints, schematic drawings, including
draft, preliminary, and final formats, which depict the internal layout and structural elements of a
building, facility, or other structure owned or operated by the City or an agency (singularly or
collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from
Section 119.07(1), Florida Statutes and Section 24(a), Art. | of the Florida State Constitution.
Contractor certifies it has read and is familiar the exemptions and obligations of Section 119.071(3),
Florida Statutes; further that Contractor is and shall remain in compliance with same, including
without limitation maintaining the exempt status of such Exempt Plans, for so long as any Exempt

Plans are held by or otherwise in its possession.
I-1.17 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order

2003-1.

[-1.18 SCRUTINIZED COMPANIES CERTIFICATION

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from

contracting for goods or services of any amount with companies that are on the Scrutinized
Companies that Boycott Israel List or are engaged in a boycott of Israel, and of $S1 million or
more with companies that are on either the Scrutinized Companies with Activities in Sudan
List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or
are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida

Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or
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enter into or renew a contract with an agency or local governmental entity for goods or
services of: (a) Any amount if, at the time of bidding on, submitting a proposal for, or entering
into or renewing such contract, the company is on the Scrutinized Companies that Boycott
Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One
million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into
or renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the Iran Terrorism Sectors List,

created pursuant to s. 215.473; or 2. Is engaged in business operations in Cuba or Syria.”

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in
violation of Section 287.135, Florida Statutes, and shall not be in violation at the time the
company enters into or renews any resulting contract; and (ii) agrees any such resulting

contract shall be deemed to contain a provision that allows the City, at

its option, to terminate such contract for cause if the company is found to have submitted a
false certification, been placed on one or any of the foregoing Lists, been engaged in a boycott

of Israel, or been engaged in business operations in Cuba or Syria.

[-1.19 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected

from Bidders and/or Contractor by the City should such number be needed for identification,

verification, and/or tax reporting purposes. To the extent Bidder and/or Contractor collects an

individual’s social security number in the course of acting on behalf of the City pursuant to the terms

and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the

requirements of Florida’s Public Records Law.

[-1.20 BIDDER’S CRIMINAL HISTORY SCREENING PRACTICES

Per City of Tampa Code of Ordinances, Section 2-284, Bidder is requested to provide information as

to whether Bidder has criminal history screenings similar in nature to the practices contained in

Chapter 12, Article VI, City of Tampa Code of Ordinances. If the Bidder voluntarily agrees to comply
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with the City’s criminal screening practices as provided in Chapter 12, Article IV of the City Code, the
Bidder will receive a two percent (2%) discount for evaluation purposes only if Bidder submits
notarized documentation with its bid, and an assurance of compliance with Section 2-284 if awarded
the contract (“Ban the Box Requirements”). The City of Tampa’s municipal codes are published online

by the Municipal Code Corporation at the website link below.

https://library.municode.com/fl/tampa/ordinances/code of ordinances?nodeld=1171018

Bidders must complete Form BTB-1 and include with its bid.
[-1.21 FLORIDA STATUTES 287.05701

The City of Tampa will not request documentation of or consider a bidder’s (proposer’s) social,
political, or ideological interests when determining if the bidder (proposer) is a responsible vendor
and will not give preference to a bidder (proposer) based on the bidder’s (proposer’s) social, political,

or ideological interests.
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INSTRUCTIONS TO BIDDERS

SECTION 2
GENERAL INSTRUCTIONS
[-2.01 BIDDER'S RESPONSIBILITY

Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and
adjacent premises and the various means of approach and access to the site, and make all necessary
investigations to inform themselves thoroughly as to the facilities necessary for delivering, placing and
operating the necessary construction equipment, and for delivering and handling materials at the site,
and inform themselves thoroughly as to all difficulties involved in the completion of all the work in
accordance with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract Documents and shall exercise their
own judgment as to the nature and amount of the whole of the work to be done, and for the bid prices
must assume all risk of variance, by whomsoever made, in any computation or statement of amounts
or quantities necessary to complete the work in strict compliance with the Contract Documents.

Elevations of the ground are shown on the Plans and are believed to be reasonably correct, but are not
guaranteed to be absolutely so and are presented only as an approximation. Bidders shall satisfy
themselves as to the correctness of all elevations.

The City may have acquired, for its own use, certain information relating to the character of materials,
earth formations, probable profiles of the ground, conditions below ground, and water surfaces to be
encountered at the site of the proposed work. This information, if it exists, is on file at the offices of the
Department of Public Works and Bidders will be permitted to see and examine this information for
whatever value they consider it worth. However, this information is not guaranteed, and Bidders
should satisfy themselves by making borings or test pits, or by such other methods as they may prefer,
as to the character, location, and amounts of water, peat, clay, sand, quicksand, gravel, boulders,
conglomerate, rock, gas or other material to be encountered or work to be performed.

Various underground and overhead structures and utilities are shown on the plans. The location and
dimensions of such structures and utilities, where given, are believed to be reasonably correct, but do
not purport to be absolutely so. These structures and utilities are plotted on the Plans for the
information of the Bidders, but information so given is not to be construed as a representation or
assurance that such structures will be found or encountered as plotted, or that such information is
complete or accurate.
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[-2.02 FORM, PREPARATION AND PRESENTATION OF PROPOSALS

Each Proposal shall be submitted upon the Proposal Form and in accordance with the instructions
included herein. The Proposal Form must not be detached herefrom. All blank spaces for bid prices
must be filled in, in both words and figures, with the unit or lump sum prices, or both, for which the
Proposal is made. The computed total price for each unit price Contract Item shall be determined by
multiplying the estimated quantity of the item, as set forth in the Proposal Form, by the corresponding
unit price bid for such item. The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for Item". The lump sum price bid for each lump sum
price bid for each lump sum price Contract Item shall also be entered in the column headed "Computed
Total Price for Item". If a Proposal contains any omissions, erasures, alterations, additions, or items not
called for in the itemized Proposal, or contains irregularities of any kind, such may constitute sufficient
cause for rejection of the Proposal. In case of any discrepancy in the unit price or amount bid for any
item in the Proposal, the price is expressed in written words will govern. In no case is the Agreement
Form to be filled out or signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" must be filled out as an attachment
to the Lump Sum proposal. These prices may be used as a guide for the negotiation of change orders,
at the City's option.

The proposal must be signed and certified and be presented on the prescribed form in a sealed
envelope on/or before the time and at the place stated in the Notice of Bidders, endorsed with the
name of the person, firm or corporation presenting it, the date of presentation, and the title of the
work for which the Proposal is made.

Unless the apparent low bidder is now engaged in or has recently completed contract work for the City
of Tampa, he, if requested, shall furnish to the City, after the opening of bids and prior to award, a
summary statement of record of construction experience over the past three (3) years with proper
supporting evidence, and, if required by the City, shall also furnish a list of equipment and other
facilities pertinent to and available for the proper execution of the proposed work, and a statement of
financial resources to the extent necessary to establish ability to carry on the proposed work. The City
may make further investigations as considered necessary with respect to responsibility of the Bidder to
whom it appears may be awarded the Contract.

If forwarded by mail, the sealed envelope containing the Proposal, endorsed as directed above, must be
enclosed in another envelope addressed as specified in the Notice to Bidders and sent by registered
mail.
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I-2.03 ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the Plans, Specifications, or other Contract Documents will be
made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the Department of Public Works,
Tampa Municipal Office Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To be given
consideration, such request must be received at least seven (7) days prior to the date fixed for the
opening of the Proposals. Any and all such interpretations and any supplemental instructions will be in
the form of written addenda which, if issued, will be sent by certified mail, with return receipt
requested, to all prospective bidders at the respective addresses furnished, for such purposes, not later
than three (3) working days prior to the date fixed for the opening of the Proposals, and if requested, a
copy will be delivered to the prospective bidder's representative. Failure of any Bidder to receive any
such addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All
addenda so issued shall become part of the Contract Documents.

[-2.04 BID SECURITY

Each Proposal must be accompanied by a certified or cashier's check issued by a solvent bank or trust
company and payable at sight to the City of Tampa, in compliance with Section 255.051 Florida
Statutes, or a Bid Bond upon the form provided herein, in an amount of not less than five percent of the
sum of the computed total amount of the Bidder's Proposal as a guarantee that if the Proposal is
accepted, the Bidder will execute and fill in the proposed Contract and Performance Bond within ten
(10) days after notice of award of the Contract. Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds shall be a duly authorized surety
company authorized to do business in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory evidence of the authority of the
person or persons executing such Bond to Execute the same shall be submitted with the Bond. Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of all but the three lowest Bidders
will be returned. The bid security of the remaining two Bidders whose Proposals are not accepted will
be returned within ten (10) days after the execution of the Contract, or, if no such Contract has been
executed, within sixty (60) days after the date of opening Proposals. The bid security of the Bidder
whose Proposal is accepted will be returned only after he has duly executed the Contract and furnished
the required Performance Bond and insurance.

Should it be necessary for the City to retain the bid security of the three low Bidders for a period
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beyond twenty (20) days after the Proposals are received, and said bid security is in the form of checks,
the checks of these Bidders will be returned if replaced by Bid Bonds in an amount equal to the amount
of the checks of such Bidders in such form and issued by a surety company acceptable to the City.

A Bidder may withdraw his Proposal before the time fixed for the opening of Proposals, without
prejudice to himself, by communicating his purpose, in writing, to the Mayor and City Council, and
when his communication is received, the Proposal will be handed to him or his authorized agent
unopened. No Bidder may withdraw his Proposal within sixty (60) days after the day of opening
Proposals.

The Bidder whose Proposal is accepted shall enter into a written contract, upon the Agreement form
included herein, for the performance of the work and furnish the required Performance and Payment
Bond within ten days after written notice of the City of Award of Contract has been served on such
Bidder personally or after receipt of the written notice by registered mail to such Bidder at the address
given in his Proposal.

If the Bidder to whom a Contract is awarded refuses or neglects to execute it or fails to furnish the
required Performance and Payment Bond within ten (10) days after receipt by him of the Notice of
Award of Contract, the amount of his bid security shall be forfeited and shall be retained by the City as
liquidated damages, and not as a penalty, it being now agreed that said sum is a fair estimate of the
amount of damages that the City will sustain in case said Bidder fails to enter into a Contract and
furnish the required Performance Bond. If a Bid Bond was furnished, the full amount of the Bond shall
become due and payable as liquidated damages caused by such failure. The full amount of the bid
security shall be forfeited as liquidated damages without consideration of the fact that an award may
be less than the full amount of the Bidder's Proposal, excepting that the award shall be within the
conditions of said Proposal relating to the basis of consideration for an award. No plea of mistake in
the bid or mis-understanding of the conditions of forfeiture shall be available to the Bidder for the
recovery of his deposit or as a defense to any action based upon the neglect or refusal to execute a
contract.

[-2.05 LAWS AND REGULATIONS

The Bidder who is awarded the Contract must comply with all laws of the State of Florida, and all
applicable Ordinances of the City of Tampa respecting labor and compensation and with all other
statutes, ordinances, rules and regulations applicable and having the force of law.

I-2.06 PERFORMANCE AND PAYMENT BOND

The Bidder who is awarded the Contract will be required to furnish Performance and Payment Bond
upon the form provided herein, equal to 100 percent of the Contract price, such Bond to be executed
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by a surety company acceptable to the City of Tampa and licensed to underwrite contracts in the State
of Florida. Surety companies shall have a rating of not less than: Class X as evaluated in the most
recently circulated BEST'S KEY RATING GUIDE PROPERTY- LIABILITY.

[-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS

Proposals must be signed in ink by the Bidder with signature in full. When a firm is a Bidder, the
Proposal shall be signed in the name of the firm by one or more of the partners. When a corporation is
a Bidder the officer signing shall set out the corporate name in full beneath which he shall sign his name
and vie the title of his office. The Proposal shall also bear the seal of the corporation attested by its
secretary. Anyone signing the Proposal as agent must file with it legal evidence of his authority to do
so.

Bidders who are nonresident corporations shall furnish to the City a duly certified copy of their permit
to transact business in the State of Florida, sighed by the Secretary of State, within ten days of the
notice to do so. Such notice will be given to Bidders who are nonresident corporations, to whom it
appears an award will be made, and the copy of the permit must be filed with the City before the award
will be made. Failure to promptly submit this evidence of qualification to do business in the State of
Florida may be basis for rejection of the Proposal.

[-2.08 REJECTION OF PROPOSALS

The City reserves the right to reject any Proposal if investigation of the Bidder fails to satisfy the City
that such Bidder is properly qualified to carry out the obligations and to complete the work
contemplated therein. Any or all Proposals will be rejected if there is reason to believe that collusion
exists among Bidders. Proposals will be considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or unauthorized alternates, or
irregularities of any kind. The City reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

[-2.09 QUANTITIES ESTIMATED ONLY

The estimate of quantities of the various items of work and materials, if set forth in the Proposal Form,
is approximate only and is given solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may be less or more than so estimated,
and if awarded a Contract for the work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the quantities of the various classes
of work assumed for comparison of Proposals and quantities of work actually performed. The City
further reserves the right to vary the quantities in any amount.
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I-2.10 COMPARISON OF PROPOSALS

Except jobs bid on a "One Lump Sum" basis, proposals will be compared on the basis of a total
computed price arrived at by taking the sum of the estimated quantity of each time and the
corresponding unit price of each item, and including any lump sum prices on individual items.

The computed total prices for individual Contract Items and the total computed price for the entire
Contract, as entered by the Bidder in the Proposal Form, are for convenience only and are subject to
correction in the tabulation and computation of the Proposals.

[-2.11 BASIS OF AWARD

The Contract will be awarded, if at all, to the lowest responsible Bidder or Bidders, as determined by
the City and by the terms and conditions of the Contract Documents. Unless all bids are rejected, the
award will be made within sixty (60) days after the opening of Proposals.

The successful Bidder will be required to possess, or obtain, a valid City Occupational License.
[-2.12 INSURANCE REQUIRED

The successful Bidder and his subcontractors will be required to procure and pay for insurance covering
the work in accordance with the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages begining with INS-1.

I-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.
1-2.14 NONDISCRIMINATION IN EMPLOYMENT

Contracts for work under this Proposal will obligate the contractors and subcontractors not to
discriminate in employment practices.

[-2.15 LABOR STANDARDS

The Bidder's attention is directed to applicable Contract Provisions of the Labor Standards for federally
assisted projects which may be attached to and made a part of the Agreement.

[-2.16 NOTICE TO LABOR UNIONS

If applicable, the successful Bidder will be required to provide Labor Unions and other organizations of
workers a completed copy of the form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.
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I-2.17 Not Applicable

I-2.18 Not Applicable

k% %k %k %k ¥ % %
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CITY OF TAMPA INSURANCE REQUIREMENTS

Prior to commencing any work or services or taking occupancy under that certain written agreement or award
(for purposes of this document, Agreement) between the City of Tampa, Florida (City) and
Firm/Awardee/Successful Proposer/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this
document, Firm) to which this document is attached and incorporated as an Exhibit or otherwise, and
continuing during the term of said Agreement (or longer if the Agreement and/or this document so requires),
Firm shall provide, pay for, and maintain insurance against claims which may arise from or in connection with
the performance of the Agreement (including without limitation occupancy and/or use of certain
property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors
(which term includes sub-consultants, as applicable) of any tier subject to the terms and conditions of this
document. Should at any time Firm not maintain the insurance coverages required, City at its sole option (but
without any obligation or waiver of its rights) may terminate the Agreement. All provisions intended to survive
or to be performed subsequent to the expiration or termination of the Agreement shall survive, including
without limitation Firm’s obligation to maintain or renew coverage, provide evidence of coverage and
certified copies of policies, etc. upon City’s request and/or in response to a potential claim, litigation, etc.

The following coverages are required: (“M” indicates million(s), for example $1M is $1,000,000)

A. Commercial General Liability (CGL) Insurance on the most current Insurance Services Office (ISO)

Form CG 00 01 or its equivalent on an “occurrence” basis (Modified Occurrence or Claims Made forms are not
acceptable without prior written consent of the City). Coverage must be provided to cover liability
contemplated by the Agreement including without limitation premises and operations, independent
contractors, contractual liability, products and completed operations, property damage, bodily, personal and
advertising injury, contractual liability, explosion, collapse, underground coverages, personal injury liability,
death, employees-as-insureds. Products and completed operations liability coverage maintained for at least 3
years after completion of work. Limits shall not be less than $1M per occurrence and $2M general aggregate
for Agreements valued at $2M or less; if valued over $2M, a general aggregate limit that equals or exceeds
the Agreement’s value. If a general aggregate limit applies, it shall apply separately to the project/location
(ISO CG 25 03 or 25 04 or equivalent).

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to the ownership, maintenance,
and use of all owned, non-owned, leased, or hired vehicles. AL insurance shall not be less than: (a) $500,000

combined single limit each occurrence bodily injury and property damage for Agreements valued at
$100,000 or less or (b) $1M combined single limit each occurrence bodily injury and property damage for
Agreements valued over $100,000. If transportation of hazardous material involved, the MCS-90
endorsement (or equivalent).

INS-1



C. Worker's Compensation (WC) & Employer's Liability Insurance for all employees engaged under the

Agreement, Worker’s Compensation as required by Florida law. Employer’s Liability with minimum limits of
(a) $500,000 bodily injury by accident and each accident, bodily injury by disease policy limit, and bodily
injury by disease each employee for Agreements valued at $100,000 and under or (b) $1M bodily injury by
accident and each accident, bodily injury by disease policy limit, and bodily injury by disease each for all
other Agreements.

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or more, at least $4M per

occurrence in excess of underlying limits and no more restrictive than underlying coverage for all work
performed by Firm. May also compensate for a deficiency in CGL, AL, or WC.

Firm affirmatively states that the insurance requirements as set forth above are of adequate types and
amounts of insurance coverage for any type of claim/loss for the proposed work or services.

ACCEPTABILITY OF INSURERS - Insurance is to be placed with insurers admitted in the State of Florida and
who have a current A.M. Best rating of no less than A-:VIl or, if not rated by A.M. Best, as otherwise approved

by the City in advance and in writing.

ADDITIONAL INSURED - City, its elected officials, departments, officers, officials, and employees shall be
covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to

liability arising out of work or operations performed by or on behalf of Firm including materials, parts, or
equipment furnished in connection with such work or operations and automobiles owned, leased, hired, or
borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm’s
insurance (at least as broad as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38
and CG 20 37 if later revisions used).

CANCELLATION/NON-RENEWAL — Each insurance policy shall provide that at least 30 days written notice
must be given to City of any cancellation, intent to non-renew, or material reduction in coverage (except

aggregate liability limits) and at least 10 days’ notice for non-payment of premium. Firm shall also have an
independent duty to notify City in like manner, within 5 business days of Firm’s receipt from its insurer of any
notices of same. If any policy’s aggregate limit is reduced, Firm shall directly take steps to have it reinstated.
Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City’s notice (or
Award contact) address as stated in the Agreement with a copy to the following: |:| Purchasing Department,
306 E Jackson Street, Tampa, FL 33602

X] Other: City of Tampa Insurance Compliance c/o Contract Administration Department
306 E. Jackson St. #280A4N, Tampa Florida 33602
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CERTIFICATE OF INSURANCE (COI) AND ENDORSEMENTS — to be provided to City by insurance carrier prior to
Firm beginning any work/services or taking occupancy and, if the insurance expires prior to completion of the

work or services or Agreement term (as may be extended), a renewal COI at least 30 days before expiration to
the above address(es). COls shall specifically identify the Agreement and its subject (project, lease, etc.), shall
be sufficiently comprehensive to insure City (named as additional insured) and Firm and to certify that
coverage extends to subcontractors’ acts or omissions, and as to permit the City to determine the required
coverages are in place without the responsibility of examining individual policies. Certificate Holder must be
The City of Tampa, Florida.

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such
coverage uninterrupted for at least 3 years following completion and acceptance of the work either through
purchase of an extended reporting provision or purchase of successive renewals. The Retroactive Date must
be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy
began thereunder.

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) — must be disclosed to City and, if over $500,000, approved
by the City in advance and in writing, including at City’s option being guaranteed, reduced, or eliminated

(additionally if a SIR provides a financial guarantee guaranteeing payment of losses and related investigations,
claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without
limiting the foregoing a policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied
by either the City or named insured). In the event of loss which would have been covered but for a deductible
or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal
to same to cover such loss should full recovery not be obtained under the policy.

PERFORMANCE — All insurance policies shall be fully performable in Hillsborough County, Florida (the County),

and construed in accordance with Florida law. Further, all insurance policies must expressly state that the
insurance company will accept service of process in the County and that the exclusive venue for any action
concerning any matter under those policies shall be in the appropriate state court of the County.

PRIMARY POLICIES - Firm’s insurance coverage shall be primary insurance coverage at least as broad as ISO

CG 20 01 04 13 as to the City, its elected officials, departments, officers, and employees.. Any insurance or
self-insurance maintained by the City, its elected officials, departments, officers, and employees shall be
excess of the Firm’s insurance and shall not contribute with it.

UNAVAILABILITY — To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at

the time a claim is presented to City, Firm hereby assigns to the City all of its right, title and interest (but not
any liabilities or obligations) under any applicable policies of insurance.
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WAIVER OF SUBROGATION — With regard to any policy of insurance that would pay third party losses, Firm
hereby grants City a waiver of any right to subrogation which any insurer of Firm may acquire against the City
by virtue of the payment of any loss under such insurance. Firm agrees to obtain any endorsement that may
be necessary to affect such waiver, but this provision shall apply to such policies regardless.

REVISED 7/14/2026
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Instructions Regarding Use of the SLBE Availability Contact List

Bidders must solicit a subcontracting bid from ALL of the firms listed on the SLBEs list
provided within the Specifications, and provide documentation of emails, faxes, phone calls,
letters, or other communication with the firms as a first step in demonstrating Good-Faith
Efforts to achieve the goal set for SLBE participation on this contract.

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and
pasting the email addresses.

The SLBE participation Goal is based upon the availability of the certified firms indicated on the
contact list. The Goal and Requirements of the City’s Equal Business Opportunity Program are
stated in the Bid/Contract Document, Specifications.

ACL-INSTRUCTIONS



EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) — DMI 90 Form

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS DMI-10 AND DMI-20 WITH THEIR BIDS. BIDS
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE.
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE.

THE CHECKED BOX INDICATES THE SECTION THAT APPLIES TO THIS BID. — DMI 90 Form
SUBCONTRACTING GOAL — (SLBE)
. In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s)
has/have been established for subcontracting SLBEs (Small Local Business Enterprises) on this project (hereinafter
“Goal”). The Goal is based, in part, upon the availability of City-certified firms to perform the anticipated scope of
work (Bia; is subject to the subcontracting project goal(s) section for which a corresponding numerical percent is
indicated).

Project Industry Category: Construction

Project Goal(s): 21 9 SLBE (Small Local Business Enterprise) (EBO Program)
only City-certified SLBEs
% SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE goal; any City
certified firm counts towards goal attainment.

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City
business days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal.
Substantive documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the
bid, including emails, faxes, phone calls, letters, and other communication with City-certified firms. Bidders may
explore other potential opportunities for subcontracting by consulting the current directory of all certified firms
posted by the City of Tampa at https://tampa.gob2g.com/, as the Availability Contact List may not be inclusive of
all firms that could count toward Goal attainment. Making Good Faith Efforts through these and other means (not
pro-forma) is the responsibility of the Bidder. See the attached Good Faith Effort Compliance Plan (GFECP) (DMI
Form-50) for specific requirements.

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (DMI -50 FORM). When a Goal has been established,
the Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached DMI Form-50
together with supporting documentation as specified therein. Submittals that do not contain the DMI-50 Form
when a Goal has been established will be deemed non-responsive. Additional explanation and documentation is
required whenever a City-certified subcontractor’s quote is not utilized. Any additional information regarding
GFECP (post-bid) shall be only upon the City’s request for clarification of information submitted with bid and not
to “cure” omissions or deficiencies of the bid.

NOTE. A prime bidder who is a City-certified SLBE is not exempt from the GFECP DMI-50 Form requirements.

SUBCONTRACTING GOAL — (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business
Enterprise (DBE) program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1,
2017 through to September 30, 2020, the overall FDOT DBE aspirational goal is 10.54% and is race neutral,
meaning that FDOT believes the aspirational DBE goal may be achieved entirely through ordinary, competitive
procurement methods. Despite the absence of a contract-specific DBE goal on this project, the City encourages
bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying certified DBEs,
FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this
solicitation, including the requirement to report bidder opportunity information in the FDOT Equal Opportunity
Compliance (EOC) web-based application within three (3) business days of submission of the bid for ALL
subcontractors who quoted bidder for this specific project. The five (5) char/digit LAP Agreement Contract Number
for this project is G . The web address to the EOC system is:
https://fdotwpl.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportu

nityCompliance

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit
City Forms DMI-10 and DMI-20 completed and signed with its bid or the bid will be deemed non-responsive.

DATA MANAGEMENT INITIATIVE (DMI) REPORTING FORMS REQUIRED FOR ALL CONTRACTS

Bidder must submit, with its bid, completed and signed DMI-10 and DMI-20 Forms to be considered a responsive bid.
Specifically, the ‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (DMI-10 Form)’ listing all subcontractors
(including non-certified) solicited and ‘Schedule of All -To Be Utilized Sub- (Contractors/ConsuItants/gSuppI|ers) DMI-20
Form)’ listing all subcontractors (including non-certified) to be utilized. Supplemental forms, such as ‘DMI-40 Form Official
Letter Of Intent’ (LOI), can be submitted with the bid or once declared the Iowest—responsive bidder. After an award, the
‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (DMI-30 Form)’ is to be submitted with payment requests to
report payments to subcontractors and using the online automated EBO compliance software system available at
https://tampa.gob2g.com/.

For additional information about the SLBE programs, contact Equal Business Opportunity at 813-274-5522.
(Rev. 08/2025)- DMI-90 FORM

DMI 90 Form


https://tampa.gob2g.com
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportu
http://www.fdot.gov/equalopportunity/serviceproviders.shtm
https://tampa.gob2g.com

HFC AWTP Former TECO Building Modifications
FY 26 Project 25-C-00011
SLBE Availability Contact List

This Certified Contact List is the minimum contacts available and may require further searches for certified firms to meet Good Faith Efforts.

#'s Subtask Business Name Phone Fax Email Address 1 City e Zip Type
1 [Cleaning, Painting, and Coatings Floor Groomers 813-992-4949 randy@floorgroomers.com 10216 JOE EBERT ROAD SEFFNER FL |33584 [SLBE
1 [Cleaning, Painting, and Coatings MJM CONSTRUCTION ENTERPRISES, LLC 813-217-3223 jonesy0409@gmail.com 3801 LITHIA RIDGE BLVD VALRICO FL 33596 [SLBE
1 [Cleaning, Painting, and Coatings Euro Flooring & Design Center, Inc. 727-545-9900 Kelliellis@aol.com 4424 34th Street North St. Petersburg |FL |33714 |SLBE
1 [Cleaning, Painting, and Coatings F2C Design LLC 813-766-6764 atle@f2cfloor.com 209 Tower Drive Oldsmar FL |34677 |SLBE
1 [Cleaning, Painting, and Coatings AEC DEVELOPMENT PARTNERS LLC 202-368-2992 Dperdomo@aecdevelopmentpartners.com 501 E Kennedy Blvd TAMPA FL |33602 [SLBE
1 [Cleaning, Painting, and Coatings ARS Multiservices LLC 954-681-7729 arsmultiservices20@gmail.com 10981 Radiant Shore Loop San Antonio FL |33576 [SLBE
1 [Cleaning, Painting, and Coatings GEORGE G SOLAR & CO., INC. 813-875-9148 813-879-2315 georgesolarcompany@gmail.com 4407 W SOUTH AVE TAMPA FL 33614 [SLBE
1 [Cleaning, Painting, and Coatings J Sanchez Design, Inc. 813-376-4232 813-JSanche jsancheztile@gmail.com 6013 west clifton st Tampa FL |33634 [SLBE
2 |Electrical BARR-NONE WASH PRO LLC 813-407-9914 barrnonewashpro@gmail.com 4515 SWIFT CIR VALRICO FL |33596 [SLBE
2 |Electrical Suncoast Instrumentation & Electrical 772-985-3016 Nelsonjean@suncoastie.com 6326 Kenava Lp Palmetto FL |34221 |[SLBE
2 |Electrical Apollo Construction & Engineering Services 813-645-4926 813-645-3351 azahran@apollo-construction.com 1821 36th Street SE Ruskin FL |33570 [SLBE
2 |Electrical Crevello Electric, Inc. 813-707-6106 813-707-9633 crevelloelectric@gmail.com 2401 Procchi St Plant City FL |33563 [SLBE
2 |Electrical David Bryan Electric LLC 352-573-5156 DavidBryan@DavidBryanElectric.com 250 Spring Time Street Spring hill FL |34608 [SLBE
2 |Electrical Green Light Electric LLC 352-445-7726 joe@greenlightele.com 13757 49th St N clearwater FL |33762 [SLBE
2 |Electrical Manatee Electric, Inc. 813-645-7000 813-653-1920 john@reliableelectricusa.com 845 Thompson Rd. Lithia FL |33547 [SLBE
2 |Electrical Van & Smith Co., Inc. 813-871-9466 cvicari@vansmithcompany.com 6718 N. Himes Ave Tampa FL 33614 [SLBE
2 |Electrical WATERPROOFING EXPERTS, INC. 813-517-1555 813-517-1560 INFO@QUALITY-RR.COM 1907 N 40TH STREET TAMPA FL |33605 [SLBE
2 |Electrical Above Electric LLC 813-580-1846 801-894-3084 samantha@aboveelectric.com 207 Tower Dr Oldsmar FL 33677 |[SLBE
2 |Electrical Aguila Electrical Services, Inc. 813-515-6999 813-884-4092 sales@aguilaelectrical.com 5708 N 56TH ST Tampa FL 33610 [SLBE
2 |Electrical ARG Electric LLC 813-595-5010 alexrodriguez@argelectrics.com 4905 S West Shore Blvd Tampa FL 33611 [SLBE
2 |Electrical BSF Electric LLC 727-605-0655 bsf.electric@yahoo.com 2001 HAULOVER AVE SPRING HILL FL |34608 |SLBE
2 |Electrical Electrical Handyman Services Inc 813-901-8185 813-884-5060 ehs915@aol.com 7046-B West Hillsborough Ave  [Tampa FL 33634 [SLBE
2 |Electrical Feeder Solutions LLC 813-410-3113 raul.gutierrez@bluebayelectric.com 3539 Colonial Hills Dr Port Richey FL |34652 [SLBE
2 |Electrical Harmonics Electric LLC 813-767-7722 hrodriguez@harmonicselectric.com 9217 Lazy In Tampa FL 33614 [SLBE
2 |Electrical Leading Choice Electric LLC 813-508-7585 leadingchoiceelectric@gmail.com 13014 N Dale Mabry Hwy #364 |Tampa FL 33618 [SLBE
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HFC AWTP Former TECO Building Modifications
FY 26 Project 25-C-00011
SLBE Availability Contact List

#'s Subtask Business Name Phone Fax Email Address 1 City e Zip Type
2 |Electrical MCSI LLC 813-523-9559 marynesm@ mymcsi.com 3023 n florida ave Tampa FL |33603 [SLBE
2 |Electrical P3 Solutions LLC 813-736-2888 813-736-2999 Ipasetti@P3solutionsllic.com 5425 W Crenshaw St Tampa FL |33634 [SLBE
2 |Electrical Rick's Electrical, Inc. 813-886-2116 813-822-3385 REI@Rickselectricalinc.com 17017 Wintergreen Ct Lutz FL 33558 |SLBE
2 |Electrical S&L BUILDING SOLUTIONS, LLC 769-216-7092 slbuilding.solutions@outlook.com 8822 Indigo Trail Loop Riverview FL |33578 |[SLBE
2 |Electrical Sanntidany Electric Services 813-797-2012 sanntidany@gmail.com 5618 pinnacle heights cir TAMPA FL |33624 [SLBE
2 |Electrical TAMCO Electric, Inc. 813-918-8489 813-986-5979 atrujill@tampabay.rr.com 4022 W South Avenue Tampa FL 33614 [SLBE
3 |Hauling and Disposing 4678 Landscaping Incorporated 813-850-7958 4678Landscapinglnc@gmail.com 4440 DEVINSHIRE FIELDS LOOP |PLANT CITY FL |33567 [SLBE
3 |Hauling and Disposing Capital P Enterprises 813-361-8260 813-681-7465 capitalpent@gmail.com 3209 Pearson Rd Valrico FL |33596 [SLBE
3 |Hauling and Disposing DAWUD TRASH REMOVAL SERVICES 813-394-3316 813-512-7619 dallen_99@hotmail.com 3006 E 38th Ave Tampa FL 33610 [SLBE
3 |Hauling and Disposing E Johnson Construction and Hauling, LLC 813-417-9116 johnsonhauling78@gmail.com 3205 East 24th Ave Tampa FL |33605 [SLBE
3 |Hauling and Disposing J&B Construction Services USA Inc 656-252-4048 sharna@jb-construction-inc.com 13458 Graham Yarden Dr Riverview FL |33579 |[SLBE
3 |Hauling and Disposing MJM CONSTRUCTION ENTERPRISES, LLC 813-217-3223 jonesy0409@gmail.com 3801 LITHIA RIDGE BLVD VALRICO FL |33596 [SLBE
3 |Hauling and Disposing (S)::/iizs Done Pressure Washing and Lawncare 813-614-6008 oneanddone34@yahoo.com 5601 Drew Ct Tampa FL 33619 [SLBE
3 |Hauling and Disposing (S):rtl‘?’;rski\éerymdy Hauling & Transportation 813-946-2970 outworkeverybody2020@gmail.com 4220 S Covina Cir Tampa FL 33617 [SLBE
3 |Hauling and Disposing PAR Development Partners, Inc. 813-374-2856 yancy@pardevelop.com 3840 N 50th St Ste 1050 Tampa FL 33619 [SLBE
3 |Hauling and Disposing T.C.C Enterprise Inc 813-606-9148 813-237-0396 tcc_inc@live.com 3902 E POWHATAN AVE TAMPA FL |33610 [SLBE
3 |Hauling and Disposing T.C.C Enterprise Inc 813-606-9148 813-237-0396 tcc_inc@live.com 3902 E POWHATAN AVE TAMPA FL |33610 [SLBE
3 |Hauling and Disposing Touchdown Logistics LLC 813-784-2310 touchdownlogisticsllc@gmail.com 6201 Cedar Glen Drive Wesley Chapel |FL  |33544 |SLBE
3 |Hauling and Disposing Wiggins Hauling & Transfer Svc 813-562-3798 813-562-3798 Dooley813@aol.com 7016 Conifer Dr. Tampa FL |33637 [SLBE
3 |Hauling and Disposing Handy Can Disposing & Recycling, Inc 813-241-0830 813-241-8309 DCaro@handycandumpsters.com 1603 N 43rd St Tampa FL 33605 [SLBE
3 |Hauling and Disposing J & M Materials Of Riverview Inc. 813-478-2102 813-409-3880 jandmmaterials@gmail.com 6321 Muck Pond Rd Seffner FL 33584 [SLBE
3 |Hauling and Disposing Sunrise Utility Construction, Inc. 813-949-3749 813-949-0408 LMNBOSS@AOL.COM 920 Lake Thomas Lane Lutz FL 33548 |SLBE
3 |Hauling and Disposing ALPHA 8 ENTERPRISE INC 813-506-4582 alpha8enterprise@outlook.com 1232 Tuxford Dr Brandon FL 33511 [SLBE
3 |Hauling and Disposing CASA HOME PROPERTIES LLC 727-379-7532 service@brosprohauling.com 3901 55th St N St. Petersburg |FL |33709 |SLBE
3 |Hauling and Disposing EDKA Construccion & Associates LLC 813-580-9967 edka2023@hotmail.com 4016 mCLANE DR tAMPA FL |33610 |[SLBE
3 |Hauling and Disposing Jansay Trucking, LLC 813-300-1846 813-756-6642 jansaytrucking@gmail.com 3017 Leila Estelle Dr Plant City FL |33565 [SLBE
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FY 26 Project 25-C-00011
SLBE Availability Contact List

#'s Subtask Business Name Phone Fax Email Address 1 City e Zip Type
3 |Hauling and Disposing ODESSA TRUCKING INC 813-918-1715 813-920-8673 odessatrucking@msn.com 18136 GUNN HWY ODESSA FL |33556 [SLBE
3 |Hauling and Disposing Ortzak Construction Group, LLC 813-360-3774 813-961-6023 dcastro@ortzak.com 13014 N Dale Mabry Hwy Tampa FL |33618 [SLBE
3 |Hauling and Disposing Samaniego Trucking Inc 813-388-7774 samaniegotrucking@frostinbox.com 4818 Alvarado Dr Tampa FL |33634 [SLBE
3 |Hauling and Disposing SH&GE HAULING, LLC 813-382-3797 ERMISBARVIE1971@GMAIL.COM 1801 W Crawford St Tampa FL |33604 |[SLBE
3 |Hauling and Disposing Team Real Hauling Inc 813-417-3879 teamrealhauling@yahoo.com 5700 W Memorial Hwy Tampa FL |33615 [SLBE
3 |Hauling and Disposing Top Dogs Junk Removal llc 813-727-5096 topdogs813@gmail.com 727 Berry Bramble Dr Brandon FL |33510 [SLBE
3 |Hauling and Disposing Two Bros Trucking 786-683-1998 twobrostrucking2022@gmail.com 1103 S 90th St Tampa FL 33619 [SLBE
3 |Hauling and Disposing Vermogen LLC 813-416-1144 Vermogenllc@gmail.com 4305 w cayuga Tampa FL 33614 [SLBE
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Tampa Construction Specifications
Contract 25-C-00011; Howard F Curren Advanced Wastewater Treatment Plant TECO Building
Modification

PROPOSAL
To the Mayor and City Council of the City of Tampa, Florida:

Legal Name of Bidder:

Bidder’s Fictitious Name, if applicable:

Bidder is a/an: |:| Individual |:| Partnership(attach Partnership or Joint Venture Agreement).
[ ]Joint Venture* [ ]LLC [ ] Corp. [ ] Other:

Bidder is organized under the laws of: [ ] State of Florida [ ] Other:

Bidder Mailing Address:

Bidder’s Federal Employee Identification No. (FEI/EIN):

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.:

(See Ch. 489. FS; use entity’s, individual’s only if applicable)

Bidder Contact Name: Email: Phone:

(Someone the City may contact with questions/correspondence regarding this Solicitation)

The below named person, appearing before the undersigned authority and after being first duly
sworn, for him/herself and on behalf of the entity submitting this Proposal does hereby affirm and

declare as follows:

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership,
corporation, entity, etc. submitting this Proposal) and that all statements made in this document

are true and correct to the best of my knowledge.

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws

and procedures governing the operation of businesses under fictitious names in the State of Florida
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(3)

(4)

(5)

(6)

(7)

(8)

(9)

(10)

P-2

No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed

to be entered into.

This Proposal is made without any understanding, agreement, or connection with any person or
entity making Proposal for the same purposes, and is in all respects fair and without collusion or

fraud.

Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety

or otherwise, upon any obligation to the City of Tampa.

That no officer or employee or person whose salary is payable in whole or in part from the City
Treasury is, shall be or become interested, directly or indirectly, as a contracting party, partner,
stockholder, surety or otherwise, in this Proposal, or in the performance of the Contract, or in the
supplies, materials, or equipment and work or labor to which it relates, or in any portion of the

profits thereof.

Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the
scope, nature, and quality of the work to be performed; furthermore, Bidder has carefully examined
the site of the work and that, from his own investigations, he has satisfied himself as to the nature
and location of the work, the character, quality, and quantity of materials and the kinds and extent
of equipment and other facilities needed for the performance of the work, the general and local
conditions and all difficulties to be encountered, and all other items which may, in any way, affect

the work or its performance.

Bidder (including its principals) |:| has | |:| has NOT been debarred or suspended from contracting

with a public entity.

Bidder |:| has | |:| has NOT implemented a drug-free workplace program that meets the

requirements of Section 287.087, Florida Statutes.

Bidder has carefully examined and fully understands all the component parts of the Contract
Documents and agrees Bidder will execute the Contract, provide the required Public Construction
Bond, and will fully perform the work in strict accordance with the terms of the Contract and

Contract Documents therein referred to for the following prices, to wit:



Tampa Construction Specifications
Contract 25-C-00011; Howard F Curren Advanced Wastewater Treatment Plant TECO Building

Modification

Computed Total
Contract Estimated Description and Price for
Item No. Unit Quantity Price in Words Iltem in Figures
BASE BID LS The work includes the furnishing all labor, materials and

P-3

equipment for the removal and replacement of the building
roof, (1) double door, (3) single doors, (7) downspouts;
removal (1) emergency eye wash and replacement with (1)
floor mounted stainless steel sink; removal of existing
pressure regulator valves and replacement with PVC pipe;
removal of (2) 36-inch pipes, (1) interior CMU wall as well as
all associated receptacles, lighting fixtures, switches,
conduit conductors, wireways, and electrical equipment;
removal of (4) roof-mounted fans, roof insulation panels, (1)
metal roof deck, (1) cooling water system, (2) exhaust ducts,
(2) HVAC units, conduit enclosure and electric meter socket,
automatic transfer switch, wall mounted bard unit, fire
alarm device or existing equipment; installation of (2) new
supply fans; new 480V, 200A, 3-pole circuit breaker, new 3”
conduit and conductors, disconnects for the (2) fans, 2-pole
lighting contactor for interior lighting, 2-pole lighting
contactor for exterior lighting, timeclock, light fixtures, light
switches, emergency light fixtures, emergency exit signs,
wall-pack lighting fixtures, lightning protection system,
grounding electrode system, grounding rod test wells,
painting; and all appurtenant work to repurpose the former
TECO Building in a storage facility at the Howard F. Curren
Advanced Wastewater Treatment Plant in accordance with
the Contract Documents.

Dollars

and cents
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BASE BID S
Item 2 LS 1 Contingency $50,000
TOTAL S
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A Computed Total of

Dollars S

Bidder acknowledges that the following addenda have been received and that the changes covered by

the addendum(s) have been taken into account in this proposal: #1 #2 #3 #4 #5

#6 #7 #8

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program.

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida
Statutes), and agrees that Bidder together with any involved subcontractors will comply with all
applicable trench safety standards. Bidder further acknowledges that included in the various items of
this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety

Act. Bidder further identifies the costs and methods summarized below:

Trench Safety Measure Unit of Unit Unit Extended
(Description) Measure Quantity Cost Cost
(LF, SY)
A.
B.
C.
Total Cost: S

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included
herein must be used) for at least five percent (5%) of the total amount of the Proposal which check
shall become the property of the City, or which bond shall become forthwith due and payable to the

City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding
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contract with and to furnish the required Public Construction Bond to the City within twenty (20) days

after the date of its receipt of written Notice of Award by the City so to do.

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-

RESPONSIVE.

Name of Bidder:

Authorized Signature:

Signer’s Printed Name:

Signer’s Title:

STATE OF
COUNTY OF
The forgoing instrument was sworn (or affirmed) before me this day of ,
20 by as
of )

a/n Partnership JointVenture LLC Corp Other: , on behalf of such entity.
Such individual is  personally known to me or produced a/n state driver’s license
as identification.

[NOTARY SEAL] Notary Public, State of

Notary Printed Name:

Commission No.:

My Commission Expires:
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ATTESTATION OF COMPLIANCE WITH FOREIGN COUNTRIES OF CONCERN PURSUANT TO
SECTION 287.138, FLORIDA STATUTES, CONVICTED VENDOR LIST (PUBLIC ENTITY CRIME)
PURSUANT TO SECTION 287.133, FLORIDA STATUTES, PROHIBITION AGAINST CONTRACTING
WITH SCRUTINIZED COMPANIES PURSUANT TO SECTION 287.135, FLORIDA STATUTES,
PROHIBITION AGAINST HUMAN TRAFFICKING PURSUANT TO SECTION 787.06, FLORIDA
STATUTES, AND COMPLIANCE WITH E-VERIFY PURSUANT TO SECTION 448.095, FLORIDA
STATUTES

This form must be completed by an Officer of an Entity submitting a bid, proposal, or reply to,

or entering into, renewing, or extending a contract with the City of Tampa.

Public Entity Crimes

1. Officer understands that a “person” or “affiliate” who has been placed on the “convicted
vendor list” following a “conviction” for a “public entity crime” (as those terms are defined in
Section 287.133, Florida Statutes) for a period of 36 months following the date of being placed
on the convicted vendor list, is ineligible to contract with or submit a bid, proposal or reply to
contract with the City of Tampa. Business Entities placed on either the “discriminatory vendor

list” or “antitrust vendor list” are ineligible to transact business with the City of Tampa.

2. Officer understands and attests that neither Officer, nor any person or affiliate of the
Entity, nor the Entity have been placed on any of the above referenced vendor lists that would
render the Entity ineligible to contract with or submit a bid, proposal or reply to contract with

the City of Tampa.

Scrutinized Companies

3. Officer understands that pursuant to Section 287.135(2)(a), Florida Statutes, if the value of
the contract is one hundred thousand dollars or more, the Entity would be ineligible to
contract with or submit a bid, proposal or reply to contract with the City of Tampa if the Entity
is on the “Scrutinized Companies or Other Entities that Boycott Israel List” (created pursuant

to Section 215.4725, Florida Statutes); or is engaged in a boycott of Israel; or if the value of
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the contract is one million dollars or more if, at the time of bidding on, submitting a proposal
or reply for, or entering into or renewing a contract, the Entity is ineligible to contract with the

City of Tampa if the Entity:

a. Is onthe Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies

with Activities in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida

Statutes; or

b. Is engaged in business operations in Cuba or Syria.

4. Officer attests that neither Officer nor the Entity are on the Scrutinized Companies or
Other Entities that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or
the Scrutinized Companies with Activities in Iran Terrorism Sectors List, nor is either engaged
in a boycott of Israel, and understand that any resulting contract may be terminated for a

falsification of this Attestation.

E-Verify

5. Officer understands and attests that pursuant to Section 448.095(5), Florida Statutes, the

Entity must comply with Florida’s E-Verify law to enter into a contract with the City of Tampa.

6. The undersigned Entity is registered with and uses the United States Department of

Homeland Security’s E-Verify system to verify the work authorization status of all new

employees.

7. No public employer has terminated a contract with the Entity pursuant to Section

448.095(5), Florida Statutes, within the year immediately preceding the date of contracting or

submitting a bid, proposal or reply to contract with the City of Tampa.

8. Entity is currently in compliance and will remain in compliance, for the duration of any

contract with the City of Tampa, with all requirements of Section 448.095(5), Florida Statutes.
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9. Officer understands and attests that, if there is a good faith belief that the Entity has

knowingly violated Section 448.09(1), Florida Statutes, there is an obligation on the part of

the City of Tampa to terminate a contract pursuant to Section 448.095(5), Florida Statutes.

10. Officer understands and attests that, if there is a good faith belief that one of Entity’s

subcontractor(s) has knowingly violated the Section 448.09(1), Florida Statutes, but the Entity
has otherwise complied with its obligations thereunder, then the Entity will be required to
immediately terminate the contract with the subcontractor in order to continue providing

services to the City of Tampa.
Anti-Human Trafficking

11. Officer hereby understands and attests that the undersigned Entity does not use coercion

of labor or services as those terms are defined in section 787.06(2), Florida Statutes.

12. Officer attests to the best of his/her knowledge that commodities offered to the City by
the Entity have not been produced, in whole or in part, by forced labor. Any contract that the

City may enter into with Entity if Entity is placed on the forced labor vendor list.

Compliance with Foreign Countries of Concern

13. Officer, on behalf of the Entity attest to the following:

a. Entity is not owned by the government of a foreign country of concern as defined in

Section 287.138, Florida Statutes. (Source: § 287.138, Florida Statutes.)

b. The government of a foreign country of concern does not have a controlling interest in the

Entity. (Source: § 287.138(2)(b), Florida Statutes.)

c. Entity is not organized under the laws of, and does not have a principal place of business

in a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes.)
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Under penalties of perjury, | declare that | have read the foregoing statement and that the facts

stated in it are true.

Entity Name:

Officer’s Printed Name:

Officer’s Title:

Signature:

Date:
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Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive

Good Faith Effort Compliance Plan (GFECP) Guidelines

for Small Local Business Enterprise Participation
City of Tampa - Equal Business Opportunity Program
(DMI 50 Form - See detailed instructions on page 3 of 3)

Contract Name Bid Date
Bidder/Proposer

Signature Date
Name Title

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as
specified for Small Local Business Enterprises (SLBE) on the referenced contract:

O SLBE participation Goal is Not Specified for this Solicitation however participation is aspirational and GFECP is required.

O SLBE participation Goal is Met or Exceeded (refer to Goal-Set DMI-90 Form).

O SLBE participation Goal is Not Fully Achieved (refer to Goal-Set DMI-90 Form).

For each checkbox above Bidders/Proposers shall submit DMI Forms 10 and 20 which accurately report all subcontractors solicited
and all subcontractors to-be-utilized. The following list is an overview of the required baseline GFECP action steps for all
bids/proposals. Furthermore, it is understood that these GFECP requirements are weighted in the compliance evaluation based
on the veracity and demonstrable degree of documentation provided with the bid/proposal:

(Check applicable boxes below - Must enclose supporting documents accordingly with Qualifying Remarks)

(1) Solicited through reasonable and available means the interest of SLBEs that have the capability to perform the work of the
contract. The Bidder or Proposer must solicit this interest within enough time to allow the SLBEs to respond. The Bidder or
Proposer must take appropriate steps to follow up initial solicitations with interested SLBEs. 0 See DMI report forms for
subcontractors solicited. 0 See enclosed supplemental data on solicitation efforts.

o Qualifying Remarks

(2)  Provided interested SLBEs with adequate, specific scope information about the plans, specifications, and requirements of
the contract, including addenda, in a timely manner to assist them in responding to the requested scope identified by
bidder/proposer for the solicitation. 0 See enclosed actual solicitations used.

o Qualifying Remarks

(3)  Negotiated in good faith with interested SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation
of negotiation must include the names, addresses, and telephone numbers of SLBEs that were solicited; the date of each
such solicitation; a description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. Additional costs
involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or
achieve participation, as long as such costs are reasonable. Bidders are not required to accept excessive quotesin
order to meet the goal.

o DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations o This project is an RFQ/RFP in nature

and negotiationsare limited to clarifications of scope/percentages, specifications, qualifications and subs fee schedules.
0 See enclosed documentation.

o Qualifying Remarks

(4)  Not rejecting SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The
SLBEs standing within its industry, membership in specific groups, organizations / associations and political or social
affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals.

o Not applicable. 0O See attached justification for rejection of a subcontractor’s bid or proposal. o Qualifying Remarks

(5)  Made scope(s) of work available to SLBE subcontractors and suppliers; and, segmented portions of the work or material
consistent with the available SLBE subcontractors and suppliers, to facilitate meeting the goal. o In addition, Sub-
Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion. O See
enclosed comments.o Qualifying Remarks

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the sub-tasks of a contract with its
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own forces/organization. A Bidder/Proposer who desires to self-perform the sub-tasks of a contract must demonstrate
good faith efforts if the goal has not been met. o Sub-Contractors were not prohibited from submitting bids/proposals
and were solicited on work typically self-performed by the prime. o Qualifying Remarks w/Documents

(7)  Segmented the portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met.
This includes, where appropriate, breaking out contract work items into economically feasible units (quantities/scale) to
facilitate SLBE participation, even when the Bidder/Proposer might otherwise prefer to perform these work items with its
own forces. 0 Sub-Contractors could bid on their own choice of work or trade without restriction to a pre- determined
portion.o Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-
performed by the prime. 0 See enclosed comments.0 Qualifying Remarks

(8)  Made efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the City or contractor.
o See enclosed documentation on initiatives undertaken and methods to accomplish. 0 Qualifying Remarks

(9)  Made efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or
services, including participation in an acceptable mentor-protégé program. o See enclosed documentation of initiatives
and/or agreements. 0 Qualifying Remarks

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of
SLBEs.
o See enclosed documentation of services engaged. 0 Overview (attached) of tactical actions and resources employed
toward recruitment

Note: Any unsolicited information in support of your Bid/RFP Compliance must accompany your submittal. o Identify Information
Submitted

Revd/effective 11/2025 GFECP —-DMI 50 Form Page 2 of 3
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Tc{“"_‘"’ - Participation Plan: Guidance for Complying with Good Faith Efforts Outreach (page 3 of 3)
mpa

M

)

3)

(4)

©)

(6)

()

(®)

€)

(10)

All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, fax,
letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI
Solicited and DMI-Utilized forms must be completed for all firms solicited and all firms utilized. Other
opportunities for subcontracting should be explored to attain participation. May consult Tampa EBO
Office and/or research the online Data Management Business System Directory for Tampa certified
SLBE firms.

Solicitation of SLBEs, via written or electronic notification, should provide specific information on the
services needed, where plans can be reviewed and assistance offered in obtaining these, if required.
Solicitations should be sent a minimum of a week (i.e. 5 city business days or more) before the
bid/proposal date. Actual copies of the bidder’s solicitation containing their scope-specific instructions
should be provided.

With any quotes received, a follow-up should be made when needed to confirm detail scope of work.
For anySLBE low quotes rejected, an explanation shall be provided detailing negotiation efforts.

If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and
supporting documentation for this decision.

Prime shall break down portions of work into economical feasible opportunities for subcontracting. The
SLBE directory may be useful in identifying additional subcontracting opportunities and certified firms
not listed in the “SLBE Goal Setting Firms Contact List.”

Contractor shall not preclude SLBEs from bidding on any part of work, even if the Contractor may desire
to self-perform aspects of the work.

Contractor shall avoid relying solely on subcontracting those scopes of work where SLBE availabilityis
not sufficient to attain pre-determined goals; including RFP/RFQ solicitations, all of which require
GFECP compliance to achieve sub-consultant participation.

In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, et
cetera, if required of subcontractors by the City or Prime Contractor.

In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to SLBEs,
if needed. This includes mobilization where applicable.

Contractor should use the services offered by such agencies as the Small Business Development Center
(SBDC) @ University South Fla.; SBDC @ Hillsborough County Entrepreneur Collaborative Center;
Hillsborough NAACP Empowerment Center; Hillsborough County Economic Development Department
DM/DWBE/SBE Program and Prospera-Hispanic Business Assoc. to name a few for the recruitment and
placement of available SLBEs.
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Page 1 of 2 — DMI Solicited/Utilized Schedules
City of Tampa — Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)

(DM 10 Form)
Contract No.: Contract Name:
Company Name: Address:
Federal ID: Phone: Fax: Email:

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.
[ ]No Firms were contacted or solicited for this contract.
[ ]No Firms were contacted because:
[ ]see attached list of additional Firms solicited and all supplemental information (List must comply with this
form)

Note: Form DMI-10 must list ALL subcontractors solicited
NIGP Code Categories: Buildings =909, General =912, Heavy = 913, Trades = 914, Architects = 906, Engineers &
Surveyors = 925, Supplier = 912-77

= Trade or
>=SLBE . Contact
O = Neither Services Quote
Method
Company Name L=Letter or
Address NIGP Response
. F=Fax .
Federal ID Phone, Fax, Email Code ) Received
(listed | E-Email Y/N
P=Phone
above)

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations
for sub—contracting opportunities on this contract.
Signed: Name/Title: Date:
Failure to Complete, Sigh and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive
Forms must be included with Bid / Proposal

DMI 10 rev./effective 08/2025
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Page 2 of 2 - DMI Solicited/Utilized
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) Solicited Form
(DMI 10 Form)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size)
solicited and subcontractors from whom unsolicited quotations were received must be included in this form. The
instructions that follow correspond to the headings on the form required to be completed. Note: Ability or desire
to perform all work shall not exempt the prime from Good Faith Efforts to achieve participation.
Contract No. This is the number assigned by the City of Tampa for the proposal.

e Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.

e Contractor Name. The name of your business and/or doing business as (dba), if applicable.

e Address. The physical address of your business.

e Federal ID. FIN. A number assigned to your business for tax reporting purposes.

e Phone. Telephone number to contact the business.

e Fax. Fax number for business.

e Email. Provide email address for electronic correspondence.

e No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined
Subcontract Goal or Participation Plan Requirement was not set by the city, resulting in your business not
using subcontractors and will self-perform all work. If, during the performance of the contract, you employ
subcontractors, the City must pre-approve  subcontractors. Use of the  “Sub-
(Contractors/Consultants/Suppliers) Payments” form (DMI 30 Form) must be submitted with every pay
application and invoice. Note: Certified SLBE firms bidding as Primes are not exempt from outreach and
solicitation of subcontractors.

e No Firms were contacted because. Provide a brief explanation of why no firms were contacted or solicited.

e See attached documents. Check the box if, after you have completed the DMI Form in its entirety, you
need more space to list additional firms and/or if you have supplemental information/documentation
relating to the form. All DMI data not submitted on the DMI 10 Form must be in the same format and
include all the requested data from the DMI 10 Form.

The following instructions are for the information of all subcontractors solicited.

e “S” =SLBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified
others.

e Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in
the proper identification and payment of the contractor/subcontractor.

e Company Name, Address, Phone & Fax. Provide company information for verification of payments.

e Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor. NIGP
codes, aka “National Institute of Governmental Purchasing,” are listed in the top section of the document.

e Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with a letter the method(s) of soliciting for
bids.

e Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you
received a response to your solicitation. Indicate “N” No if you received no response to your solicitation
from the subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.

If additional information is required or you have questions, please contact the Equal Business Opportunity
Program - Office of Equal Business Opportunity at (813) 274-5522



Failure to Complete, Sign, and Submit Forms 10, 20, & 50 MAY render the Bid or
Proposal Non-Responsive

Page 1 of 2 — DM Solicited/Utilized Schedules
City of Tampa — Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)

(DMI 20 Form)
Contract No.: Contract Name:
Company Name: Address:
Federal ID: Phone: Fax: Email:

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4.
[] See attached list of additional Firms Utilized and all supplemental information (List must comply with this
form)
Note: Form DMI-20 must list ALL subcontractors To-Be-Utilized.

[1 No Subcontracting/consulting (of any kind) will be performed on this contract.
[1 No Firms are listed to be utilized because:
NIGP Code General Categories: Buildings = 909, General =912, Heavy = 913, Trades = 914, Architects = 906,
Engineers & Surveyors = 925, Supplier = 912-77

r'ed Enter “S” for firms Certified as Small Local Business Enterprises: “O” for Other Non-Certified

Trade, S A t of Percent
S=3SLBE Company Name Services or QuoTeOlf_gttoer of
O =Neither Address Materials of Inte-nt (LOI) Scope or
Federal ID Phone, Fax, Email NIGP Code if available Contract
i 0,
Listed above %

Total ALL Subcontract / Supplier Utilization $

Total SLBE Utilization $

Percent SLBE Utilization of Total Bid/Proposal Amt. %

It is hereby certified that the following information is a true and accurate account of utilization for sub-

contracting opportunities on this Contract.

Signed: Name/Title: Date:

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive Forms
must be included with Bid / Proposal




DMI 20 rev./effective 08/2025

Page 2 of 2 DMI - Solicited/Utilized
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) to be Utilized Form
(DMI 20 Form)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size)

projected to be utilized must be included in this form.

Contract No. This is the number assigned by the City of Tampa for the proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business and/or doing business as (dba) if applicable.

Address. The physical address of your business.

Federal ID. FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact the business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Subcontracting/consulting (of any kind) will be performed on this contract. Checking the box
indicates your business will not use subcontractors when no Subcontract Goal or Participation Plan
Requirement was set by the city but will self-perform all work. When subcontractors are utilized during
the performance of the contract, the “Sub-(Contractors/Consultants/Suppliers) Payments” form (DMI 30
Form) must be submitted with every pay application and invoice. Note: Certified SLBE firms bidding as
Primes are not exempt from outreach and solicitation of subcontractors, including completion and
submission of Form-10 and Form-20.

No Firms listed To-Be-Utilized. Check box: provide a brief explanation why no firms were retained when
a goal or participation plan requirement was set on the contract. Note: Mandatory compliance with Good
Faith Effort outreach (GFECP) requirements applies (DMI 50 Form), and supporting documentation must
accompany the bid.

See attached documents. Check the box if, after completing the DMI Form in its entirety, you need more
space to list additional firms and/or if you have supplemental information/documentation relating to the
scope/value/percent utilization of subcontractors. Reproduce copies of DMI-20 and attach. All data not
submitted on duplicate forms must be in the same format and content as specified in these instructions.

The following instructions are for the information of all subcontractors To Be Utilized.

Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in
the proper identification of the subcontractor.

“S” = SLBE, enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified
others.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.
Trade, Services, or Materials (NIGP code if known). Indicate the trade, service, or material provided by
the subcontractor. Abbreviated list of NIGP is available at http:/www.tampagov.net/DMI “Information
Resources”.

Amount of Quote, Letters of Intent (required for SLBEs).

Percent of Work/Contract. Indicate the percentage of the total contract price the subcontract(s)
represent. For CCNA only (i.e., Consultant A/E Services), you must indicate subcontracts as a percentage
of the total scope/contract.

Total Subcontract/Supplier Utilization. — Provide the total dollar amount of all subcontractors/suppliers
projected to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation
format).



http:/www.tampagov.net/DMI

Total SLBE Utilization. Provide the total dollar amount for all projected SLBE subcontractors/Suppliers

used for this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation
format).

Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.

If additional information is required or you have questions, please contact the Equal Business Opportunity
Program - Office of Equal Business Opportunity at (813) 274-5522.



Tampa Construction Specifications
Contract 25-C-00011; Howard F Curren Advanced Wastewater Treatment Plant TECO Building
Modification

TAMPA BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of

, with its principal offices in the City of , and

authorized to do business in the State of Florida, are held and firmly bound unto the City of Tampa, a

Municipal Corporation of Hillsborough County, Florida, in the full and just sum of 5% of the amount of

the (Bid) (Proposal) good and lawful money of the United States of America, to be paid upon demand

of the City of Tampa, Florida, to which payment will and truly to be made we bind ourselves, our
heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these

presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a
Proposal for the construction of certain facilities for the City designated Contract 25-C-00011, Howard

F. Curren Advanced Wastewater Treatment Plant TECO Building Modification.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified

Bidder’s check otherwise required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted,
the Principal shall, within twenty (20) days after the date of receipt of written Notice of Award,
execute a contract in accordance with the Proposal and upon the terms, conditions and price set
forth therein, in the form and manner required by the City of Tampa, Florida and execute a sufficient
and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an amount of one
hundred percent (100%) of the total contract price, in form and with security satisfactory to said City,
then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law,
and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing

requirements within the time specified above, immediately pay to the aforesaid City, upon demand,
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Tampa Construction Specifications
Contract 25-C-00011; Howard F Curren Advanced Wastewater Treatment Plant TECO Building
Modification

the amount thereof, in good and lawful money of the United States of America, not as a penalty, but

as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly

signed and sealed this day of , 20

Principal

BY

TITLE

BY

TITLE

SEAL)

Producing Agent

Producing Agent’s Address

Name of Agency

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-

responsive.

BB-1
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Tampa Construction Specifications
Contract 25-C-00011; Howard F Curren Advanced Wastewater Treatment Plant TECO Building
Modification

AGREEMENT Form

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary

and required for the performance of the work for the construction of Contract 25-C-00011 in

accordance with your Proposal dated , amounting to a total of
S as completed in accordance with subsections 1-2.09 and I-2.10 of the Instruction
to Bidders.

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter

called the City, and hereinafter called the Contractor, as of the

day of ,20 when the City Council of the City of Tampa, Florida adopted

a Resolution authorizing, among other things, the Mayor’s execution of this Agreement.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants
herein contained, the parties hereto have agreed and hereby agree with each other, the Party of the
First Part for itself, its successors and assigns, and the Party of the Second Part for itself, or himself, or
themselves, and its successors and assigns, or his or their executors, administrators and assigns, as

follows:

Contract 25-C-00011; Howard F. Curren Advanced Wastewater Treatment Plant TECO
Building Modification, shall include, but not be limited to, furnishing all labor, materials and
equipment for the removal and replacement of (1) the building roof, (1) double door, (3) single doors,
(7) downspouts; removal (1) emergency eye wash and replacement with (1) floor mounted stainless
steel sink; removal of existing pressure regulator valves and replacement with PVC pipe; removal of
(2) 36-inch pipes, (1) interior CMU wall as well as all associated receptacles, lighting fixtures, switches,
conduit conductors, wireways, and electrical equipment; removal of (4) roof-mounted fans, roof
insulation panels, (1) metal roof deck, (1) cooling water system, (2) exhaust ducts, (2) HVAC units,
conduit enclosure and electric meter socket, automatic transfer switch, wall mounted bard unit,

fire alarm device or existing equipment; installation of (2) new supply fans; new 480V, 200A, 3-pole
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Contract 25-C-00011; Howard F Curren Advanced Wastewater Treatment Plant TECO Building
Modification

circuit breaker, new 3” conduit and conductors, disconnects for the (2) fans, 2-pole lighting

contactor for interior lighting, 2-pole lighting contactor for exterior lighting, timeclock, light fixtures,
light switches, emergency light fixtures, emergency exit signs, wall-pack lighting fixtures, lightning
protection system, grounding electrode system, grounding rod test wells, painting; and all
appurtenant work to repurpose the former TECO Building in a storage facility at the Howard F.

Curren Advanced Wastewater Treatment Plant with all associated work required for a complete
project in accordance with the Contract Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable

standard drawings, the plans and any provisions referred to whether actually attached or not.

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are

corporation have caused these present to be signed by their duly authorized officers.

CITY OF TAMPA, FLORIDA

Jane Castor, Mayor

(SEAL)

ATTEST:

City Clerk
Approved as to Form: The execution of this document was authorized by Resolution No.
Justin R. Vaske e/s

Contractor Justin R. Vaske, Senior Assistant City Attorney

By:

ATTEST:

Witness
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Tampa Construction Contract Boilerplate

TAMPA AGREEMENT

SECTION 1
GENERAL
ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and tables of contents (all of which are printed
herein merely for convenience), the following, except for such portions thereof as may be specifically
excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions and General Instructions;
The Proposal;

The Bid Bond;

The Certification of Nonsegregated Facilities;

The Notice of Award;

The Agreement;

The Public Construction Bond;

The Notice To Proceed;

The Specifications, including the General Provisions, the Workmanship and Materials, the Specific
Provisions or the Contract Items

The Plans;
All Supplementary Drawings Issued after award of the Contract;
All Addenda issued by the City prior to the receipt of proposals;

All provisions required by law to be inserted in this Contract, whether actually inserted or not.
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Tampa Construction Contract Boilerplate
ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their stead, shall, wherever they appear in this
Contract, be construed as follows, unless different meaning is clear from the context:

(a)"City" shall mean the City of Tampa, Florida, represented by its Mayor and City Council, Party of
the First Part, or such other City official as shall be duly empowered to act for the City on matters
relating to this Contract.

(b)"Contractor" shall mean the Party of the Second Part hereto, whether corporation, firm or
individual, or any combination thereof, and its, their, or his successors, personal representatives,
executors, administrators, and assigns, and any person, firm or corporation who or which shall at any
time be substituted in the place of the Party of the Second Part under this Contract.

(c)"Engineer" shall mean the Director of the Department or his duly authorized representative.

(d)"Consultant" shall mean the engineering or architectural firm or individual employed by the City
to consult with and advise the City in the construction of the project.

(e)"Surety" shall mean any person, firm or corporation that has executed as Surety the Contractor's
Performance Bond securing the performance of this Contact.

(f)"The Work" shall mean everything expressly or implied required to be furnished and done by the
Contractor under the Contract, and shall include both Contract Work and Extra Work.

(g)"Contract Work" shall mean everything expressly or implied required to be furnished and done
by the Contractor by any one or more of the Contract parts referred to in Article 1.01 hereof, except
Extra Work, as hereinafter defined; it being understood that, in case of any inconsistency in or between
any part or parts of this Contract, the Engineer shall determine which shall prevail.

(h)"Contract" or "Contract Documents" shall mean each of the various part of the Contract referred
toin Article 1.01 hereof, both as a whole and severally.

(i)"Extra Work" shall mean work other than that required either expressly or implied by the
contract in its present form.

(j)"Plans" shall mean only those drawings specifically referred to as such in these documents, or in
any Addendum. Drawings issued after the execution of the Contract to explain further, or to illustrate,
or to show changes in the work, will be known as "Supplementary Drawings" and shall be binding upon
the Contractor with the same force as the Plans.
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Tampa Construction Contract Boilerplate

(k)"Specifications" shall mean all of the directions, requirements, and standards of performance
applying to the work, as hereinafter detailed and designated as such, or which may be issued in an
addendum.

()"Addendum or Addenda" shall mean the additional contract provisions issued in writing prior to
the receipt of bids.

(m)"Notice" shall mean written notice. Notice shall be served upon the Contractor, either
personally or by leaving the said notice at his residence or with any employee found on the work, or
addressed to the Contractor at the residence or place of business given in his proposal and deposited in
a postpaid wrapper in any post office box regularly maintained by the United States Post Office.

(n)"Project" shall mean the entire improvement package or related work. The "project" may
consist of several different, but related, contracts.

(0)"site" shall mean, and be limited to, the area upon or in which the Contractor's operations are
carried on and such other appropriate areas as may be designed as such by the Engineer.

(p)"Subcontractor" shall mean any person, firm, or corporation, other than employees of the
Contractor, who or which contracts with the Contractor to furnish, or actually furnishes labor, or labor
and materials, or labor and equipment or labor, materials, and equipment at the site.

(g)Whenever in the Contract the words "directed", "required", "permitted", "ordered",
"designated", "prescribed", and words of like import are used, they shall imply the direction,
requirement, permission, order, designation, or prescription of the Engineer; and "approved",

"acceptable”, "satisfactory"”, "in the judgement of", and words of like import shall mean approved by, or
acceptable to, or satisfactory to, or in the judgment of the Engineer.

(r)Whenever in the Contract the word "day" is used, it shall mean calendar day.

(s)"Final Acceptance" shall mean acceptance of the work as evidenced by an official resolution of
the City. Such acceptance shall be deemed to have taken place only if and when an approving
resolution has been adopted by the City Council. The final acceptance shall be signed only after the City
has assured itself by tests, inspection, or otherwise, that all of the provisions of the Contract have been
carried out to its satisfaction.

(t)"Eastern Standard Time" shall be construed as the time being observed in the City on the day
proposals are received or other documents issued or signed.
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Tampa Construction Contract Boilerplate
SECTION 2

POWERS OF THE CITY'S REPRESENTATIVES
ARTICLE 2.01 THE ENGINEER

It is covenanted and agreed that the Engineer, in addition to those matters elsewhere herein expressly
made subject to his determination, direction, or approval, shall have the power, subject to such express
provisions and limitations herein contained as are not in conflict herewith, and subject to review by the
Mayor and City Council:

(a)To monitor the performance of the work.

(b)To determine the amount, kind, quality, sequence, and location of the work to be paid for
hereunder and, when completed, to measure such work for payment.

(c)To determine all questions of an engineering character in relation to the work, to interpret the
Plans, Specifications and Addenda.

(d)To determine how the work of this Contract shall be coordinated with the work of other
contractors engaged simultaneously on this project.

(e)To make minor changes in the work as he deems necessary, provided such changes do not result
in a net increase in the cost to the City or to the Contractor of the work to be done under the Contract.

(f)To amplify the Plans, add explanatory information and furnish additional Specifications and
Drawings consistent with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the foregoing enumeration, for it is the intent of this
Contract that all of the work shall be subject to his determinations and approval, except where the
determination or approval of someone other than the Engineer is expressly called for herein and except
as subject to review by the Mayor and City Council. All orders of the Engineer requiring the Contractor
to perform work as Contract work shall be promptly obeyed by the Contractor.

The Engineer shall not, however, have the power to issue an extra work order, and the performance of
such work on the order of the Engineer without previously obtaining written confirmation thereof from
the Mayor in accordance with Article 7.02 hereof may constitute a waiver of any right to extra
compensation therefor. The Contractor is warned that the Engineer has no power to change the terms
and provisions of this Contract, except minor changes where such change results in no net increase in
the Contract Price.
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ARTICLE 2.02 DIRECTOR

The Director of the Department in addition to those matters expressly made subject to his
determination, direction or approval in his capacity as "Engineer", shall also have the power:

(a)To review any and all questions in relation to this Contract and its performance, except as herein
otherwise specifically provided, and his determination upon such review shall be final and conclusive
upon the Contractor.

(b)With the approval of the Mayor and City Council to authorize modifications or changes in the
Contract so as to require: (1) the performance of extra work, or (2) the omission of Contract work
whenever he deems it in the interest of the City to do so, or both.

(c)To suspend the whole or any part of the work whenever, in his judgment, such suspension is
required: (1) in the interest of the City generally, or (2) to coordinate the work of the various
Contractors engaged on this project, or (3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be thereby delayed, without compensation to

the Contractor for such suspension other than extending the time for the completion of the work, as

much as it may have been, in the opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work contemplated herein, it shall be deemed necessary
to take over, use, occupy, or operate any part of the completed or partly completed work, the Engineer
shall have the right to do so and the Contractor will not, in any way, interfere with or object to the use,
occupation, or operation of such work by the City after receipt of notice in writing from the Engineer
that such work or part thereof will be used by the City on and after the date specified in such notice.
Such taking over, use, occupancy or operation of any part of the completed or partially completed work
shall not constitute final acceptance or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent, or employee thereof, be bound, precluded,
or estopped by any determination, decision, acceptance, return, certificate, or payment made or given
under or in connection with this Contract by any officer, agent or employee of the City at any time
either before or after final completion and acceptance of the work and payment therefor: (a) from
showing the true and correct classification, amount, quality, or character of the work done, or that any
determination, decision, acceptance, return certificate or payment is untrue, incorrect or improperly
made in any particular, or that the work or any part thereof does not in fact conform to the
requirements of the Contract Documents, and (b) from demanding and recovering from the Contractor
any overpayments made to him or such damages as it may sustain by reason his failure to comply with
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the requirements of the Contract of Documents, or both.
ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or certificate of the City or its employees, officers,
or agents, nor by any order of the City for payment of money, nor any money, nor payments for or
acceptance of the whole or any part of the work by the City, nor any extension of time, nor any changes
in the Contract, Specifications or Plans, nor any possession by the City or its employees shall operate as
a waiver of any provisions of this Contract, nor any power herein provided nor shall any waiver of any
breach of this Contract be held as a waiver of any other subsequent breach.

Any remedy provided in this Contract shall be taken and construed as cumulative, namely, in addition
to each and every other suit, action, or legal proceeding. The City shall be entitled as of right to an
injunction against any breach of the provisions of this Contract.

SECTION 3
PERFORMANCE OF WORK
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY

The Contractor shall do all the work and furnish, at his own cost and expense, all labor, materials,
equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper
for performing and completing the work under this Contract. The Contractor shall be responsible for
the entire work until completed and finally accepted by the City.

The work shall be performed in accordance with the true intent and meaning of the Contract
Documents. Unless otherwise expressly provided, the work must be performed in accordance with the
best modern practice, with materials as specified and workmanship of the highest quality, all as
determined by and entirely to the satisfaction of the Engineer.

Unless otherwise expressly provided, the means and methods of construction shall be such as the
Contractor may choose, subject, however, to the approval of the Engineer. Only adequate and safe
procedure, methods, structures and equipment shall be used. The Engineer's approval or the
Engineer's failure to exercise his right thereon shall not relieve the Contractor of obligations to
accomplish the result intended by the Contract, nor shall such create a cause of action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal laws, rules, ordinances and regulations
applicable to this Contract and to the work done hereunder, and must obtain, at his own expense, all
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permits, licenses or other authorization necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays, legal holidays or after regular working
hours without the express permission of the Engineer. Where such permission is granted, the Engineer
may require that such work be performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final acceptance, the Contractor shall, at all
times, afford the representatives of the City, the Florida Department of Environmental Regulation, and
if applicable, the Federal Environmental Protection Agency and the Federal Department of Labor every
reasonable, safe and proper facility for inspecting the work done or being done at the site. The
inspection of any work shall not relieve the Contractor of any of his obligations to perform proper and
satisfactory work as herein specified. Finished or unfinished work found not to be in strict accordance
with the Contract shall be replaced as directed by the Engineer, even though such work may have been
previously approved and payment made therefor.

The City shall have the right to reject materials and workmanship which are defective or require their
correction. Rejected work and materials must be promptly removed from the site, which must at all
times be kept in a reasonably clean and neat condition.

Failure or neglect on the part of the City to condemn or reject bad or inferior work or materials shall not
be construed to imply an acceptance of such work or materials, if it becomes evident at any time prior
to the final acceptance of the work by the City. Neither shall it be construed as barring the City at any
subsequent time from the recovery of damages of such a sum of money as may be needed to build
anew all portions of the work in which inferior work or improper materials were used, wherever found.

Should it be considered necessary or advisable by the City at any time before final acceptance of the
entire work to make examinations of work already completed, by removing or tearing out all or
portions of such work, the Contractor shall, on request, promptly furnish all necessary facilities, labor,
and material for that purpose. If such work is found to be defective in any material respect, due to the
fault of the Contractor or his subcontractors, he shall defray all expenses of such examination and of
satisfactory reconstruction. If, however, such work is found to meet the requirements of the Contract,
the cost of examination and restoration of the work shall be considered an item of extra work to be
paid for in accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION
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During performance and until final acceptance, the Contractor shall be under an absolute obligation to
protect the finished and unfinished work against any damage, loss, or injury. The Contractor shall take
proper precaution to protect the finished work from loss or damage, pending completion and the final
acceptance of all the work included in the entire Contract, provided that such precaution shall not
relieve the Contractor from any and all liability and responsibility for loss or damage to the work
occurring before final acceptance by the City. Such loss or damage shall be at the risk of and borne by
the Contractor, whether arising from acts or omissions of the Contractor or others. In the event of any
such loss or damage, the Contractor shall forthwith repair, replace, and make good the work without
extension of time therefor, except as may be otherwise provided herein.

The provisions of this Article shall not be deemed to create any new right of action in favor of third
parties against the Contractor or the City.

ARTICLE 3.05 PRESERVATION OF PROPERTY

The Contractor shall preserve from damage all property along the line of the work, or which is in the
vicinity of or is in anywise affected by the work, the removal or destruction of which is not called for by
the Plans. This applies, but is not limited, to the public utilities, trees, lawn areas, building monuments,
fences, pipe and underground structures, public streets (except natural wear and tear of streets
resulting from legitimate use thereof by the Contractor), and wherever such property is damaged due
to the activities of the Contractor, it shall be immediately restored to its original condition by the
Contractor and at his own expense.

In case of failure on the part of the Contractor to restore such property, or make good such damage or
injury, the City may, upon forty-eight (48) hour written notice, proceed to repair, rebuild, or otherwise
restore such property as may be deemed necessary, and the cost thereof will be deducted from any
monies due or which may become due the Contractor under this Contract. Nothing in this clause shall
prevent the Contractor from receiving proper compensation for the removal, damage, or replacement
of any public or private property not shown on the Plans, when this is made necessary by alteration of
grade or alighment authorized by the Engineer, provided that such property has not been damaged
through fault of the Contractor, his employees or agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the storage of materials, supplies and apparatus
of his workmen to the limits indicated on the plans, by law, ordinances, permits or direction of the
Engineer.

ARTICLE 3.07 SAFETY AND HEALTH REGULATIONS
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The Contractor shall comply with the Department of Labor Safety and Health Regulations for
construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under
Section 107 of the Contract Work Hours and Safety Standards Act (PL91-54).

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the work done and materials furnished under
this Contract shall be paid by the Contractor and shall be deemed to have been included in his bid. The
laws of the State of Florida provide that sales and use taxes are payable by the Contractor upon the
tangible personal property incorporated in the work and such taxes shall be paid by the Contractor and
shall be deemed to have been included in his bid.

ARTICLE 3.09 ENVIRONMENTAL CONSIDERATIONS

The Contractor, in the performance of the work under this Contract, shall comply with all Local, State
and Federal laws, statutes, ordinances, rules and regulations applicable to protection of the
environment; and, in the event he violates any of the provisions of same, he shall be answerable to the
Local, State and Federal agencies designated by law to protect the environment. In the event the City
receives, from any of the environmental agencies, a citation which is occasioned by an act or omission
of the Contractor or his subcontractor or any officers, employees or agents of either, it is understood
and agreed that the Contractor shall automatically become a party-respondent under said citation; and
the City immediately shall notify the Contractor and provide him with a copy of said citation.

The Contractor shall comply with the requirements of the citation and correct the offending
conditions(s) within the time stated in said citation and further shall be held fully responsible for all
fines and/or penalties.

SECTION 4
TIME PROVISIONS
ARTICLE 4.01 TIME OF START AND COMPLETION

The Contractor must commence work within thirty (30) days subsequent to the date of the receipt of
the "Notice to Proceed" by the City unless otherwise provided in the Specific Provisions and Special
Instructions. Time being of the essence of this Contract, the Contractor shall thereafter prosecute the
work diligently, using such means and methods of construction as well as secure its full completion in
accordance with the requirements of the Contract Documents no later than the date specified therefor,
or on the date to which the time for completion may be extended.
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The Contractor must complete the work covered by this Contract in the number of consecutive
calendar days set forth in the Instructions to Bidders, unless the date of completion is extended
pursuant to the provisions of Article 4.05 hereof. The period for performance shall start from the date
of signing of this Agreement by the City.

The actual date of completion will be established after a final inspection as provided in Article 4.07
hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an orderly and expeditious manner, the Contractor
shall submit to the Engineer a proposed progress schedule within fifteen (15) days after the award of
this Contract.

The schedule shall state the Contract starting date, time for completion and date of completion and
shall show the anticipated time of starting and completion of each of the various operations to be
performed under this Contract, together with all necessary and appropriate information regarding
sequence and correlation of work and an estimated time required for the delivery of all materials and
equipment required for the work. The proposed schedule shall be revised as directed by the Engineer
until finally approved by him, and, after such approval, shall be strictly adhered to by the Contractor.
The approved progress schedule may be changed only with the written permission of the Engineer.

If the Contractor shall fail to adhere to the approved progress schedule or the schedule as revised, he
shall promptly adopt such other or additional means and methods of construction as will make up for
the time lost, and will assure completion in accordance with the contract time.

ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the sequence indicated by the approved schedule, the
Contractor must submit to the Engineer a specific request, in writing, for each item of information or
approval required of him by the Contract. These requests must be submitted sufficiently in advance of
the date upon which the information or approval is actually required by the Contractor to allow for the
time the Engineer may take to act upon such submissions or resubmissions. The Contractor shall not
have any right to an extension of time on account of delays due to his failure to submit his requests for
the required information or the required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER CONTRACTORS

During progress of the work, other Contractors may be engaged in performing other work on this
project or on other projects on the site. In that event, the Contractor shall coordinate the work to be
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done hereunder with the work of such other Contractors in such manner as the Engineer may direct.
ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be entitled to an extension of time for delay in
completion of the work should the Contractor be obstructed or delayed in the commencement,
prosecution or completion of any part of said work by any act or delay of the City, or by acts or
omissions of other Contractors on this project, or by a riot, insurrection, war, pestilence, acts of public
authorities, fire, lightning, hurricanes, earthquakes, tornadoes, floods, extremely abnormal and
excessive inclement weather as indicated by the records of the local weather bureau for a five-year
period preceding the date of the Contract, or by strikes, or other causes, which causes of delay
mentioned in this Article, in the opinion of the City, are entirely beyond the expectation and control of
the Contractor.

The Contractor shall, however, be entitled to an extension of time for such causes only for the number
of days of delay which the City may determine to be due solely to such causes and only to the extent
that such occurrences actually delay the completion of the project and then only if the Contractor shall
have strictly complied with all of the requirements of Articles 4.01, 4.02, 4.03 and 4.04 hereof. Itis
hereby understood that the determination by the Engineer as to the order and sequence of the work
shall not in itself constitute a basis for extension of time.

The determination made by the City on an application for an extension of time shall be binding and
conclusive on the Contractor.

Delays caused by failure of the Contractor's materialmen, manufacturers, and dealers to furnish
approved working drawings, materials, fixtures, equipment, appliances, or other fittings on time or
failure of subcontractors to perform their work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for delay in the performance of this Contract
occasioned by any act or omission to act of the City or any of its representatives or because of any
injunction which may be brought against the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to complete performance of the work as
provided herein.

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the essence of this Contract and that there will be
on the part of the City considerable monetary damage in the event the Contractor should fail to
complete the work within the time fixed for completion in the Contract or within the time to which
such completion may have been extended.
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The amount per day set forth in the Instructions to Bidders is hereby agreed upon as the liquidated
damages for each and every calendar day that the time consumed in completing the work under this
Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or otherwise than as the liquidated and
adjusted damages to the City because of the delay and the Contractor and his Surety agree that the
stated sum per day for each such day of delay shall be deducted and retained out of the monies which
may become due hereunder and if not so deductible, the Contractor and his Surety shall be liable
therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the requirements of the Contract and final
cleaning up performed, a date for final inspection of the work by the Engineer shall be set by the
Contractor in a written request therefor, which date shall be not less than ten (10) days after the date
of such request. The work will be deemed complete as of the date so set by the Contractor if, upon
such inspection, the Engineer determines that no further work remains to be done at the site.

If such inspection reveals interms of work still to be performed, however, the Contractor shall promptly
perform them and then request a reinspection. If, upon such inspection, the Engineer determines that
the work is complete, the date of final completion shall be deemed to be the last day of such
reinspection.

SECTION 5
SUBCONTRACTS AND ASSIGNMENTS
ARTICLE 5.01 LIMITATIONS AND CONSENT

The Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this Contract or of his
right, title, or interest therein, or his power to execute such Contract, or to assign any monies due or to
become due thereunder to any other person, firm or corporation unless the previous written consent
of the City shall first be obtained thereto and the giving of any such consent to a particular subcontract
or assignment shall not dispense with the necessity of such consent to any further or other assignment.

Before making any subcontract, the Contractor must submit a written statement to the Engineer, giving
the name and address of the proposed contractor, the portion of the work and materials which he is to
perform and furnish and any other information tending to prove that the proposed subcontractor has
the necessary facilities, skill, integrity, past experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.
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If the City finds that the proposed subcontractor is qualified, the Contractor will be notified in writing.
The City may revoke approval of any subcontractor when such subcontractor evidences an
unwillingness or inability to perform his work in strict accordance with these Contract Documents.
Notice of such revocation of approval will be given in writing to the Contractor.

The Contractor will promptly, upon request, file with the City a conformed copy of the subcontract. The
Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to
bind subcontractors to the Contractor by the terms of these Contract Documents, insofar as applicable
to the work of subcontractors, and to give the Contractor the same power as regards terminating any
subcontracts that the City may exercise over the Contractor under provisions of these Contract
Documents.

The Contractor shall be required to perform with his own forces at least twenty-five (25) percent of the
work, unless written consent to subcontract a greater percentage of the work is first obtained from the
City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve the Contractor of any of his responsibilities,
duties, and liabilities hereunder. The Contractor shall be solely responsible to the City for the acts or
defaults or omissions of his subcontractor and of such subcontractor's officers, agents, and employees,
each of whom shall for all purposes be deemed to be the agent or employee of the Contractor. Nothing
contained in the Contract Documents shall create any contractual relationship between any
subcontractor and the City.

SECTION 6
SECURITY AND GUARANTY
ARTICLE 6.01 CONTRACT SECURITY

The Contractor shall execute and deliver to the City a Performance Bond on the form as provided

herein, in an amount at least equal to one hundred (100) percent of the full Contract price, such Bond
to be executed by a surety company acceptable to the City. The surety on such Performance Bond shall
be a surety company duly authorized to do business in the State of Florida, and the Bond shall be issued
or countersigned by a local resident producing agent of such surety company who is a resident of the
State of Florida, regularly commissioned and licensed in said State, and satisfactory evidence of the
authority of the person or persons executing such Bond shall be submitted with the Bond. The
Performance Bond shall serve as security for the faithful performance of this Contract, including
maintenance and guaranty provisions, and for the payment of all persons performing labor and
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furnishing materials in connection with the Contract. The premiums on the Performance Bond shall be
paid by the Contractor.

If, at any time, the City shall become dissatisfied with any surety or sureties then upon the Performance
Bond, or if for any other reason such bond shall cease to be adequate security for the City, the
Contractor shall, within five days after notice so to do, substitute an acceptable Bond in such form and
sum and signed by such other sureties as may be satisfactory to the City. The premiums on such Bond
shall be paid by the Contractor. No further partial payments shall be deemed due or shall be made until
the new sureties have qualified.

ARTICLE 6.02 CONTRACTORS INSURANCE
Insurance required shall be as indicated on Special Instructions pages beginning with "INS-1"
ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any approved payments to him as may, in the
opinion of the City, be necessary to secure (a) just claims of any persons supplying labor or materials to
the Contractor or any of his subcontractors for the work then due and unpaid; (b) loss due to defective
work not remedied, or (c) liability, damage, or loss due to injury to persons or damages to the work or
property of other contractors, subcontractors, or others, caused by the act or neglect of the Contractor
or of any of his subcontractors. The City shall have the right, as agent for the Contractor, to apply any
such amounts so withheld in such manner as the City may deem proper to satisfy such claims or to
secure such protection. Such application of such money shall be deemed payments for the account of
the Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY

The Contractor hereby guarantees all the work furnished under this Contract against any defects in
workmanship and materials for a period of one year following the date of final acceptance of the work
by the City. Under this guarantee, the Contractor hereby agrees to make good, without delay, at his
own expense, any failure of any part of the work due to faulty materials or manufacture, construction,
or installation, or the failure of any equipment to perform satisfactorily all the work put upon it within
the limits of the Contract Documents, and further, shall make good any damage to any part of the work
caused by such failure. Itis hereby agreed that the Performance Bond shall fully cover all guarantees
contained in this Article.

It is also agreed that all warranties, expressed or implied, inure to the benefit of the City and are
enforceable by the City.
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SECTION 7

CHANGES

ARTICLE 7.01 MINOR CHANGES

The City reserves the right to make such additions, deductions, or changes to this Contract from time to
time as it deems necessary and in a manner not materially affecting the substance thereof or materially
changing the price to be paid in order to carry out and complete more fully and perfectly the work
herein agreed to be done and performed. This Contract shall in no way be invalidated by any such
additions, deductions, or changes, and no claim by the Contractor shall be made for any loss of
anticipated profits thereby.

Construction conditions may require that minor changes be made in the location and installation of the
work and equipment to be furnished and other work to be performed hereunder, and the Contractor
when ordered by the Engineer, shall make such adjustments and changes in said locations and work as
may be necessary, without additional cost to the City, provided such adjustments and changes do not
alter the character, quantity of cost of the work as a whole, and provided further that Plans and
Specifications showing such adjustments and changes are furnished to the Contractor by the City within
a reasonable time before any work involving such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for which no additional compensation shall be
allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without notice to the sureties require the performance
of such extra work as it may find necessary or desirable. An order for extra work shall be valid only if
issued in writing and signed by the Mayor and the work so ordered must be performed by the
Contractor.

The amount of compensation to be paid to the Contractor for any extra work as so ordered shall be
determined as follows:

(a)By such applicable unit prices, if any, as are set forth in the Proposal; or

(b)If no such unit prices are set forth then by a lump sum or other unit prices mutually agreed upon
by the City and the Contractor; or

(c)If no such unit prices are set forth in the Proposal and if the parties cannot agree upon a lump
sum or other unit prices then by the actual net cost in money to the Contractor of the extra work
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performed, which cost shall be determined as follows:

(1) For all labor and foreman in direct charge of the authorized operations, the Contractor shall
receive the current local rate of wages to be agreed upon, in writing, before starting such work for
each hour that said labor and foremen are actually engaged thereon, to which shall be added an
amount equal to 25 percent of the sum thereof which shall be considered and accepted as full
compensation for general supervision, FICA taxes, contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's profit and overhead, the furnishing of small
tools and miscellaneous equipment used, such as picks, shovels, hand pumps, and similar items.

(2) For all materials used, the Contractor shall receive the actual cost of such materials
delivered at the site or previously approved delivery point as established by original receipted bills.
No percentage shall be added to this cost.

(3) For special equipment and machinery such as power-driven pumps, concrete mixers,
trucks, and tractors, or other equipment, required for the economical performance of the
authorized work, the Contractor shall receive payment based on the average local area rental price
for each item of equipment and the actual time of its use on the work. No percentage shall be
added to this sum.

(4) Records of extra work done under this procedure shall be reviewed at the end of each day
by the Contractor or his representative and the Engineer. Duplicate copies of accepted records
shall be made and signed by both Contractor or his representative and the Engineer, and one copy
retained by each.

Request for payment for approved and duly authorized extra work shall be submitted in the same form
as Contract work or in the case of work performed under paragraph (c) (1) above upon a certified
statement supported by receipted bills. Such statement shall be submitted for the current Contract
payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required, necessitated, or ordered violates the terms
and provisions of this Contract, he must promptly notify the Engineer, in writing, of his contentions with
respect thereto and request a final determination thereof. If the Engineer determines that the work in
guestion is Contract work and not extra work or that the order complained of is proper, he will direct
the Contractor to proceed and the Contractor shall promptly comply. In order, however, to reserve his
right to claim compensation for such work or damages resulting from such compliance, the Contractor
must, within five (5) days after receiving notice of the Engineer's determination and direction, notify the
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City in writing that the work is being performed or that the determination and direction is being
complied with under protest. Failure of the Contractor to notify shall be deemed as a waiver of claim
for extra compensation or damages therefor.

Before final acceptance by the City, all matters of dispute must be adjusted to the mutual satisfaction of
the parties thereto. Final determinations and decisions, in case any questions shall arise, shall
constitute a condition precedent to the right of the Contractor to receive the money therefor until the
matter in question has been adjusted.

ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without notice to the sureties require the omission of
such Contract work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed by the Mayor and the work so ordered must
be omitted by the Contractor. The amount by which the Contract price shall be reduced shall be
determined as follows:

(a) By such applicable unit prices, if any, as are set forth in the Contract; or
(b) By the appropriate lump sum price set forth in the Contract; or

(c) By the fair and reasonable estimated cost to the City of such omitted work as determined by the
Engineer and approved by the City.

SECTION 8
CONTRACTOR'S EMPLOYEES
ARTICLE 8.01 CHARACTER AND COMPETENCY

The Contractor and his subcontractors shall employ upon all parts of the work herein contracted for
only competent, skillful, and trustworthy workers. Should the Engineer at any time give notice, in
writing, to the Contractor or his duly authorized representative on the work that any employee in his
opinion is incompetent, unfaithful, disorderly, careless, unobservant of instructions, or in any way a
detriment to the satisfactory progress of the work, such employee shall immediately be dismissed and
not again allowed upon the site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the faithful prosecution of the work and in case of
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his absence shall have a competent, experienced, and reliable supervisor or superintendent, acceptable
to the Engineer on the site who shall follow without delay all instructions of the Engineer in the
prosecution and completion of the work and every part thereof, in full authority to supply workers,
material, and equipment immediately. He shall keep on hand at all times copies of the Contract
Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES

The Contractor shall, in the performance of the work required to be done under this Contract, employ
all workers without discrimination regarding race, creed, color, sex or national origin and must not
maintain or provide facilities that are segregated on the basis of race, color, creed or national origin.

ARTICLE 8.04 RATES OF WAGES

On federally assisted projects, the rates of wages to be paid under this Contract shall not be less than
the rates of wages set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included. Florida's Prevailing Wage Law (Section
215.19, Florida Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to do so, furnish to the Engineer a duly
certified copy of his payroll and also any other information required by the Engineer to satisfy him that
the provisions of the law as to the hours of employment and rate of wages are being observed.

Payrolls shall be prepared in accordance with instructions furnished by the City and on approved forms.
The Contractor shall not carry on his payroll any persons not employed by him. Subcontractor's
employees shall be carried only on the payrolls of the employing subcontractor.

SECTION 9
CONTRACTOR'S DEFAULT
ARTICLE 9.01 CITY'S RIGHT AND NOTICE

It is mutually agreed that: (a) if the Contractor fails to begin work when required to do so, or (b) if at
any time during the progress of the work it shall appear to the Engineer that the Contractor is not
prosecuting the work with reasonable speed, or is delaying the work unreasonably and unnecessarily,
or (c) if the force of workmen or quality or quantity of material furnished are not sufficient to insure
completion of the work within the specified time and in accordance with the Specifications hereto
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attached, or (d) if the Contractor shall fail to make prompt payments for materials or labor or to
subcontractors for work performed under the Contract, or (e) if legal proceedings have been instituted
by others than the City in such manner as to interfere with the progress of the work and may subject
the City to peril of litigation or outside claims of (f) if the Contractor shall be adjudged a bankrupt or
make an assignment for the benefit of creditors, or (g) if in any proceeding instituted by or against the
Contractor an order shall be made or entered granting an extension of time of payment, composition,
adjustment, modification, settlement or satisfaction of his debts or liabilities, or (h) if a receiver or
trustee shall be appointed for the Contractor or the Contractor's property, or (i) if the Contract or any
part thereof shall be sublet without the consent of the City being first obtained in writing, or (j) if this
Contract or any right, monies, or claim thereunder shall be assigned by the Contractor, otherwise than
as herein specified, or (k) if the Contractor shall fail in any manner of substance to observe the
provisions of this Contract, or (I) if any of the work, machinery, or equipment shall be defective, and
shall not be replaced as herein provided, or (m) if the work to be done under this Contract shall be
abandoned, then such fact or conditions shall be certified by the Engineer and thereupon the City
without prejudice to any other rights or remedies of the City, shall have the right to declare the
Contractor in default and so notify the Contractor by a written notice, setting forth the ground or
grounds upon which such default is declared and the Contractor must discontinue the work, either as a
portion of the work or the whole thereof, as directed.

ARTICLE 9.02 CONTRACTOR'S DUTY UPON DEFAULT

Upon receipt of notice that his Contract is in default, the Contractor shall immediately discontinue all
further operations on the work or such part thereof, and shall immediately quit the site or such part
thereof, leaving untouched all plant, materials, equipment, tools, and supplies.

ARTICLE 9.03 COMPLETION OF DEFAULTED WORK

The City, after declaring the Contractor in default, may then have the work completed or the defective
equipment or machinery replaced or anything else done to complete the work in strict accordance with
the Contract Documents by such means and in such manner, by Contract with or without public letting,
or otherwise, as it may deem advisable, utilizing for such purpose without additional cost to the City
such of the Contractor's plant, materials, equipment, tools, and supplies remaining on the site, and also
such subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the expense of such completion, including
liguidated damages, if any, and the cost of reletting. The City shall deduct this expense from monies
due or to become due to the Contractor under this Contract, or any part thereof, and in case such
expense is more than the sum remaining unpaid of the original contract price, the Contractor and his
sureties shall pay the amount of such deficiency to the City.
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ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a part of the work only, the Contractor shall
discontinue such part, shall continue performing the remainder of the work in strict conformity with the
terms of the Contract, and shall in no way hinder or interfere with any other contractor or person
whom the City may engage to complete the work as to which the Contractor was declared in default.

SECTION 10
PAYMENTS
ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the City will pay and the Contractor agrees to
accept, subject to the terms and conditions hereof, the lump sum prices or unit prices in the
Contractor's Proposal and the award made therein, plus the amount required to be paid for any extra
work ordered under Article 7.02 hereof, less credit for any work omitted pursuant to Article 7.04
hereof. Under unit price items, the number of units actually required to complete the work under the
Contract may be more than stated in the Proposal. The Contractor agrees that no claim will be made
for any damages or for loss of profits because of a difference between the quantities of the various
classes of work assumed and stated in the Proposal Form as a basis for comparing Proposals and the
guantities of work actually performed.

The sum as awarded for any lump sum Contract or lump sum Contract Item shall represent payment in
full for all of the various classes of work, including materials, equipment, and labor necessary or
required to complete, in conformity with the Contract Document, the entire work shown, indicated or
specified under the lump sum Contract or lump sum Contract ltem.

The amount as awarded as a unit price for any unit price Contact Item shall represent payment in full
for all the materials, equipment, and labor necessary to complete, in conformity with the Contract
Documents, each unit of work shown, specified, or required under the said unit price Contract ltem.

No payment other than the amount as awarded will be made for any class of work included in a lump
sum Contract Item or a unit price Contract Item, unless specific provision is made therefor in the
Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN

Within fifteen (15) days after the execution of this Contract, the Contractor must submit to the
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Engineer in duplicate an acceptable breakdown of the lump sums and unit prices bid for items of the
Contract, showing the various operations to be performed under the Contract, as described in the
progress schedule required under Article 4.02 hereof, and the value of each of such operations, the
total of such items to equal the total price bid. The Contractor shall also submit such other information
relating to the bid prices as may be required and shall revise the bid breakdown as directed.
Thereafter, the breakdown may be used for checking the Contractor's applications for partial payments
hereunder but shall not be binding upon the City or the Engineer for any purpose whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA

The Contractor shall furnish to the Engineer such schedules of quantities and costs, progress schedules,
reports, invoices, delivery tickets, estimates, records, and other data as the Engineer may request
concerning work performed or to be performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the
calendar month following that in which such services are rendered, (b) for all materials, tools, and
equipment delivered at the site of the project, and the balance of the cost thereof not later than the
30th day following the completion of that part of the work in or on which such materials, tools, and
equipment are incorporated or used, and (c) to each of his subcontractors, not later than the 5th day
following each payment to the Contractor, the respective amounts allowed the Contractor on account
of the work performed by his subcontractors, to the extent of each subcontractor's interest therein;
and proof of such payments or releases therefor shall be submitted to the Engineer upon request.

ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall make and certify an estimate, on forms
prescribed by the City, of the amount and fair value of the work done, and may apply for partial
payment therefor. The Contractor shall revise the estimate as the Engineer may direct. When
satisfactory progress has been made, and shows that the value of the work completed since the last
payment exceeds one percent (1%) of the total Contract price in amount, the Engineer will issue a
certificate that such work has been completed and the value thereof. The City will then issue a voucher
to the Contractor in accordance with the following schedule:

FOR CONTRACT AMOUNTS UNDER $250,000

(A)In the amount of ninety percent (90%) of the value of the work completed as certified until
construction is one hundred percent (100%) complete (operational or beneficial occupancy), the
withheld amount may be reduced below ten percent (10%), at the Engineer's option, to only that
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amount necessary to assure completion.
FOR CONTRACT AMOUNTS OVER $250,000

(A)In the amount of ninety percent (90%) of the value of the work completed as certified until
construction is fifty percent (50%) complete.

(B)When the dollar value, as determined by the Engineer, of satisfactorily completed work in place
is greater than fifty percent (50%) of the original contract price, vouchers for partial payment will be
issued by the City to the Contractor in the amount of one hundred percent (100%) of the value of the
work, above 50%, completed as certified for that payment period.

(C)If the Contractor has performed satisfactorily and the work is substantially complete
(operational or beneficial occupancy) the withheld amount may be reduced, at the Engineer's option, to
only that amount necessary to assure completion.

In addition to the Conditions set forth in (A), (B), and (C) above, payments will always be less any sums
that may be retained or deducted by the City under the terms of any of the contract documents and
less any sums that may be retained to cover monetary guarantees for equipment, materials or progress
performance.

Payment on estimates made on or about the first of the month may be expected on or about the 20th
of the month.

Unless specified otherwise in the Contract Items, the delivered cost of equipment and nonperishable
materials suitably stored at the site of the work and tested for adequacy may be included in the
Contractor's application for partial payment provided, however, that the Contractor shall furnish
evidence satisfactory to the City that the Contractor is the unconditional owner and in possession of
such materials or equipment. The amount to be paid will be 90 percent of the invoice cost to the
Contractor which cost shall be supported by receipted bills within 30 days of the date of payment by
the City to the Contractor. Such payment shall not relieve the Contractor from full responsibility for
completion of the work and for protection of such materials and equipment until incorporated in the
work in a permanent manner as required by the Contract Documents.

Before any payment will be made under this Contract, the Contractor and every subcontractor, if
required, shall deliver to the Engineer a written, verified statement, in satisfactory form, showing in
detail all amounts then due and unpaid by such Contractor or subcontractor to all laborers, workmen,
and mechanics, employed by him under the Contract for the performance of the work at the site
thereof, for daily or weekly wages, or to other persons for materials, equipment, or supplies delivered
at the site of the work during the period covered by the payment under consideration.
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ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work under this Contract as provided in Article
4.07 hereof, the Engineer will prepare the final estimate showing the value of the completed work. This
estimate will be prepared within 30 days after the date of completion or as soon thereafter as the
necessary measurements and computations can be made. All prior certificates and estimates, being
approximate only, are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by Engineer, he will submit to the Mayor and
City Council the final certificate stating that the work has been completed and the amount based on the
final estimate remaining due to the Contractor. The City will then accept the work as fully completed
and will, not later than 30 days after the final acceptance, as defined in Article 1.02, of the work done
under this Contract, pay the Contractor the entire amount so found due thereunder after deduction of
all previous payments and all percentages and amounts to be kept and retained under provisions of this
Contract; provided, however, and it is understood and agreed that, as a precedent to receiving final
payment, the Contractor shall submit to the City a sworn affidavit that all bills for labor, service,
materials, and subcontractors have been paid and that there are no suits pending in connection with
this work. The City, at its option, may permit the Contractor to execute a separate surety bond in a
form satisfactory to the City. The surety bond shall be in the full amount of the suit or suits.

Neither the final payment nor any part of the retained percentage shall be paid until the Contractor, if
required, shall furnish the City with a complete release from any should remain unsatisfied after all
payments are made, the Contractor shall refund to the City all monies which the City may be compelled
to pay in discharging such claim, including incidental costs and attorney's fees.

ARTICLE 10.07 ACCEPTANCE OF FINAL PAYMENT

The acceptance by the Contractor, or by anyone claiming by or through him, of the final payment shall
operate as and shall be a release to the City and every officer and agent thereof from any and all claims
and liability to the Contractor for anything done or furnished in connection with the work or project and
for any act or neglect of the Contractor or of any others relating to or affecting the work. No payment,
however, final or otherwise, shall operate to release the Contractor or his sureties from any obligations
under this Contract or the Performance Bond.
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SECTION 11

MISCELLANEOUS PROVISIONS

ARTICLE 11.01 CONTRACTOR'S WARRANTIES

In consideration of, and to induce the award of this contract to him, the Contractor represents and
warrants:

(a)That he is not in arrears to the City upon debt or contract, and he is not a defaulter, as surety,
contractor, or otherwise.

(b)That he is financially solvent and sufficiently experienced and competent to perform the work.
(c)That the work can be performed as called for by the Contract Documents.

(d)That the facts stated in his proposal and the information given by him are true and correct in all
respects.

(e)That he is fully informed regarding all the conditions affecting the work to be done and labor
and materials to be furnished for the completion of this Contract, and that his information was secured
by personal investigation and research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL AND PROCESSES

It is mutually understood and agreed that Contract prices include all royalties and costs arising from
patents, trademarks, and copyrights in any way involved in the work. Whenever the Contractor is
required or desires to use any design, device, material, or process covered by letters of patent or
copyright, the Contractor shall indemnify and save harmless the City, its officers, agents and employees
from any and all claims for infringement by reason of the use of any such patented design, device, tool,
material, equipment, or process, to be performed under the Contract, and shall indemnify the said City,
its officers, agents, and employees for any costs, expenses, and damages which may be incurred by
reason of such infringement at any time during the prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be brought against the City or any of its officers,
agents, or employees for or on account of the failure, omission, or neglect of the Contractor or his
subcontractors, employees, or agents, to do or perform any of the covenants, acts, matters, or things
by this Contract undertaken to be done or performed by the Contractor of his subcontractors,
employees, or agents, or from any injuries done to property or persons and caused by the negligence or
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alleged negligence of the Contractor of his subcontractors, employees, or agents, or in any other
manner arising out of the performance of this Contract, then the Contractor shall immediately assume
and take charge of the defense of such actions or suits in like manner and to all intents and purposes as
if said actions or suits have been brought directly against the Contractor, and the Contractor shall also
indemnity and save harmless the City, its officers, agents, and employees from any and all loss, cost or
damage whatever arising out of such actions or suits, in like manner and to all intents and purposes as if
said actions or suits have been brought directly against the Contractor.

The Contractor shall and does hereby assume all liability for and agrees to indemnify the City or its
Engineer against any or all loss, costs, damages, and liability for any or by reason of any lien, claims or
demands, either for materials purchased or for work performed by laborers, mechanics, and others and
from any damages, costs, actions, or causes of action and judgement arising from injuries sustained by
mechanics, laborers, or other persons by reason of accidents or otherwise, whether caused by the
carelessness or inefficiency or neglect of said Contractor, his subcontractors, agents, employees,
workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage sustained, other than for extra or disputed
work covered by Article 7.02 and 7.03 hereof, by reason of any act or omission of the City, its agents, or
any persons, he shall, within five days after sustaining such damage, make and deliver to the Engineer a
written statement of the nature of the damage sustained and of the basis of the claim against the City.
On or before the 15th of the month succeeding that in which any damage shall have been sustained,
the Contractor shall make and deliver to the Engineer an itemized statement of the details and
amounts of such damage, duly verified by the Contractor. Unless such statements shall be made
delivered within the times aforesaid, it is stipulated that and all claims for such compensation shall be
forfeited and invalidated, and the Contractor shall not be entitled to payment on account of such
claims.

ARTICLE 11.05 NO CLAIMS AGAINST INDIVIDUALS

No claim whatsoever shall be made by the Contractor against any officer, agent, employee of the City
for, or on account of, anything done or omitted to be done in connection with this Contract.

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any liability against the City on behalf of any claim
for labor, services, or materials, or of subcontractors, and nothing herein contained shall affect the
liability of the Contractor or his sureties to the City or to any workmen or materialsmen upon bond
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given in connection with this Contract.
ARTICLE 11.07 INDEMNIFICATION PROVISIONS

Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary
limitation on the extent of the indemnification under each such provision shall be One Million Dollars or
a sum equal to the total Contract price, whichever shall be the greater.

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED STRICKEN

If this contract contains any unlawful provisions not an essential part of the Contract and which shall
not appear to have a controlling or material inducement to the making thereof, such provisions shall be
deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract
without affecting the binding force of the remainder.

ARTICLE 11.09 LEGAL PROVISIONS DEEMED INCLUDED

Each and every provision of any law and clause required by law to be inserted in this Contract shall be
deemed to be inserted herein, and the Contract shall be read and enforced as though it were included
herein and if, through mistake or otherwise, any such provision is not inserted or is not correctly
inserted, then upon application of either party the Contract shall forthwith be physically amended to
make such insertion.

ARTICLE 11.10 DEATH OR INCOMPETENCY OF CONTRACTOR

In the event of death or legal incompetency of a Contractor who shall be an individual or surviving
member of a contracting firm, such death or adjudication of incompetency shall not terminate the
Contract, but shall act as default hereunder to the effect provided in Article 9.01 hereof and the estate
of the Contractor and his surety shall remain liable hereunder to the same extent as though the
Contractor had lived. Notice of default, as provided in Article 9.01 hereof, shall not be required to be
given in the event of such death or adjudication of incompetency.

ARTICLE 11.11 NUMBER AND GENDER OF WORDS

Whenever the context so admits or requires, all references herein in one number shall be deemed
extended to and including the other number, whether singular or plural, and the use of any gender shall
be applicable to all genders.

ARTICLE 11.12 ACCESS TO RECORDS
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Representatives of Federal Agencies, if applicable, and the State of Florida shall have access to the work
whenever it is in preparation of progress. On federally assisted projects the Federal Agency, the
Comptroller General of the United States, or any authorized representative shall have access to any
books, documents, papers, and records of the Contractor which are pertinent to the project for the
purpose of making audit, examination, excerpts, and transcription thereof.

SECTION 12
LABOR STANDARDS
ARTICLE 12.01 LABOR STANDARDS

The Contractor shall comply with all applicable the regulations set forth in "Labor Standards Provisions
for Federally Assisted Construction Contracts", which may be attached, and any applicable Florida
Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and other organizations of workers, and shall
post, in a conspicuous place available to employees or applicants for employment, a completed copy of
the form entitled "Notice to Labor Unions or Other Organizations of Workers" attached to and made a
part of this Agreement.

ARTICLE 12.03 SAFETY AND HEALTH REGULATIONS

The Contractor shall comply with the Department of Labor Safety and Health Regulations for
construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under
Section 107 of the Contract Work Hours and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any worker's compensation law or statutory
rights, duties, or liabilities of employers and employees under any law with respect to injuries, diseases,
or death of employees arising out of, or in the course of, employment.

ARTICLE 12.04 Not Applicable
ARTICLE 12.05 PREVAILING RATES OF WAGES
Florida's prevailing wage law was repealed effective April 25, 1979.

For Federally assisted projects, appropriate prevailing wage rate determinations are indicated on pages
beginning with WR-1.
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Bidder’s Statement Regarding Bidder's Criminal History Screening Practices:

Pursuant to Sec. 2-284. - Bidder's Criminal History Screening Practices, the bidder declares as follows:

[_] The Bidder hereby declines any discount or incentive related to Section 2-284 Bidder’s Criminal

History Screening Practices.

[_] The Bidder hereby applies for applicable discount or incentive related to Section 2-284 Bidder’s

Criminal History Screening Practices. The following documentation and assurances are provided:

___Notarized past employment analysis that includes the number of disadvantaged workers the
bidder has hired in the past, or, if the bidder has never hired a disadvantaged worker, an explanation

that the bidder made a good faith effort to hire a disadvantaged worker: and,

___An estimate of the number of disadvantaged workers that the bidder has hired or plans to hire if

the bidder is awarded the project; and,

___Evidence that the bidder's recruitment literature and employment policy does not include

language that is disadvantageous to a disadvantaged worker.

__ldentifies, [ ]hereon [ ]in attached document, potential job opportunities under the project that

may be available for disadvantaged workers if the City awards the Bidder the project; and,

___Agrees to consider for job placement at least one otherwise qualified disadvantaged worker, to

the extent a job opportunity is available, if and after the Bidder is awarded the project; or

___The Bidder currently employs a percentage of disadvantaged workers consistent with industry

standards as determined by the director of the soliciting department or designee.

Signed Date

Name

Title

Firm Form BTB-1
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PUBLIC CONSTRUCTION BOND form

Bond No. (enter bond number)

Name of Contractor:

Principal Business Address of Contractor:

Telephone Number of Contractor:

Name of Surety (if more than one list each):

Principal Business Address of Surety:

Telephone Number of Surety:

Owner is The City of Tampa, Florida

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602

Contract Administration Department (280A4N)

Telephone Number of Owner: 813/274-8456

Contract Number Assigned by City to contract which is the subject of this bond:

Legal Description or Address of Property Improved or Contract Number is:

General Description of Work and Services:
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KNOW ALL MEN BY THESE PRESENTS That we, (Name of Contractor)

as Principal, hereinafter called CONTRACTOR, of the State of ,and

(Name of Surety)

a corporation organized and existing under and by virtue of the laws of the State of

, and regularly authorized to do business in the State of Florida, as

SURETY, are held and firmly bound unto the City of Tampa, a municipal corporation organized and
existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum of

Dollars and Cents (S ), lawful

money of the United States of America, for the payment whereof well and truly to be made, we bind
ourselves, our heirs, executors, and administrators, successors and assigns, jointly and severally, firmly

by these presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated , ,20___, between Principal and Owner

for construction of , the contract

being made a part of this bond by reference, in the time and in the manner prescribed in the

contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal

in the prosecution of the work provided for in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate

proceedings, that Owner sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time

specified in the contract, then this bond is void; otherwise it remains in full force.
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5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one
of several such contract documents for a group of projects. This bond does not secure covenants to
pay for or to perform design services survey or program management services. The Owner/Obligee is
expected to reasonably account for damages that are caused to Owner with respect to Principal’s
(Contractor’s) default in performance of the scope of the Work incorporated by reference into the
bond, and notwithstanding any contractual or common law remedy permitted to Owner as against
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost
of completion of the Work less the contract balance unpaid upon default of Contractor for the Work
plus liquidated damages at the rate of $500.00 per day for delays by the Contractor and/or Surety in

reaching substantial completion.

6. The notice requirements for claimants and conditions for entitlement to payment set forth in
Section 255.05, Fla. Stat. and the limitations period to actions upon Section 255.05, Fla. Stat. bonds
apply to claimants seeking payment from surety under this bond. Any action instituted by a claimant
under this bond for payment must be in accordance with the notice and time limitation provisions in

Section 255.05, Florida Statutes.

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time,
alterations or additions to the terms of the contract documents or other Work to be performed
hereunder, or the specifications referred to therein shall in any way affect its obligations under this
bond, and it does hereby waive notice of any such changes, extensions of time, alterations or

additions to the terms of the Contract or to Work or to the specifications.

8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR
with the CITY, hereto attached, and the terms and conditions of the contract and work, and is familiar
therewith and in particular those portions of the Agreement concerning the guaranty of such
CONTRACTOR for a period of one year following the date of the final acceptance of the completed work
under the Contract by the CITY, all of which this BOND includes.
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DATED ON , 20
(Name of Principal) (Name of Surety)
(Principal Business Address) (Surety Address)
By By

(As Attorney in Fact)*
Title

Telephone Number of Surety

Telephone Number of Principal

Approved as to legal sufficiency: By Justin R. Vaske e/s

Justin R. Vaske, Senior Assistant City Attorney

City of Tampa, Florida (Name of Local Agency)

(Address of Resident Agent)

By

Title

Telephone Number of Local Agency

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature
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SPECIFICATIONS

GENERAL PROVISIONS

SECTION 1
SCOPE AND INTENT
G-1.01 DESCRIPTION

The work to be done consists of the furnishing of all labor, materials and equipment, and the
performance of all work included in this Contract.

G-1.02 WORK INCLUDED

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water,
tools, appliances, equipment, supplies, and other means of construction necessary or proper for
performing and completing the work. He shall obtain and pay for all required permits. He shall
perform and complete the work in the manner best calculated to promote rapid construction
consistent with safety of life and property and to the satisfaction of the Engineer, and in strict
accordance with the Contract Documents. The Contractor shall clean up the work and maintain it
during and after construction, until accepted, and shall do all work and pay all costs incidental thereto.
He shall repair or restore all structures and property that may be damaged or disturbed during
performance of the work.

The cost of incidental work described in these General Provisions, for which there are no specific
Contract Items, shall be considered as part of the overhead cost of doing the work and shall be included
in the prices for the various Contract Items. No additional payment will be made therefor.

The Contractor shall provide and maintain such modern plant, tools, and equipment as may be
necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable manner all the
work required by this Contract. Only equipment of established reputation and proven efficiency shall
be used. The Contractor shall be solely responsible for the adequacy of his plant and equipment, prior
approval of the Engineer notwithstanding.

G-1.03 PUBLIC UTILITY INSTALLATIONS AND STRUCTURES

Public utility installations and structures shall be understood to include all poles, tracks, pipes, wires,
conduits, house service connections, vaults, manholes, and all other appurtenances and facilities
pertaining thereto whether owned or controlled by the City, other governmental bodies or privately
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owned by individuals, firms, or corporations, and used to serve the public with transportation, traffic
control, gas, electricity, telephone, sewerage, drainage, water or other public or private property which
may be affected by the work.

The Contract Documents contain data relative to existing public utility installations and structures
above and below the ground surface. These data are not guaranteed as to their completeness or
accuracy and it is the responsibility of the Contractor to make his own investigations to inform himself
fully of the character, condition and extent of all such installations and structures as may be
encountered and as may affect the construction operations.

The Contractor shall protect all public utility installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such locations and
by means approved by the Engineer. The Contractor shall so arrange his operations as to avoid any
damage to these facilities. All required protective devices and construction shall be provided by the
Contractor at his expense. All existing public utilities damaged by the Contractor which are shown on
the Plans or have been located in the field by the utility shall be repaired by the Contractor, at his
expense, as directed by the Engineer. No separate payment shall be made for such protection or
repairs to public utility installations or structures.

Public utility installations or structures owned or controlled by the City or other governmental body
which are shown on the Plans to be removed, relocated, replaced or rebuilt by the Contractor shall be
considered as a part of the general cost of doing the work and shall be included in the prices bid for the
various Contract Items. No separate payment shall be made therefor.

Where public utility installations or structures owned or controlled by the City or other governmental
body are encountered during the course of the work, and are not indicated on the Plans or in the
Specifications, and when, in the opinion of the Engineer, removal, relocation, replacement or rebuilding
is necessary to complete the work under this Contract, such work shall be accomplished by the utility
having jurisdiction or such work may be ordered, in writing by the Engineer, for the Contractor to
accomplish. If such work is accomplished by the utility having jurisdiction it will be carried out
expeditiously and the Contractor shall give full cooperation to permit the utility to complete the
removal, relocation, replacement or rebuilding as required. If such work is accomplished by the
Contractor, it will be paid for as extra work as provided for in Article 7.02 of the Agreement.

The Contractor shall, at all times in performance of the work, employ approved methods and exercise
reasonable care and skill so as to avoid unnecessary delay, injury, damage or destruction of public utility
installations and structures; and shall, at all times in the performance of the work, avoid unnecessary
interference with, or interruption of, public utility services, and shall cooperate fully with the owners
thereof to that end.
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All City and other governmental utility departments and other owners of public utilities, which may be
affected by the work, will be informed in writing by the Engineer within two weeks after the execution
of the Contract or Contracts covering the work. Such notice will set out, in general, and direct attention
to, the responsibilities of the City and other governmental utility departments and other owners of
public utilities for such installations and structures as may be affected by the work and will be
accompanied by one set of Plans and Specifications covering the work under such Contract or
Contracts.

In addition to the general notice given by the Engineer, the Contractor shall give written notice to all
City and other governmental utility departments and other owners of public utilities of the location of
his proposed construction operations, at least forty-eight (48) hours in advance of breaking ground in
any area or on any unit of the work. This can be accomplished by making the appropriate contact with
the "Underground Utility Notification Center for Excavators (Call Candy)".

The maintenance, repair, removal, relocation, or rebuilding of public utility installations and structures,
when accomplished by the Contractor as herein provided, shall be done by methods approved by the
Engineer.

SECTION 2
PLANS AND SPECIFICATIONS
G-2.01 PLANS

The Plans referred to in the Contract Documents bear the general project name and number as shown
in the Notice To Bidders.

When obtaining data and information from the Plans, figures shall be used in preference to scaled
dimensions, and large scale drawings in preference to small scale drawings.

G-2.02 COPIES FURNISHED TO CONTRACTOR

After the Contract has been executed, the Contractor will be furnished with five sets of paper prints,
the same size as the original drawings, of each sheet of the Plans and five copies of the Specifications.
Additional copies of the Plans and Specifications, when requested, may be furnished to the Contractor
at cost of reproduction.

The Contractor shall furnish each of the subcontractors, manufacturers, and material suppliers such
copies of the Contract Documents as may be required for his work.
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G-2.03 SUPPLEMENTARY DRAWINGS

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to be done
or to illustrate the work further or to show any changes which may be required, drawings known as
Supplementary Drawings, with specifications pertaining thereto, will be prepared by the Engineer and
five paper prints thereof will be given to the Contractor.

The Supplementary Drawings shall be binding upon the Contractor with the same force as the Plans.
Where such Supplementary Drawings require either less or more than the estimated quantities of
work, credit to the City or compensation therefor to the Contractor shall be subject to the terms of the
Agreement.

G-2.04 CONTRACTOR TO CHECK PLANS AND DATA

The Contractor shall verify all dimensions, quantities, and details shown on the Plans, Supplementary
Drawings, Schedules, Specifications, or other data received from the Engineer, and shall notify him of all
errors, omissions, conflicts, and discrepancies found therein. Failure to discover or correct errors,
conflicts or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory work,
faulty construction or improper operation resulting therefrom nor from rectifying such conditions at his
own expense. He will not be allowed to take advantage of any errors or omissions as full instructions
will be furnished by the Engineer, should such errors or omissions be discovered. All schedules are
given for the convenience of the Engineer and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making of estimates of the size, kind, and quality
of materials and equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS

The specifications consist of four parts, the General Provisions, the Technical Specifications, the Special
Provisions and the Contract ltems. The General Provisions and Technical Specifications contain general
requirements which govern the work. The Special Provisions and the Contract Items modify and
supplement these by detailed requirements for the work and shall always govern, whenever there
appears to be conflict.

G-2.06 INTENT

All work called for in the Specifications applicable to this Contract, but not shown on the Plans in their
present form, or vice versa, shall be of like effect as if shown or mentioned in both. Work not specified
in either the Plans or in the Specifications, but involved in carrying out their intent or in the complete
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and proper execution of the work, is required and shall be performed by the Contractor as though it
were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from them of a
detailed description concerning any work to be done and materials to be furnished, shall be regarded as
meaning that only the best general practice is to prevail and that only material and workmanship of the
best quality is to be used, and interpretation of these Specifications shall be made upon that basis.

SECTION 3
WORKING DRAWINGS
G-3.01 SCOPE

The Contractor shall promptly prepare and submit layout, detail and shop drawings to insure proper
construction, assembly, and installation of the work using those materials and methods as hereafter
specified under the Technical Specifications, Special Provisions and Contract Items.

These drawings shall accurately and distinctly present the following:
a. All working and erection dimensions.
b. Arrangements and sectional views.

c. Necessary details, including complete information for making connections between work under this
Contract and work under other Contracts.

d. Kinds of materials and finishes.
e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where applicable, such data as dimensions, weight
and performance characteristics. These data shall show conformance with the performance
characteristics and other criteria incorporated in the Plans and Specifications.

Each drawing shall be dated and shall contain the name of the project, Division number and description,
the technical specifications section number, names of equipment or materials and the location at which
the equipment or materials are to be installed. Location shall mean both physical location and location
relative to other connected or attached material. The Engineer will return unchecked any submittal
which does not contain complete data on the work and full information on related matters.
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Stock or standard drawings will not be accepted for review unless full identification and supplementary
information is shown thereon in ink or typewritten form.

The Contractor shall review all working drawing submittals before transmitting them to the Engineer to
determine that they comply with requirements of the Specifications. Drawings which are incomplete or
are not in compliance with the Contract Documents shall not be submitted for processing by the
Engineer. The Contractor shall place his stamp of approval on all working drawings submitted to the
Engineer to indicate compliance with the above.

G-3.02 APPROVAL

If the working drawings show departures from the Contract requirements, the Contractor shall make
specific mention thereof in his letter of submittal; otherwise approval of such submittals shall not
constitute approval of the departure. Approval of the drawings shall constitute approval of the subject
matter thereof only and not of any structure, material, equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not relieve the Contractor of responsibility for the
accuracy of such drawings, nor for the proper fitting and construction of the work, nor for the
furnishing of materials or work required by the Contract and not indicated on the drawings. No work
called for by working drawings shall be done until such drawings have been approved by the Engineer.

The procedure in seeking approval of the working drawings shall be as follows:

1.The Contractor shall submit four complete sets of drawings and other descriptive data together with
one copy of a letter of transmittal to the Engineer for approval. The letter of transmittal shall contain
the name of the project, contract number, technical specifications section number, the name of the
Contractor, a list of drawings with numbers and titles, and any other pertinent information.

2.Drawings or descriptive data will be stamped "Approved", "Approved Subject to Corrections Marked",
or "Examined and Returned for Correction” and one copy with a letter of transmittal will be returned
to the Contractor.

3.If a drawing or other data is stamped "Approved", the Contractor shall insert the date of approval on
five additional copies of the document and transmit the five copies to the Engineer together with one
copy of a letter of transmittal containing substantially the same information as described in Instruction
1. above.

4.If a drawing or other data is stamped "Approved Subject to Corrections Marked", the Contractor shall
make the corrections indicated and proceed as in Instruction 3., above.
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5.If a drawing or data is stamped "Examined and Returned for Correction", the Contractor shall make
the necessary corrections and resubmit the documents as set forth in Instruction 1., above. The letter
of transmittal shall indicate that this is a resubmittal.

The Contractor shall revise and resubmit the working drawings as required by the Engineer, until
approval thereof is obtained.

SECTION 4
MATERIALS AND EQUIPMENT
G-4.01 GENERAL REQUIREMENTS

All materials, appliances, and types or methods of construction shall be in accordance with the
Specifications and shall, in no event, be less than that necessary to conform to the requirements of any
applicable laws, ordinances, and codes.

All materials and equipment shall be new, unused, and correctly designed. They shall be of standard
first grade quality, produced by expert personnel, and intended for the use for which they are offered.
Materials or equipment which, in the opinion of the Engineer, are inferior or of a lower grade than
indicated, specified, or required will not be accepted.

The quality of Workmanship and Materials entering into the work under this Contract shall conform to
the requirements of the pertinent sections, clauses, paragraphs, and sentences, both directly and
indirectly applicable thereto, of that part of the Technical Specifications, whether or not direct
reference to such occurs in the Contract Items.

Equipment and appurtenances shall be designed in conformity with ANSI, ASME, IEEE, NEMA and
other generally accepted standards and shall be of rugged construction and of sufficient strength to
withstand all stresses which may occur during fabrication, testing, transportation, installation, and all
conditions of operation. All bearings and moving parts shall be adequately protected against wear by
bushings or other approved means and shall be fully lubricated by readily accessible devices. Details
shall be designed for appearance as well as utility. Protruding members, joints, corners, gear covers,
and the like, shall be finished in appearance. All exposed welds shall be ground smooth and the corners
of structural shapes shall be mitered.

Equipment shall be of the approximate dimensions as indicated on the Plans or as specified, shall fit the
spaces shown on the Plans with adequate clearances, and shall be capable of being handled through
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openings provided in the structure for this purpose. The equipment shall be of such design that piping
and electrical connections, ductwork, and auxiliary equipment can be assembled and installed without
causing major revisions to the location or arrangement of any of the facilities.

Machinery parts shall conform exactly to the dimensions shown on the working drawings. There shall
be no more fitting or adjusting in setting up a machine than is necessary in assembling high grade
apparatus of standard design. The equivalent parts of identical machines shall be made
interchangeable. All grease lubricating fittings on equipment shall be of a uniform type. All machinery
and equipment shall be safeguarded in accordance with the safety codes of the ANSI and applicable
state and local codes.

G-4.02 MANUFACTURER

The names of proposed manufacturers, suppliers, material, and dealers who are to furnish materials,
fixtures, equipment, appliances or other fittings shall be submitted to the Engineer for approval, as
early as possible, to afford proper investigation and checking. Such approval must be obtained before
shop drawings will be checked. No manufacturer will be approved for any materials to be furnished
under this Contract unless he shall be of good reputation and have a plant of ample capacity. He shall,
upon the request of the Engineer, be required to submit evidence that he has manufactured a similar
product to the one specified and that it has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors shall be through the Contractor, unless the
Contractor shall request, in writing to the Engineer, that the manufacturer or subcontractor deal
directly with the Engineer. Any such transactions shall not in any way release the Contractor from his
full responsibility under this Contract.

Any two or more pieces of material or equipment of the same kind, type or classification, and being
used for identical types of service, shall be made by the same manufacturer.

G-4.03 REFERENCE TO STANDARDS

Whenever reference is made to the furnishing of materials or testing thereof to conform to the
standards of any technical society, organization or body, it shall be construed to mean the latest
standard, code, specification or tentative specification adopted and published at the date of
advertisement for proposals, even though reference has been made to an earlier standard, and such
standards are made a part hereof to the extent which is indicated or intended.

Reference to a technical society, organization or body may be made in the Specifications by
abbreviations, in accordance with the following list:
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AASHTO for American Association of State Highway and Transportation Officials (formerly AASHO)
ACl for American Concrete Institute

AGMA for American Gear Manufacturer's Association
AFBMA for Anti-Friction Bearing Manufacturer's Association
AISC for American Institute of Steel Construction

AISI  for American Iron and Steel Institute

ANSI  for American National Standards Institute

ASCE for American Society of Civil Engineers

ASTM for American Society for Testing and Materials

ASME for American Society of Mechanical Engineers

AWS for American Welding Society

AWWA for American Water Works Association

AWPA for American Wood Preservers Association

CEMA for Conveyor Equipment Manufacturers Association
CIPRA for Cast Iron Pipe Research Association

IEEE for Institute of Electrical and Electronic Engineers
IPCEA for Insulated Power Cable Engineers Association

NEC for National Electrical Code

NEMA for National Electrical Manufacturers Association
SAE for Society of Automotive Engineers

SHBI for Steel Heating Boiler Institute
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Fed.Spec. for Federal Specifications

Navy Spec. for Navy Department Specifications
U.L,Inc. for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or specification, the Standard Specifications of the
ANSI, the ASME, the ASTM, the IEEE, or the NEMA shall govern.

G-4.04 SAMPLES

The Contractor shall, when required, submit to the Engineer for approval typical samples of materials
and equipment. The samples shall be properly identified by tags and shall be submitted sufficiently in
advance of the time when they are to be incorporated into the work, so that rejections thereof will not
cause delay. A letter of transmittal, in duplicate, from the Contractor requesting approval must
accompany all such samples.

G-4.05 EQUIVALENT QUALITY

Whenever, in the Contract Documents, an article, material, apparatus, equipment, or process is called
for by trade name or by the name of a patentee, manufacturer, or dealer or by reference to catalogs of
a manufacturer or dealer, it shall be understood as intending to mean and specify the article, material,
apparatus, equipment or process designated, or any equal thereto in quality, finish, design, efficiency,
and durability and equally serviceable for the purposes for which it is intended.

Whenever material or equipment is submitted for approval as being equal to that specified, the
decision as to whether or not such material or equipment is equal to that specified shall be made by the
Engineer.

Upon rejection of any material or equipment submitted as the equivalent of that specifically named in
the Contract, the Contractor shall immediately proceed to furnish the designated material or
equipment.

Neither the approval by the Engineer of alternate material or equipment as being equivalent to that
specified nor the furnishing of the material or equipment specified, shall in any way relieve the
Contractor of responsibility for failure of the material or equipment, due to faulty design, material, or
workmanship, to perform the functions required of them by the Specifications.

G-4.06 DELIVERY

The Contractor shall deliver materials in ample quantities to insure the most speedy and uninterrupted
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progress of the work so as to complete thw work within the allotted time. The Contractor shall also
coordinate deliveries in order to avoid a delay in, or impediment of, the progress of the work of any
related Contractor.

G-4.07 CARE AND PROTECTION

The Contractor shall be solely responsible for properly storing and protecting all materials, equipment,
and work furnished under the Contract from the time such materials and equipment are delivered at
the site of the work until final acceptance thereof. He shall, at all times, take necessary precautions to
prevent injury or damage by water, freezing, or by inclemencies of the weather to such materials,
equipment and work. All injury or damage to materials, equipment, or work resulting from any cause
whatsoever shall be made good by the Contractor.

The Engineer shall, in all cases, determine the portion of the site to be used by the Contractor for
storage, plant or for other purposes. If, however, it becomes necessary to remove and restack
materials to avoid impeding the progress of any part of the work or interference with the work to be
done by any other Contractor, the Contractor shall remove and restack such materials at his own
expense.

G-4.08 TOOLS AND ACCESSORIES

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each type, kind
or size of equipment, one complete set of suitably marked high grade special tools and appliances
which may be needed to adjust, operate, maintain, or repair the equipment. Such tools and appliances
shall be furnished in approved painted steel cases, properly labeled and equipped with good grade
cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in place and
clearly inscribed with the manufacturer's name, year of manufacture, serial number, weight and
principal rating data.

G-4.09 INSTALLATION OF EQUIPMENT

The Contractor shall have on hand sufficient proper equipment and machinery of ample capacity to
facilitate the work and to handle all emergencies normally encountered in work of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the locations and
elevations shown on the Plans, unless directed otherwise by the Engineer during installation. All
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equipment shall be correctly aligned, leveled and adjusted for satisfactory operation and shall be
installed so that proper and necessary connections can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and all other
appurtenances needed for the installation of the devices included in the equipment specified. Anchor
bolts shall be as approved by the Engineer and made of ample size and strength for the purpose
intended. Substantial templates and working drawings for installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly bed in
non-shrink grout, each piece of equipment on its supporting base that rests on masonry foundations.
Grout shall completely fill the space between the equipment base and the foundation.

G-4.10 OPERATING INSTRUCTIONS

The Contractor, through qualified individuals, shall adequately instruct designated employees of the
City in the operation and care of all equipment installed hereunder, except for equipment that may be
furnished by the City.

The Contractor shall also furnish and deliver to the Engineer three complete sets for permanent files,
identified in accordance with Subsection G-3.01 hereof, of instructions, technical bulletins and any
other printed matter, such as diagrams, prints or drawings, containing full information required for the
proper operation, maintenance, and repair, of the equipment installed and the ordering of spare parts,
except for equipment that may be furnished by the City.

In addition to the above three copies, the Contractor shall furnish any additional copies that may be
required for use during construction and start-up operations.

G-4.11 SERVICE OF MANUFACTURER'S ENGINEER

The Contract prices for equipment shall include the cost of furnishing a competent and experienced
engineer or superintendent who shall represent the manufacturer and shall assist the Contractor, when
required, to install, adjust, test and place in operation the equipment in conformity with the Contract
Documents. After the equipment is placed in permanent operation by the City, such engineer or
superintendent shall make all adjustments and tests required by the Engineer to provide that such
equipment is in proper and satisfactory operating condition, and shall instruct such personnel as may
be designated by the City in the proper operation and maintenance of such equipment.

SECTION 5

INSPECTION AND TESTING
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G-5.01 GENERAL

The Contractor's attention is hereby directed to Article 3.03 of the Agreement.

Inspection and testing of materials will be performed by the City unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the necessary
inspections and tests and the reports thereof shall be in such form as will facilitate checking to
determine compliance with the Contract Documents. Five copies of the reports shall be submitted and
authoritative certification thereof must be furnished to the Engineer as a prerequisite for the
acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that the
material or equipment does not comply with the Contract, the Contractor will be notified thereof and
he will be directed to refrain from delivering said material and equipment, or to remove it promptly
from the site or from the work and replace it with acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances shall be conducted in accordance with
recognized test codes of the ANSI, ASME, or the IEEE, except as may otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests and
instruction periods and shall neither have nor make any claim for damage which may occur to
equipment prior to the time when the City formally takes over the operation thereof.

G-5.02 COSTS

All inspection and testing of materials furnished under this Contract will be performed by the City or
duly authorized inspection engineers or inspection bureaus without cost to the Contractor, unless
otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called for in the
Contract Documents shall be borne by the Contractor and such costs shall be deemed to be included in
the contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically named in
the Contract may be tested by the City for compliance. The Contractor shall reimburse the City for the
expenditures incurred in making such tests on materials and equipment which are rejected for
noncompliance.

G-5.03 INSPECTIONS OF MATERIALS
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The Contractor shall give notice, in writing to the Engineer, sufficiently in advance of his intention to
commence the manufacture or preparation of materials especially manufactured or prepared for use in
or as part of the permanent construction. Such notice shall contain a request for inspection, the date of
commencement and the expected date of completion of the manufacture or preparation of materials.
Upon receipt of such notice the Engineer will arrange to have a representative present at such times
during the manufacture as may be necessary to inspect the materials or he will notify the Contractor
that inspection will be made at a point other than the point of manufacture, or he will notify the
Contractor that inspection will be waived. The Contractor must comply with these provisions before
shipping any material. Such inspection shall not release the Contractor from the responsibility for
furnishing materials meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to him
authoritative evidence in the form of Certificates of Manufacture that the materials to be used in the
work have been manufactured and tested in conformity with the Contract Documents. These
certificates shall be notarized and shall include copies of the results of physical tests and chemical
analyses, where necessary, that have been made directly on the product or on similar products of the
manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, function, or
special requirements are specified shall be tested in the shop of the maker in a manner which shall
conclusively prove that its characteristics comply fully with the requirements of the Contract
Documents. No such equipment shall be shipped to the work until the Engineer notifies the Contractor,
in writing, that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and interpreted results thereof, accompanied by a
certificate of authenticity sworn to by a responsible official of the manufacturing company, shall be
forwarded to the Engineer for approval.

The cost of the shop tests and of furnishing manufacturer's preliminary and shop test data of operating
equipment shall be borne by the Contractor.

G-5.06 PRELIMINARY FIELD TESTS

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments and shall
make preliminary field tests of equipment. If the preliminary field tests disclose any equipment
furnished under this Contract which does not comply with the requirements of the Contract
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Documents, the Contractor shall, prior to the acceptance tests, make all changes, adjustments, and
replacements required.

G-5.07 FINAL FIELD TESTS

Upon completion of the work and prior to final payment, all equipment and appliances installed under
this Contract shall be subjected to acceptance tests as specified or required to prove compliance with
the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment, and
instruments necessary for all acceptance tests, at no additional cost to the City.

G-5.08 FAILURE OF TESTS

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor by
replacements or otherwise. The decision of the Engineer as to whether or not the Contractor has
fulfilled his obligations under the Contract shall be final and conclusive. If the Contractor fails to make
those corrections or if the improved materials and equipment, when tested, shall again fail to meet the
guarantees or specified requirements, the City, notwithstanding its partial payment for work, and
materials and equipment, may reject the materials and equipment and may order the Contractor to
remove them from the site at his own expense.

In case the City rejects any materials and equipment, then the Contractor shall replace the rejected
materials and equipment within a reasonable time. If he fails to do so, the City may, after the
expiration of a period of thirty calendar days after giving him notice in writing, proceed to replace such
rejected materials and equipment, and the cost thereof shall be deducted from any compensation due
or which may become due the Contractor under this Contract.

The City agrees to obtain other equipment within a reasonable time and the Contractor agrees that the
City may use the equipment furnished by him without rental or other charges until the new equipment
is obtained.

Materials or work in place that fails to pass acceptability tests shall be retested at the direction of the
construction engineer all such retests shall be at the Contractor's expense. The rates charged shall be in
accordance with the Department of Public Works current annual inspection contract which is available
for inspection at the offices of the Department of Public Works.

G-5.09 FINAL INSPECTION
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The procedures for final inspection shall be in accordance with the provisions of Article 4.07 of the
Agreement. During such final inspections, the work shall be clean and free from water. In no case will
the final estimate be prepared until the Contractor has complied with all the requirements set forth and
the Engineer has made his final inspection of the entire work and is satisfied that the entire work is
properly and satisfactorily cosntructed in accordance with the requirements of the Contract
Documents.

SECTION 6
TEMPORARY STRUCTURES
G-6.01 GENERAL

All false work, scaffolding, ladders, hoistways, braces, pumping plants, shields, trestles, roadways,
sheeting, centering forms, barricades, drains, flumes, and the like, any of which may be needed in the
construction of any part of the work and which are not herein described or specified in detail, must be
furnished, maintained and removed by the Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result from their failure or from their improper
construction, maintenance, or operation.

G-6.02 PUBLIC ACCESS

At all points in the work where public access to any building, house, place of business, public road, or
sidewalk would be obstructed by any action of the Contractor in executing the work required by this
Contract, the Contractor shall provide such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times. At least one lane for vehicular traffic shall be
maintained in streets in which the Contractor is working. Street closure permits are required from the
Department of Public Works.

The Contractor shall provide suitable temporary bridges, as directed by the Engineer, at street
intersections when necessary for the maintenance of vehicular and pedestrian traffic.

Prior to temporarily cutting of access to driveways and garages, the Contractor shall give twelve (12)
hours notice to affected property owners. Interruptions to use of private driveways shall be kept to a
minimum.

G-6.03 CONTRACTOR'S FIELD OFFICE

The Contractor shall erect, furnish and maintain a field office with a telephone at the site during the
entire period of construction. He or an authorized agent shall be present at this office at all times
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while his work isin progress. Readily accessible copies of both the Contract Documents and the
latest approved working drawings shall be kept at this field office.

G-6.04 TEMPORARY FENCE

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof, the
Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable temporary fence
which shall be maintained until the permanent fence is replaced. The Engineer shall be solely
responsible for the determination of the necessity for providing a temporary fence and the type of
temporary fence to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY STRUCTURES

In accepting the Contract, the Contractor assumes full responsibility for the sufficiency and safety of all
temporary structures or work and for any damage which may result from their failure or their improper
construction, maintenance, or operation and will indemnify and save harmless the City from all claims,
suits or actions and damages or costs of every description arising by reason of failure to comply with
the above provisions.

SECTION 7
TEMPORARY SERVICES
G-7.01 WATER

The Contractor shall provide the necessary water supply at his own expense. He shall, if necessary,
provide and lay necessary waterlines from existing mains to the place of using, shall secure all necessary
permits and pay for all taps to water mains or hydrants and for all water used at the established rates.

G-7.02 LIGHT AND POWER

The Contractor shall provide, at his own expense, temporary lighting and power facilities required for
the proper prosecution and inspection of the work. If, in the opinion of the Engineer, these facilities are
inadequate, the Contractor will not be permitted to proceed with any portion of the work affected
thereby.

G-7.03 SANITARY REGULATIONS

The Contractor shall prohibit and prevent the committing of nuisances on the site of the work or on
adjoining property and shall discharge any employee who violates this rule.
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Ample washrooms and toilet facilities and a drinking water supply shall be furnished and maintained in
strict conformity with the law by the Contractor for use by his employees.

G-7.04 ACCIDENT PREVENTION

Precautions shall be exercised at all times for the protection of persons and property. The safety
provisions of applicable laws, building and construction codes shall be observed. The Contractor shall
comply with the U. S. Department of Labor Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL 91-596), and under Section 107 of the
Contract Work. Hours and Safety Standards Act (PL 91-54), except where state and local safety
standards exceed the federal requirements and except where state safety standards have been
approved by the Secretary of Labor in accordance with provisions of the Occupational Safety and Health
Act.

G-7.05 FIRST AID

The Contractor shall keep upon the site, at each location where work is in progress, a completely
equipped first aid kit and shall provide ready access thereto at all times when men are employed on the
work.

G-7.06 HEATING

The Contractor shall provide temporary heat, at his own expense, whenever required on account of
work being carried on during cold weather and to prevent freezing of water pipes and other damage to
the work.

SECTION 8
LINES AND GRADES
G-8.01 GENERAL

All work done under this Contract shall be constructed in accordance with the lines and grades shown
on the Plans, or as given by the Engineer. The full responsibility for keeping alignment and grade shall
rest upon the Contractor.

The Engineer will establish bench marks and base line controlling points. Reference remarks for lines
and grades as the work progresses will be located to cause as little inconvenience to the prosecution of
the work as possible. The Contractor shall so place excavation and other materials as to cause no
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inconvenience in the use of the use of the reference marks provided. He shall remove any obstructions
placed by him contrary to this provision.

G-8.02 SURVEYS

The Contractor shall furnish and maintain, at his own expense, stakes and other such materials, and
give such assistance, including qualified helpers, as may be required by the Engineer for setting
reference marks. The Contractor shall check such reference marks by such means as he may deem
necessary and, before using them, shall call the Engineer's attention to any inaccuracies. The
Contractor shall, at his own expense, establish all working or construction lines and grades as required
from the reference marks set by the Engineer, and shall be solely responsible for the accuracy thereof.
He shall, however, be subject to the check and review of the Engineer.

The Contractor shall keep the Engineer informed a reasonable time in advance as to his need for line
and grade reference marks, in order that they may be furnished and all necessary measurements made
for record and payment with the minimum of inconvenience to the Engineer or of delay to the
Contractor.

It is the intention not to delay the work for the establishment of reference marks but, when necessary,
working operations shall be suspended for such reasonable time as the Engineer may require for this
purpose.

G-8.03 SAFEGUARDING MARKS

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks made or
established on the work, bear the cost of reestablishing them if disturbed, and bear the entire expense
of rectifying work improperly installed due to not maintaining or protecting or to removing without
authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and marks
adjacent to but not related to the work and, if required, shall bear the cost of reestablishing them if
disturbed or destroyed.

G-8.04 DATUM PLANE

All elevations indicated or specified refer to the Mean Sea Level Datum of the U.S.C. & G.S. (N.O.S.)
which is 0.80 feet above the Mean Low Water Datum of the U. S. Army Corps of Engineers.

SECTION 9

ADJACENT STRUCTURES AND LANDSCAPING
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G-9.01 RESPONSIBILITY

The responsibility for removal, replacement, relocation, repair, rebuilding or protection of all public
utility installations, including poles, tracks, pipes, wires, conduits, house service connections, vaults,
manholes, sewers, traffic control and fire alarm signal circuit installations and other appurtenances and
facilities shall be in accordance with G-1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable for all damage or injury as a result of his
operations to all other adjacent public and private property, structures of any kind and appurtenances
thereto met with during the progress of the work. The cost of protection, replacement in their original
locations and conditions or payment of damages for injuries to such adjacent public and private
property and structures affected by the work, whether or not shown on the Plans, and the removal,
relocation, and reconstruction of such items called for on the Plans or specified shall be included in the
various Contract Items and no separate payment will be made therefor. Where such public and private
property, structures of any kind and appurtenances thereto are not shown on the Plans and when, in
the opinion of the Engineer, removal or relocation and reconstruction is necessary to avoid interference
with the work, payment therefor will be made as provided for extra work in Article 7.02 of the
Agreement.

G-9.02 PROTECTION OF TREES

All trees and shrubs shall be adequately protected by the Contractor with boxes or otherwise and,
within the City of Tampa, in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or shrubs destroyed by
negligence of the Contractor or his employees shall be replaced by him with new stock of similar size
and age, at the proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible, pipelines may be built in short tunnels,
backfilled with excavated materials, except as otherwise specified, or the trees or structures carefully
supported and protected from damage.

The City may order the Contractor, for the convenience of the City, to remove trees along the line of
trench excavation. If so ordered, the City will obtain any permits required for removal of trees. Such
tree removal ordered shall be paid for under the appropriate Contract ltems.

G-9.03 LAWN AREAS

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is to be
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removed, it shall be carefully removed and later replaced, or the area where sod has been removed
shall be restored with new sod in the manner described in the Technical Specifications section.

G-9.04 RESTORATION OF FENCES

Any fence, or part thereof, that is damaged or removed during the course of the work shall be replaced
or repaired by the Contractor and shall be left in as good a condition as before the starting of the work.
The manner in which the fence is repaired or replaced and the materials used in such work shall be
subject to the approval of the Engineer. The cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included in the appropriate Contract Item or Items,
or if no specific Item is provided therefor, as part of the overhead cost of the work, and no additional
payment will be made therefor.

SECTION 10
PROTECTION OF WORK AND PUBLIC
G-10.01 TRAFFIC REGULATIONS

The Contractor shall arrange his work to comply with Article G-6.02. The work shall be done with the
least possible inconvenience to the public and to that end the work may be confined by the Engineer to
one block at a time.

G-10.02 BARRIERS AND LIGHTS

During the prosecution of the work, the Contractor shall put up and maintain at all times such barriers,
and lights, as will effectually prevent accidents. The Contractor shall provide suitable barricades, red
lights, "danger" or "caution" or "street closed" signs and watchmen at all places where the work causes
obstructions to the normal traffic or constitutes in any way a hazard to the public. Such barriers and
signs shall be constructed to State of Florida Department of Transportation standards and placed as
recommended by the Traffic Division of the City's Department of Public Works.

No open fires will be permitted.
G-10.03 SMOKE PREVENTIONS

The Contractor shall use hard coal, coke, oil or gas as fuel for equipment generating steam. A strict
compliance with ordinances regulating the production and emission of smoke will be required.

G-10.04 NOISE
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The Contractor shall eliminate noise to as great an extent as practicable at all times. Air compressing
plants shall be equipped with silencers and the exhaust of all gasoline motors or other power
equipment shall be provided with mufflers. In the vicinity of hospitals and schools, special care shall be
used to avoid noise or other nuisances. The Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done between the hours of 7:00 p.m. and 7:00
a.m., or on Sundays. If the proper and efficient prosecution of the work requires operations during the
night, the written permission of the Engineer shall be obtained before starting such items of the work.

G-10.05 ACCESS TO PUBLIC SERVICES

Neither the materials excavated nor the materials or plant used in the construction of the work shall be
so placed as to prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the streets
sprinkled with water at all times.

G-10.07 PRIVATE PROPERTY

The Contractor shall so conduct the work that no equipment, material, or debris will be placed or
allowed to fall upon private property in the vicinity of the work unless he shall have obtained the
owner's written consent thereto and shall have shown this consent to the Engineer.

SECTION 11
SLEEVES AND INSERTS
G-11.01 COORDINATION

When the Contract requires the placing of conduits, saddles, boxes, cabinets, sleeves, inserts,
foundation bolts, anchors, and other like work in floors, roofs, or walls of buildings and structures, they
shall be promptly installed in conformity with the construction program. The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully cooperating with the Contractors responsible
for installing such appurtenances. The Contractor responsible for installing such appurtenances shall
arrange the work in strict conformity with the construction schedule and avoid interference with the
work of other contractors.
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G-11.02 OPENINGS TO BE PROVIDED

In the event timely delivery of sleeves and other materials cannot be made and to avoid delay, the
affected Contractor may arrange to have boxes or other forms set at the locations where the
appurtenances are to pass through or into the floors, roofs, walls, or other work. Upon the subsequent
installation of these appurtenances, the Contractor erecting the structure shall fill around them with
materials as required by the Contract. The necessary expenditures incurred for the boxing out and
filling in shall be borne by the Contractor or Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be permitted at locations subject to
hydrostatic pressure.

SECTION 12
CUTTING AND PATCHING
G-12.01 GENERAL

The Contractor shall do all cutting, fitting, or patching of his portion of the work that may be required to
make the several parts thereof join and coordinate in a manner satisfactory to the Engineer and in
accordance with the Plans and Specifications. The work must be done by competent workmen skilled
in the trade required by the restoration.

SECTION 13
CLEANING
G-13.01 DURING CONSTRUCTION

During construction of the work, the Contractor shall, at all times, keep the site of the work and
adjacent premises as free from material, debris, and rubbish as is practicable and shall remove the
same from any portion of the site if, in the opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus materials and temporary structures when no
further need therefor develops.

G-13.02 FINAL CLEANING

At the conclusion of the work, all erection plant, tools, temporary structures and materials belonging to
the Contractor shall be promptly taken away, and he shall remove and promptly dispose of all water,
dirt, rubbish or any other foreign substances.
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The Contractor shall thoroughly clean all equipment and materials installed by him and shall deliver
such materials and equipment undamaged in a bright, clean, polished, and new appearing condition.

SECTION 14
MISCELLANEOUS
G-14.01 PROTECTION AGAINST SILTATION AND BANK EROSION

The Contractor shall arrange his operations to minimize siltation and bank erosion on construction sites
and on existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES

The work shall be so conducted to maintain existing facilities in operation insofar as is possible. Work
shall be scheduled to minimize bypassing during construction. Requirements and schedules of
operations for maintaining existing facilities in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS

All chemicals used during project construction or furnished for project operation, whether herbicide,
pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA or
USDA. Use of all such chemicals and disposal of residues shall be in strict conformance with
instructions.

* %k %k %k k % %

G-24



SPECIFIC PROVISIONS

SP-1 Scope

The work included under these Contract Documents is as described in the Proposal.

All work shall be constructed, installed and maintained complete in place as specifically
described in these Specifications, as shown on the Plans and as described and directed by the
Engineer in accordance with the obvious or expressed intent of the Contract.

This work also includes general cleanup, start-up and testing of all installed equipment to
ensure satisfactory operation facility and all other work required by the Contract Documents
necessary to make the facility complete and functional.

SP-2. Permits

The Contractor shall have in his possession the proper license to perform the work before
submittal of his bid and shall obtain and pay for all other licenses and authorizations required for
the prosecution of the work, including the cost of all work performed in compliance with the terms
and conditions of such permits, licenses and authorizations, whether by himself or others.

The City building permits shall be submitted and paid by the City.

The Contractor shall require all subcontractors to be currently licensed by the City to perform
the proposed work in their respective fields and to obtain permits for the execution of said work.
All work shall be performed in accordance with the licenses, permits and the requirements of the
current Building and Construction Regulations Chapter of the City of Tampa Code.

The Contractor is responsible to schedule and coordinate with the City Construction Services
Department all required inspections and tests for all phases of work to obtain final approval thereof.

The Contractor is encouraged to contact the City's Construction Services Department
Department and Building Inspections Bureau prior to commencement of work to ascertain their

respective requirements.

SP-5 Working Drawings

Prior to performing any work requiring working drawings, as specified on the Plans and in
the Workmanship and Materials Sections, the Contractor shall submit the working drawings in
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accordance with the General Provisions section headed "Working Drawings."

SP-6 Environmental Protection

The Contractor will be held liable for the violation of any and all environmental regulations.
Violation citations carry civil penalties and in the event of willful violation, criminal penalties. The
fact that the permits are issued to the City does not relieve the Contractor in any way of his
environmental obligations and responsibilities.

SP-8 Construction Start

Construction will not begin prior to receipt by the City of the required permits. If issuance
of the Notice to Proceed is delayed due to permit acquisition, the contract time will be extended to
suit, but no extra payment will be made to the Contractor.

SP-9 Coordination and Cooperation

In performing work under this Contract, the Contractor shall coordinate his work with that
of any adjacent contractors for the City, and others, and cooperate with them in every reasonable
way, to the end that there shall be the minimum practicable interference with their operations.

SP-13 Material and Equipment Approval

The Contractor shall not enter into any subcontracts, or place any order, for the furnishing
of any material or equipment until he has received the Engineer's written approval of the
manufacturers.

SP-14 Contractor Emergency Response Time

The Contractor must be available to service emergency calls seven (7) days a week, twenty-
four (24) hours a day. The response time for emergency calls shall be within one (1) hour. A contact
person and telephone number shall be provided to the Engineer for such purposes.

SP-15 Contractor's Field Office

Delete Article G-6.03 Contractor's Field Office on Page G-14 from GENERAL PROVISIONS.
The Contractor or an authorized agent shall be present at all times while his work is in progress.
Readily accessible copies of both the contract documents and the latest approved working drawings
shall be kept at the job site.
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SP-16. Salvage

All salvageable materials, as determined by the Engineer, shall be removed by the Contractor
and shall remain the property of the City unless otherwise noted.

All such salvaged items shall be removed by the Contractor, delivered, and unloaded at a
location within the treatment plant’s site, as directed by the Engineer. The Contractor shall include
all necessary labor and equipment to unload the materials at a location designated by the City. The
coat of removing, disposing, delivering, and unloading as salvage items of pipe and appurtenances
shall be included in the various Contract Unit Prices or the Lump Sum Price, as applicable, and no
separate payment will be made therefor.

SP-17 Sequence of Operations

The Contractor shall develop with the Engineer a complete schedule of operations which, in
the opinion of the Engineer, will permit use of the facility at the earliest possible date.

Taking over of parts of the work for operation before completion of the entire project shall
not relieve the Contractor of any responsibility for proper integrated operations of all parts of the
work, nor shall it act to relieve him of any responsibilities under Article A-6.04 of the Agreement, for
guaranty of all parts of the work, for one year after the date of acceptance of all the work on the
project.

SP-23 Project Cleanup

Cleanup is extremely important and the Contractor will be responsible for keeping the
construction site neat and clean with debris to be removed regularly as the work progresses.

SP-26 Surface Restoration

Where construction activities are conducted in existing grassed areas, the grassed areas shall
be restored as specified or directed by sodding or grassing. Such restoration of grassed areas shall
conform to the requirements of the Workmanship and Materials section headed "Lawn
Replacement."

The Contractor shall replace or repair all ground surfaces damaged during construction. Any
bushes, flowers, gardens, patios, or other landscaping and irrigation systems disturbed by the
construction project shall be repaired or replaced by the Contractor. The cost of such ground surface
repair shall be included in the various classified unit price Contract Iltems, or in the total Lump Sum
Price, as applicable, and no separate payment will be made therefor.
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Existing corrugated metal and concrete pipe culverts removed during the construction work
shall be stored and maintained in sound, useful condition and replaced upon completion of the
work. Culverts damaged by the Contractor shall be replaced with new culverts meeting the
applicable requirements of the Standard Specifications for Road and Bridge Construction published
by the Florida Department of Transportation. No separate payment will be made for replacement
of damaged culverts.

SP-60 Contingency

The Contractor shall include a Fifty Thousand Dollar ($50,000), to be included as part of the
total bid amount for this contract. The contingency is for the purpose of compensating the
Contractor for any incidental work that may arise as construction operations proceed and was not
addressed as part of the original work portrayed in the Plans and Specifications.

The Fifty Thousand Dollar ($50,000) contingency sum is an upset limit. Any amount of the
contingency shall be paid only after negotiation.

SP-70 Electrical Equipment Certification

All equipment and materials shall be UL listed or listed and labeled as complying with the
requirements of a Southern Building Code Congress International, Inc. (SBCCI) recognized testing
laboratory, for the particular application, whenever available.

An electrical/mechanical system that is not available as a standard UL listed assembly (e.g.
industrial equipment of unique configuration or custom design) shall be composed of listed
components, whenever they are available, and constructed in accordance with the design
documents, and the latest nationally recognized industry standards. The Contractor shall certify
in writing that the equipment satisfies the above requirements and that it has been installed in
compliance with the latest edition of the National Electrical Code (NEC) and Chapter 5 of the City
of Tampa Code. The certification shall be submitted to the City's Electrical Inspection Bureau,
with a copy sent to the Sanitary Sewer Department's Resident Engineer, prior to final inspection.
A sample certification document is attached to these Specific Provisions as a formatting guide.

The Contractor shall secure all required permits and arrange for progress and final
inspections as the work develops.

SP-71 Electrical Requirements

Electrical Work
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Where definite requirements are not set forth in the Specifications, all electrical
equipment, materials, and work under this Division shall comply with the requirements of the
Occupational Safety and Health Act (OSHA) and shall be in accordance with applicable ANSI, IEEE,
IPCEA, and NEMA standards. The work shall be performed in compliance with the latest edition
of the National Electrical Code (NEC), all applicable state and municipal regulations and codes,
and the service rules of the Tampa Electric Company, unless otherwise specified or directed. All
equipment and materials shall be listed and labeled by a nationally recognized testing laboratory
(NRTL) as required by the 2023 Florida Building Code, 8" edition. All custom control panels shall
be assembled by a UL 508A certified panel shop and a UL label shall be applied to the finished
product.

Electrician Qualifications

The Electrician performing the electrical work shall be licensed / certified in the State of
Florida. The Electrician shall be thoroughly experienced with, and regularly engaged in, the
demolition, installation, and trouble-shooting of industrial power systems with nominal system
voltages of 240 through 13,200 volts. The Electrician shall provide the City with evidence
demonstrating at least three (3) years of successful industrial power system installations. The
provided industrial power system installations shall be of similar complexity, content and scope
of the contract bid project. Electrician shall supply the City with references of industrial clients
that will attest to the Electrician’s work experience and power system installations.

SP-72 Operation and Maintenance Manual, Submittals / Request for Information / Shop Drawings,

and Asset Tracking Form

Operation and Maintenance Manuals

The Contractor shall prepare and submit to the Engineer four (2) hardcopies and one (1)
high resolution color, bookmarked, and unsecured electronic portable document format (PDF) of
an Operation and Maintenance Manual for all equipment and associated control systems
furnished and installed under this Contract. Black and white copies will not be accepted. When
the work reaches 75 to 80 percent completion, the Contractor shall submit to the Engineer for
approval one (1) PDF electronic copy of the manual with all specified material that is available at
that time. The submittal shall accompany the Contractor's partial payment request for the
specified completion. Within 30 days after approval of the Engineer of the PDF submittal, the
Contractor shall furnish to the Engineer four (2) hardcopies of the manual. Appropriate space
shall be left in the manual for material not available at the time of submittal. All missing material
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for the manual shall be submitted prior to the request for final payment.

Also along with the missing material submitted with the request for final payment, one
electronic copy (in pdf format) complete with all the missing material to be included in the earlier
submitted hard copies shall be submitted. The manual shall be prepared and arranged as follows:

1. Space shall be provided in the manual for a reduced set of record Contract Drawings, size
approximately 11 by 17 inches and folded to 8-1/2 by 11 inches. Drawings will be
furnished by the Engineer.

2. One copy of all approved shop drawings and diagrams for all equipment furnished. The
shop drawings and diagrams shall be reduced to either 8-1/2 by 11 inches or to 11 inches
in the vertical dimension and as near as practicable to 17 inches in the horizontal
dimension. Such sheets shall be folded to 8-1/2 by 11 inches.

3. One copy of manufacturer's operating, lubrication and maintenance instructions for all
equipment and controls furnished. All equipment operating, lubrication and
maintenance instruction and procedures shall be furnished on 8-1/2 by 11 inch
commercially printed or typed forms. Such forms shall include equipment name, serial
number and other identifying references.

4. One copy of manufacturer's spare parts list for all equipment furnished and prepared as
specified in No. 3 above.

5. One valve schedule, giving the valve number, location, fluid and fluid destination for each
valve installed and prepared as specified in No. 3 above. All valves in the same piping
system shall be grouped together in the schedule. A sample of the valve numbering
system to be used will be furnished by the Engineer. Valve numbers may include three or
four numerals and a letter.

6. List of electrical relay settings and control and alarm contact settings.

Each copy of the manual shall be assembled in one or more binders, each with title page,
typed table of contents, and heavy section dividers with copper reinforced holes and numbered
plastic index tabs. Each manual shall be divided into sections headed by the equipment
specification section included in "Workmanship and Materials." Binders shall be 3-ring hard-
back. All data shall be punched for binding and composition and printing shall be arranged so
that punching does not obliterate any data. The cover and binding edge of each manual shall
have the project title, Division designation and manual title printed thereon, all as furnished and
approved by the Engineer.
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The electronic portable document format (PDF) shall be one (1) high resolution color,
bookmarked, and unsecured. Each electronic submission must be in a high resolution color
format and shall be original electronic documents from the manufacturer. Hardcopies shall be
high quality printed in color. Scanned printouts or poor quality resolution PDF files will not be
accepted.

Where more than one binder is required, they shall be labeled Vol. 1, Vol. 2, and so on.
The table of contents for the entire set, identified by volume number, shall appear in each binder.

The two (2) hard copies of the manuals and data included therein shall be provided in
conformance with the subsection headed "Working Drawings" and, in addition, to the
requirements of the General Provisions. The costs of the Operation and Maintenance Manual
shall be included in the various Contract Items, or in the total Lump Sum Price, as applicable, and
no separate payment will be made therefor.

Submittals / Request for Information / Shop Drawings

Contractor shall prepare and submit (1) high resolution color, bookmarked, and
unsecured electronic portable document format (PDF) file for all Submittals, RFI, and Shop
Drawings. The City will review the submittals and return PDF file of the marked up submittal to
the contractor. The contractor shall have approved hard copies of all submittals at the job site.
Each electronic submission must be in a high resolution color format and shall be original
electronic documents from the manufacturer. Hardcopies shall be high quality printed in color.
Scanned printouts or poor quality resolution PDF files will not be accepted.

Asset Tracking Form

The Asset Tracking Form (ATF) is a form that is intended to begin tracking assets and their
respective preventative maintenance at an early stage in the project. The Contractor will be
required to submit an electronic Asset Tracking Form for each piece of equipment. The
information to be included on the form will include general information and specifications on the
equipment such as, but not limited to, model, voltage, amperage, horsepower, material,
manufacturer, serial number, recommended spare parts and preventative maintenance tasks.

During the preconstruction meeting of the project, the City will furnish the contractor
with a blank electronic copy of the ATF in Microsoft Office 2016 and a preliminary list of
equipment that will require an ATF. The City may provide the contractor a list of additional
equipment requiring an ATF as the project progresses.
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The Contractor shall submit all ATF(s) after the project is substantially complete. The City
prefers one submission of all ATF(s).

SP-73 Work Directive Change

A Work Directive Change is a written directive to the Contractor, issued on or after the date
of the execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an
addition, deletion or revision in the work, or responding to an emergency. A Work Directive Change
will not change the contract price or the time for completion, but is evidence that the parties expect
that the change directed or documented by an Authorization to Proceed with Extra Work letter will
be incorporated in a subsequently issued Change Order following negotiations by the parties as to
its effect, if any, on the contract price or the time for completion.

Without invalidating the Agreement, additions, deletions or revisions in the work may, at
any time or from time to time, be authorized by a Change Order or a Work Directive Change. Upon

receipt of any such document, the Contractor shall promptly proceed with the work involved.

SP-81 Services of Manufacturers' Representatives

The services of manufacturers' representatives shall be provided on the site as required for
the supervision of installation, the adjustment and placing in satisfactory trouble-free operation of
such equipment and instructing City personnel in the operation and maintenance of such equipment
for which such specialized services are specified, directed, or required.

Such manufacturers' services shall be of sufficient time and include a minimum period of
one 8-hour day for instruction of City personnel. Additional time shall be provided if necessary.

The cost of all services of manufacturers' representatives shall be included in the various
Contract Unit Price Items, or in the total Lump Sum Price, as applicable, and no separate payment
will be made therefor.

SP-82 Access
GENERAL

Access to the site of the work shall be from Guy Verger Boulevard. The Contractor shall

construct, as required for his purposes or as necessary, such temporary access roads between the

public roads and the site as may be required for movement of heavy construction equipment and
material delivery vehicles at locations approved by the Engineer.
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Access facilities shall be adequate for equipment movement and shall provide for surface
drainage. Areas used for temporary access, haul roads and access from public or plant roads shall
be graded and restored to proposed site grade conditions, all to the satisfaction of the Engineer.

Access to existing plant roads by the Contractor will be restricted to those roads so
designated. The Contractor will not be permitted to use any existing plant roads not designated for
such use. All existing plant roads which are designated for use by the Contractor shall be maintained
in serviceable condition by the Contractor during construction. Any damage to such roads caused
by construction operations shall be promptly repaired to keep the road in serviceable condition.
Any accumulations of soil, gravel or any other debris deposited on such plant roads as a result of
construction operations shall be promptly removed by the Contractor to his own place of disposal.

Additionally, all existing plant roads which are designated for use by the Contractor shall be
open at all times for unrestricted use by plant operations, maintenance and inspection service.

In NO case will the Contractor be permitted to use the monitored plant entrances for the
passage of heavy construction equipment, concrete trucks or any other large vehicles.

PARKING

All employees of the Contractor shall park personal vehicles within the Contractor's storage
and field office site. Contractor employees will not be permitted to drive personal vehicle onto the
construction site. The Contractor shall provide transportation for all employees between the
Contractor's storage and field office site and the work areas on the construction site.

IDENTIFICATION

The Contractor shall provide a Photo I.D. card for each employee. Each photo I.D. card shall
be encapsulated in plastic and be provided with a clip for fastening to each employee's apparel.
Each photo I.D. card shall be approximately 2 inches by 3 inches in size and shall include the
following:

1. Employee photograph mounted on the left half of the card.

2. Name of employee and name of Contractor located on the right half of the card. Each
employee shall display the photo I.D. card on outer apparel at all times when on the plant
site.

Any person found on the site without the required photo I.D. card will be directed to leave
the site immediately.
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The cost of construction, modification, maintenance, removal and restoration of all access
facilities, and existing plant roads including excavation, backfilling, select fill material, paving
material, grading, drainage and other such work, and all costs associated with limited access to the
site, employee parking and transportation and photo I.D. cards, except as specified otherwise shall
be included in the lump sum Contract Item for Structures and Equipment and no separate payment
will be made therefor.

SP-84 Piping and Equipment Identification

All piping and equipment shall be identified as follows:

1. All painted piping and equipment shall be color coded. Such coding on pipelines shall include
painted or plastic tape banding at 10-foot intervals. The Engineer will select the colors.
Underground pipelines with plastic tape wrapping shall be wrapped with colored tape and
include additional colored bands as directed. Polyethylene or hot bituminous wrapped
underground pipelines shall have plastic tape bands. Polyethylene wrapping for ductile iron
sewage or force main piping shall be green. Tape bands shall be placed at 10-foot intervals
and all colors shall be selected by the Engineer.

2. All equipment and slide gates shall have an identification nameplate. The nameplates shall
be of Type 304 stainless steel, No. 6 finish, not less than No. 16 gauge with indented stamped
lettering. Nameplates shall be attached to equipment bases in accessible locations.
Nameplates shall be fastened, in a permanent manner arranged not to damage equipment,
with not less than four stainless steel fasteners. All nameplates shall be of the same size
(approximately 3- by 8-inch) and shall conform to the following standard description:

ASSET DESCRIPTION (Line 1)
ASSET / EQUIPMENT ID (Line 2)
CURRENT LOCATION ID (Line 3)

Lettering shall be block style in size and spacing to suit the nameplate. A sample nameplate
including fastenings shall be submitted to the Engineer for approval prior to manufacture of
any of the nameplates. Stainless steel identification nameplates shall not be painted.

3. Piping shall be identified with a designation and directional flow arrow. The designation will
be furnished by the Engineer. The designation will comprise a maximum of 20 letters. The
designations and flow arrows shall be painted on after completion of color coding using
suitable stencils and colors. Designations and flow arrows shall be arranged to be clearly in
view from the normal operating or access space all as directed and approved by the
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Engineer. Designations and flow arrows shall be located along straight runs at 10-foot
intervals, near valves, branches and junction points, and where pipes pass through walls or
ceilings. Underground piping wrapped with polyethylene shall be provided with colored
material selected by the Engineer.

The cost of piping and equipment identification shall be included in the various Contract
Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor.

SP-85 Storage of Materials

The Contractor may not use that portion of the right-of-way located between the
existing/proposed curb lines or existing/proposed edges of pavement to store pipe, structures,
materials, surplus excavated fill, or equipment other than that used for excavating or dewatering.
The Contractor may use that portion of the right-of-way behind the existing or proposed curb line
or off the edge of pavement for storage provided that this use does not obstruct pedestrian or
vehicular traffic and conforms to the City's Tree Ordinance. If the area behind the curb line/off the
edge of pavement is insufficient in size to accommodate the Contractor's storage needs, the
Contractor is required to secure the use of a vacant parcel of land for use as a storage site for the
duration of this project. Upon completion of the project, all storage areas will be restored to a
condition which meets or exceeds the pre-construction condition of the storage area. Payment for
use and restoration of storage areas will be included in the appropriate lump sum pay items and
unless the area is within the pipeline pay limits, no separate payment will be made therefor.

SP-87. Use of Site for Storage and Field Office

Space, on the site, for storage and field office for the Contractor shall be as directed by the
Engineer. Any structures or facilities needed for storage or field office shall be constructed by the
Contractor at his own expense and no separate payment will be made therefor. All security require-
ments for such facilities shall be provided and maintained by the Contractor.

Upon completion of the work, and as directed, the Contractor shall clean up the areas,
remove any temporary facilities and finish grade as necessary, all as approved.

SP-91 Project Photographs

The Contractor will not be required to furnish photographs of the project; however, the
Engineer may or may not take photographs of the area immediately prior to and after completion
of the construction for record and information. To assure that there will not be any conflict with
this photography, the Contractor shall not perform clearing operations or action which will disturb
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any street or area within the project until the Engineer has been advised thereof and has had
adequate opportunity to perform the desired photography.

SP-92 Project Videotaping

The Contractor shall submit to the Engineer for approval prior to commencing work a
continuous color videotape recording complete coverage of pre-construction conditions of all
surface features within the construction's zone of influence, simultaneously produced audio
commentary and electronic display of time and date. Unless otherwise indicated, both sides of
street/right-of-way shall be covered one side at a time. The videotape recording shall be sufficient
to fulfill the technical and forensic requirements of the project and professionally produced by a
firm regularly engaged in the business of construction video documentation, shall provide
continuous unedited coverage, establishing locations and viewer orientation with clear, bright,
steady and sharp video images with accurate colors free of distortion or other imperfections.

SP-97 Protection of Existing Building

The Contractor shall protect the existing buildings as indicated on the Plans.

The Contractor shall hire a certified testing company to monitor vibration levels at buildings
while construction takes place in the vicinity.

All costs associated with protection of the facilities and vibration monitoring services shall
be included in the price of the work to which they are incidental.

SP-128 Spare Parts and Special Tools

Spare parts and special tools shall be furnished in accordance with the requirements of the
Workmanship and Materials and General Provisions sections. All such items shall be boxed and
tagged and clearly marked for identification as to description and their location in the equipment.

The Contractor shall provide an enclosed weatherproof and lighted facility for spare parts
and special tools for storage during the construction period. Immediately prior to final inspection
of the work, the Contractor shall arrange for delivery of these items to the Engineer. On delivery,
the Contractor shall provide the Engineer with an itemized list of each spare part or special tool and
the list shall match the identification tag attached to each item. At this time, the Engineer shall
inventory the spare parts and special tools. If the inventory is not complete or some items are
damaged, the Contractor shall provide the missing items and replace damaged items. No spare
parts or special tools will be accepted by the Engineer until notice of final inspection unless the
Engineer expressly requests the advance delivery of items. When so requested, the Contractor shall
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deliver such items to the Engineer. Items delivered in advance shall be deducted from the inventory
and the Contractor shall furnish the Engineer’s signed receipts, for items delivered in advance, with
the final inventory list. Spare parts and special tools stored by the Contractor shall be and remain
his responsibility until acceptance by the Engineer. The Contractor shall deliver all items to a location
on the Howard F. Curren Advanced Wastewater Treatment Plant site as directed by the Engineer.
The cost of all spare parts and special tools and the storage and delivery thereof shall be included in
the various Contract Items, or in the total Lump Sum Price, as applicable, and no separate payment
will be made therefor.

SP-129 As-Built Plans

During manufacture and construction, installation and testing, records shall be kept of any
changes or adjustments made in the work. All such changes shall be incorporated in the "As-Built"
plans, shown in red.

The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic high
resolution unsecured color PDF copy set of "As-Built" plans along with the supporting survey data
and CAD files if available. The survey shall be signed and sealed by a licensed Land Surveyor
registered with the Florida Department Board of Professional Surveyors and Mappers. Plan sheets
shall have all deviations from original design annotated in red to clearly show as-built conditions.
Relocation of existing facilities and utilities must be clearly noted and their location identified by
station, offset and elevation, when performed by the Contractor.

All relocation of structures and pipelines must be clearly shown on Plans with as-built
stations and offsets verified. All as-built inverts for the entire project must be clearly noted on plan
sheets. No separate payment shall be made for this work.

All as-built plans shall be submitted within seven (7) calendar days of the final inspection.
The final payment will not be issued until the as-built plans have been submitted to, and accepted
by the City. Upon request by the Contractor, the City will provide AutoCAD drawings when available.

SP-130 Safety

A. Responsibility: Employees shall immediately report any unsafe work practice or unsafe
condition to their supervisor(s). The Contractor is solely responsible for the safety of their
workers, and shall comply with all applicable requirements [i.e.: 29 CFR 1910 -Occupational
Safety and Health Standards, 29 CFR 1926 - Safety and Health Regulations for Construction, etc]
and industry safety standards while at the work site. The fact that City personnel may bring un-
safe conditions to the attention of any member of the Contractors work force does not relieve
the Contractor of this responsibility.
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Suggest, all Contractors employees and sub-contractors be given a copy of SP-130.

The Contractor shall have a designated Safety Officer within his organization. At the Pre-
Construction meeting, the Contractor shall provide the name and contact information of the
Safety Officer to the Engineer.

At the Pre-Construction meeting, the Contractor will be given pertinent safety related
information, necessary forms and instructions (i.e.: AWTP Lockout/Tagout Procedures, AWTP Hot
Work Permits, etc) that pertain to any work that might be utilized during the contract. The
Contractor shall be responsible to disseminate that information to their employees and sub-
contractors. Special care shall be taken by the Contractor to ensure that any new employee or
sub-contractor to the work site shall be briefed on these safety instructions.

If warranted by the project and directed by the Engineer, the Contractor shall develop and
implement a comprehensive health and safety plan for their employees that will cover all aspects
of onsite construction operations and activities associated with the contract. This plan must
comply with all applicable health and safety regulations and any project specific requirements
that the contract has specified.

B. Incident Reporting: All accidents that result in personal injury, illness or property damage shall
be immediately reported and investigated, regardless of the extent of injury, illness or property
damage. Employees must report accidents within one hour (or as soon as practical) from the
time of occurrence to theirimmediate supervisor who in turn will report it to the City's inspector.
The City inspector will record the incident in their daily report and report it to the Risk
Management Division (274-5708).

C. Air-Borne Debris: All personnel in close proximity to drilling, sawing, sanding, scraping,
spraying, power-washing or other work being done, either in enclosed spaces or in the open, that
creates dust or air-borne debris shall wear eye protection

[29 CFR 1910.133] and a respirator [29 CFR 1910.134].

D. Hot Work: All welding, soldering, brazing, acetylene cutting or any other work at the AWTP or
any pump station; that produces high temperatures shall require a AWTP "Hot Work Permit" and
may require one or more fire watches. The number and location of fire watches (if any) shall be
a condition of the Hot Work Permit. A current, portable, fully charged fire extinguisher shall be
located with each person performing hot work and each fire watch. The Hot Work Permit shall
be signed off by the appropriate personnel and maintained in the project file.

E. Confined Spaces: OSHA defines a confined space as having limited or restricted means for
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entry or exit, and is not designed for continuous employee occupancy. Confined spaces include,
but are not limited to: vaults, tanks, manholes,
wet-wells, pipelines, utility tunnels, etc.

The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric
conditions in confined spaces are not hazardous to occupants. This can be accomplished by
forcing a sufficient amount of clean air through the confined space and testing the atmosphere
by using a portable certified, calibrated, atmosphere monitor that meets OSHA requirements [29
CFR 1910.146(c)(5)(ii)(C)]. The atmosphere monitor should record oxygen content, flammable
gases and vapors and toxic air contaminants, such as the Industrial Scientific TMX-412.

F. Air-Borne Gases: The AWTP is located in an industrial area and as such there are several
different substances, either on or off site, that can escape and become dangerous fumes such as:
chlorine, methanol, anhydrous ammonia, etc. The AWTP currently has nine (9) Shelter In Place
(SIP) locations that are designated as safe havens in the event of release of hazardous gases.
These SIP's are stocked with necessary instructions and supplies to protect City and any
Contractor's personnel.

The first day on site, City personnel will show all the Contractor's personnel present where the
several closest SIP's are located, explain the alarm signals and provide the current alarm testing
schedule. It shall be the Contractor's responsibility to show any future employee and/or sub-
contractor that comes on site the location of the SIP's and explain the alarm signals.

In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the
nearest SIP along with the City personnel and remain there until further notice, taking guidance
from and following the instruction of the senior City employee present.

G. Lockout / Tagout Policy: The AWTP Lockout / Tagout program is designed to set standards to
help safeguard all employees from hazardous electrical or mechanical energy while they are
performing service or maintenance on machines and equipment at the AWTP or any pump
station. This program will also identify the practices and procedures to shut down and Lockout
or Tagout machines and equipment. The Contractor shall be given a copy of the AWTP "LOCKOUT
/ TAGOUT POLICY AND PROCEDURES" instruction and shall make all of his employees and sub-
contractors aware of this program.

No padlock (lockout) shall be removed except by the individual that installed it or if not available,
by a City of Tampa AWTP team leader.

No tag (tagout) shall be removed except by the individual that installed it or if not available, by a
City of Tampa AWTP team leader, except in an Emergency and the tag states "Do Not Use Unless

SP-15



inan Emergency". In that event, the Contractor shall notify the City of Tampa AWTP team leader,
who will prepare the necessary follow up report.

H. Trench Safety: Any excavation deeper than four (4) feet shall adhere to the requirements
contained in 29 CFR 1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss
553.60 - 553.64].

I. Open Flames: No fires shall be allowed. No open flames necessary for any construction activity
shall ever be left un-attended. A current, portable, fully charged fire extinguisher shall be located
with each activity requiring an open flame.

J. Sparks: Any activity lasting more than 10 continuous minutes, that creates sparks, such as
grinding or chipping shall have a dedicated fire watch in attendance. A current, portable, fully
charged fire extinguisher shall be located with each activity creating sparks, regardless if a fire
watch is required or not.

K. First Aid: The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and shall be
responsible to ensure his employees are properly trained to render first aid. If injurious corrosive
materials are to be utilized, eye wash and body wash facilities must be provided in the immediate
area.

L. Related Costs: All costs associated with these or any safety measures shall be included in the
total lump sum contract price or the various contract item unit prices, as applicable, and no

separate payment shall be made thereof.

SP-133 Tampa Port Authority Access and Treatment Plant Access

The Tampa Port Authority has restricted access in accordance with Florida Statute 311.12.
Refer to the Tampa Port Authority’s website for procedures on gaining access to the port. All
personnel assigned to provide this service or required to deliver goods to the Port of Tampa, if
applicable in this award, shall obtain a Port Pass. To obtain this port pass will require each
employee to have a valid photo ID. It is the responsibility of the Awardee to obtain Port Passes
before work begins or prior to delivery. Each employee shall display the identification card on
outer apparel at all times when on the AWT Plant site. Any person found on the site without the
required identification card will be directed to leave the site immediately. The time and cost
associated with acquiring this ID shall be the Awardee’s responsibility.

Documentation, pricing and other information related to the access requirements for the Port of
Tampa can be found at: http://www.tampaport.com/Port-Operations/Security. All costs to

comply with these procedures shall be included in the total Price for this project, and no separate
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payment shall be made therefore.

Wastewater Emergency Response Plan (ERP). The City has developed procedures to help protect

the lives and health of all personnel working at the Wastewater facility in the event of an
emergency. Everbridge is the software product and primary communication tool that is part of
the Department’s ERP. This product will be used to register daily visitors and contractors to
Wastewater Departmental Facilities here at the Port and to send emergency notifications (via
text or cell phone) in the event of an emergency.

Awardee will be required to provide a list of all employees who will be assigned to perform
the services detailed in this bid document, including each employee’s cell phone number, at least
24 hours prior to arrival to the City Inspector overseeing the services. The employee list must be
maintained throughout the award and updated as needed.

Awardee must agree to attend various levels of safety awareness training as determined by the
AWTP Safety Specialist.

AWTP Access. Upon entering and departing the AWT Plant, the lead on-site representative of
the Awardee shall physically check in at the AWTP Administration Building, AWTP Maintenance
Building or AWTP Operations Building. The lead on-site representative of the Awardee must
inform the AWTP representatives which Awardee employees are on-site, including start and stop
times. These hours must match the hours reflected on the invoices submitted by the Awardee
for acceptance.

WW-Collection Access. Upon entering and departing the Wastewater Collection area (WWC),

the lead on-site representative of the Awardee shall physically check in with the WWC main
dispatch area. The lead on-site representative of the Awardee must inform the WWC
representatives which Awardee employees are on-site, including start and stop times. These
hours must match the hours reflected on the invoices submitted by the Awardee for acceptance.

SP-17



SECTION 26 19 00

MISCELLANEOUS EQUIPMENT

PART 1 - GENERAL

1.01 SCOPE OF WORK

A. Furnish and install all miscellaneous equipment as hereinafter specified and as
shown on the Drawings.

PART 2 - PRODUCTS
2.01 MATERIALS
A. Disconnect Switches:
1. Non-fusible disconnect switches shall be heavy-duty, NEMA type H, quick-
make, quick-break, visible blades, 600 volt, 3 pole with full cover interlock.
All current carrying parts shall be copper.

2. Enclosure type shall be NEMA 4X, 316 stainless steel with copper lugs.

3. Switches shall be horsepower rated as manufactured by the Square D Co.,
or approved equal.

4, Control wiring shall not pass through any disconnect enclosure. A junction
box shall be provided, constructed of the same material as the disconnect
and utilized to separate power and control wiring prior to the disconnect
enclosure.

5. Each disconnect shall be provided with a plastic nameplate, affixed to the
enclosure without screws, identifying the equipment served.

B. Lighting Contactors:
1. Lighting contactors shall be electrically held, 2-pole. Square D Class 8903.
2. Lighting contactor switching capacity shall be rated for 30 amperes at
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600V, suitable for LED lighting loads.

3. Refer to contract drawings for required coil voltages.

4. Enclosure type shall be NEMA 4X, 316 stainless steel with copper lugs.

5. Built-in controls shall be furnished where shown on the Drawings.

6. Each Lighting Contactor shall be provided with a plastic nameplate, affixed

to the enclosure without screws, identifying the equipment served.
Manual Motor Starters:
1. Manual motor starters shall be furnished and installed for three-phase

motors. Manual starters shall be non-reversing type as shown on the
contract drawings. Built-in controls shall be furnished where shown on the

Drawings.
2. Enclosures shall be NEMA 4X, 316 stainless steel.
3. Manual motor starters shall be as manufactured by Square D, no equal.
4. Each Manual Motor Starter shall be provided with a plastic nameplate,

affixed to the enclosure without screws, identifying the equipment served.

Enclosed Circuit Breaker:

1. Circuit breaker shall be 3 pole, 200A, 600V with a 35kA interrupting rating.
Square D JGL36200.

2. Enclosure shall be NEMA 4X stainless steel. Square D J250SS.
3. Provide enclosed circuit breaker with isolated neutral and ground lugs.
4. Enclosed circuit breaker shall be provided with a plastic nameplate, affixed

to the enclosure without screws, identifying the equipment served.

Timeclock:
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1. Timeclock shall be suitable for 120/208-277V applications.

2. Timeclock shall be UL certified to control LED applications.
3. Timeclock shall be 24 hour with ON/OFF setting override.
4, Timeclock shall have a 2 year warranty.

5. Timeclock shall be Tork 1109A.

PART 3 - EXECUTION (NOT
USED)

END OF SECTION
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SECTION 26 41 00

LIGHTNING PROTECTION

GENERAL

REQUIREMENTS

A. The CONTRACTOR shall engineer, design, furnish, and install
lightning protection systems as indicated on the Contract
Documents. The lightning protection systems shall be complete and
operable, in accordance with the Contract Documents.

B. The Lighting Protection System contractor shall be a Lightning Protection
Institute (LPI) certified installer/designer. The systems shall meet the
requirements of NFPA 780 and after installation the CONTRACTOR shall

submit a U.L. Master Label for the installed system.

SCOPE

A. The scope of work to be performed under this Division includes
providing andinstalling lightning protection systems as indicated on
the Contract Documents.

B. Related Work Specified in Other Sections Includes:
1. Section 01 33 00 — Submittal Procedures

2. Section 26 05 53 - Electrical Identification
3. Section 26 05 26 - Grounding

REFERENCE SPECIFICATIONS, CODES, AND STANDARDS

A. Codes
FBC Florida Building Code
NFPA 780 Standards for the Installation of Lightning Protection

Systems
NFPA 70 National Electric Code
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UL 96A Lightning Protection Components
LPI-175 Lightning Protection Institute Installation Code

1.04 CONTRACTOR SUBMITTALS

A. Furnish Shop Drawings. Shop Drawings shall include, as a minimum,
the following:

1. Complete material lists stating manufacturer and brand name of
each item or class of material.

2. Scale layout drawing showing all equipment and materials.
3. Inspection (certified) report.
4, Catalog cuts or photocopies of applicable pages of bulletins or

brochures for mass produced, non-custom manufactured
material. Catalog data sheets shall be stamped to indicate the
project name, model number, and options. This information shall
be marked in spaces designated for such data in the ENGINEER's
stamp.

5. Shop Drawings shall be custom prepared. Drawings or data
indicating "optional" or "as required" equipment are not
acceptable. Options not proposed shall be crossed outor
deleted from Shop Drawings.

B. Products: Manufacturer’s catalog data, for all materials.

1. Drawings: Scaled drawing of the lightning protection systems.
The drawing shall show at a minimum, the location of air
terminals, the routing of conductors and connections to the
lightning protection system ground grid and ground rods.
Details of air terminal mounting or other metallic structures shall
be included.

2. Cross reference materials used with manufacturer’s catalog
numbers and cut sheets.

2.0 MATERIALS

2.01 GENERAL
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All products shall be UL listed for use in lightning protection systems.
All products shall be Class | for structures not greater than 75 feet
high.

Air terminals shall project a minimum of 18-inches above the objects
protected and shall be located at intervals not exceeding 20-feet along
the perimeter of each structure. Air terminals shall be located within
24-inches of the roof edge.

Air terminals shall be 1/2-inch by 18-inches solid aluminum using air
terminal bases of cast aluminum construction. Air terminals shall be
Thompson Lightning Protection (TLP) A56BT or equal.

Conductors: Structures less than 75-feet in height;

1. Main size conductors shall be Class | aluminum lightning
conductor consisting of 24 strands of 14 AWG, 98,500
circular mils, weighing 95 Ibs. per 1000 feet.

2. All secondary bonding conductors shall be aluminum conductor
consisting of 10 strands of 14 AWG, 43,000 circular mils
weighing 40 Ibs. per 1000 feet.

3. All down conductors shall be Class | aluminum lightning
conductor consisting of 24 strands of 14 AWG, 98,500
circular mils, weighing 95 Ibs. per 1000 feet. Down
conductors shall be run exposed down exterior wall of
associated structure.

4. Where down conductors are installed below grade, Class
| copper lightning conductor consisting of 29 strands of
17 AWG, 59,500 circular mils, weighing 187 lbs. per 1000
feet. Down conductors shall be run exposed down
exterior wall of associated structure.

Miscellaneous Hardware: All miscellaneous hardware required for
the installation ofthe lightning protection system shall be provided.
The hardware shall be compatible with the air terminal and
conductor materials provided. Nuts, bolts, and other fasteners shall
be stainless steel. Provide miscellaneous hardware as specified per
details indicated on Contract Documents.
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1. Air Terminal Bases:

a. Flat Mount Base —aluminum, Thompson Lightning
Protection (TLP) A688 or approved equal.

b. Handrail Mount Base — aluminum, Thompson
Lightning Protection (TLP) A240P-4 or approved equal.

c. Point Mount Base — aluminum, Thompson Lightning
Protection (TLP) A611 or approved equal.

d. Flat Mount Point Base with Swivel adapter —
aluminum, Thompson Lightning Protection (TLP) A30
or approved equal.

2. Cable Splicers —aluminum, Thompson Lightning Protection
(TLP) A423 or approved equal.

3. U-bolt bonding clamp — aluminum, Thompson Lightning
Protection (TLP) A802 or approved equal.

4. Bonding Plates — aluminum, Thompson Lightning Protection
(TLP) A702 or approved equal.

5. Bonding Clamps —aluminum, Thompson Lightning Protection
(TLP) A142HD or approved equal.

6. Cross Run Clamps — aluminum, Thompson Lightning
Protection (TLP) A125 or approved equal.

7. Loop Cable Holder — aluminum, Thompson Lightning
Protection (TLP) A165 or approved equal.

8. Bimetallic Straight Splicers — aluminum, Thompson Lightning
protection (TLP) 229S or approved equal.

Corrosion Protection: Corrosion protection shall be provided at the
junctions of dissimilar metals and at all other locations where the
components of the lighting protection system may be subjected to
corrosion. Bimetallic connectors and fittings shall be used for splicing
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and bonding dissimilar metals. Bimetallic connectors shall be not less
than 18 inches above grade.

Grounding Materials: Ground rods shall be 3/4” dia. by 10 foot long
stainless steel.

Handholes: Handholes shall be 13” x 24” x 18” polymer concrete,
Harger GAW132418HD.

3.0 EXECUTION

3.01 GENERAL

A.

The Lighting Protection System contractor shall be a Lightning Protection
Institute (LPI) certified installer/designer. The systems shall meet the
requirements of NFPA 780 and after installation the CONTRACTOR shall
submit a U.L. Master Label for the installed system.

1. Handholes are to be provided where any building down conductor
is attached to a ground rod.

2. Handholes are to be provided where any grounding electrode
conductor is attached to a ground rod.

3. Handholes are to be provided where any two underground
conductors are attached.

4, All connections between conductors, or where conductors attach
to ground rods, shall be via exothermic welds. No mechanical
bonding clamps will be permitted.

5. All new components shall be of a similar material (aluminum). In
instances where existing components are constructed from a
material other than aluminum, methods for connecting dissimilar
metals will be employed.

6. Structural components, such as handrails, stanchions, or light
poles shall not be used as conductors for the lightning protection
system. All connections between air terminals or any other
lightning system components shall be via braided aluminum
conductors.
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10.

11.

12.

After installation, the CONTRACTOR shall measure the ground
resistance of any new lightning protection system ground rod. The
measured resistance shall not exceed maximum allowed lightning
ground rod resistance per NFPA 780 of 25.0 ohms.

Bends in conductors shall be gradual with a radius of 8-inches or
greater, forming an angle of at least 90 degrees.

Air terminal bases manufactured for adhesive mounting shall
only be utilized on light fixtures, ventilators, or where approved
by the ENGINEER.

Cable holders manufactured for adhesive mounting shall not be
allowed unless otherwise directed by the ENGINEER.

Where the contract documents require a new down conductor
to be attached to an existing air terminal, cable splicers may be
utilized to connect the new down conductor to the existing
lightning protection conductor adjacent to the existing air
terminal if the existing air terminal cannot accommodate the
new down conductor.

Interconnection of Metals.

a. All metal bodies within 6-feet of the conductor shall
be bonded to the system with approved fittings and
conductor.

b. Bonding of all metallic objects and systems at roof
levels and elsewhere on thestructure shall be
complete. Primary bonds for metal bodies of
conductance shall be bonded with appropriate fittings
and full-size conductor; and shall consist of at least the
following; roof exhaust fans, metallic exhaust vents,
metallic access hatch and any handrails, laddersor
safety cages.

C. Metal bodies of inductance located within 6-feet of a
conductor or object withsecondary bonds shall be
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bonded with secondary cable and fittings. Typical of
these are: steel supports for ancillary equipment, vents,
piping and any other sizeable miscellaneous metals, etc.

d. Handrails shall be bonded to lightning protection
conductor at a maximum of 40’-0” intervals.

13. Inspection and Acceptance.

a. The structures which will have new lightning protection
system installed shall be inspected, tested, and
certified.

b. All new lightning protection systems shall meet the

requirements of NFPA 780 and after installation the
CONTRACTOR shall submit a certification application to
Underwriters Laboratories (U.L.) for inspection and the
issuance of a U.L. Master Label.

END OF SECTION
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SECTION 26 50 00
LIGHTING SYSTEMS / LOW VOLTAGE RECEPTACLES & SWITCHES
PART 1 - GENERAL
1.01 SCOPE
A Furnish and install complete lighting systems including panelboards, transformers,
lighting fixtures, receptacles, switches, contractors, clocks and all necessary accessories
and appurtenances required as hereinafter specified and shown on the Drawings.
1.02 STANDARDS
A All lighting fixtures shall be in accordance with the National Electrical Code and shall be
constructed in accordance with the latest edition of the Underwriters Laboratories
"Standards for Safety, Electric Lighting Fixtures." All lighting fixtures shall be Underwriters
Laboratories labeled.
PART 2 - PRODUCTS
2.01 MATERIALS

A. Switches:

1. Wall switches shall be of the indicating, toggle action, flush or surface mounting
quiet type. All switches shall conform to Federal Specification W-5-896-D.

2. Wall switches shall be of the following types and manufacturer or approved
equal.
a. Single pole - Arrow-Hart No. 1991 or Leviton No. 1221-2.
b. Double pole - Arrow-Hart No. 1992 or Leviton No. 1222-2.

C. Three way - Arrow -Hart No. 1993 or Leviton No. 1223-2.

d. Four way - Arrow-Hart No. 1994 or Leviton No. 1224-2.
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B. Receptacles:

1. Wall receptacles shall be of the following types and manufacturer or approved
equal.
a. Single, 20A, 125V, 1P, 3W; Arrow-Hart No. 5361 or Leviton No. 5361.

C. Device Plates:

Duplex, 20A, 125V, 2P, 3W; Arrow-Hart No. 5362 or Leviton No. 5362.

Weatherproof, 20A, 125V, 2P, 3W; Arrow-Hart No. 5362 or Leviton No.
5361 and Crouse-Hinds WLRD-1 cover or Leviton No. 4926.

Corrosion-resistant, duplex, 20A, 125V, 2P, 3W; Arrow-Hart No. 5739-CR
or Leviton No. 5362CR and Crouse-Hinds WLRD-1 cover.

Ground fault interrupter, duplex, 20A, 125V, 3P, 2W; Arrow-Hart No.
GF5362 or Leviton No. 6899.

Stainless steel indoor mounting plate for G.F.I. receptacle; Arrow-Hart
Catalog No. S-26.

Weatherproof cover for G.F.I. receptacle in FS box; Arrow-Hart No. 4501-
FS or Leviton No. 6196.

1. Plates for flush mounted devices shall be of the required number of gangs for the

application involved and shall be 302 (18-8) high nickel stainless steel of the same

manufacturer as the device.

2. Plates for surface mounted device boxes shall be of the same material as the box.

D. Lighting Fixtures:

1. Lighting fixture types shall be as shown on the "Lighting Fixture Schedule" on the

Drawings. The catalog numbers listed are given as a guide to the design and

quality of fixture desired. Equivalent designs and equal quality fixtures of other

manufacturers will be reviewed. A photometric report (to include maximum

footcandles, minimum footcandles, average footcandles, max/min ratio and

ave/min ratio) and associated fixture cut-sheets required as a minimum in order
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for Engineer to consider equivalency.

E. Lamps:

1. All lighting fixture lamps shall be LED.

F. Flexible Fixture Hangers:

1. Flexible fixture hangers used in nonhazardous areas shall be Type ARB and flexible
fixture supports used in hazardous areas shall be Type ECHF as manufactured by
the Crouse-Hinds Company or approved equal.

2. Stainless steel channel, roll formed into U-shape, shall be sued to span between
building steel for mounting of fixtures where required by fixture location or as
indicated on the Drawings. Channel shall be as manufactured by Unistrut
Corporation or approved equal.

PART 3 - EXECUTION

3.01 INSTALLATION

A Each fixture shall be a completely finished unit with all components, mounting and/or
hanging devices necessary, for the proper installation of the particular fixture in its
designated location and shall be completely wired ready for connection to the branch
circuit wires at the outlet.

B. When fixtures are noted to be installed flush, they shall be complete with the proper
accessories for installing in the particular ceiling involved. All flush mounted fixtures shall
be supported from the structure and shall not be dependent on the hung ceilings for their
support.

C. Flexible fixture hangers shall be used for all pendant mounted fixtures.
D. Conduit run in areas with hung ceilings shall be installed in the space above the hung
ceiling as close to the structure as possible. Conduits shall be supported from the

structure.

E Receptacles shall be mounted above the floor at a height equal to the receptacle it is
being replaced unless otherwise noted on the Drawings.
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3.02 SPARE MODULES

A Spare led modules shall be provided for all fixture types supplied. Quantity shall be 5
percent of total used on project.

3.03 CLEANING UP

A Allfixtures shall be left in a clean condition, free of dirt and defects, before acceptance by
the Engineer.

END OF SECTION
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SECTION 45 — ELECTRICAL

1.01 SCOPE OF ELECTRICAL WORK

A. The work in this section consists of furnishing all labor, materials,
equipment and transportation, and performing all operations required to support
the installation and commissioning of the electrical portion of the Howard F. Curren
AWTP TECO Building Modifications project including, but not limited to, the

following:
B. Submit working drawings, parts schedules, and cut-sheets to the Engineer.
C. Furnish and install all electrical equipment and lighting controls as shown on the

Plans and described in the Specifications. This installation includes:

1. Contractor shall remove the existing electrical equipment, devices, lighting
fixtures, etc. from the existing TECO Building as shown on plans. The existing
equipment shall include, but is not limited to the following:

Existing Automatic Transfer Switch (ATS),
Existing CT Meter,
Existing CT Cabinet
Existing Motor starters,

Existing Wall-mounted HVAC Bard Unit,
Existing receptacles,

oo o0 T o

g.Existing switches,
h. Existing lighting fixtures, both interior and exterior,
i. Existing fire alarm devices

2. Contractor shall provide the City with any equipment the City deems as

salvageable.

3. Contractor shall provide and install all conduit, conductors, and material
required as shown on plans.

4. Contractor shall provide and install new 200 ampere enclosed circuit breaker.
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1.02

10.

11.

12.

13.

Contractor shall provide and install new motor starters and associated
disconnects for new fans.

Contractor shall provide and install new circuit breakers as required in existing
panelboards ‘PHA’ and ‘PLA’.

Contractor shall provide and install new interior and exterior lighting fixtures.

Contractor shall provide and install new lighting contactors.

Contractor shall provide and install new timeclock.

Contractor shall provide and install lightning protection system.

Contractor shall provide and install new ground rods.

Contractor shall provide and install new ground rod test wells.

All electrical work shall be performed in accordance with 2020 edition of the
National Electric Code and Chapter 5 of the City of Tampa Code.

GENERAL REQUIREMENTS

A.

Codes

Any conflicts between the Specifications and Drawings or with the regulations of
local codes, public utility company, or the National Electrical Code or the National
Electrical Safety Code shall be promptly brought to the attention of the Engineer for

clarification. All materials and work shall be in accordance with said standards.

Contract Documents

The drawings are generally diagrammatic not necessarily showing in detail all of the
minor items and it shall not be interpreted to mean that any minor item required
may be omitted. The Contractor shall make use of all the data in all of the Contract
Documents and shall verify all information at the site, which may influence his
proposal. The Contractor shall obtain all necessary shop drawings and shall consult

manufacturer's representatives during installation start-up as needed.
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1.03

Tests

The Contractor shall provide all necessary instruments and special apparatus to
conduct any test that may be required to ensure that the system is free of all
improper grounds and short circuits. These tests shall be conducted in the presence
of the Engineer prior to final acceptance.

Guarantee

The Contractor shall submit a written guarantee to the City that all electrical work
and material provided under this Contract is free from defects for a period of one
year after final acceptance of the job. There will be no additional charge to the City
to repair or replace any such work, which is found to be defective within the
guarantee period.

Materials and Equipment

All materials and equipment shall be new and shall bear the manufacturer's name,
date of manufacture, trade name, and the UL label. Equipment and materials shall
be delivered to the site and stored in original containers, suitably sheltered from the
elements, but readily accessible for inspection.

Operation and Maintenance Manuals

See Specific Provisions section of the Specifications.

Test Documentation

Test all equipment and document tests.

EXECUTION OF WORK

A All work shall be executed in a neat and workmanlike manner by experienced
and capable electricians so as to present a neat installation upon completion.

B. Electrical work shall be coordinated so as not to interfere with or delay other
construction operations.

C. The ends of all conduits shall be carefully reamed free from burrs after
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threading and before installation. All cuts shall be made square. All joints shall be
made up tight. Care shall be taken to see that all control and power conduits are
grounded as required by the NEC and Chapter 5 of the City of Tampa Code, Building
and Construction Regulations.

END OF SECTION
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SECTION 66 - ALUMINUM SUPPLY FANS

W-66.01 General

The Contractor shall furnish all supply fans, and shall supply all materials and equipment to
install the fans as shown on the drawings, specified herein, and directed by the Engineer. All fans
shall be installed in strict accordance with the manufacturer's recommendations.

No. of Units 2

Fan Model No. EWD 24EWS622D08
(Loren Cook Co.) or approved equal
Minimum Air Delivery 1,948 CFM

Static Pressure 0.375 in.w.c.
Maximum Speed 860 RPM
Minimum Horsepower 1/3 HP
Construction Aluminum

The supply fans shall be wall-mounted, direct drive propeller fans of aluminum construction and
shall be equipped with a wall collar, motor-side wire guard, and weather hood. Standard
construction features shall include extruded aluminum propeller, propeller hub keyed to shaft,
dynamically balanced propellers and Lorenized powder paint finish with corrosion resistant
fasteners.

The fan shall meet the specified minimum air delivery and static pressure requirements and shall
not exceed the specified maximum speed. The fan motor shall meet the specified minimum
horsepower requirement.

All components and accessories required for a complete and operational installation shall be
furnished by the Contractor.

W66-1



W-66.02 Equipment

Supply fans shall be Loren Cook Company Model EWD 24EWS622D08, wall-mounted, direct
drive, propeller type, or approved equal. Fans shall be constructed of aluminum and shall include a
wall collar, motor-side wire guard, and weather hood.
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SECTION 76

CONDUIT, WIRE, AND GROUNDING

W-76.01 General

Conduit, wire, and grounding includes furnishing and installing all conduits, underground
ducts, bus ducts, wires, cables, and grounding systems as shown, specified, and required for a
complete installation. The work includes the furnishing and installation of wires and cables in
flexible and rigid conduits, underground ducts, all as required, shown, and specified.

Descriptive literature and technical information relative to conduits, wires, and grounding
shall be submitted by the Contractor in conformance with the requirements of the General
Provisions.

The Contractor shall, with reference to approved drawings of equipment being installed,
prepare detailed plans showing the layout and size of all conduits, ducts, bus ducts, cables and wires,
connections between the point of service connection and all utilizing equipment. These plans shall
be in sufficient detail to serve as working drawings for the installing electricians. The drawings shall
be to scale not less than the Plans and be prepared as the work develops with approval by the
Engineer before major steps of work are undertaken.

During construction, careful notes shall be kept of all deviations or changes in the layout or
connection diagrams. Upon completion of the work, all working drawings shall be corrected and
then marked “Record Drawings”. Four sets of final prints, along with an equal number of bound
instruction manuals and parts lists shall be given to the Engineer at the end of the job.

Excavation, backfill, form work, concrete, and reinforcing shall be in accordance with the
applicable Workmanship and Materials sections.

W-76.02 Underground Ducts

In general, underground ducts for feeders and control wiring shall be plastic conduit. The
plastic conduit shall be PVC, Schedule 80, and U.L. Inc. listed for direct burial, as manufactured by
Carlon, Triangle, Allied Tube, or equal. The conduit shall be buried a minimum of 18 inches below
grade. Manufactured fitted plastic duct spacers shall be used for installation spacing.

Ducts installed under streets, roads, alleys, driveways, and parking lots shall be rigid
aluminum conduit covered with no less than 40 mils of PVC, as manufactured by Robroy, Ocal or
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equal. The PVC material shall conform to the applicable ASTM standards. The conduit shall be
buried a minimum of 24 inches below grade.

Each duct shall be carefully cleaned before and after installation. All inside surfaces shall be
free from imperfections likely to injure the cable. After installation of complete duct runs in sizes 2
inches and larger, ducts shall be snaked with an approved tube cleaner equipped with an approved
cylindrical mandrel of a diameter not less than 85 percent of the nominal diameter of the duct.
Ducts through which the mandrel will not pass shall not be incorporated in the work. After snaking,
the ends of dead-ended ducts shall be protected with standard conduit caps to prevent the entrance
of water or other foreign matter.

Where ducts enter buildings or at stub-ups to equipment, transitions to aluminum conduits
shall be made as noted and detailed. Where it is not otherwise shown, all ducts entering buildings
and structures shall have transitions to aluminum conduit at least 5 feet from the outermost edge
of the pile cap or footing supporting the outermost vertical wall of the building or structure.

Transitions from above-grade rigid aluminum conduit to nonmetallic conduit shall be
accomplished with a threaded adapter. Rigid aluminum conduit installed above grade and extending
below grade shall include the first 90° elbow. All rigid aluminum conduits extending below grade
shall be coated with two coats of an asphaltum-type paint along its entire length below grade and
extending 6” above grade or above the top of the finished slab. The asphaltum-type paint shall
conform to Fed. Spec. TT-V-51 and equivalent to Koppers Bitumastic Super Service Black.

W-76.03 Liquidtight Flexible Nonmetallic Conduit (Size 2 Inch or Less)

All flexible conduits size 2 inch or less in non-classified areas shall be nonmetallic, liquidtight,
and have a circular cross section. The conduit shall be resistant to oil, water, heat, sunlight,
corrosion, most acids, ozone, alkali, strains, abrasions, and crushing. The conduit shall be rated for
continuous use at 140°F and be U.L. Inc. listed. Compatible liquidtight nonmetallic fittings shall be
used for conduit installation. The flexible conduit and fittings shall be as manufactured by Carlon,
Kellems, K-Flex, or equal.

W-76.03(a) Liquidtight Flexible Metallic Conduit (Greater Than 2 Inch)

All flexible conduits greater than 2 inch in non-classified areas shall be metallic, liquidtight,
and have a circular cross section. The conduit shall be of a light-weight aluminum core, coupled with
a PVC jacket. The conduit shall be resistant to sunlight, acid, and oil. The conduit shall be rated for
a working temperature between -20°C to 80°C and U.L. Inc. listed. Compatible liquidtight metallic
fittings shall be used for conduit installation. The flexible conduit and fittings shall be as
manufactured by Thomas & Betts or equal.
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W-76.04 Metallic Conduit and Boxes

All conduit shall comply with the requirements of the U.L. Inc. Standards. Conduit shall be
delivered to the job site in standard bundles having each length suitably marked with the
manufacturer’s name or trademark and bearing the label of the U.L. Inc. inspection service. The
minimum size conduit service shall be 3/4 inch.

All exposed conduit within buildings and exposed on outdoor structures shall be rigid heavy
wall, 6063 alloy, T-1 temper, aluminum conduit. Aluminum conduit shall conform to Fed. Spec. WW-
C-540 and ANSI C80.5.

All conduit encased in building structures or otherwise noted, shall be rigid aluminum
covered with not less than 40 mils of PVC outside, and 2 mils of urethane inside, as manufactured
by Robroy, Ocal, or equal. The physical properties of the PVC and urethane materials shall conform
to the applicable ASTM standards.

Cast copper-free aluminum shall be used for outlet boxes and fittings in aluminum conduit
systems. Outlet and junction boxes shall be of proper dimensions for each application. Cast metal
boxes shall have watertight gaskets and covers secured with stainless steel screws. Outlet boxes
shall be Crouse-Hinds type FS, FD or equal.

PVC coated boxes and fittings shall be used in PVC coated conduit systems.

Conduit fittings, such as elbows, tees, couplings, caps, bushings, nipples, and locknuts shall
be constructed of the same material as the conduit and be threaded to provide watertight
connections. Conduit bodies shall be copper-free cast aluminum with gasketed aluminum covers

secured with stainless steel screws and be Mark 9 as manufactured by Crouse-Hinds or equal.

Where it is necessary to use electrical unions, Universal, Erikson, or equal conduit couplings
shall be used.

W-76.05 Conduit Installation

All conduits shall be installed as required. The conduit system shall be installed complete
with all accessories, fittings, and boxes, in an approved and workmanlike manner to provide proper
raceways for electrical conductors.

The Contractor shall note that conduit runs shown are for the purpose of outlining the
general method of routing the conduits to avoid interferences.
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Conduit shall be supported at a minimum of every 5 feet.

All other conduit shall be run exposed, except where shown otherwise.

Sizes not shown shall be one size larger than indicated in Tables 1 and 4, Chapter 9, of the
NEC. Exposed conduit shall be run parallel to or at right angles from walls or beams and plumb on
columns and on walls. Conduit shall not be run through beams except where approved by the
Engineer or specifically detailed. Where possible, conduit shall be pitched slightly to drain to the
outlet boxes or otherwise installed to avoid trapping of condensate. Where necessary to ensure
drainage, Appleton Type ECD, Crouse-Hinds, or equal, 1/4-inch drain fitting shall be installed in the
trapped conduit at low points.

Factory made bends or elbows shall be used wherever possible. Field bends shall be carefully
made to prevent conduit damage or reduction in the internal area. The bending radius shall be not
less than six times the nominal diameters of the conduit with carefully matched bends on parallel
runs to present a neat appearance. The number of crossovers shall be kept to a minimum.

All conduit shall be reamed to remove burrs before installation. Aluminum conduit shall be
cut with a saw to prevent reduction in internal area. To seal out air and moisture, lower electrical
resistances, and prevent seizing and galling; aluminum conduit threads shall be given a coat of
Aluma-Shield surface compound, as manufactured by Thomas & Betts, prior to assembly.

All connections and joints in all conduit runs shall be watertight and ensure a low resistance
ground path in the conduit system. All conduit runs shall be swabbed to remove foreign matter
before wires are pulled in. Conduit terminations in boxes, panels, switchboards, motor control
centers, and other sheet metal enclosures shall be bonded together for grounding and be fitted with
insulating bushings, 0.Z./Gedney Type A, Thomas and Betts, or equal. Where grounding bushings
are required by code or shown, 0.Z./Gedney Type SBLG, Thomas and Betts, or equal shall be
furnished.

Conduit shall be neatly grouped where several lines follow a parallel course, and shall be well
supported, using stainless steel clips or hangers of the ring or trapeze type. Clips, hangers, and
support rods shall be held by self-drilling anchors, power-driven fasteners, or stainless steel channel
insets in the concrete ceilings or walls. Perforated strap hangers will not be accepted.

Conduit runs that enter the building from outdoors, or that pass through refrigerated or air

conditioned areas, are subject to moisture accumulation due to condensation. A pull box shall be
provided in the conduit run near the point of temperature change to prevent trapping of moisture
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within the conduit system. A 1/4-inch weep hole shall be drilled in the bottom of the pull box. After
the wires and cables are installed, the end of the conduit continuing into the warmer area shall be
packed with a nonsetting sealing compound.

All PVC coated aluminum conduit shall be installed using specialized tools and equipment as
recommended by the manufacturer. The Contractor shall ensure those installing PVC coated
aluminum conduit are certified by the manufacturer prior to beginning installation. Installation of
PVC coated aluminum conduit shall not begin until a copy of an unexpired Certified Installer Card
for each installer is submitted and approved by the Engineer.

W-76.06 Conduit Connections to Equipment

The conduit system shall terminate at the terminal box or at the conduit connection point of
electric motors, devices, and equipment. Terminations of conduits at such locations shall permit
direct wire connections to the motors, devices, or equipment.

Conduit connections shall be made with rigid conduit if the equipment is fixed and not subject
to adjustment, mechanical movement, or vibration. Myers water-tight /dust-tight hubs shall be used
for outdoor, below grade, or wash down areas. Rigid conduit connections shall have union fittings to
permit removal of equipment without cutting or breaking the conduit.

Conduit connections shall be made with approved flexible nonmetallic conduit if the
equipment is subject to adjustment, mechanical movement, or vibration. Flexible conduit

connections shall be watertight.

W-76.07 Expansion Fittings

Expansion fittings shall be installed at all expansion joints and where required by codes.
Conduit expansion fittings shall be Crouse-Hinds Type XD, O.Z./Gedney Type DX, or equal.

W-76.08 Terminal, Junction, and Pull Boxes

Junction and pull boxes shall be installed as shown and as required.

Surface-mounted junction and pull boxes, unless specified otherwise herein, shall be of cast
aluminum complete with mounting lugs, threaded entry bosses and flange or rabbeted gasketed
covers.

Surface-mounted junction and pull boxes which would exceed 50 pounds weight if cast or
which are shown as fabricated sheet metal boxes shall be made of 1/8-inch sheet aluminum or
equivalent stainless steel with sides return channel flanged around the cover opening or with
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approved welded angle or channel supporting frames. Sheet aluminum boxes shall be provided with
mounting lugs or channels and with conduit termination hubs. All seams in sheet aluminum boxes
shall be continuously welded and ground smooth. All surface boxes larger than 6 inches square shall
be mounted a minimum of 3/4 inch clear of the mounting surface by means of offset lugs or support
channels.

Fabricated junction and pull boxes which are partially or fully encased in concrete shall be
made of 10-gauge sheet stainless steel and fabricated in a similar manner to the sheet aluminum
pull boxes specified herein, complete with mounting lugs or channels and conduit termination hubs.
Cast aluminum boxes, properly coated, shall be provided in smaller sizes where required for full or
partial encasement in concrete.

All junction and pull boxes shall be provided with covers or doors as shown or required.
Covers and doors shall be fabricated of materials equal in weight, gauge, structure, and metallic
composition as the basic box. All covers shall be gasketed and held in place with stainless steel
captive knurled head screw slot bolts. All pull and junction boxes shall be provided with hinged
doors. Doors shall have continuous hinges, and 3-point catches with external handles and hasps for
padlocks. All doors shall be gasketed.

All boxes shall be provided with partitions as shown and as required.

Fabricated boxes shall be rated NEMA 12 for indoor, above grade areas; rated NEMA 4X for
outdoor areas; and manufactured by Hoffman, Hope, or equal.

W-76.09 Hazardous Areas

All conduit and equipment installed in or routed through hazardous areas, as well as other
electrical appurtenances installed therein, shall be installed to conform in every respect to Chapter
5 of the NEC for Class |, Division 1, Group D hazardous locations. All material installed in hazardous
areas shall be listed as complying with the requirements of the U.L. Inc. for use in Class |, Group D
atmospheres. Terminal Boxes and Enclosures mounted in Hazardous Areas shall be NEMA 7, cast
aluminum.

Sealing shall be provided for all conduits within and leaving hazardous areas as required.

W-76.10 Grounding System

A complete grounding system shall be in accordance with applicable ANSI, IEEE, and NEC
Standards and local codes.
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All noncurrent-carrying metal parts of the electrical wiring system shall be grounded. The
grounding system shall include, but not be limited to, the following:

1. Motor control center controllers, ground bus, and enclosures.

2. All motor frames.

3. All conduit systems.

4, All mechanical equipment and structures.

5. Distribution and lighting panelboards.

6. Terminal, control, relay, and instrumentation panels. Use a 12 AWG bonding jumper
between doors and internal grounding lug.

7. Lighting fixtures and receptacles.

8. Fans, blowers, pumps, and similar equipment.

9, Hoist beams, cranes, and similar items.

A grounding connection from the transformer to the City water pipe shall be provided. The
wire and conduit shall be attached to the City water pipe with a U.L. Inc. listed cast bronze U-bolt
connector with silicon bronze bolts and nuts.

Motor frames shall be grounded by means of stranded, 600-volt insulated copper cables
installed within the motor feeder conduit system. The cable shall be lug bolted to the motor
terminal box and the ground bus of the motor control center serving the motor.

Ground rods shall be stainless steel, with minimum dimensions of 3/4" x 10’-0”.

An equipment grounding conductor shall be installed in all electrical raceways, and shall be
sized in accordance with Article 250.95 of the National Electrical Code (NEC).

Exposed or buried ground conductors shall be bare copper wires or bars of the proper sizes.

All exposed ground cables or bars shall be firmly and neatly supported in place at proper
intervals. Where subjected to mechanical abuse, protective enclosures shall be provided.

Grounding conductors run in conduits with circuit conductors shall be stranded cable with
600-volt green XHHW, TW, THW, or RHW Code insulation.

Ground conductor connections to ground bus bars in motor control centers, and the like,
shall be cable lug bolted terminations equal to line conductor terminations specified hereinafter.

Welds embedded in the ground or concrete shall be cleaned and painted with an asphaltum
base paint.
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Tests shall be conducted by the Contractor and witnessed by the Engineer to determine the
ground impedance for the entire system. The test shall be accomplished by using a ground loop
impedance tester. The result shall not exceed 2 ohms at any point of test. If necessary, additional
ground rods shall be installed at locations approved by the Engineer.

Care shall be exercised to ensure good electrical connections between the conduits and
metallic enclosures of switchgear, control centers, and the like. Grounding jumpers shall be installed
where necessary to accomplish this purpose.

W-76.11 Wires and Cables - General

Wires and cables required for all systems shall be complete, connecting all equipment and
control components. Conductors shall be of ample size, with suitable insulation as specified
hereinafter.

W-76.12 600-Volt Wire and Cable - Conductors

All ground conductors and power, control, and lighting conductors shall be soft-drawn or
annealed stranded copper wire meeting the requirements of ASTM B 3 or B 33. For lighting fixture
and convenience outlet wiring only, conductors No. 10 AWG and smaller may be solid conductor.
Conductors shall be sized to limit the maximum conductor temperature to less than 75°C, except
where specifically stated otherwise. Table 310.16 of the NEC shall be the guide in determining 600-
volt conductor sizes. The minimum size of conductor for power and lighting wiring shall be No. 12
AWG.

Insulation for DLO cables shall be UL listed as type RHH-RHW-2 per UL 44. A paper or
polyester tape shall separate the conductor from the EPDM rubber insulation to aid in stripping. A

black, heavy duty CPE sunlight resistant jacket shall be extruded over the insulation.

Type W cables shall be UL listed as type RHH-RHW-2 per UL 1650. Conductors shall be
manufactured in accordance with ASTM and B-172.

Type SO cables shall be UL 62 listed

W-76.13 600-Volt Power and Control Cable - Insulation

Low voltage circuits shall be wired with 600-volt insulated conductors, sized as shown, or as
required by the actual load to be served, whichever is larger.
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Single Conductor: Insulation for single 600-volt copper conductors shall be cross-linked
polyethylene compound, U.L. Inc. listed, NEC Type XHHW-2, with surface print cable identification;
as manufactured by Okonite, American, Southwire or equal.

Multiconductor Cables: Individual conductors shall be insulated with 15 mils of polyethylene
or PVC and 4-mil nylon jacket. The bundle of conductors shall be wrapped with tape binder and an

outer jacket of not less than 45 mils of PVC. Use ICEA Method 1 for color coding wires.

W-76.14 Instrumentation / Data Cables - Insulation

4-20 mA Analog: Shielded two-conductor No. 16 AWG cables for instrumentation shall be
properly stranded 600-volt insulated copper wire twisted cables as shown. Conductor insulation
shall be polyethylene. Shields shall be overlapped metalized tape providing 100% coverage with
tinned copper drain wire. Cable outer jacketing shall be of polyvinyl chloride. Cables shall be Belden
#8719, or equal.

Three Conductor: Stranded No. 16 wire, 600 volt polyethylene insulation, twisted
conductors, tinned copper drain wire, overlapped metalized tape overall shield providing 100
percent shield coverage and outer jacket of PVC. Belden Cat. No. 8618.

Category 5e: Overall Shielded (100% Coverage), 4 twisted pairs (8 conductors), 24 AWG
solid bare Copper with Polyolefin Insulation with drain wire and PVC jacket. Shall be sunlight and
oil resistant. Insulation thickness: 0.01 inch minimum. Operating Temperature Range: -20'C to
+75’C. Maximum operating voltage of 300V RMS. Shall be plenum rated where required. Shall be
NEC/UL listed as type CMP, CMR, CMG, or CM in accordance with NEC. Shall be Belden Type
DataTuff® or Engineer Approved Equivalent.

Category 6: Overall Shielded (100% Coverage), 4 twisted pairs (8 conductors), 23 AWG solid
bare Copper with Polyolefin Insulation and PVC jacket. Shall be sunlight and oil resistant.
Operating Temperature Range: -25’C to +75’C. Maximum operating voltage of 300V RMS. Shall be
plenum rated where required. Shall be NEC/UL listed as type CMP, CMR, CMG, or CM in
accordance with NEC. Shall be Belden Type DataTuff® or Engineer Approved Equivalent.

Twinaxial (Data Highway): Provide stranded No. 20 AWG tinned copper wire (9.5
ohms/mile), 78 ohm nominal impedance, 300 volt polyethylene insulation, tinned copper drain wire,
overlapped metalized tape overall shield providing 100 percent shield coverage and 55 percent
tinned copper braid shield (4.1 ohms/mile) and outer jacket of blue PVC. Belden Cat. No. 9463.

1-1/2 Pair (RS-485): Provide three stranded No. 22 AWG tinned copper wires with 300 volt
FHDPE insulation, a tinned copper drain wire, overlapped metalized tape overall shield providing
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100 percent shield coverage, 90 percent tinned copper braid shield and a PVC outer jacket. Insulated
wires shall be configured as one twisted pair and one reference conductor— 120 Ohms
characteristic impedance. Belden Cat. No. 3106A.

W-76.15 600-Volt Wire and Cable - Installation

The 600-volt wires and cables pulled into ducts and conduit shall be installed without the
use of lubricants, except where such use is necessary and approved by the cable manufacturers and
the Engineer. Wires and cables shall be carefully handled to avoid twists and kinks in the conductors
or damage to the insulation. All trapped conduit and duct lines shall be swabbed to remove any
accumulated moisture or debris before wires or cables are pulled in.

Cable reels shall be stored on concrete or other hard surface, or shall be lagged with 2 x 4
wood laggings providing 100% coverage.

No splicing will be permitted, except in junction boxes.

Lug bolting at terminals, devices, or bus bars shall be made up with a flat washer, a Belleville
washer, and a locknut.

Lines of nylon or polypropylene, propelled by carbon dioxide or compressed air, shall be used
to snake or pull wire and cable into conduits. Flat steel tapes or steel cables shall not be used.

W-76.16 600-Volt Wire and Cable - Splices and Terminations

Splices between copper conductors, size no. 10 AWG and smaller, shall be made up with
compression type butt connections. Splices between copper conductors, size no. 8 AWG and larger,
shall be made up with U.L. Inc. listed compression type tube connectors. Lug bolting at devices or
bus bars shall be made up with a flat washer, a Belleville washer, and a locknut.

Splices and pigtail connections for lighting and receptacle wiring inside the buildings, no. 10
AWG and smaller, shall be made with a pre-insulated spring connectors, or equal.

Stranded copper wire size no. 8 AWG and smaller for terminal block connections, shall be
made with a ferrule to wire termination. The ferrule shall be insulated and extend from the stripped
insulation, then compressed with a properly sized crimping tool. The ferrule shall be manufactured
by Phoenix Contact, or equal.

Splices and lug terminations in 600-volt insulated cables shall be carefully taped and covered,
using materials recommended by the cable manufacturer, to provide watertight insulation equal to
that of the conductors.
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Splices shall not be made within manholes unless specifically approved by the Engineer.

W-76.17 600-Volt Wire and Cable - Tests

The 600-volt insulated cables shall be factory tested prior to shipment in accordance with
IPCEA standards for the insulation specified.

The following 600-volt wires and cable shall be tested after installation but before final
connections are made up:

1. All feeders from motor control centers to motors 30 horsepower and larger.
2. All feeders from variable speed drive units.
3. All feeders from motor control centers to lighting panels and dry-type transformers.

For the above listed cables, a test voltage of 1,500 volts AC shall be applied for a period of 1
minute between all conductors in the same conduit, and between each conductor and ground.

All tests shall be made at the Contractor’s expense, and certification of the tests shall be
submitted to the Engineer. If any failures occur during the tests, the Contractor shall replace the
cable.

W-76.18 ldentification of Circuits

All wires and cables shall be banded with an identifying number and color code at each end
termination and at each splice point in junction boxes. The identifying number of each wire shall be
determined at the point of circuit origin, and shall continue unchanged to the point of circuit
termination. In each conduit system, the wire identifying numbers shall include the conduit
designation with a numeral suffix. The numeral suffix shall start with No. 1 and continue as required.

Where conduits enter motor control centers, switchgear terminal cabinets, and the like, the
identification tag shall be fastened to the wire bundle near the conduit termination. The tag shall
be held by an adjustable, self-locking nylon “Ty-Rap” as manufactured by Thomas and Betts Co., or
equal. The identifying tag shall be of aluminum, brass, rigid fiber, and shall be engraved, stamped,
or painted with the scheduled conduit number.

The wire identifying numbers and color code shall be applied as PVC slip-on sleeves, properly
fitted to the wire diameter. The sleeves shall be as manufactured by Brady Co., Thomas and Betts
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Co., or equal. Wires shall be color coded in conformance with the requirements of applicable codes.

Color Coding:
240/120 VOLTS PHASE 480Y/277 VOLTS
Black A Brown
Orange (High-Leg) B Orange
Blue C Yellow
White Neutral Gray or White
Green Ground Green

W-76.19 Wire and Cable Connections to Equipment

Electrical connections shall be made to all equipment in strict accordance with the
manufacturer’s approved wiring diagrams, the Plans, or as approved by the Engineer. The
Contractor shall be responsible for the accuracy of his work, and shall repair any damage and replace
any damaged equipment resulting from erroneous connections.

W-76.20 Painting

Conduits that are reused and are presently coated shall be touched-up, after modification,
to original finish per specification section W-36. “Painting.”

Where aluminum surfaces such as boxes, conduit, or structural supports come in contact
with incompatible metals, lime, mortar, concrete, or other masonry materials, the contact areas
shall be given one field coat of Koppers Metal Passivator No. 40 and one coat of Koppers Bitumastic
Super Service Black or two coats of asphalt varnish conforming to Fed. Spec. TT-V-51.
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Page 1 of 2 -DMI Payment
City of Tampa — DMI Sub-(Contractors/Consultants/Suppliers) Payments

(DMI 30 FORM)
[] Partial [] Final
Contract No.: WO (if any): Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:
GC Pay Period: Payment Request/Invoice Number: City Department:
Total Amount Requested for pay period: $ Total Contract Amount (including change orders): S
\;Iype of Ownership - S = SLBE, O = Other
Company Name Total .
Type, Address Subcontract | Amount Paid AmOl;nF ToBe Amount. Pending Sub Pay Period
Federal ID Phone & Fax Or PO To Date .ald . Previously Ending Date
Amount For This Period Reported

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance)
Certification: | hereby certify that the above information is a true and accurate account of payments to subcontractors/consultants on this contract.
Signed: Name/Title: Date:
DMI 30 form (rev. 01/2026) Note: Detailed Instructions for completing this form are on the next page
Forms must be signed and dated, or they will be considered incomplete. Failure to sign this document or return it unsigned can be cause for determining
that a company is in non-compliance with Ordinance 2008-89.




Page 2 of 2 — DMI Payment
Instructions for completing DMI Sub-(Contractor’s/Consultants/ Suppliers)Payment Form(DMI 30)

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. If applicable,
after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of Contractor in Connection
with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.

(Modifying or omitting information from this form may result in non-compliance.)
Contract No. This is the number assigned by the City of Tampa for the proposal.
W.O. If the report covers a work order number (W.O. for the contract, please indicate it in that space.
Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.
Address. The physical address of your business.
Federal ID. A number assigned to a business for tax reporting purposes.
Phone. Telephone number to contact the business.
Fax. Fax number for business.
Email. Provide email address for electronic correspondence.
Pay Period. Provide start and finish dates for the pay period. (e.g. 05/01/13 —05/31/13)
Payment Request/Invoice Number. Provide a sequence number for payment requests. (ex. Payment one, write 1 in the space, payment
three, write 3 in the space provided.)
City Department. The City of Tampa department to which the contract pertains.
Total Amount Requested for the pay period. Provide all the dollars you are expecting to receive for the pay period.
Total Contract Amount (including change orders). Provide the expected total contract amount.
Signed/Name/Title/Date. This is your certification that the information provided on the form is accurate.
See attached documents. Check if you have provided any additional documentation relating to the payment data. Located at the bottom
middle of the form.
Partial Payment. Check if the payment period is a partial payment, not a final payment.
Final Payment. The check for this period is the final payment period.

The following instructions are for the information of all subcontractors used for the pay period.

(Type) of Ownership. Indicate SLBE or Other.

Federal ID. A number assigned to a business for tax reporting purposes.

Company Name, Address, Phone & Fax. Provide company information for payment verification.

Total Subcontract Amount. Provide the total amount of subcontract for the subcontractor, including change orders.
Amount Paid to Date. Indicate all dollars paid to date for the subcontractor.

Amount Pending, Previously Reported. Indicate any amount previously reported for which payments are pending.
Amount To Be Paid for this Period. Provide the dollar amount requested for the pay period.

Sub Pay Period Ending Date. Provide the date for which the subcontractor invoiced for the work performed.

If any additional information is required or you have any questions, you may call the Office of Equal Business Opportunity at (813) 274-5522.
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