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RESOLUTION NO. 2026- 4]\

A RESOLUTION ACCEPTING THE PROPOSAL OF MIDSOUTH, INC. PERTAINING TO CONTRACT 26-C-
00004 WATER MAIN REPLACEMENT - ARMORY GARDENS & JEFFERSON, IN THE AMOUNT OF
$4,589,195.42; AUTHORIZING THE MAYOR OF THE CITY OF TAMPA TO EXECUTE SAID CONTRACT ON
BEHALF OF THE CITY OF TAMPA; PROVIDING AN EFFECTIVE DATE.

WHEREAS, on January 13, 2026, the City of Tampa (“City”) received bids, tabulation of such bids
being hereto attached for informational purposes, for the construction of Water Main Replacement -
Armory Gardens & Jefferson, and recommends to City Council of the City of Tampa (“City Council”)
that the proposal of Midsouth, Inc. be accepted, funds therefore being available in the appropriate
account; and

WHEREAS, City of Tampa Code Section 4-3(a)(1) requires that funding for the Public Art
program come from one (1) percent of the construction cost of a municipal building project as bid,
contracted and accepted by the City; and

WHEREAS, the Public Art Program determined that the proposed work required in the
Contract 26-C-00004 Water Main Replacement - Armory Gardens & Jefferson is not subject to City
of Tampa Code Section 4-3(a)(1) as the work does not involve the construction of a municipal building
project.

NOW, THEREFORE,

BE IT RESOLVED BY THE CITY COUNCIL
OF THE CITY OF TAMPA, FLORIDA, THAT:

Section 1. The proposal of Midsouth, Inc. (“Contractor”) in the total amount of
$4,589,195.42 for construction of the Water Main Replacement - Armory Gardens & Jefferson,
(“Project”), in accordance with plans, specifications and other related contract documents prepared
by the Contract Administration Department, is hereby approved and accepted; and the Contract
attached hereto in its entirety or in substantially similar form is hereby approved and awarded to the
said Contractor.

Section 2. This Resolution, which is not part of the contract documents, authorizes the
Mayor to execute and the City Clerk to attest and affix the official seal of the City of Tampa to the
Contract for and on behalf of the City of Tampa.

Section 3. Plans, specifications and contract documents for the construction of said
Project, which documents are now on file in the office of the Contract Administration Department of
the City of Tampa, are hereby approved in their entirety or in substantially similar form.

Section 4. The Director of the Contract Administration Department is hereby authorized
to issue, in written form only, work directive changes authorizing additions, deletions or revisions
resulting from unforeseen conditions or emergencies, said directives to be incorporated in
subsequently issued change orders approved by the City Council.

Section 5. Any and all technical errors, informalities and irregularities in the proposal of
the Contractor are hereby waived.

Section 6. The bid security of the bidders shall be returned in accordance with the
provisions of the contract documents for this Project.
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Section 7. This agreement provides $4,589,195.42 for the Citywide Water Main
Replacement Project for use by the Water Department within the Water Renewal and Replacement
Fund.

Section 9. Other proper officers of the City of Tampa are authorized to do all things
necessary and proper in order to carry out and make effective the provisions of this Resolution, which
shall take effect immediately upon its adoption. .

PASSED AND ADOPTED BY THE CITY COUNCIL OF THE CITY OF TAMPA, FLORIDAON

JUN 0 4 9028

CHAIR/CHAIR PRO-TEM, CITY COUNCIL

APPROVED AS BY FORM:

Justin R. Vaske e/s
Justin R. Vaske, Sr. Assistant City Attorney
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Tampa Bay Times
Published Daily
STATE OF FLORIDA} ss
COUNTY OF HILLSBOROUGH County

Before the undersigned authority personally appeared Jill
Harrison who on oath says that he/she is a Legal
Advertising Representative of the Tampa Bay Times a
daily newspaper printed in St. Petersburg, in
Hillsborough County, Florida that the attached copy of
advertisement being a Legal Notice in the matter BID
26-C-00004 was published in said newspaper by print in
the issues of 12/10/25 or by publication on the
newspaper’s website, if authorized.

Affiant further says that the website or newspaper
complies with all legal requirements for publication in
chapter 50, Florida Statutes. Aftiant further says the said
Tampa Bay Times is a newspaper published in
Hillsborough County, Florida and that the said newspaper
has heretofore been continuously published in said
Hillsborough County, Florida each day and has been
entered as a second class mail matter at the post office in
said Hillsborough County, Florida for a period of one
year next preceding the first publication of the attached
copy of advertisement, and affiant further says that he/she
neither paid nor promised any person, firm or
corporation any discount, rebate, commission or refund
for the purpose of securing this advertisement for
publication in the said newspaper.

! N

/
Signature of Affiant -
Sworn to and subscritfed before me this 12/10/2025

Signature of Notary of Public
Personally known X or produced identification.
Type of identification produced

R R JEAN M MITOTES
i @8 "s1 Notary Public- Stato of FLORIDA
A5E5ST | Commission # HH 577685

0, R MyCmvnlsslonEm&e;Ju;ym.mG

City of Tampa
Bid 26-C-00004; Water Main Replacement - Armory Gardens & Jetferson:
Deadline 1:30 PM. lanuary 13, 2026. Downlogd Bid from
tampagov.net/contract-administration/programs/construction-contract-
bidding.
12/10/2025 (68348h)




City of Tampa
BID TABULATION

Contract: 26-C-00004 Water Main Replacement — Armory Gardens & Jefferson

Bid Opening -January 13, 2026
Posted January 13, 2026 (Updated January 21, 2026)

CONTRACTOR TOTAL BID AMOUNT
Dallas 1 Construction & Development * Rejected for $2.825,203.00
errors ’ ! i

EZ Contracting LLC * Rejected $4,313,169.97
Midsouth, Inc. $4,589,195.42

* Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced
project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5)
business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest
Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: gvrw gfbme/b

Jim Greiner, P.E.

City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL 33602



Contract 26-C-00004
Water Main Replacement - Armory Gardens & Jefferson

AGREEMENT

For furnishing all labor, materials, and equipment, together with all work incidental thereto,
necessary and required for the performance of the work for the construction of Water Main
Replacement - Armory Gardens & Jefferson in accordance with your Proposal dated January 13, 2026,
for the total amount of $4,589,195.42 as computed in accordance with subsections [-2.09 and 1-2.10
of the Instructions to Bidders.

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida,
hereinafter called the CITY, and Midsouth, Inc. hereinafter called the Contractor, as of the

day of 2026_ when the City Council of the City of Tampa, Florida adopted a Resolution
authorizing, among other things, the Mayor’s execution of this Agreement.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein to
be kept, paid, and performed, the parties hereto agree for themselves, their successors and assigns,
as follows:

Contract 26-C-00004; Water Main Replacement - Armory Gardens & Jefferson, shall include, but not
be limited to, Armory Gardens - furnish and install approximately 909 linear feet of 4-inch, and 2,644
linear feet of 6-inch ductile iron & hdpe water main with all required appurtenances and fittings,
cutting and plugging, roadway and roadside restoration, traffic control, tree protection, grunting of
abandoned pipe, valve adjustment and removal, and incidental video photography and all associated
work required for a complete project in accordance with the contract. Jefferson - furnish and install
approximately 36 linear ft of 2-inch, 22 linear ft of 4-inch, and 8206 linear ft of 6-inch pvc & hdpe
watermain via directional drill with all required appurtenances and fittings, cutting and plugging,
roadway and roadside restoration, traffic control, tree protection, grunting of abandoned pipe, valve
adjustment and removal, and incidental video photography, with all associated work required for a
complete project in accordance with the Contract Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume,
applicable standard drawings, the plans and any provisions referred to whether actually attached or
not.



TAMPA AGREEMENT

SECTION 1
GENERAL ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and
tables of contents (all of which are printed herein merely for
convenience), the following, except for such portions thereof
as may be specifically excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions
and General Instructions;

The Proposal;

The Bid Bond,;

The Certification of Nonsegregated Facilities;

The Notice of Award,;

The Agreement;

The Performance Bond;

The Notice To Proceed;

The Specifications, including the General Provisions, the
Workmanship and Materials, the Specific Provisions or the
Contract Items

The Plans;

All Supplementary Drawings Issued after award of the
Contract;

All Addenda issued by the City prior to the receipt of
proposals;

All provisions required by law to be inserted in this Contract,
whether actually inserted or not.

ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their
stead, shall, wherever they appcar in this Contract, be
construed as follows, unless different meaning is clear from
the context:

(a)"City" shall mean the City of Tampa, Florida, represented
by its Mayor and City Council, Party of the First Part, or such
other City official as shall be duly empowered to act for the
City on matters relating to this Contract.

(b)'Contractor” shall mean the Party of the Second Part
hereto, whether corporation, firm or individual, or any
combination thereof, and its, their, or his successors, personal
representatives, exccutors, administrators, and assigns, and
any person, firm or corporation who or which shall at any
time be substituted in the place of the Party of the Second
Part under this Contract.

(c)"Engineer" shall mean the Directorof the
Department or his duly authorized representative.
(d)"Consultant” shall mean the engineering or architectural
firm or individual employed by the City to consult with and
advise the City in the construction of the project.
(e)"Surety" shall mean any person, firm or corporation that
has executed as Surety the Contractor's Performance Bond
securing the performance of this Contact.

(f)"The Work" shall mean everything expressly or implied
required to be furnished and done by the Contractor under
the Contract, and shall include both Contract Work and Extra
Work.

(g)"Contract Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
by any one or more of the Contract parts referred to in Article
1.01 hereof, except Extra Work, as hercinafter defined; it
being understood that, in case of any inconsistency in or
between any part or parts of this Contract, the Engineer shall
determine which shall prevail.

(h)"Contract" or "Contract Documents" shall mean each of
the various part of the Contract referred to in Article 1.01
hereof, both as a whole and severally.

(i)"Extra Work" shall mean work other than that required
either expressly or implied by the contract in its present form.
(j)"Plans" shall mean only those drawings specifically
referred to as such in these documents, or in any Addendum.
Drawings issued after the execution of the Contract to
explain further, or to illustrate, or to show changes in the
work, will be known as "Supplementary Drawings" and shall
be binding upon the Contractor with the same force as the
Plans.

(k)"Specifications” shall mean all of the directions,
requirements, and standards of performance applying to the
work, as hereinafter detailed and designated as such, or
which may be issued in an addendum.

()"'Addendum or Addenda" shall mean the additional
contract provisions issucd in writing prior to the receipt of
bids.

(m)"Notice" shall mean written notice. Notice shall be
served upon the Contractor, either personally or by leaving
the said notice at his residence or with any employee found
on the work, or addressed to the Contractor at the residence
or place of business given in his proposal and deposited in a
postpaid wrapper in any post office box regularly maintained
by the United States Post Office.

(n)"Project” shall mean the entire improvement package or
related work. The "project” may consist of several different,
but related, contracts.

(0)"Site" shall mean, and be limited to, the area upon or in
which the Contractor's operations are carried on and such
other appropriate areas as may be designed as such by the
Engineer.

(p)'Subcontractor” shall mean any person, firm, or
corporation, other than employees of the Contractor, who or
which contracts with the Contractor to furnish, or actually
furnishes labor, or labor and materials, or labor and
equipment or labor, materials, and equipment at the site.
(q)Whenever in the Contract the words "directed”,
“required”,  "permitted",  "ordered", “designated”,
"prescribed”, and words of like import are used, they shall
imply the direction, requirement, permission, order,
designation, or prescription of the Engineer; and "approved",
"acceptable”, "satisfactory”, "in the judgement of", and
words of like import shall mean approved by, or acceptable
to, or satisfactory to, or in the judgment of the Engineer.
(r)Whenever in the Contract the word "day" is used, it shall
mean calendar day.

(s)"Final Acceptance" shall mean acceptance of the
work as evidenced by an official resolution of the City. Such
acceptance shall be deemed to have taken place only if and
when an approving resolution has been adopted by the City
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Council. The final acceptance shall be signed only after the
City has assured itself by tests, inspection, or otherwise, that
all of the provisions of the Contract have been carried out to
its satisfaction.

(t)"Eastemn Standard Time" shall be construed as the time
being observed in the City on the day proposals are received
or other documents issued or signed.

SECTION 2
POWERS OF THE CITY'S REPRESENTATIVES
ARTICLE 2.01 THE ENGINEER

It is covenanted and agreed that the Engineer, in addition to
those matters elsewhere herein expressly made subject to his
determination, direction, or approval, shall have the power,
subject to such express provisions and limitations herein
contained as are not in conflict herewith, and subject to
review by the Mayor and City Council: (a)To monitor the
performance of the work.

(b)To determine the amount, kind, quality, sequence, and
location of the work to be paid for hereunder and, when
completed, to measure such work for payment.

(c)To determine all questions of an engineering character in
relation to the work, to interpret the Plans, Specifications and
Addenda.

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged
simultaneously on this project.

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net
increase in the cost to the City or to the Contractor of the
work to be done under the Contract.

(f)To amplify the Plans, add explanatory information and
furnish additional Specifications and Drawings consistent
with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the
foregoing enumeration, for it is the intent of this Contract that
all of the work shall be subject to his determinations and
approval, except where the determination or approval of
someone other than the Engineer is expressly called for
herein and except as subject to review by the Mayor and City
Council. All orders of the Engineer requiring the Contractor
to perform work as Contract work shall be promptly obeyed
by the Contractor.

The Engineer shall not, however, have the power to issue an
extra work order, and the performance of such work on the
order of the Engineer without previously obtaining written
confirmation thereof from the Mayor in accordance with
Article 7.02 hereof may constitute a waiver of any right to
extra compensation therefor. The Contractor is warned that
the Engineer has no power to change the terms and
provisions of this Contract, except minor changes where such
change results in no net increase in the Contract Price.

ARTICLE 2.02 DIRECTOR
The Director of the Department in addition to those matters
expressly made subject to his determination, direction or

approval in his capacity as "Engineer", shall also have the
power:

(a)To review any and all questions in relation to this Contract
and its performance, except as herein otherwise specifically
provided, and his determination upon such review shall be
final and conclusive upon the Contractor. (b)With the
approval of the Mayor and City Council to authorize
modifications or changes in the Contract so as to require: (1)
the performance of extra work, or (2) the omission of
Contract work whenever he deems it in the interest of the
City to do so, or both.

(c)To suspend the whole or any part of the work whenever,
in his judgment, such suspension is required: (1) in the
interest of the City generally, or (2) to coordinate the work of
the various Contractors engaged on this project, or (3) to
expedite the completion of the entire project, even though the
completion of this particular Contract may be thereby
delayed, without compensation to the Contractor for such
suspension other than extending the time for the completion
of the work, as much as it may have been, in the opinion of
the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take
over, use, occupy, or operate any part of the completed or
partly completed work, the Engineer shall have the right to
do so and the Contractor will not, in any way, interfere with
or object to the use, occupation, or operation of such work by
the City after receipt of notice in writing from the Engineer
that such work or part thereof will be used by the City on and
after the date specified in such notice. Such taking over, use,
occupancy or operation of any part of the completed or
partially completed work shall not constitute final acceptance
or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent,
or employee thercof, be bound, precluded, or estopped by
any determination, decision, acceptance, return, certificate,
or payment made or given under or in connection with this
Contract by any officer, agent or employee of the City at any
time either before or after final completion and acceptance of
the work and payment therefor: (a) from showing the true
and correct classification, amount, quality, or character of the
work done, or that any determination, decision, acceptance,
return certificate or payment is untrue, incorrect or
improperly made in any particular, or that the work or any
part thereof does not in fact conform to the requirements of
the Contract Documents, and (b) from demanding and
recovering from the Contractor any overpayments made to
him or such damages as it may sustain by reason his failure
to comply with the requirements of the Contract of
Documents, or both.

ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or
certificate of the City or its employees, officers, or agents,
nor by any order of the City for payment of money, nor any
money, nor payments for or acceptance of the whole or any
part of the work by the City, nor any extension of time, nor
any changes in the Contract, Specifications or Plans, nor any
possession by the City or its employees shall operate as a
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waiver of any provisions of this Contract, nor any power
herein provided nor shall any waiver of any breach of this
Contract be held as a waiver of any other subsequent breach.

Any remedy provided in this Contract shall be taken and
construed as cumulative, namely, in addition to cach and
every other suit, action, or legal proceeding. The City shall
be entitled as of right to an injunction against any breach of
the provisions of this Contract.

SECTION 3
PERFORMANCE OF WORK ARTICLE 3.01
CONTRACTOR'S RESPONSIBILITY

The Contractor shall do all the work and furnish, at his own
cost and expense, all labor, materials, equipment, and other
facilities, except as herein otherwise provided, as may be
necessary and proper for performing and completing the
work under this Contract. The Contractor shall be
responsible for the entire work until completed and finally
accepted by the City.

The work shall be performed in accordance with the true
intent and meaning of the Contract Documents. Unless
otherwise expressly provided, the work must be performed
in accordance with the best modern practice, with materials
as specified and workmanship of the highest quality, all as
determined by and entirely to the satisfaction of the Engineer.

Unless otherwise expressly provided, the means and methods
of construction shall be such as the Contractor may choose,
subject, however, to the approval of the Engineer. Only
adequate and safe procedure, methods, structurcs and
equipment shall be used. The Engineer's approval or the
Engineer's failure to exercise his right thereon shall not
relieve the Contractor of obligations to accomplish the result
intended by the Contract, nor shall such create a cause of
action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal
laws, rules, ordinances and regulations applicable to this
Contract and to the work done hereunder, and must obtain, at
his own expense, all permits, licenses or other authorization
necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays,
legal holidays or after regular working hours without the
express permission of the Engineer. Where such permission
is granted, the Engineer may require that such work be
performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final
acceptance, the Contractor shall, at all times, afford the
representatives of the City, the Florida Department of
Environmental Regulation, and if applicable, the Federal
Environmental Protection Agency and the Federal
Department of Labor every reasonable, safe and proper

facility for inspecting the work done or being done at the site.
The inspection of any work shall not relieve the Contractor
of any of his obligations to perform proper and satisfactory
work as herein specified. Finished or unfinished work found
not to be in strict accordance with the Contract shall be
replaced as directed by the Engineer, even though such work
may have been previously approved and payment made
therefor.

The City shall have the right to reject materials and
workmanship which are defective or require their correction.
Rejected work and materials must be promptly removed
from the site, which must at all times be kept in a reasonably
clean and neat condition. -

Failure or neglect on the part of the City to condemn or reject
bad or inferior work or materials shall not be construed to
imply an acceptance of such work or materials, if it becomes
evident at any time prior to the final acceptance of the work
by the City. Neither shall it be construed as barring the City
at any subsequent time from the recovery of damages of such
a sum of money as may be needed to build anew all portions
of the work in which inferior work or improper materials
were used, wherever found.

Should it be considered necessary or advisable by the City at
any time before final acceptance of the entire work to make
examinations of work already completed, by removing or
tearing out all or portions of such work, the Contractor shall,
on request, promptly furnish all necessary facilities, labor,
and material for that purpose. If such work is found to be
defective in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all expenses
of such examination and of satisfactory reconstruction. If,
however, such work is found to meet the requirements of the
Contract, the cost of examination and restoration of the work
shall be considered an item of extra work to be paid for in
accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION

During performance and until final acceptance, the
Contractor shall be under an absolute obligation to protect
the finished and unfinished work against any damage, loss,
or injury. The Contractor shall take proper precaution to
protect the finished work from loss or damage, pending
completion and the final acceptance of all the work included
in the entire Contract, provided that such precaution shall not
relieve the Contractor from any and all liability and
responsibility for loss or damage to the work occurring
before final acceptance by the City. Such loss or damage
shall be at the risk of and borne by the Contractor, whether
arising from acts or omissions of the Contractor or others. In
the event of any such loss or damage, the Contractor shall
forthwith repair, replace, and make good the work without
extension of time therefor, except as may be otherwise
provided herein.

The provisions of this Article shall not be deemed to create
any new right of action in favor of third parties against the
Contractor or the City.
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ARTICLE 3.05 PRESERVATION OF PROPERTY

The Contractor shall preserve from damage all property
along the line of the work, or which is in the vicinity of or is
in anywise affected by the work, the removal or destruction
of which is not called for by the Plans. This applies, but is
not limited, to the public utilities, trees, lawn areas, building
monuments, fences, pipe and underground structures, public
streets (except natural wear and tear of streets resulting from
legitimate use thereof by the Contractor), and wherever such
property is damaged due to the activities of the Contractor, it
shall be immediately restored to its original condition by the
Contractor and at his own expense.

[n case of failure on the part of the Contractor to restore such
property, or make good such damage or injury, the City may,
upon forty-eight (48) hour written notice, proceed to repair,
rebuild, or otherwise restore such property as may be deemed
necessary, and the cost thereof will be deducted from any
monies due or which may become due the Contractor under
this Contract. Nothing in this clause shall prevent the
Contractor from receiving proper compensation for the
removal, damage, or replacement of any public or private
property not shown on the Plans, when this is made necessary
by alteration of grade or alignment authorized by the

Engincer, provided that such property has not been damaged

through fault of the Contractor, his employces or agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the
storage of materials, supplies and apparatus of his workmen
to the limits indicated on the plans, by law, ordinances,
permits or direction of the Engineer.

ARTICLE  3.07
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

SAFETY AND HEALTH

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the
work done and materials furnished under this Contract shall
be paid by the Contractor and shall be deemed to have been
included in his bid. The laws of the State of Florida provide
that sales and use taxes are payable by the Contractor upon
the tangible personal property incorporated in the work and
such taxes shall be paid by the Contractor and shall be
deemed to have been included in his bid.

ARTICLE 3.09 ENVIRONMENTAL
CONSIDERATIONS

The Contractor, in the performance of the work under this
Contract, shall comply with all Local, State and Federal laws,
statutes, ordinances, rules and regulations applicable to
protection of the environment; and, in the cvent he violates
any of the provisions of same, he shall be answerable to the
Local, State and Federal agencies designated by law to
protect the environment. In the event the City receives, from

any of the environmental agencics, a citation which is
occasioned by an act or omission of the Contractor or his
subcontractor or any officers, employees or agents of either,
it is understood and agreed that the Contractor shall
automatically become a party-respondent under said citation;
and the City immediately shall notify the Contractor and
provide him with a copy of said citation.

The Contractor shall comply with the requirements of the
citation and correct the offending conditions(s) within the
time stated in said citation and further shall be held fully
responsible for all fines and/or penalties.

SECTION 4
TIME PROVISIONS ARTICLE 4.01 TIME OF START
AND COMPLETION

The Contractor must commence work within thirty (30) days
subsequent to the date of the receipt of the "Notice to
Proceed” by the City unless otherwise provided in the
Specific Provisions and Special Instructions. Time being of
the essence of this Contract, the Contractor shall thereafter
prosecute the work diligently, using such means and methods
of construction as well as secure its full completion in
accordance with the requirements of the Contract Documents
no later than the date specified therefor, or on the date to
which the time for completion may be extended.

The Contractor must complete the work covered by this
Contract in the number of consecutive calendar days set forth
in the Instructions to Bidders, unless the date of completion
is extended pursuant to the provisions of Article 4.05 hereof.
The period for performance shall start from the date of
signing of this Agreement by the City.

The actual date of completion will be established after a final
inspection as provided in Article 4.07 hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an orderly
and expeditious manner, the Contractor shall submit to the
Engineer a proposed progress schedule within fifteen (15)
days after the award of this Contract.

The schedule shall state the Contract starting date, time for
completion and date of completion and shall show the
anticipated time of starting and completion of each of the
various operations to be performed under this Contract,
together with all necessary and appropriate information
regarding sequence and correlation of work and an estimated
time required for the delivery of all materials and equipment
required for the work. The proposed schedule shall be
revised as directed by the Engineer until finally approved by
him, and, after such approval, shall be strictly adhered to by
the Contractor. The approved progress schedule may be
changed only with the written permission of the Engineer.
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If the Contractor shall fail to adhere to the approved progress
schedule or the schedule as revised, he shall promptly adopt
such other or additional means and methods of construction
as will make up for the time lost, and will assure completion
in accordance with the contract time.

ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the
sequence indicated by the approved schedule, the Contractor
must submit to the Engineer a specific request, in writing, for
each item of information or approval required of him by the
Contract. These requests must be submitted sufficiently in
advance of the date upon which the information or approval
is actually required by the Contractor to allow for the time
the Engineer may take to act upon such submissions or
resubmissions. The Contractor shall not have any right to an
extension of time on account of delays due to his failure to
submit his requests for the required information or the
required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER
CONTRACTORS

During progress of the work, other Contractors may be
engaged in performing other work on this project or on other
projects on the site. In that event, the Contractor shall
coordinate the work to be done hereunder with the work of
such other Contractors in such manner as the Engineer may
direct.

ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be entitled
to an cxtension of time for delay in completion of the work
should the Contractor be obstructed or delayed in the
commencement, prosecution or completion of any part of
said work by any act or delay of the City, or by acts or
omissions of other Contractors on this project, or by a riot,
insurrection, war, pestilence, acts of public authorities, fire,
lightning, hurricanes, earthquakes, tornadoes, floods,
extremely abnormal and excessive inclement weather as
indicated by the records of the local weather burcau for a
five-year period preceding the date of the Contract, or by
strikes, or other causes, which causes of delay mentioned in
this Article, in the opinion of the City, are entirely beyond the
expectation and control of the Contractor.

The Contractor shall, however, be entitled to an extension of
time for such causes only for the number of days of delay
which the City may determine to be due solely to such causes
and only to the extent that such occurrences actually delay
the completion of the project and then only if the Contractor
shall have strictly complied with all of the requirements of
Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby
understood that the determination by the Engineer as to the
order and sequence of the work shall not in itself constitute a
basis for extension of time.

The determination made by the City on an application for an
extension of time shall be binding and conclusive on the
Contractor.

Delays caused by failure of the Contractor's materialmen,
manufacturers, and dealers to furnish approved working
drawings, materials, fixtures, equipment, appliances, or other
fittings on time or failure of subcontractors to perform their
work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for
delay in the performance of this Contract occasioned by any
act or omission to act of the City or any of its representatives
or because of any injunction which may be brought against
the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to
complete performance of the work as provided herein.

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the
essence of this Contract and that there will be on the part of
the City considerable monetary damage in the event the
Contractor should fail to complete the work within the time
fixed for completion in the Contract or within the time to
which such completion may have been extended.

The amount per day set forth in the Instructions to Bidders is
hereby agreed upon as the liquidated damages for each and
every calendar day that the time consumed in completing the
work under this Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or
otherwise than as the liquidated and adjusted damages to the
City because of the delay and the Contractor and his Surety
agree that the stated sum per day for each such day of delay
shall be deducted and retained out of the monies which may
become due hereunder and if not so deductible, the
Contractor and his Surety shall be liable therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the
requirements of the Contract and final cleaning up
performed, a date for final inspection of the work by the
Engineer shall be set by the Contractor in a written request
therefor, which date shall be not less than ten (10) days after
the date of such request. The work will be deemed complete
as of the date so set by the Contractor if, upon such
inspection, the Engineer determines that no further work
remains to be done at the site.

If such inspection reveals interms of work still to be
performed, however, the Contractor shall promptly perform
them and then request a reinspection. If, upon such
inspection, the Engineer determines that the work is
complete, the date of final completion shall be deemed to be
the last day of such reinspection.

SECTION 5
SUBCONTRACTS AND ASSIGNMENTS ARTICLE
5.01 LIMITATIONS AND CONSENT



The Contractor shall not assign, transfer, convey, sublet or
otherwise dispose of this Contract or of his right, title, or
interest therein, or his power to execute such Contract, or to
assign any monies due or to become due thercunder to any
other person, firm or corporation unless the previous written
consent of the City shall first be obtained thereto and the
giving of any such consent to a particular subcontract or
assignment shall not dispense with the necessity of such
consent to any further or other assignment.

Before making any subcontract, the Contractor must submit
a written statement to the Engineer, giving the name and
address of the proposed contractor, the portion of the work
and materials which he is to perform and furnish and any
other information tending to prove that the proposed
subcontractor has the necessary facilities, skill, integrity, past
experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.

If the City finds that the proposed subcontractor is qualified,
thc Contractor will be notified in writing. The City may
revoke approval of any subcontractor when such
subcontractor evidences an unwillingness or inability to
perform his work in strict accordance with these Contract
Documents. Notice of such revocation of approval will be
given in writing to the Contractor.

The Contractor will promptly, upon request, file with the
City a conformed copy of the subcontract. The Contractor
shall cause appropriate provisions to be inserted in all
subcontracts relative to the work o bind subcontractors to
the Contractor by the terms of these Contract Documents,
insofar as applicable to the work of subcontractors, and to
give the Contractor the same power as regards terminating
any subcontracts that the City may exercise over the
Contractor under provisions of these Contract Documents.

The Contractor shall be required to perform with his own
forces at least twenty-five (25) percent of the work, unless
written consent to subcontract a greater percentage of the
work is first obtained from the City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve
the Contractor of any of his responsibilities, duties, and
liabilities hereunder. The Contractor shall be solely
responsible to the City for the acts or defaults or omissions
of his subcontractor and of such subcontractor's officers,
agents, and employees, each of whom shall for all purposes
be deemed to be the agent or employee of the Contractor.
Nothing contained in the Contract Documents shall create
any contractual relationship between any subcontractor and
the City.

SECTION 6
SECURITY AND GUARANTY ARTICLE 6.01
CONTRACT SECURITY

The Contractor shall execute and deliver to the City a

Performance Bond on the form as provided herein, in an
amount at least equal to one hundred (100) percent of the

full Contract price, such Bond to be executed by a surety
company acceptable to the City. The surety on such
Performance Bond shall be a surety company duly
authorized to do business in the State of Florida, and the
Bond shall be issued or countersigned by a local resident
producing agent of such surety company who is a resident
of the State of Florida, regularly commissioned and licensed
in said State, and satisfactory evidence of the authority of
the person or persons executing such Bond shall be
submitted with the Bond. The Performance Bond shall serve
as security for the faithful performance of this Contract,
including maintenance and guaranty provisions, and for the
payment of all persons performing labor and fumishing
materials in connection with the Contract. The premiums
on the Performance Bond shall be paid by the Contractor.

If, at any time, the City shall become dissatisfied with any
surety or sureties then upon the Performance Bond, or if for
any other reason such bond shall cease to be adequate
security for the City, the Contractor shall, within five days
after notice so to do, substitute an acceptable Bond in such
form and sum and signed by such other sureties as may be
satisfactory to the City. The premiums on such Bond shall
be paid by the Contractor. No further partial payments shall
be deecmed due or shall be made until the new sureties have
qualified.

ARTICLE 6.02 CONTRACTORS INSURANCE
Insurance required shall be as indicated on Special
Instructions pages beginning with "INS-1"

ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any
approved payments to him as may, in the opinion of the City,
be necessary to secure (a) just claims of any persons
supplying labor or materials to the Contractor or any of his
subcontractors for the work then due and unpaid; (b) loss due
to defective work not remedied, or (c) liability, damage, or
loss due to injury to persons or damages to the work or
property of other contractors, subcontractors, or others,
caused by the act or neglect of the Contractor or of any of his
subcontractors. The City shall have the right, as agent for the
Contractor, to apply any such amounts so withheld in such
manner as the City may deem proper to satisfy such claims
or to secure such protection. Such application of such money
shall be deemed payments for the account of the Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY

The Contractor hereby guarantees all the work furnished
under this Contract against any defects in workmanship and
materials for a period of one year following the date of final
acceptance of the work by the City. Under this guarantee,
the Contractor hereby agrees to make good, without delay,
at his own expense, any failure of any part of the work due
to faulty materials or manufacture, construction, or
installation, or the failure of any equipment to perform
satisfactorily all the work put upon it within the limits of the
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work caused by such failure. It is hereby agreed that the
Performance Bond shall fully cover all guarantees contained
in this Article.

It is also agreed that all warranties, expressed or implied,
inure to the benefit of the City and are enforceable by the
City.

SECTION 7
CHANGES ARTICLE 7.01 MINOR CHANGES

The City reserves the right to make such additions,
deductions, or changes to this Contract from time to time as
it deems necessary and in a manner not materially affecting
the substance thereof or materially changing the price to be
paid in order to carry out and complete more fully and
perfectly the work herein agreed to be done and performed.
This Contract shall in no way be invalidated by any such
additions, deductions, or changes, and no claim by the
Contractor shall be made for any loss of anticipated profits
thereby.

Construction conditions may require that minor changes be
made in the location and installation of the work and
equipment to be furnished and other work to be performed
hereunder, and the Contractor when ordered by the Engineer,
shall make such adjustments and changes in said locations
and work as may be necessary, without additional cost to the
City, provided such adjustments and changes do not alter the
character, quantity of cost of the work as a whole, and
provided further that Plans and Specifications showing such
adjustments and changes are furnished to the Contractor by
the City within a reasonable time before any work involving
such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for
which no additional compensation shall be allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without
notice to the sureties require the performance of such extra
work as it may find necessary or desirable. An order for extra
work shall be valid only if issued in writing and signed by
the Mayor and the work so ordered must be performed by the
Contractor.

The amount of compensation to be paid to the Contractor
for any extra work as so ordered shall be determined as
follows: (a)By such applicable unit prices, if any,
as are set forth in the Proposal; or

(b)If no such unit prices are set forth then by a lump sum or

other unit prices mutually agreed upon by the City and the

Contractor; or

(c)If no such unit prices are set forth in the Proposal and if

the parties cannot agree upon a lump sum or other unit prices

then by the actual net cost in money to the Contractor of the
extra work performed, which cost shall be determined as
follows:

(1) For all labor and foreman in direct charge of the
authorized operations, the Contractor shall receive the
current local rate of wages to be agreed upon, in writing,
before starting such work for each hour that said labor

and foremen are actually engaged thereon, to which
shall be added an amount equal to 25 percent of the sum
thereof which shall be considered and accepted as full
compensation for general supervision, FICA taxes,
contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's
profit and overhead, the furnishing of small tools and
miscellaneous equipment used, such as picks, shovels,
hand pumps, and similar items.

(2) For all materials used, the Contractor shall receive the
actual cost of such materials delivered at the site or
previously approved delivery point as established by
original receipted bills. No percentage shall be added to
this cost.

(3) For special equipment and machinery such as power-
driven pumps, concrete mixers, trucks, and tractors, or
other equipment, required for the economical
performance of the authorized work, the Contractor
shall receive payment based on the average local area
rental price for each item of equipment and the actual
time of its use on the work. No percentage shall be
added to this sum.

(4) Records of extra work done under this procedure shall
be reviewed at the end of each day by the Contractor or
his representative and the Engineer. Duplicate copies of
accepted records shall be made and signed by both
Contractor or his representative and the Engineer, and
one copy retained by each.

Request for payment for approved and duly authorized extra
work shall be submitted in the same form as Contract work
or in the case of work performed under paragraph (c) (1)
above upon a certified statement supported by receipted bills.
Such statement shall be submitted for the current Contract
payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required,
necessitated, or ordered violates the terms and provisions of
this Contract, he must promptly notify the Engineer, in
writing, of his contentions with respect thereto and request a
final determination thereof. If the Engineer determines that
the work in question is Contract work and not extra work or
that the order complained of is proper, he will direct the
Contractor to proceed and the Contractor shall promptly
comply. In order, however, to reserve his right to claim
compensation for such work or damages resulting from such
compliance, the Contractor must, within five (5) days after
receiving notice of the Engineer's determination and
direction, notify the City in writing that the work is being
performed or that the determination and direction is being
complied with under protest. Failure of the Contractor to
notify shall be deemed as a waiver of claim for extra
compensation or damages therefor.

Before final acceptance by the City, all matters of dispute
must be adjusted to the mutual satisfaction of the parties
thereto. Final determinations and decisions, in case any
questions shall arise, shall constitute a condition precedent to
the right of the Contractor to receive the money therefor until
the matter in question has been adjusted.

A-8



ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without
notice to the sureties require the omission of such Contract
work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed
by the Mayor and the work so ordered must be omitted by
the Contractor. The amount by which the Contract price shall

be reduced shall be determined as follows: (a) By such
applicable unit prices, if any, as are set

forth in the Contract; or

(b) By the appropriate lump sum price set forth in the
Contract; or

(c) By the fair and reasonable estimated cost to the City

of such omitted work as determined by the Engineer and
approved by the City.

SECTION 8
CONTRACTOR'S EMPLOYEES ARTICLE 8.01
CHARACTER AND COMPETENCY

The Contractor and his subcontractors shall employ upon all
parts of the work herein contracted for only competent,
skillful, and trustworthy workers. Should the Engincer at any
time give notice, in writing, to the Contractor or his duly
authorized representative on the work that any employee in
his opinion is incompetent, unfaithful, disorderly, careless,
unobservant of instructions, or in any way a detriment to the
satisfactory progress of the work, such employee shall
immediately be dismissed and not again allowed upon the
site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the
faithful prosecution of the work and in case of his absence
shall have a competent, experienced, and reliable supervisor
or superintendent, acceptable to the Engineer on the sitc who
shall follow without delay all instructions of the Engineer in
the prosecution and completion of the work and every part
thereof, in full authority to supply workers, material, and
equipment immediately. He shall keep on hand at all times
copies of the Contract Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES
The Contractor shall, in the performance of the work required
to be done under this Contract, employ all workers without
discrimination regarding race, creed, color, sex or national
origin and must not maintain or provide facilities that are
segregated on the basis of race, color, creed or national
origin.

ARTICLE 8.04 RATES OF WAGES

On federally assisted projects, the rates of wages to be paid
under this Contract shall not be less than the rates of wages
set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included.
Florida's Prevailing Wage Law (Section 215.19, Florida
Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to
do so, fumnish to the Engineer a duly certified copy of his
payroll and also any other information required by the
Engineer to satisfy him that the provisions of the law as to
the hours of employment and rate of wages are being
observed.

Payrolls shall be prepared in accordance with instructions
furnished by the City and on approved forms. The
Contractor shall not carry on his payroll any persons not
employed by him. Subcontractor's employees shall be
carried only on the payrolls of the employing subcontractor.

SECTION 9
CONTRACTOR'S DEFAULT ARTICLE 9.01 CITY'S
RIGHT AND NOTICE

It is mutually agreed that: (a) if the Contractor fails to begin
work when required to do so, or (b) if at any time during the
progress of the work it shall appear to the Engineer that the
Contractor is not prosecuting the work with reasonable
speed, or is delaying the work unreasonably and
unnecessarily, or (¢) if the force of workmen or quality or
quantity of material furnished are not sufficient to insure
completion of the work within the specified time and in
accordance with the Specifications hereto attached, or (d) if
the Contractor shall fail to make prompt payments for
materials or labor or to subcontractors for work performed
under the Contract, or (e) if legal proceedings have been
instituted by others than the City in such manner as to
interfere with the progress of the work and may subject the
City to peril of litigation or outside claims of (f) if the
Contractor shall be adjudged a bankrupt or make an
assignment for the benefit of creditors, or (g) if in any
procceding instituted by or against the Contractor an order
shall be made or entered granting an cxtension of time of
payment, composition, adjustment, modification, settlement
or satisfaction of his debts or liabilities, or (h) if a receiver or
trustec shall be appointed for the Contractor or the
Contractor's property, or (i) if the Contract or any part thereof
shall be sublet without the consent of the City being first
obtained in writing, or (j) if this Contract or any right,
monics, or claim thereunder shall be assigned by the
Contractor, otherwise than as herein specified, or (k) if the
Contractor shall fail in any manner of substance to observe
the provisions of this Contract, or (I) if any of the work,
machinery, or equipment shall be defective, and shall not be
replaced as hercin provided, or (m) if the work to be done
under this Contract shall be abandoned, then such fact or
conditions shall be certified by the Engineer and thercupon
the City without prejudice to any other rights or remedies of
the City, shall have the right to declare the Contractor in
default and so notify the Contractor by a written notice,
setting forth the ground or grounds upon which such default
is declared and the Contractor must discontinue the work,
either as a portion of the work or the whole thereof, as
directed.
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ARTICLE 9.02 CONTRACTOR'S DUTY UPON
DEFAULT

Upon receipt of notice that his Contract is in default, the
Contractor shall immediately discontinue all further
operations on the work or such part thereof, and shall
immediately quit the site or such part thereof, leaving
untouched all plant, materials, equipment, tools, and
supplies.

ARTICLE 9.03 COMPLETION OF DEFAULTED
WORK

The City, after declaring the Contractor in default, may then
have the work completed or the defective equipment or
machinery replaced or anything else done to complete the
work in strict accordance with the Contract Documents by
such means and in such manner, by Contract with or without
public letting, or otherwise, as it may deem advisable,
utilizing for such purpose without additional cost to the City
such of the Contractor's plant, materials, equipment, tools,
and supplies remaining on the site, and also such
subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the
expense of such completion, including liquidated damages,
if any, and the cost of reletting. The City shall deduct this
expense from monies due or to become due to the Contractor
under this Contract, or any part thereof, and in case such
expense is more than the sum remaining unpaid of the
original contract price, the Contractor and his sureties shall
pay the amount of such deficiency to the City.

ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a
part of the work only, the Contractor shall discontinue such
part, shall continue performing the remainder of the work in
strict conformity with the terms of the Contract, and shall in
no way hinder or interfere with any other contractor or person
whom the City may engage to complete the work as to which
the Contractor was declared in default.

SECTION 10
PAYMENTS ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the
City will pay and the Contractor agrees to accept, subject to
the terms and conditions hereof, the lump sum prices or unit
prices in the Contractor's Proposal and the award made
therein, plus the amount required to be paid for any extra
work ordered under Article 7.02 hereof, less credit for any
work omitted pursuant to Article 7.04 hereof. Under unit
price items, the number of units actually required to complete
the work under the Contract may be more than stated in the
Proposal. The Contractor agrees that no claim will be made
for any damages or for loss of profits because of a difference
between the quantities of the various classes of work
assumed and stated in the Proposal Form as a basis for
comparing Proposals and the quantities of work actually
performed.

The sum as awarded for any lump sum Contract or lump
sum Contract Item shall represent payment in full for all of
the various classes of work, including materials, equipment,
and labor necessary or required to complete, in conformity
with the Contract Document, the entire work shown,
indicated or specified under the lump sum Contract or lump
sum Contract Item.

The amount as awarded as a unit price for any unit price
Contact Item shall represent payment in full for all the
materials, equipment, and labor necessary to complete, in
conformity with the Contract Documents, each unit of work
shown, specified, or required under the said unit price
Contract Item.

No payment other than the amount as awarded will be made
for any class of work included in a lump sum Contract Item
or a unit price Contract Item, unless specific provision is
made therefor in the Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID
BREAKDOWN

Within fifteen (15) days after the execution of this Contract,
the Contractor must submit to the Engineer in duplicate an
acceptable breakdown of the lump sums and unit prices bid
for items of the Contract, showing the various operations to
be performed under the Contract, as described in the progress
schedule required under Article 4.02 hereof, and the value of
each of such operations, the total of such items to equal the
total price bid. The Contractor shall also submit such other
information relating to the bid prices as may be required and
shall revise the bid breakdown as directed. Thereafter, the
breakdown may be used for checking the Contractor's
applications for partial payments hereunder but shall not be
binding upon the City or the Engineer for any purpose
whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA
The Contractor shall furnish to the Engineer such schedules
of quantities and costs, progress schedules, reports, invoices,
delivery tickets, estimates, records, and other data as the
Engineer may request conceming work performed or to be
performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility
services not later than the 20th day of the calendar month
following that in which such services are rendered, (b) for all
materials, tools, and equipment delivered at the site of the
project, and the balance of the cost thereof not later than the
30th day following the completion of that part of the work in
or on which such materials, tools, and equipment are
incorporated or used, and (c) to each of his subcontractors,
not later than the 5th day following each payment to the
Contractor, the respective amounts allowed the Contractor on
account of the work performed by his subcontractors, to the
extent of each subcontractor's interest thercin; and proof of
such payments or releases therefor shall be submitted to the
Engineer upon request.
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ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall make
and certify an estimate, on forms prescribed by the City, of
the amount and fair value of the work done, and may apply
for partial payment therefore. The Contractor shall revise the
estimate as the Engineer may direct. When satisfactory
progress has been made, and shows that the value of the work
completed since the last payment exceeds one percent (1%)
of the total Contract price in amount, the Engineer will issue
a certificate that such work has been completed and the value
thereof. The City will then issue a voucher to the Contractor
in accordance with the following schedule:

FOR CONTRACT AMOUNTS UNDER $250,000

(A)In the amount of ninety percent (90%) of the value of the
work completed as certified until construction is one hundred
percent (100%) complete (operational or beneficial
occupancy), the withheld amount may be reduced below ten
percent (10%), at the Engineer's option, to only that amount
necessary to assure completion.

FOR CONTRACT AMOUNTS OVER $250,000
(A)In the amount of ninety percent (90%) of the valuc of the
work completed as certified until construction is fifty percent
(50%) complete.

{B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater
than fifty percent (50%) of the original contract price,
vouchers for partial payment will be issued by the City to the
Contractor in the amount of one hundred percent (100%) of
the value of the work, above 50%, completed as certified for
that payment period.
(O)If the Contractor has performed satisfactorily and the
work is substantially complete (operational or beneficial
occupancy) the withheld amount may be reduced, at the
Engineer's option, to only that amount necessary to assure
completion.

In addition to the Conditions set forth in (A), (B), and (C)
above, payments will always be less any sums that may be
retained or deducted by the City under the terms of any of the
contract documents and less any sums that may be retained
to cover monetary guarantees for equipment, materials or
progress performance.

Payment on estimates made on or about the first of the month
may be expected on or about the 20th of the month.

Unless specified otherwise in the Contract Items, the
delivered cost of equipment and nonperishable matcrials
suitably stored at the site of the work and tested for adequacy
may be included in the Contractor's application for partial
payment provided, however, that the Contractor shall furnish
evidence satisfactory to the City that the Contractor is the
unconditional owner and in possession of such materials or
equipment. The amount to be paid will be 90 percent of the
invoice cost to the Contractor which cost shall be supported
by receipted bills within 30 days of the date of payment by
the City to the Contractor. Such payment shall not relieve
the Contractor from full responsibility for completion of the

work and for protection of such materials and equipment
until incorporated in the work in a permancnt manner as
required by the Contract Documents.

Before any payment will be made under this Contract, the
Contractor and every subcontractor, if required, shall deliver
to the Engineer a written, verified statement, in satisfactory
form, showing in detail all amounts then due and unpaid by
such Contractor or subcontractor to all laborers, workmen,
and mechanics, employed by him under the Contract for the
performance of the work at the site thereof, for daily or
weekly wages, or to other persons for materials, equipment,
or supplies delivered at the site of the work during the period
covered by the payment under consideration.

ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work
under this Contract as provided in Article 4.07 hereof, the
Engineer will prepare the final estimate showing the value of
the completed work. This estimate will be prepared within
30 days after the date of completion or as soon thereafter as
the necessary measurements and computations can be made.
All prior certificates and estimates, being approximate only,
are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by
Engineer, he will submit to the Mayor and City Council the
final certificate stating that the work has been completed and
the amount based on the final estimate remaining due to the
Contractor. The City will then accept the work as fully
completed and will, not later than 30 days after the final
acceptance, as defined in Article 1.02, of the work done
under this Contract, pay the Contractor the entire amount so
found due thercunder afier deduction of all previous
payments and all percentages and amounts to be kept and
retained under provisions of this Contract; provided,
however, and it is understood and agreed that, as a precedent
to receiving final payment, the Contractor shall submit to the
City a sworn affidavit that all bills for labor, service,
materials, and subcontractors have been paid and that there
are no suits pending in connection with this work. The City,
at its option, may permit the Contractor to execute a separate
surety bond in a form satisfactory to the City. The surety
bond shall be in the full amount of the suit or suits.

Neither the final payment nor any part of the retained
percentage shall be paid until the Contractor, if required,
shall furnish the City with a complete release from any
should remain unsatisfied after all payments arc made, the
Contractor shall refund to the City all monies which the City
may be compelled to pay in discharging such claim,
including incidental costs and attorney's fees.

ARTICLE 10.07 ACCEPTANCE OF FINAL PAYMENT
The acceptance by the Contractor, or by anyone claiming by
or through him, of the final payment shall operate as and
shall be a release to the City and every officer and agent
thereof from any and all claims and liability to the
Contractor for anything done or furnished in connection
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others relating to or affecting the work. No payment,
however, final or otherwise, shall operate to rclease the
Contractor or his sureties from any obligations under this
Contract or the Performance Bond.

SECTION 11
MISCELLANEOUS PROVISIONS ARTICLE 11.01
CONTRACTOR'S WARRANTIES

In consideration of, and to induce the award of this contract
to him, the Contractor represents and warrants:

(a)That he is not in arrears to the City upon debt or contract,
and he is not a defaulter, as surety, contractor, or otherwise.
{b)That he is financially solvent and sufficiently experienced
and competent to perform the work. (c)That the work can be
performed as called for by the Contract Documents.

(d)That the facts stated in his proposal and the information
given by him are true and correct in all respects. (¢)That he
is fully informed regarding all the conditions affecting the
work to be done and labor and materials to be furnished for
the completion of this Contract, and that his information was
secured by personal investigation and research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL
AND PROCESSES

It is mutually understood and agreed that Contract prices
include all royalties and costs arising from patents,
trademarks, and copyrights in any way involved in the work.
Whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of
patent or copyright, the Contractor shall indemnify and save
harmless the City, its officers, agents and employees from
any and all claims for infringement by reason of the use of
any such patented design, device, tool, material, equipment,
or process, to be performed under the Contract, and shall
indemnify the said City, its officers, agents, and employees
for any costs, expenses, and damages which may be incurred
by reason of such infringement at any time during the
prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be
brought against the City or any of its officers, agents, or
employees for or on account of the failure, omission, or
neglect of the Contractor or his subcontractors, employees,
or agents, to do or perform any of the covenants, acts,
matters, or things by this Contract undertaken to be done or
performed by the Contractor of his subcontractors,
employees, or agents, or from any injuries done to property
or persons and caused by the negligence or alleged
negligence of the Contractor of his subcontractors,
employees, or agents, or in any other manner arising out of
the performance of this Contract, then the Contractor shall
immediately assume and take charge of the defense of such
actions or suits in like manner and to all intents and purposes
as if said actions or suits have been brought directly against
the Contractor, and the Contractor shall also indemnity and
save harmless the City, its officers, agents, and employees
from any and all loss, cost or damage whatever arising out of
such actions or suits, in like manner and to all intents and

purposes as if said actions or suits have been brought directly
against the Contractor.

The Contractor shall and does hereby assume all liability for
and agrees to indemnify the City or its Engineer against any
or all loss, costs, damages, and liability for any or by reason
of any lien, claims or demands, either for materials purchased
or for work performed by laborers, mechanics, and others
and from any damages, costs, actions, or causes of action and
judgement arising from injuries sustained by mechanics,
laborers, or other persons by reason of accidents or
otherwise, whether caused by the carelessness or inefficiency
or neglect of said Contractor, his subcontractors, agents,
employees, workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage
sustained, other than for extra or disputed work covered by
Article 7.02 and 7.03 hereof, by reason of any act or omission
of the City, its agents, or any persons, he shall, within five
days after sustaining such damage, make and deliver to the
Engincer a written statement of the nature of the damage
sustained and of the basis of the claim against the City. On
or before the 15th of the month succeeding that in which any
damage shall have been sustained, the Contractor shall make
and deliver to the Engineer an itemized statement of the
details and amounts of such damage, duly verified by the
Contractor. Unless such statements shall be made delivered
within the times aforesaid, it is stipulated that and all claims
for such compensation shall be forfeited and invalidated, and
the Contractor shall not be entitled to payment on account of
such claims.

ARTICLE 11.05 NO CLAIMS AGAINST
INDIVIDUALS

No claim whatsoever shall be made by the Contractor against
any officer, agent, employee of the City for, or on account of,
anything done or omitted to be done in connection with this
Contract.

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any
liability against the City on behalf of any claim for labor,
services, or materials, or of subcontractors, and nothing
herein contained shall affect the liability of the Contractor or
his sureties to the City or to any workmen or materialsmen
upon bond given in connection with this Contract.

ARTICLE 11.07 INDEMNIFICATION PROVISIONS
Whencver there appears in this Agreement, or in the other
Contact Documents made a part hereof, an indemnification
provision within the purview of Chapter 725.06, Laws of
Florida, the monetary limitation on the extent of the
indemnification under each such provision shall be One
Million Dollars or a sum equal to the total Contract price,
whichever shall be the greater.
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ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED
STRICKEN

If this contract contains any unlawful provisions not an
essential part of the Contract and which shall not appear to
have a controlling or material inducement to the making
thereof, such provisions shall be deemed of no effect and
shall, upon notice by either party, be deemed stricken from
the Contract without affecting the binding force of the
remainder.

ARTICLE 11.09 LEGAL PROVISIONS DEEMED
INCLUDED

Each and every provision of any law and clause required by
law to be inserted in this Contract shall be deemed to be
inserted herein, and the Contract shall be read and enforced
as though it were included herein and if, through mistake or
otherwise, any such provision is not inserted or is not
correctly inserted, then upon application of either party the
Contract shall forthwith be physically amended to make such
insertion.

ARTICLE 11.10 DEATH OR INCOMPETENCY OF
CONTRACTOR

[n the event of death or legal incompetency of a Contractor
who shall be an individual or surviving member of a
contracting firm, such death or adjudication of incompetency
shall not terminate the Contract, but shall act as default
hereunder to the effect provided in Article 9.01 hereof and
the estate of the Contractor and his surety shall remain liable
hereunder to the same extent as though the Contractor had
lived. Notice of default, as provided in Article 9.01 hereof,
shall not be required to be given in the event of such death or
adjudication of incompetency.

ARTICLE 11.11 NUMBER AND GENDER OF
WORDS

Whenever the context so admits or requires, all references
herein in one number shall be deemed extended to and
including the other number, whether singular or plural, and
the use of any gender shall be applicable to all genders.

ARTICLE 11.12 ACCESS TO RECORDS
Representatives of Federal Agencies, if applicable, and the
State of Florida shall have access to the work whenever it is
in preparation of progress. On federally assisted projects the
Federal Agency, the Comptroller General of the United
States, or any authorized representative shall have access to
any books, documents, papers, and records of the Contractor
which are pertinent to the project for the purpose of making
audit, examination, excerpts, and transcription thereof.

SECTION 12
LABOR STANDARDS ARTICLE 12.01 LABOR
STANDARDS

The Contractor shall comply with all of the regulations set
forth in "Labor Standards Provisions for Federally Assisted
Construction Contracts", which may be attached, and any
applicable Florida Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and
other organizations of workers, and shall post, in a
conspicuous place available to employees or applicants for
employment, a completed copy of the form entitled "Notice
to Labor Unions or Other Organizations of Workers"
attached to and made a part of this Agreement.

ARTICLE 12.03 SAFETY
HEALTH REGULATIONS

The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

AND

ARTICLE 12.04 EEO AFFIRMATIVE ACTION
REQUIREMENTS

The Contractor understands and agrees to be bound by the
equal opportunity requirements of Federal regulations which
shall be applicable throughout the performance of work
under this Contract. The Contractor also agrees to similarly
bind contractually each subcontractor. In policies, the
Contractor agrees to engage in Affirmative Action directed at
promoting and ensuring equal employment opportunity in
the work force used under the Contract (and the Contractor
agrees to require contractually the same effort of all
subcontractors whose subcontractors exceed $100,000). The
Contractor understands and agrees that "Affirmative Action"
as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the onsite
work force used on the Contract.

ARTICLE 12.05 PREVAILING RATES OF WAGES
Florida's prevailing wage law was repealed effective April
25, 1979.

For Federally assisted projects, appropriate prevailing wage
rate determinations are indicated on pages beginning with
WR-1.

* %k k k ¥ ¥ ¥
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TAMPA AGREEMENT

IN WITNESS WHEREOF, the parties have caused this Order to be executed by their respective
representatives, and it shall be effective as of the date of the last signature below.

ATTEST: CITY OF TAMPA, FLORIDA:

By:
(SEAL) City Clerk/Deputy City Clerk Jane Castor Date
APPROVED AS TO FORM: The execution of this document was

authorized by Resolution No. 2026-

Justin Vaske
Senior Assistant City Attorney

ATTEST: MIDSOUTH, INC.

By:
(Seal) Corporate Secretary W. Scott Smith Date

TITLE: () Director/Principal
() (Pres., V-Pres., Partner, Owner)
() Corporation
() Partnership

() Individual
Incorporated in the State of:
Florida
For an individually owned business, this
document must be executed by the owner in
the presence of two (2) witnesses.
WITNESSES:
Signature: Signature:
Printed Name: Printed Name:

If doing business under a fictitious name, you must submit a copy of your Certificate of
Registration and a copy of the legal Notice which appeared in a newspaper.
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Contract 26-C-00004; Water Main Replacement - Armory Gardens & Jefferson
PROPOSAL

To the Mayor and City Council of the City of Tampa, Florida:
Legal Name of Bidder: Midsouth Inc.

Bidder’s Fictitious Name, if applicable:

Bidder is a/an:  [T] Individual [] Partnership* [] Joint Venture* [J LLC (X] Corp. [J Other:

Bidder is organized under the laws of. {X] State of Florida [] Other:

Bidder Mailing Address:PO Box 1330 Bushnell, FL 33513

Bidder's Federal Employee Identification No. (FEVEIN): _92-0659280

Bidder's License No.._ CUC1225979 Bidder's FDOS (SUNBIZ) Doc. No.: P22000077864

(See Ch. 489. FS; use entity’s, individual’s onlv if applicable)

Bidder Contact Name™: __ W, Scott Smith Emailestimating@midsouth.infoPhone: (352 ) 446-7272

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of
the entity submitting this Proposal does hereby affirm and declare as follows:

(1
2

@)
)

)
(6)

)

(8)
9)

(10)

He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting this
Proposal) and that all statements made in this document are true and correct to the best of my knowledge.

If Bidder is operating under a fictitious name, Bidder has currently complied with any and alf laws and procedures goveming the
operation of businesses under fictitious names in the State of Florida

No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into.

This Proposal is made without any understanding, agreement, or connection with any persen or entity making Praposal for the same
purposes, and is in all respects fair and without collusion or fraud.

Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any obligation
to the City of Tampa.

That no officer or employee or person whose salary is payable in whale or in part from the City Treasury is, shall be or become
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the performance
of the Contract, or in the supplies, materiais, or equipment and work or labor to which it relates, or in any portion of the profits thereof.

Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scape, nature, and quality of the
work to be performed:; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent of
equipment and other facilities needed for the performance of the work, the general and focal conditions and all difficulties to be
encountered, and all other items which may, in any way, affect the work or its performance.

Bidder (including its principals) (] has | (X] has NOT been debarred or suspended from contracting with a public entity.

Bidder [X] has | [] has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida
Statutes.

Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will
execute the Contract, provide the required Public Construction Bend, and will fully perform the work in strict accordance with the terms
of the Contract and Contract Documents therein referred to for the following prices, to wit:

* Ifa Partnership or Jeint Venture, attach Partnership or Joint Venture Agreement.
** Someone the City may contact with questicns/correspandence regarding this Solicitation and/or permits.
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em | Desription. Total = ice Total Price

2100 [FEI| 4" ductile iron plpe 60 |Une hundied forty thire wollan & lily cents $141.50] by 8.610 00
2103 {F& 6" ductlle iron plpe LF 1357 1357 | One Bungned fosty wo dotlars & cghly cents 314250/ < 143,779 60
2201 |F&I 4" HOPE pipe by DD LF £49 849 |Sevumy tive dollurs & seventy enty $75.70 3 64.200.10
2202 |FE) 6" HOPE pipe by HDD LF 1287 1287 [Nty urwe dullars & wn cents SUtL10 b 117245 70
2207 |F&I1 6" RNB Certa-lak® PVC pipe w/Certa: LF 8063 | 8063 |(hic hundred scven dullars & Tuny cenis si0740) |§ H65 966 20
2600 {Cut and plug 3" and smaller in dameter PA ] EA 3 5 1One thousand sev (o hundred seventy three dollars & thurty thice cents $1.77333 5 8,800 67
2601 ICutand plug 4" 6" and B" diameter pipe | A 7 EA 37 43 |Nine hundied sisty dullirs & no cents $960.00 3 42.240.00
2800 |Make tap and furnish matez.als to EA 1 LA 3 4 LEightthicusond six hundsed cighty e doliais & 00 cenls $5.085 UU 3 34 74000
3000 7Bl 4" wedge-action of flange restraint EA 16 EA 4 20 |One hundred five dullars & 1o cents SIS | S 2, 10000
3001 |F&I 6" wedge action or Hange restraint A a9 EA 281 330 {One hundred lifly dollars & no cenis SI5000] |s 4050000 |
3002 [F&| 8" wedge-action ar flange restraint £A 14 EA 4 16 JOne hundred eushiy five dollars & oo cents SIBS.00 < 296000
3070 |Fusnish 4" pushon restraint gaskets A 1 1 L wu hondred ten dollars & ne cents $210.00] 3 21000
3071 [Furnish 6" push-on resiraint gaskets EA 2 22 11w hundred eigbty dollars & nu cents S180.00 b 6. 160,00
4000 [F&I 4" ductile iron plug or cap £ 1 1 |Five hundzed ten dollaes & no cents $51000] |8 510.00
4001 |F&I 4* dictite iron bends, offsets, sleeves, | EA & 6 181 hundred siaty dollars & oo vents 3660 00] b 3.960 00
4004 |FRI 6" ductile iron piug of cap £a 2 2 |tour hundred cighly doltas & no cents - Sa00u| | § 960 U0
4005 [F&| 6" ductile won bends, offset, sleeves, | EA 8 EA 54 60 §Seven hundied aphiy dollss & o cents $ 740 O 3 6,80 U0
4006 [FRI 6" ductile o tee £A & EA El] 38 {One thousand one hundied ren dullars & no cents 31,1 vy 3 43, 180.00
4009 |F&I B ductile iron bends, offsets, s'eeves, EA 3 3 JEpht hundicd seventy dollacs & no cents SK70 Ub 3 261000
5000 |FEIfull f ze hydrant assembly un new or | FA 6 EA 13 19 INInG thousand thie ebundred Hity hye duliars & oo cenls 54,155 UU) 1 177,745,010
5200 |Remove lire hydrant EA 8 EA 17 25 [iwo thousund iy Lve doline & no cents $1.035 U0 ) 50875 0U
6001 |F&| 4" gate or tapping valve with box EA 3 EA ¥ 4 V1w thousand lour hungred scoenty dollars & no cents £ 47000 < . 850 00
6002 |F&I B” gate of tapping valve with box EA 14 FA aq S8 | 1'wo thousund ot hundred ten dotlars & ng cents o $ 162 480 00
6101 |F&| 6" Linestop on Existing Water Main EA 4 A Sinteen housind sesen hundied ten dollars & no cents s Hb 840,00
7001 |F&IE" tapping sleeve and maxetap FA 1 EA © 7 |ien thousand eghiv live dollars & no cenis $10.085.00 b HLSYS .00
7002 |F&I 8" tapping sleeve and make 1ap EA 7 7 |Eiuven thousand mney dollars and 1o cents S11.090 LU 5 77.630.K)
8100 |Furnish tap and install 3/4" or 1" meter EA 4B EA 63 309 | wo thousand six hundi ed tventy tive dollians & no cents 5262500 b 2%6,025.00
8101 [Furnish, tap and Install 3/4" meter EA 55 EA 82 137 |bour ihousand live hundred tnpty doflars £ 1o cents 54,530 U] 5 620,610.00
2201 |Furnish, place and compact crusned cy 126 < 117 283 | 1hiec hundred fony doblars & no cents §3140 00 by %¥2.620.00
9203 |Furnish, place and compact Superpave N b2 N 52 114 [Scven hundred lony five dollars & owhty Hvecents $74585) | % 85,0269
9207 {Furnish, place, grade and compact N 187 i 450 637 | irec hundeed Mty seven do'lars & twenty live cents $357.25) |5
208 | Mabiluation to perform mechanical kA 1 £A 1 2 I htee thuusand bao bundred ity dothass & nu cents $3.250.00 b 5.500.00
9209 |Mechanical milling of asphalt roadways In | S¥ 3,375 |SY-IN 8,238 1181 S ven dullars & seventy cents 37350 S X940 10
9210 |Restore 6 thick cancrete driveway Sv 243 243 FForty one dolinrs & siaty cents $41 60 i 7 10,108 KO
9212 |Restore brick pavement (detall pyt.3) SY 174 174 t&‘_l} dullars & nu Lens $o0 00 $ 10 340.00
9304 |Furmish and install stone or precast curb LF 78 "8 {Onc bundied seventy dullsts & 1o cents $170.00, s 13,260 (00
9305 Remove and nstall existing stone curb L 12 12w hundred thiny dellss & ho cents $230 0t $ 2,760.00
9306 {Furnish and instal asphaitic concrete curb LF 6 B [ lwo hondred ten doliurs & 1o cents 21000 s 1.260 00
9308 |Furnish and Install 4* thick concrete sy 12 Sy ¥ 234 |1 hieee hundred hilly une dollan & thing cents $351 W 5 82,204 20
a0 G""? RPELPTR It/ SiehBO o Y 835 AL Linity tive dollars & nincty cents $3590 < 1565240

and sides Babia_ _
9311 |Grade and sod ruads defditch tottoms & | Y a1% 415

sides - 5t, Augustine Lty tive dullurs & sevemy cents $35.20) s B350
9400 |Grout abandaned pipe cr 26 26 Onu thuusaid sia hundred iy dollars & 0o cenls $1.630.00 s  arwode
9505 | Video photography LF 3617 [£3 BOG7 11688} ye10 dollurs & cushiy cenls 30,80 £ 434720
9910 |Valve dox Adjustment or removal tA 18 EA 14 52 |Onc thousand one hundred lilteen dollur & no cents SLLiSOU b ST,‘)HU.%)li
9950 |F&I new project signs tA 1 EA b 2 Flwo tousand three hundred sialy doltars & nu cents £2 360 nui L3 4,720 00
9970 jAs-Buit Plans iF 3563 LE 8039 11682) | wo dullars & ety cents 52 HU[ g J14K560
9980 |Contingency ailowance [Water) to he 81 1 3 One hundred twenty thausand nine hundred $120.900 $120 900

used as directed by the Engineer
9100 |Maintenance of Traff.c LS 3 1 Seventy thousand five hundred twenty-five $70.525 §70,525
10000 |Mobillration 15 3 1 Sixty thousand four hundred fifty $60.450/ £60.450!
9980 |Contingency allowance (Water) to be s 1 1 Two nundred seventyive thausand, seven hundred sixly one $275.760 $215761

sed a3 directed by the Engineer
9100 [Maintenance of Trathic {iefferson) LS i 1 One lwndred thlity-seven thousand, eight hundred eighty $137.880 $137.880
10000| Mobilization {Jefferson) LS 1 1 Cne hundred eighteen thousand, one hundred eighty-thige £118,183 $218.183
TOTAL 4.5%Y,195 42
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Contract 26-C-00004; Water Main Replacement - Armory Gardens & Jefferson

Computed Total Price in Words:

Four Million Five Hundred Eighty Nine Thousand One Hundred Ninety Five dollars and Forty Two__cents.

Computed Total Price in Figures: $4,589,195.42

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been taken
into account in this proposal: #1 N/A #2  #3 #5 46 #7 #8

Bidder acknowledges the requirements of the City of Tampa's Equal Business Opportunity Program,

Bidder acknowledges that it is aware of Florida's Trench Safety Act (Sections 553.60-553 64, Florida Statutes), and agrees that Bidder
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act.
Bidder further identifies the costs and metheds summarized below:

Trench Safety Measure Unit of Measure Unit Unit Extended
(Description) (LF, SY) Quantity Cost Cost
A Trench Box/ Shoring LF 3,000 $1.00 $3.000.00

Total Cost: $ 3,000.00

Accompanying this Proposal is a certified check, cashier's check or Tampa Bid Bond (form included herein must be used) for at least five
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become forthwith
due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding contract
with.ard to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written Notice of

,Awafé’tw the ity 50 to do

:_\“‘\“ h." e iAlL/hﬁE 70 COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE.
*- P (rfl\ p}; L2 . [SEAY Name of Bidder. Midsouth Inc.
Y'§:__ o 9:/ f: l'/',’_ _’t p ; Authorized Signature: %
E o-_. \ ' Signer's Printed Name: W. Scott Smith
il Signer's Title: President

Vi

STATEOF __ Florida
COUNTY OF Sumter

Foran | The forgoing instrument was sworn (or affirmed) before me this1 3th day of January, 2025 by
entity: W. Scott Smith__as President
of _ Midsouth Inc. , a/n = Partnership = Joint Venture = LLC x Corp
“Other: ______ on behalf of such entity. Such individual is x personally known to me or
produced a/n state driver's license as identification.
—Eoran{ The forgoing instrument v was sworn (or affirmed) before me this __ day of , 20 by
individual: e hois O pnrqnnallv known to me or © produced

- an state driver'slicense as identification. K/ z ﬁ 7 7

(NOTARY SEAL] Notary Publiy State of Florida
Notary Printed Name: Tayler Adkins

) Rto, PURNE B Taar Fibiies l’ Commission No.: __HH 664299
r
) e Ivellef Adkins' B My Commission Expires: 04/14/2029
q{ My Commission HH 664299 B
(- Expires 4/14/2029 )
P e P-4
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Contract 26-C-00004; Water Main Replacement - Ammory Gardens & Jefferson
CONSOLIDATED STATE LAW AFFIDAVIT

AFFIDAVIT OF COMPLIANCE WITH CONVICTED VENDOR LIST (PUBLIC ENTITY CRIME) PURSUANT TO SECTION
287.133, FLORIDA STATUTES, PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES PURSUANT
TO SECTION 287.135, FLORIDA STATUTES, PROHIBITION AGAINST HUMAN TRAFFICKING PURSUANT TO SECTION
787.06, FLORIDA STATUTES, AND COMPLIANCE WITH E-VERIFY PURSUANT TO SECTION 448.095, FLORIDA
STATUTES AND PROHIBITION AGAINST ECONOMIC INCENTIVES TO FOREIGN COUNTRIES OF CONCERN PURSUANT
TO SECTION 288.0071, FLORIDA STATUTES, AND COMPLIANCE WITH FOREIGN COUNTRIES OF CONCERN PURSUANT
TO SECTION 287.138, FLORIDA STATUTES.

The undersigned Affiant, on behalf of the Entity listed below (‘Entity”), hereby attests under penalty of perjury as follows:
1. Public Entity Crimes

a. Affiant understands that a “person” or “affiliate” who has been placed on the “convicted vendor list” following a
“conviction” for a “public entity crime” (as those terms are defined in Section 287.133, Florida Statutes) for a period
of 36 months following the date of being placed on the convicted vendor list, is ineligible to contract with or submit a
bid, proposal or reply to contract with the City of Tampa. Entities placed on either the “discriminatory vendor list” or
“antitrust vendor list” are ineligible to transact business with the City of Tampa.

b. Affiant understands and attests that neither Affiant, nor any person or affiliate of the Entity, nor the Entity have been
placed on any of the above referenced vendor lists that would render the Entity ineligible to contract with or submit
a bid, proposal or reply to contract with the City of Tampa.

2. Scrutinized Companies

a. Affiant understands that pursuant to Section 287.135(2)(a), Florida Statutes, the Entity would be ineligible to
contract with or submit a bid, proposal or reply to contract with the City of Tampa if the Entity is on the “Scrutinized
Companies that Boycott Israel List” (created pursuant to Section 215.4725, Florida Statutes) or is engagedina
boycott of Israel. If the value of the contract is one million dollars or more if, at the time of bidding on, submitting a
proposal or reply for, or entering into or renewing a contract, the Entity:

1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities
in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida Statutes; or
2. Is engaged in business operations in Cuba or Syria.

b. Affiant attests that neither Affiant nor the Entity are on the Scrutinized Companies that Boycott srael List,
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in Iran Terrorism
Sectors List, nor are we engaged in a boycott of Israel, and understand that any resulting contract may be
terminated for a falsification of this Affidavit.

3. E-Verify

a. Affiant understands and attests that pursuant to Section 448.095(5), Florida Statutes, the Entity must comply with
Florida's E-Verify law to enter into a contract with the City of Tampa.

b.  The undersigned Entity is registered with and uses the United States Department of Homeland Security's E-Verify
system to verify the work authorization status of all new employees.

¢. No public employer has terminated a contract with the Entity pursuant to Section 448.095(5), Florida Statutes,
within the year immediately preceding the date of contracting or submitting a bid, proposal or replay to contract with
the City of Tampa.

d. Entity is currently in compliance and will remain in compliance, for the duration of any contract with the City of
Tampa, with all requirements of Section 448.095(5), Florida Statutes.

e. Affiant understands and attests that, if there is a good faith belief that the Entity has knowingly violated Section
448.09(1), Florida Statutes, there is an obligation on the part of the City of Tampa to terminate a contract pursuant
to Section 448.095(5), Florida Statutes.
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Contract 26-C-00004; Water Main Replacement - Armory Gardens & Jefferson

f.  Affiant understands and attests that, if there is a good faith belief that one of Entity's subcontractor(s) has
knowingly violated the Section 448,09(1), Florida Statutes, but the Entity has otherwise complied with its obligations
thereunder, then the Entity will be required to immediately terminate the contract with the subcontractor in order to
continue providing services to the City of Tampa.

4. Anti-Human Trafficking

Affiant hereby understands and attests that the undersigned Entity does not use coercion of labor or services as those
terms are defined in section 787.06(13), Florida Statutes.

5. Compliance with Prohibition Against Economic Incentives to Foreign Countries of Concern

Affiant, on behalf of the Entity attest to the following:

That pursuant to Section 288.0071, F.S, as a condition of this Agreement, the Entity attests to the following: that it is
not a foreign entity or a foreign country of concern such as the People's Republic of China, the Russian Federation, the
Islamic Republic of Iran, the Democratic People's Republic of Korea, the Republic of Cuba, the Venezuelan regime of
Nicolas Maduro or the Syrian Arab Republic with whom the City is prohibited from contracting with under Florida law.

6. Compliance with Foreign Countries of Concern
Affiant, on behalf of the Entity attest to the following:
a. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138, Florida
Statutes. (Source: § 287.138(2)(a), Florida Statutes.)
a. The government of a foreign country of concern does not have a controlling interest in Entity. (Source: §
287.138(2)(b), Florida Statutes.)

b.  Entity is not organized under the laws of, and does not have a principal place of business in a foreign country of
concern. (Source: § 287.138(2)©, Florida Statutes.)

The undersigned is authorized to execute this Affidavit on behalf of Entity.

The undersigned further sayeth naught.

Date: _01/13/2026 (Affiant) Signed: %

Entity: Midsouth Inc. Name: _W. Scott Smith

Title: President

STATE OF Florida
COUNTY OF Sumter

SWORN to (or affirmed) and subscribed before me, by means of &l physical presence or O online notarization, this 13th
day of January , 2025 by W. Scott Smith ,as __ President , who is personally known

to me or who has produced as identiﬁcation./~—
[AFFIX NOTARY SEAL/STAMP] W 4‘/ q

Signature of N%’a(y

LLLLLL 4 Name: _Tayler Adkins
1 Notary Public State of Florida (Print or Type Name)
) TRISr DONNS Notary Public: State of Florida
b ""&‘L'{;Ta"fmu’z':z? My Commission Expires_04/14/2029
L
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Contract 26-C-00004; Water Main Replacement - Armory Gardens & Jefferson

Bidder's Statement Regarding
Bidder's Criminal History Screening Practices:

Pursuant to Sec. 2-284. - Bidder's Criminal History Screening Practices, the bidder declares as follows:

(X] The Bidder hereby declines any discount or incentive related to Section 2-284 Bidder's Criminal History Screening
Practices.

[] The Bidder hereby applies for applicable discount or incentive related to Section 2-284 Bidder's Criminal History
Screening Practices. The following documentation and assurances are provided:

__ Notarized past employment analysis that includes the number of disadvantaged workers the bidder has hired in the past,
or, if the bidder has never hired a disadvantaged worker, an explanation that the bidder made a good faith effort to hire a
disadvantaged worker: and,

__An estimate of the number of disadvantaged workers that the bidder has hired or plans to hire if the bidder is awarded the
project; and,

__ Evidence that the bidder's recruitment literature and employment policy does not include language that is
disadvantageous to a disadvantaged worker.

__ldentifies, [ |nereon [ in attached document, potential job opportunities under the project that may be availacle for
disadvantaged workers if the City awards the Bidder the project; and,

__Agrees to consider for job placement at least one otherwise qualified disadvantaged worker. to the extent a job
opportunity is available, if and after the Bidder is awarded the project; or

__ The Bidder currently employs a percentage of disadvantaged workers consistent with industry standards as determined
by the director of the soliciting department or designee.

Signed vl z Date 01/13/2026

Name W. Scott Smith

Title President

Firm _Midsouth Inc.

Project Water Main Replacement - Armory Gardens & Jefferson

BTB-1
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Contract 26-C-00004; Water Main Replacement - Armory Gardens & Jefferson

TAMPA BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we, Midsouth, Inc.

(hereinafter called the Principal) and _Liberty Mutual Insurance Company

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of
Massachusetts . with its principal offices in the City of Boston , and authorized to do
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United
States of America, fo be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these presents,

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the
construction of certain facilities for the City designated Contract 26-C-00004, Water Main Replacement - Armory Gardens &
Jefferson.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder's check otherwise
required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal shall,
within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the Proposal
and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, Florida and
execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an amount of one
hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this Bid Bond
obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure of the
Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to the
aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a penalty,
but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this
13th of January , 2026 .

Midsouth, Inc. &=

BY %

TITLE Scott Smith, President

TITLE Mitchell D. Wiley, Attorney in Fact

Mitchell D. Wiley
Producing Agent

1317 Citizens Blvd., Leesburg, FL 34748
Producing Agent's Address

Seal No. 7349

Acrisure South Insurance Services, LLC
Name of Agency

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposaljnon-responsive.

BB-1
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uarantees.

dit,

gage, note, loan, letter of cre

currency rate, interest rate or residual value

Not valid for mort;

Mutual. Liberty Mutual Insurance Company Certicate No: 8214968 - 975087

SURETY The Ohio Casualty insurance Company
West American Insurance Company

% Liberty POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casually Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetls, and West American Insurance Company is a corporation duly crganized
under the laws of the State of Indiana (herein collectively calied the “Companies”), pursuant to and by authority herein sat forth, does hereby name, constitute and appoint, Connie
Russell, Diane Schiabig, Lance Kinney, Mitckell D. Wiley, Richard D. Childers, Jr.

all of the city of Leesburg state of FL each individually if there be more than one named, its true and fawful attomey-in-fact {o make,
executs, seal, acknowledge and deliver, for and on its behalf as surety and as is act and deed. any and all undertzkings, bonds, recognizances and ather surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attssted by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREQF, this Power of Aftomey has been subscribed by an autharized officer or official of the Companles and the corporate seals of the Companies have been affixed
theretothis _ 28th dayef  October , 2025 .

Liberty Mutua! Insurance Company
The Ohio Casually Insurance Company
West American Insurance Company

[/ —

Nathan J. Zangerle, Assistant Secretary

quiries,

State of PENNSYLVANIA
County of MONTGOMERY

Onthis _28th dayof _ October . 2025 before me personally appeared Nathan J. Zangeria, who acknowladged himself to be the Assistant Secretary of Libesty Mutual Insurance
Comparly, The Ohlo Casually Company, and West American Insurance Company. and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behaff of the comorations by himself as a duly authorized officer.

IN WITNESS WHEREGF, | have hersunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsyivania, on the day and year first above written.

verification in

POA

| Commonwaatth of Pennsylvania - Notary Seal
Terssa Pasielia, Notary Public

wemee e Bl

“Fiamioer, Panayhvorta Asaocieson of Noianes Teresa Pastefla, Notary Public

7
e
This Power of Attomey is made and executed pursuant to and by authonty of the following By-laws and Authorizations of The Ohio Casually Insurance Company, Libesty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attomey.

Any cfficer or other official of the Corperation authofized for that purpose in wiiting by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attomeys-in-fact, as may be necessary o act in behalf of the Carporation to make. execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such atiomeys-in-fact, subject to tha limitations set forth In their respective powsrs of atiomey, shall
have full power to bind the Corparation by their signature and execution of any such instruments and to attach thersto the seai of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power o authority granted to any representative or attomey-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the Prasident or by the officer or officers granting such power or authority.

ARTICLE XIll - Execution of Centracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chaiman or tha president, and subject to such limitations as the chairman of the president may prescribe,

For bond and/or Power of Attome:

JR@libertymutual.com.

YI-‘OSL?

please call 610-832-8240 or emai

shall appoint such attomeys-in-fact, as may be necessary fo act in behalf of the Company lo make, execute, seal, acknowledge and dellver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-n-fact subject to the limitations set forth in their respactive powers of atomey, shall have fufl power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secsetary.

Certificats of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authonizes Nathan J. Zangerle, Assistant Secretary to appoint such
attomeys-in-fact as may be necessary to act on behalf of the Campany to make, execute, sea, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and
other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile o mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and tinding upon the Company with
the same force and effect as though manually affixed.

I, Renee C. Liewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attomey of which the foregoing is a full, true and comect copy of the Power of Attomey executed by said Companies, is in full force and effect and
has not been revoked.

[N TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this  13th dayof  January , 2026 .

Renge C. Lieweflyn, Assistan! Secretary

LMS-12873 LMIC OCIC WAIC Mutti Co 02/24



Failure to Complete, Sign.and Submit Forms 10, 20, & 50 MAY render the'Bid or Proposal Nan:Responsive

T&r‘?éa Page 1 of 2 — DM Solicited/Utilized Schedules
o City of Tampa — Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)
(DMI 10 Form)
Contract No.: 26-C-00004 Contract Name: Water Main Replacement - Armory Gardens & Jefferson
Company Name: Midsouth Inc. Address: PO Box 1330 Bushnell, FL 33513
Federal |D: 92-0859280 Phone: 352-446-7272 Fax: NA Email: estimating@midsouth.info

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.
[[INo Firms were contacted or solicited for this contract.
["]No Firms were contacted because:
See attached list of additional Firms solicited and all supplemental information (List must comply with this
form)

Note: Form DMI-10 must list ALL subcontractors solicited
NIGP Code Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers &
Surveyors = 925, Supplier = 912-77

5= SITBE Tradfe or -
O = Neither Services Quote
Method
Company Name T or
Address NIGP Response
3 F=Fax -
Federal ID Phone, Fax, Email Code 4 Received
) E=Email
(listed Y/N
P=Phone
above)
Aerial | 1 .
SLBE agrr:l?n@nJr;g:’izlll:;iwations.com V I deO E N
59-2802602 |813-254-7339 Taplng
SLBE ) Video E N
Battle Tested Photography 813-943-4330 jj@battletestedphotos.com Tapin
83-1943735 ping
SLBE G AN KETING, LLC 8 23-8301 JEANETTE@DASHMARKETINGY Vldeo E N
DASH COORDINATING AND MARKETI L 13-523- 1 JEAR E NGlic.com -
27-5082540 Taping
SLBE , Video E N
Florida Contractors Video Service,Inc 813-285-8025fcvsinc307@gmail.com Tapin g
SLBE . Video E N
Fry Entertainment, Inc 813-478-0494yfry@fryedegg.com Tatin
45-2463806 ping
SLBE Video E N
Kerrick Williams Photography, LLC 404-966-8145kerrick@kerrickwilliams.com Taping
27-2468473
SLBE ‘ MOT E N
Cornerstone Barricades 352-373-8001seyi.falade@cornerstonebarricades.com
81-0763816

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations

for sub—contracting o ies on this contract.
Signed: /p Name/Title: W. Scott Smith / President Date: 01/13/2026

Eailure to Complete, Sign'and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive.
Forms must be included with Bid / Proposal

DMI 10 rev./effective 08/2025



Failure to Complete, Sign, and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive
W Page 1 of 2 — DMI Solicited/Utilized Schedules
" City of Tampa — Schedule of All To-Be-Utilized Sub-(Contractors/Consuitants/Suppliers) (DM/ 20 Form)

Contract No.: 26-C-00004 Contract Name: Water Main Replacement - Armary Gardens & Jefferson
Company Name: Midsouth Inc Address: PO Box 1330 Bushnell, FL 33513
Federal |D: 92-0659280 Phone: 352-446.7272 Fax: NA Email; estmating@midsouth.in‘o

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4.
See attached list of additional Firms Utilized and all supplemental information (List must comply with this
form)
Note: Form DMI-20 must list ALL subcontractors To-Be-Utilized.

No Subcontracting/consulting (of any kind) will be performed on this contract.

No Firms are listed to be utilized because:

IGP Code General Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906,
Engineers & Surveyors = 925, Supplier = 912-77

&g Enter "S” for firms Certified as Small Local Business Enterprises: “O” for Other Non-Certified
S = SLBE Trade, Percent
iR Company Name Services or 3 Amount of of
O =Neither ; Quote. Letter
Address Materials Scope or
: of Intent (LOI)
Federal ID Phone, Fax, Email NIGP Code if availabla Contract
Listed above %
o} Universal Testing
914 $10,800.00 <1%
46-5014911
(0] iaht vi
On Sight videos 14 $5.710.00 i
46-5014911
o Angle Right Survey
914 $35,200.00 1%
46-5014311
0 DS Borin
9 914 $70.515.00 1%
46-5014911
0 STAline Waterworks
912-77 $564,272.36 12%
46-5014911
SLBE NL Concret
¢ 914 $43,852.50 1%
46-5014911

Total ALL Subcontract / Supplier Utilization §_730,349 86

Total SLBE Utilization $ _43.852.50

Percent SLBE Utilization of Total Bid/Proposal Amt. | %

It is hereby certified that the following information is a true and accurate account of utilization for sub-

contracting opportunisi this Contract.
Signed: Name/Title; W Scott Smir . Presient Date: 01132026

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Respansive Forms
must be included with Bid / Proposal

DMI 20 rev./effective 08/2025



Equal Business Opportunity Division

!iﬁ

z .,'3'5'
‘o’; g CIty Of Tampa Bertha M. Mitchell, Manager
-1 H
.Q? ot Jane C&Sl‘Of, MH_]/Of 2555 East Hanna Avenue
""?’::DJQj-“" Tampa, Florida 33610
5 Office (813) 274-5522
Fax: (813) 274-5544
DATE: May 11, 2026
TO: Richard Mutterback, Director, Contract Administration Department 7 ) H,EQ// ::/(
FROM: Bertha M. Mitchell, Manager, Equal Business Opportunity Division ( ' %f‘té’{i (U7 ]/v g
RE: EBO Bid Compliance Evaluation - GFECP Solicitation and Utilization Audit £ / :
PROJECT: 26-C-00004-Armory Gardens & Jefferson Water Main Improvements
1t[] 2" []3" [/]LOW BIDDER: Midsouth Inc.
BID AMOUNT: S 4,589,195.42
SLBE Subcontract Goal: 21 %
SLBE Goal Attainment: 2 %
Good Faith Effort Compliance: Did Meet Requirements

The Equal Business Opportunity Division evaluated the Good Faith Effort Compliance Plan (GFECP) submitted

by the 1t[] 2" []3™ Low Bidder Midsouth Inc.
and determined _Did Meet with the requirements of the Equal Business Opportunity Program

(EBO) at the time of bid. (Please see below for details.)

Performed meaningful action steps to identify and directly solicit Small Local Business Enterprise
(SLBE) eligible firms from the provided Minimum Contact list and/or the available online Directory.

Accurately and correctly completed and submitted the DMI 10, 20, or 50 Forms.

Submitted supporting documentation of solicitation attempts, which is noted/marked on the DMI 50.
Form
SLBE Subcontract Goal Attainment
Certification Type Totals
SLBE 2 %
Compliance Statement: Following a review by the Equal Business Opportunity (EBO) Division,
Midsouth Inc. has been confirmed To Be
in full compliance with all GFECP requirements. They _Have actively contacted and solicited
City of Tampa certified firms, resulting in SLBE participation that s Below the
established goal, with a total participation rate of: SLBE = 2 %.
Rev3. 2/26
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