
   
     

 

  

     

     

       

       

      

    

 

   

   

      

 

 

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

CITY OF TAMPA, FLORIDA 

NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS PROPOSAL, BID BOND, FORM OF NOTICE OF 

AWARD, AGREEMENT, PERFORMANCE BOND AND SPECIFICATIONS FOR 

Contract 26-C-00023 Citywide Sidewalk Maintenance - Sheltered Market FY26 

These Specifications for the referenced projects come, in part, from uncontrolled sources and may 

not conform to WCAG 2.1 at level AA. Individuals with disabilities seeking assistance with the 

individual project plans or specifications should e-mail Contractadministration@tampagov.net. 

City of Tampa 

Contract Administration Department 

Tampa Municipal Office Building 

306 E Jackson Street #280A4N Fourth Floor 

Tampa, Florida 33602 

APRIL 2026 
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Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., A u g u s t  2 5 ,  

2 0 2 6  , in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, 

Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, construction of new sidewalk segments, repair 

and replacement of existing sidewalks, retrofitting existing 

sidewalks and ramps to meet ADA requirements at various locations throughout the City of Tampa as 

described in individual work orders with all associated work required for a complete project 

in accordance with the Contract Documents. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction 

Bond, Specifications, Plans and other Contract Documents are posted at and may be 

downloaded from http://www.tampagov.net/contract-administration/programs/construction-

project-bidding. One set may be available for reference at the office of the Contract 

Administration Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, 

Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must 

be accompanied by a certified check or cashier’s check on a solvent bank or trust company in 

compliance with Section 255.051, Florida Statutes, made payable to the City of Tampa, in an 

amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set 

forth in the Contract Documents, as a guarantee that, if the Proposal is accepted, the Bidder will 

execute the Proposed Contract and furnish a Public Construction Bond within twenty (20) days 

after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current 

license, certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good 

standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for 

the construction, improvement, remodeling, or repair of public projects must be accompanied by 

evidence that the 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 

performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid 

and/or Bid Bond. Acceptance or rejection of Proposals will be made as soon as practicable after the 

Proposals are received, but the City reserves the right to hold Proposals for ninety (90) days from the 

date of Opening. 

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the 

Department's web page for Construction Project Bidding, the City of Tampa intends to award the 

referenced project to the lowest bidder listed in the tabulation posted on or about the date of 

Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., 

five (5) business days from the first posting thereof, pursuant to City of Tampa Code Chapter 2, 

Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming 

therewith shall not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest 

and/or appeal, NO CONTACT with City officers or employees is permitted from any bidder or 

proposer, other than as specifically stated in this solicitation and as follows: Director of the Contract 

Administration Department (CAD); Contracts Management Supervisor, Jim Greiner; City legal 

department. 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a 

public entity crime may not submit a bid on a contract to provide any goods or services to a public 

entity, may not submit a bid on a contract with a public entity for the construction or repair of a 

public building or public work, may not submit bids on leases of real property to a public entity, may 

not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a 

contract with any public entity, and may not transact business with any public entity in excess of the 

threshold amount provided 
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in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the 

convicted vendor list.” Refer to Section 287.133, Florida Statues. 

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to 

businesses with a drug-free workplace program that meets the requirements of said Section. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the Citywide Sidewalk Maintenance - Sheltered Market FY26 in the City of 

Tampa, as required for a complete project, as shown on the plans and detailed in the specifications. 

The work is located on land owned or controlled by the City of Tampa. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current 

license, certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good 

standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for 

the construction, improvement, remodeling, or repair of public projects must be accompanied by 

evidence that the Bidder holds the required and/or appropriate current certificate or registration, 

unless the work to be performed is exempt under Section 489.103, Florida Statutes. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with 

the following: Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning 

of the Plans, Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract 

Administration Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 

ContractAdministration@tampagov.net. To be given consideration, such request must be received at 

least seven (7) days prior to the date fixed for the opening of the Proposals. Any and all such 

interpretations and any supplemental instructions will be in the form of written addenda which, if 

issued, will be posted on the Department’s web page. Failure of any Bidder to receive any such 

addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All 

addenda so issued shall become part of the Contract Documents. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

I-1.04 INSTRUCTIONS TO BIDDERS 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is 

replaced with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the 

Proposal shall be signed in the name of the firm by one or more partners. When a corporation 

is a bidder the officer signing shall set out the corporate name in full beneath which he shall 

sign his name and give the title of his office. 

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy 

of its filed Articles of Incorporation. In addition, if the bidder was incorporated in another state, 

it must establish that it is authorized to do business in the State of Florida. If the bidder is using 

a fictitious name, it must submit upon request, proof of registration of such name with the Clerk 

of the Circuit Court of the County where its principal place of business is. Failure to submit what 

is required is grounds to reject the bid of that bidder. 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is 

changed to add the following to the end of the existing text: 

The following provisions are hereby incorporated into any contract executed by or on behalf of the 

City. Contractor shall comply with the following Statement of Assurance: During the performance of 

the Contract, the Contractor assures the City, that the Contractor is in compliance with Title VII of the 

1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 1992, and the City of Tampa Code of 

Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, color, national origin, 

religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 

status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants 

for employment. Contractor understands and agrees that the Contract is conditioned upon the veracity 

of this Statement of Assurance, and that violation of this condition shall be considered a material 

breach of the Award/Contract. Furthermore, Contractor herein assures the City that said Contractor 

will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are involved. This 

Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans 

within its protective range of applicability. Firm/Contractor further acknowledges and agrees to 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

provide the City with all information and documentation that may be requested by the City from time 

to time regarding the solicitation, selection, treatment and payment of subcontractors, suppliers and 

vendors in connection with this Award/Contract. Firm/Contractor further acknowledges that it must 

comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the 

Construction Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 

consecutive calendar days. The period for performance shall start from the date indicated in the Notice 

To Proceed. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this 

project shall be $500 per calendar day. 

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of 

work, which can be accomplished within the funds available as budgeted. The award may be made on 

the basis of the total bid, base bid, alternates(s) if any, unit bids if any, or any combination thereof 

deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

Contract can be renewed for three (3) additional one (1) year period at the same prices, terms and 

conditions, if agreeable to both parties and if funds are available. To renew the contract for an 

additional one (1) year period the Contractor must notify the City, in writing, that it desires renewal of 

the contract. The letter must be received by the City at least 120 days prior to contract expiration. The 

City shall respond to the Contractor’s renewal request at least 90 days prior to the contract expiration. 

The City may, at its option, award to more than one bidder. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to 

commence with a Ground Breaking Ceremony. Details will be discussed at the pre-construction 

conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special 

Instructions pages beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, 

which among other things requires the Contractor to provide a Certificate of Insurance to the City prior 

to commencing work. The City may from time to time use a third-party vendor to manage its insurance 

certificates and related documentation which vendor may periodically initiate contact, requests for 

information, etc. on the City’s behalf. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the 

Florida Department of Transportation, JULY 2022 Standard Specifications for Road and Bridge 

Construction. 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM REQUIREMENTS

8 



   
     

 

  

           

    

   

             

             

        

           

     

 

        

    

               

        

      

      

            

      

   

    

           

     

      

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

I-1.12 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently 

circulated Best KeyRating Guide Property/Casualty. 

I-1.13 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon 

the form provided herein, equal to 100 percent of the Contract price, such Bond to be issued and 

executed by (a) surety company(ies) acceptable to the City and licensed to underwrite contracts in 

the State of Florida. After execution of the Agreement and before commencing work, the Contractor 

must provide the City a certified copy of the officially recorded Bond. 

I-1.14 AGREEMENT

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES - Add the following: 

Article 2.05 CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and 

without cause. Termination by the City under this Article shall be by a notice of termination delivered 

to the Contractor, specify the extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance 

with instructions from the City, proceed with performance of the following duties regardless of 

delay in determining or adjusting amounts due under this Paragraph: 

(a) cease operations as specified in the notice;

(b) place no further orders and enter into no further subcontracts for materials, labor,

services or facilities except as necessary to complete continued portions of the Contract;

(c) terminate all subcontracts and orders to the extent they relate to the Work terminated;

(d) proceed to complete the performance of Work not terminated; and
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

(e) take actions that may be necessary, or that the City may direct, for the protection and

preservation of the terminated Work. 

The amount to be paid to the Contractor by the City because of the termination shall consist of: 

(a) for costs related to work performed on the terminated portion of the Work prior to the

effective date including termination costs relative to subcontracts that are properly

chargeable to the terminated portion of the Work;

(b) the reasonable costs of settlement of the Work terminated, including accounting,

legal, clerical and other expenses reasonable necessary for the preparation of

termination settlement proposals and supporting data; additional costs of termination

and settlement of subcontracts excluding amounts of such settlements; and storage,

transportation, and other costs incurred which are reasonably necessary for the

preservation, protection or disposition of the terminated Work; and

(c) a fair and reasonable profit on the completed Work unless the Contractor would have

sustained a loss on the entire Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated 

portion of the Work, and claims which the City has against the Contractor under the Contract, 

and for the value of materials supplies, equipment or other items that are part of the costs of 

the Work to be disposed of by the Contractor. 

SECTION 4 – TIME PROVISIONS, Article 4.07 

Replace the second paragraph with the following: “However, if such inspection reveals items 

of work still to be performed the Contractor shall provide for approval by the Engineer an 

estimate of the cost of each item and promptly perform them and then request a reinspection 

to be made within ten (10) days after receipt of such request.  If, upon any reinspection, the 

Engineer determines that the work is complete, the date of final completion shall be deemed 

to be the last day of such reinspection.” 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Change “…twenty-five (25) percent…” 

to “…fifty-one (51) percent…”. 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Replace with the following new article: 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 

The Contractor shall, in the performance of the work required to be done under this Contract, 

employ all workers without discrimination and must not maintain, provide or permit facilities 

that are segregated. 

SECTION 10 – PAYMENTS, Article 10.05: 

Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, 

and shall apply for…” Note: Retainage as referenced in Article 10.05 is limited to a maximum 

of five percent (5%). Payment Applications must be submitted through the city’s construction 

software, Trimble Unity Construct. Additional information is available 

at https://www.tampa.gov/contract-administration/trimbleconstruct . 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02: 

Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or 

desires to use any design, device, material, or process covered by letters of patent or 

copyright, the Contractor shall indemnify, defend, and hold harmless the City Indemnified 

Parties (as defined below) from any and all Claims (as defined below) for infringement by 

reason of the use of any such patented design, device, tool, material, equipment, or process, 

to be performed under the Contract and damages which may be incurred by reason of such 

infringement at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03: Delete Article 11.03 in its entirety and 

replace with the following new article: ARTICLE 11.03 INTENTIONALLY OMITTED. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

SECTION 11 – MISCELLANEOUS PROVISIONS: Delete Article 11.07 in its entirety and replace with the 

following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 

Whenever there appears in this Agreement, or in the other Contact Documents made a part 

hereof, an indemnification provision within the purview of Chapter 725.06, Laws of Florida, 

the monetary limitation on the extent of the indemnification under each such provision shall 

be One Million Dollars or a sum equal to the total Contract price, whichever shall be the 

greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, 

elected and appointed officials, employees, and/or agents (collectively, “City Indemnified 

Parties”) from and against any and all losses, liabilities, damages, penalties, settlements, 

judgments, charges, or costs (including without limitation attorneys’ fees, professional fees, or 

other expenses) of every kind and character arising out of any and all claims, liens, is 

entitled to indemnification hereunder. This obligation shall in no way be limited in any nature 

whatsoever by any limitation on the amount or type of Contractor’s insurance coverage. 

The parties agree that to the extent the written terms of this indemnification are deemed by a 

court of competent jurisdiction to be in conflict with any provisions of Florida law, in 

particular Sections 725.06 and 725.08, Florida Statutes, the written terms of this 

indemnification shall be deemed by any court of competent jurisdiction to be modified in such 

a manner as to be in fully and complete compliance with all such laws and to contain such 

limiting conditions or limitations of liability, or to not contain any unenforceable or prohibited 

term or terms, such that this indemnification shall be enforceable in accordance with and to 

the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not 

conditioned in any way on any attempt by a City Indemnified Party to collect from an insurer 

any amount under a liability insurance policy, and is not subject to any set-off, defense, 

deduction, or counterclaim that the Contactor might have against the City Indemnified Party. 

The duty to defend hereunder is independent and separate from the duty to indemnify, and 
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the duty to defend exists regardless of any ultimate liability of Contractor, the City, and any 

City Indemnified Party. The duty to defend arises immediately upon presentation of a Claim by 

any party and written notice of such Claim being provided to Contractor. Contractor's defense 

and indemnity obligations hereunder will survive the expiration or earlier termination of this 

Contract. 

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or 

responsible for any Claims which may result from any actions or omissions of Contractor in 

which the City Indemnified Parties participated either through providing data or advice and/or 

review or concurrence of Contractor’s actions. In reviewing, approving or rejecting any 

submissions by Contractor or other acts of Contractor, the City in no way assumes or shares 

any responsibility or liability of Contractor or any tier of 

subcontractor/subconsultant/supplier, under this Contract. 

In the event the law is construed to require a specific consideration for such indemnification, 

the parties agree that the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby 

acknowledged, is the specific consideration for such indemnification and the providing of such 

indemnification is deemed to be part of the specifications with respect to the services 

provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12 add the following new language after 

existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with 

Florida Statutes, 119.0701, Contractor agrees to comply with Florida’s Public Records Law, 

including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the

services under this Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having

redacted records in total on in part that are exempt from disclosure by law or allow the 

records to be inspected or copied within a reasonable time (with provision of a copy of such 
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records to the City) on the same terms and conditions that the City would provide the records 

and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as 

otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and

exempt from disclosure requirements are not disclosed except as authorized by law for the 

duration of the Agreement term and following completion (or earlier termination) of the 

Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30

days after such event either transfer to the City, at no cost, all public records in possession of 

the Contractor or keep and maintain the public records in compliance with Chapter 119, 

Florida Statutes. If Contractor transfers all public records to the City upon completion (or 

earlier termination) of the Agreement, Contractor shall destroy any duplicate records that are 

exempt or confidential and exempt from public records disclosure requirements. If Contractor 

keeps and maintains public records upon completion (or earlier termination) of the 

Agreement, Contractor shall meet all applicable requirements for retaining public records. All 

records stored electronically must be provided to the City in a format that is compatible with 

the information technology systems of the agency. 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth 

in this Article shall be grounds for immediate unilateral termination of the Agreement by the City; the 

City shall also have the option to withhold compensation due Contractor until records are received as 

provided herein. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, 

TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE 

CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT 

ADMINISTRATION DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON 

ST. TAMPA, FLORIDA 33602. 

I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify

the employment eligibility of all persons employed during the term of the Contract to perform 
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employment duties within the State of Florida and all persons, including subcontractors, 

assigned by Contractor to perform work pursuant to the contract. 

I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph

with the following: 

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be 

downloaded from the City’s web site, at http://www.tampagov.net/contract-

administration/programs/construction-project-bidding. 

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come 

into possession of, and/or generate certain building plans, blueprints, schematic drawings, including 

draft, preliminary, and final formats, which depict the internal layout and structural elements of a 

building, facility, or other structure owned or operated by the City or an agency (singularly or 

collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 

Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. 

Contractor certifies it has read and is familiar the exemptions and obligations of Section 119.071(3), 

Florida Statutes; further that Contractor is and shall remain in compliance with same, including 

without limitation maintaining the exempt status of such Exempt Plans, for so long as any Exempt 

Plans are held by or otherwise in its possession. 

I-1.17 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 

2003-1. 

I-1.18 SCRUTINIZED COMPANIES CERTIFICATION

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from 

contracting for goods or services of any amount with companies that are on the Scrutinized 

Companies that Boycott Israel List or are engaged in a boycott of Israel, and of $1 million or 

more with companies that are on either the Scrutinized Companies with Activities in Sudan 

List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida 

Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or 

enter into or renew a contract with an agency or local governmental entity for goods or 

services of: (a) Any amount if, at the time of bidding on, submitting a proposal for, or entering 

into or renewing such contract, the company is on the Scrutinized Companies that Boycott 

Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One 

million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into 

or renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in 

Sudan List or the Scrutinized Companies with Activities in the Iran Terrorism Sectors List, 

created pursuant to s. 215.473; or 2. Is engaged in business operations in Cuba or Syria.” 

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in 

violation of Section 287.135, Florida Statutes, and shall not be in violation at the time the 

company enters into or renews any resulting contract; and (ii) agrees any such resulting 

contract shall be deemed to contain a provision that allows the City, at 

its option, to terminate such contract for cause if the company is found to have submitted a 

false certification, been placed on one or any of the foregoing Lists, been engaged in a boycott 

of Israel, or been engaged in business operations in Cuba or Syria. 

I-1.19 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected 

from Bidders and/or Contractor by the City should such number be needed for identification, 

verification, and/or tax reporting purposes. To the extent Bidder and/or Contractor collects an 

individual’s social security number in the course of acting on behalf of the City pursuant to the terms 

and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 

requirements of Florida’s Public Records Law. 

I-1.20 BIDDER’S CRIMINAL HISTORY SCREENING PRACTICES 

Per City of Tampa Code of Ordinances, Section 2-284, Bidder is requested to provide information as 

to whether Bidder has criminal history screenings similar in nature to the practices contained in 

17 



   
     

 

       

         

          

          

       

     

 

      

 

        

        

     

  

  

          

Tampa Construction Specifications 
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Chapter 12, Article VI, City of Tampa Code of Ordinances. If the Bidder voluntarily agrees to comply 

with the City’s criminal screening practices as provided in Chapter 12, Article IV of the City Code, the 

Bidder will receive a two percent (2%) discount for evaluation purposes only if Bidder submits 

notarized documentation with its bid, and an assurance of compliance with Section 2-284 if awarded 

the contract (“Ban the Box Requirements”). The City of Tampa’s municipal codes are published online 

by the Municipal Code Corporation at the website link below. 

https://library.municode.com/fl/tampa/ordinances/code_of_ordinances?nodeId=1171018 

Bidders must complete Form BTB-1 and include with its bid. 

I-1.21 FLORIDA STATUTES 287.05701

The City of Tampa will not request documentation of or consider a bidder’s (proposer’s) social, 

political, or ideological interests when determining if the bidder (proposer) is a responsible vendor 

and will not give preference to a bidder (proposer) based on the bidder’s (proposer’s) social, political, 

or ideological interests. 

I-1.22 CONSOLIDATED STATE LAW AFFIDAVIT

Bidders should submit an executed Consolidated State Law Affidavit with their Proposal. 

18 

https://library.municode.com/fl/tampa/ordinances/code_of_ordinances?nodeId=1171018


 
 

     

 

                 

              

        

                

                 

                  

             

           

                 

                  

                 

                

              

                 

 

             

 

               

                   

               

           

            

           

             

                  

                   

                

          

 

               

                   

              

                 

           

    

CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award 

(for purposes of this document, Agreement) between the City of Tampa, Florida (City) and 

Firm/Awardee/Successful Proposer/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this 

document, Firm) to which this document is attached and incorporated as an Exhibit or otherwise, and 

continuing during the term of said Agreement (or longer if the Agreement and/or this document so requires), 

Firm shall provide, pay for, and maintain insurance against claims which may arise from or in connection with 

the performance of the Agreement (including without limitation occupancy and/or use of certain 

property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors 

(which term includes sub-consultants, as applicable) of any tier subject to the terms and conditions of this 

document. Should at any time Firm not maintain the insurance coverages required, City at its sole option (but 

without any obligation or waiver of its rights) may terminate the Agreement. All provisions intended to survive 

or to be performed subsequent to the expiration or termination of the Agreement shall survive, including 

without limitation Firm’s obligation to maintain or renew coverage, provide evidence of coverage and 

certified copies of policies, etc. upon City’s request and/or in response to a potential claim, litigation, etc. 

The following coverages are required: (“M” indicates million(s), for example $1M is $1,000,000) 

A. Commercial General Liability (CGL) Insurance on the most current Insurance Services Office (ISO) 

Form CG 00 01 or its equivalent on an “occurrence” basis (Modified Occurrence or Claims Made forms are not 

acceptable without prior written consent of the City). Coverage must be provided to cover liability 

contemplated by the Agreement including without limitation premises and operations, independent 

contractors, contractual liability, products and completed operations, property damage, bodily, personal and 

advertising injury, contractual liability, explosion, collapse, underground coverages, personal injury liability, 

death, employees-as-insureds. Products and completed operations liability coverage maintained for at least 3 

years after completion of work. Limits shall not be less than $1M per occurrence and $2M general aggregate 

for Agreements valued at $2M or less; if valued over $2M, a general aggregate limit that equals or exceeds 

the Agreement’s value. If a general aggregate limit applies, it shall apply separately to the project/location 

(ISO CG 25 03 or 25 04 or equivalent). 

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to the ownership, maintenance, 

and use of all owned, non-owned, leased, or hired vehicles. AL insurance shall not be less than: (a) $500,000 

combined single limit each occurrence bodily injury and property damage for Agreements valued at 

$100,000 or less or (b) $1M combined single limit each occurrence bodily injury and property damage for 

Agreements valued over $100,000. If transportation of hazardous material involved, the MCS-90 

endorsement (or equivalent). 
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C. Worker's Compensation (WC) & Employer's Liability Insurance for all employees engaged under the 

Agreement, Worker’s Compensation as required by Florida law. Employer’s Liability with minimum limits of 

(a) $500,000 bodily injury by accident and each accident, bodily injury by disease policy limit, and bodily 

injury by disease each employee for Agreements valued at $100,000 and under or (b) $1M bodily injury by 

accident and each accident, bodily injury by disease policy limit, and bodily injury by disease each for all 

other Agreements. 

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or more, at least $4M per 

occurrence in excess of underlying limits and no more restrictive than underlying coverage for all work 

performed by Firm. May also compensate for a deficiency in CGL, AL, or WC. 

Firm affirmatively states that the insurance requirements as set forth above are of adequate types and 

amounts of insurance coverage for any type of claim/loss for the proposed work or services. 

ACCEPTABILITY OF INSURERS - Insurance is to be placed with insurers admitted in the State of Florida and 

who have a current A.M. Best rating of no less than A-:VII or, if not rated by A.M. Best, as otherwise approved 

by the City in advance and in writing. 

ADDITIONAL INSURED - City, its elected officials, departments, officers, officials, and employees shall be 

covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to 

liability arising out of work or operations performed by or on behalf of Firm including materials, parts, or 

equipment furnished in connection with such work or operations and automobiles owned, leased, hired, or 

borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm’s 

insurance (at least as broad as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38 

and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL – Each insurance policy shall provide that at least 30 days written notice 

must be given to City of any cancellation, intent to non-renew, or material reduction in coverage (except 

aggregate liability limits) and at least 10 days’ notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm’s receipt from its insurer of any 

notices of same. If any policy’s aggregate limit is reduced, Firm shall directly take steps to have it reinstated. 

Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City’s notice (or 

Award contact) address as stated in the Agreement with a copy to the following: Purchasing Department, 

306 E Jackson Street, Tampa, FL 33602 

Other: City of Tampa Insurance Compliance c/o Ebix BPO, PO Box 100085- ZS, Duluth, GA 30096 

INS-2 



 
 

 

                 

                 

                    

                

                

                 

               

     

 

                   

                

               

                   

  

 

               

                 

               

                

                     

                     

                   

               

 

               

                

                  

                

 

                 

                   

              

           

 

CERTIFICATE OF INSURANCE (COI) AND ENDORSEMENTS – to be provided to City by insurance carrier prior to 

Firm beginning any work/services or taking occupancy and, if the insurance expires prior to completion of the 

work or services or Agreement term (as may be extended), a renewal COI at least 30 days before expiration to 

the above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall 

be sufficiently comprehensive to insure City (named as additional insured) and Firm and to certify that 

coverage extends to subcontractors’ acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be 

The City of Tampa, Florida. 

CLAIMS MADE – If any liability insurance is issued on a claims made form, Firm agrees to maintain such 

coverage uninterrupted for at least 3 years following completion and acceptance of the work either through 

purchase of an extended reporting provision or purchase of successive renewals. The Retroactive Date must 

be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy 

began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) – must be disclosed to City and, if over $500,000, approved 

by the City in advance and in writing, including at City’s option being guaranteed, reduced, or eliminated 

(additionally if a SIR provides a financial guarantee guaranteeing payment of losses and related investigations, 

claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without 

limiting the foregoing a policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied 

by either the City or named insured). In the event of loss which would have been covered but for a deductible 

or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal 

to same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE – All insurance policies shall be fully performable in Hillsborough County, Florida (the County), 

and construed in accordance with Florida law. Further, all insurance policies must expressly state that the 

insurance company will accept service of process in the County and that the exclusive venue for any action 

concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm’s insurance coverage shall be primary insurance coverage at least as broad as ISO 

CG 20 01 04 13 as to the City, its elected officials, departments, officers, and employees.. Any insurance or 

self-insurance maintained by the City, its elected officials, departments, officers, and employees shall be 

excess of the Firm’s insurance and shall not contribute with it. 
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UNAVAILABILITY – To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at 

the time a claim is presented to City, Firm hereby assigns to the City all of its right, title and interest (but not 

any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION – With regard to any policy of insurance that would pay third party losses, Firm 

hereby grants City a waiver of any right to subrogation which any insurer of Firm may acquire against the City 

by virtue of the payment of any loss under such insurance. Firm agrees to obtain any endorsement that may 

be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

REVISED 7/14/2026 
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Instructions Regarding Use of the WMBE/SLBE Availability Contact List 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 

WMBE/SLBEs list provided within the Specifications, and provide 

documentation of emails, faxes, phone calls, letters, or other communication with 

the firms as a first step in demonstrating Good-Faith Efforts to achieve the goal set 

for WMBE/SLBE participation on this contract. 

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 

pasting the email addresses. 

The WMBE/SLBE participation Goal is based upon the availability of the certified firms 

indicated on the contact list.  The Goal and Requirements of the City’s Equal Business 

Opportunity Program are stated in the Bid/Contract Document, Specifications. 

ACL-INSTRUCTIONS 



 

 

 

 

 

 

 

 

Citywide Sidewalk Maintenance 

FY 26 Project 26-C-00023 

SLBE Availability Contact List 

This Certified Contact List is the minimum contacts available and may require further searches for certified firms to meet Good Faith Efforts. 

#'s Business Name Phone Fax Email Address 1 City State Zip Cert. Type 

1 AIO ENTERPRISE, LLC 407-466-3689 813-436-5640 

luz@aioenterp 

rise.com 

13011 Purdue 

PL 

Temple 

Terrace FL 33617 SLBE 

2 

AJ GENERAL CONSTRUCTION 

SERVICES INC 863-943-4095 813-315-6432 

irma@ajgenera 

lconstruct.com 

5415 

Shakespeare 

Dr Dover FL 33527 SLBE 

3 

All Trades Historical 

Restoration 813-760-5036 813-914-8179 

cassie@alltrad 

eshr.com 

252 3rd Street 

North 

Saint 

Petersburg FL 33701 SLBE 

4 AREHNA Engineering, Inc. 813-944-3464 813-944-4959 

jmcrory@areh 

na.com 

5012 W. 

Lemon Street Tampa FL 33609 SLBE 

5 

BRAVOS PAINTING AND 

CLEANING LLC 813-377-5243 

PICHUTA4@HO 

TMAIL.COM 

12634 NICOLE 

LN TAMPA FL 33625 SLBE 

6 

Carter Contracting Group 

LLC 813-323-7466 

kevin@carterc 

ontractinggrou 

p.com 

501 Finger 

Lakes Place Seffner FL 33584 SLBE 

7 

Central Eagles Construction, 

Inc. 813-484-4272 

Halvarado@ce 

ntraleaglesinc. 

com 

8307 State 

Road 674 Wimauma FL 33598 SLBE 

8 

Central Florida Contractors 

Inc 727-596-0708 

sidewalks@aol. 

com 

13345 Pine 

Bark Ct Largo FL 33774 SLBE 

9 Charles Utilities Inc 813-388-8350 

jlouro@charles 

utilities.com 

726 N Forbes 

Rd Plant City FL 33566 SLBE 

10 

D-Mar General Contracting 

& Development, Inc. 727-423-9969 727-461-4760 

doreen.caudell 

@d-mar.com 

1453 S. Martin 

Luther King Jr. 

Ave Clearwater FL 33756 SLBE 

ACL-1 



   
     

 

 
     

   

    

           

       

          

   

    

     

    

         

    

         

       

   

           

       

     

           

     

        

 

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

PROPOSAL 
To the Mayor and City Council of the City of Tampa, Florida: 

Legal Name of Bidder: ________________________________________________________________ 

Bidder’s Fictitious Name, if applicable: __________________________________________________ 

Bidder is a/an: Individual Partnership(attach Partnership or Joint Venture Agreement). 

Joint Venture* LLC Corp.  Other: 

Bidder is organized under the laws of: State of Florida Other: __________________________ 

Bidder Mailing Address:_______________________________________________________________ 

Bidder’s Federal Employee Identification No. (FEI/EIN):______________________________________ 

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.: ________ 

(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name: Email: Phone: _________ 

(Someone the City may contact with questions/correspondence regarding this Solicitation) 

The below named person, appearing before the undersigned authority and after being first duly 

sworn, for him/herself and on behalf of the entity submitting this Proposal does hereby affirm and 

declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, 

corporation, entity, etc. submitting this Proposal) and that all statements made in this document 

are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws 

and procedures governing the operation of businesses under fictitious names in the State of Florida 

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed 

to be entered into. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

(4) This Proposal is made without any understanding, agreement, or connection with any person or 

entity making Proposal for the same purposes, and is in all respects fair and without collusion or 

fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 

or otherwise, upon any obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City 

Treasury is, shall be or become interested, directly or indirectly, as a contracting party, partner, 

stockholder, surety or otherwise, in this Proposal, or in the performance of the Contract, or in the 

supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 

profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the 

scope, nature, and quality of the work to be performed; furthermore, Bidder has carefully examined 

the site of the work and that, from his own investigations, he has satisfied himself as to the nature 

and location of the work, the character, quality, and quantity of materials and the kinds and extent 

of equipment and other facilities needed for the performance of the work, the general and local 

conditions and all difficulties to be encountered, and all other items which may, in any way, affect 

the work or its performance. 

(8) Bidder (including its principals) has | has NOT been debarred or suspended from contracting 

with a public entity. 

(9) Bidder has | has NOT implemented a drug-free workplace program that meets the 

requirements of Section 287.087, Florida Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract 

Documents and agrees Bidder will execute the Contract, provide the required Public Construction 

Bond, and will fully perform the work in strict accordance with the terms of the Contract and 

Contract Documents therein referred to for the following prices, to wit: 
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Contract 26-C-00023, Sidewalk Maintenance and Restoration 

Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price 

105-1 ROOT PRUNING LF 175 $ $ 

515-1-2 Aluminum Handrail (FDOT Index 870-2-Rail) LF 20 $ $ 

515-2-3 Aluminum Handrail (FDOT Index 860-Picket) LF 20 $ $ 

520-1-7 CONCRETE CURB & GUTTER, TYPE E LF 300 $ $ 

520-1-10 CONCRETE CURB & GUTTER, TYPE F LF 300 $ $ 

520-2-4 CONCRETE CURB, TYPE D, VARIABLE HEIGHTS LF 300 $ $ 

520-3 VALLEY GUTTER- CONCRETE LF 300 $ $ 

522-1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY 1,400 $ $ 

522-2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY 400 $ $ 

527-2 DETECTABLE WARNINGS SF 350 $ $ 

548-20 
RETAINING WALL SYSTEM, GRAVITY WALL/SEGMENTAL BLOCK WALL <5' 

HEIGHT 
SF 20 $ $ 

E575-1-4 Solid Sod (St. Augustine) SY 500 $ $ 

SP-60.01 Solid Sod ( Bahia) SY 1,000 $ $ 

580-9-30 LANDSCAPE- STUMP REMOVAL, LESS THAN 4" IN 200 $ $ 

SP-08 Contingency Allowance LS 1 Ten Thousand Dollars and No Cents $ 10,000.00 $ 10,000.00 

SP-10 Minimum Work Order EA 3 One Thousand Dollars and No Cents $ 1,000.00 $ 3,000.00 

SP-11 TEMPORARY HANDRAIL LF 100 $ $ 

SP-55.01 Concrete Class I (Miscellaneous) CY 10 $ $ 

SP-55.1 REMOVAL OF EXISTING CONCRETE FLATWORK (Sidewalks, aprons,etc..) SY 2,000 $ $ 

SP-55.2 Removal of Existing Asphalt Pavement SY 500 

SP-56 Removal of Existing Curb and Gutter LF 2,000 $ $ 

SP-65.1 Borrow Excavation (Earth Fill) CY 20 

SP-65.2 Additional Grading SY 100 $ $ 

TOTAL $ 

P-2 



   
      

 

 
 

   

      

        

              

          

     

       

          

        

       

      

  

 

  

 

 

 

 

 

 

 

 

           

           

           

        

         

              

           

        

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

A Computed Total of 

______________________________________________________ Dollars $______________ 

Bidder acknowledges that the following addenda have been received and that the changes covered by 

the addendum(s) have been taken into account in this proposal: #1 ____ #2 ____ #3 ____ #4 ____ #5 

____ #6 ____ #7 ____ #8 ____. 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida 

Statutes), and agrees that Bidder together with any involved subcontractors will comply with all 

applicable trench safety standards. Bidder further acknowledges that included in the various items of 

this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety 

Act. Bidder further identifies the costs and methods summarized below: 

Trench Safety Measure Unit of Unit Unit Extended 

(Description) Measure Quantity Cost Cost 

(LF, SY) 

A. 

B. 

C. 

Total Cost: $ 

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included 

herein must be used) for at least five percent (5%) of the total amount of the Proposal which check 

shall become the property of the City, or which bond shall become forthwith due and payable to the 

City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 

26 

https://553.60-553.64


   
     

 

          

           

     

 

   

  

  

 

 

  

    

 

   

                 

           

 

     

    

  

 

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

contract with and to furnish the required Public Construction Bond to the City within twenty (20) days 

after the date of its receipt of written Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-

RESPONSIVE. 

Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name: 

Signer’s Title: 

STATE OF 

COUNTY OF 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 

20___ by ________________________________________ as 

_______________________________________ of _______________________________________, 

a/n  Partnership  Joint Venture  LLC  Corp  Other:______________, on behalf of such entity. 

Such individual is  personally known to me or  produced a/n ______________ state driver’s license 

as identification. 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 

27 



   
     

 

  

        

  

      

  

    

 

           

        

  

          

             

        

            

      

          

        

            

           

   

  

      

            

              

          

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

ATTESTATION OF COMPLIANCE WITH FOREIGN COUNTRIES OF CONCERN PURSUANT TO 

SECTION 287.138, FLORIDA STATUTES, CONVICTED VENDOR LIST (PUBLIC ENTITY CRIME) 

PURSUANT TO SECTION 287.133, FLORIDA STATUTES, PROHIBITION AGAINST CONTRACTING 

WITH SCRUTINIZED COMPANIES PURSUANT TO SECTION 287.135, FLORIDA STATUTES, 

PROHIBITION AGAINST HUMAN TRAFFICKING PURSUANT TO SECTION 787.06, FLORIDA 

STATUTES, AND COMPLIANCE WITH E-VERIFY PURSUANT TO SECTION 448.095, FLORIDA 

STATUTES. 

This form must be completed by an Officer of an Entity submitting a bid, proposal, or reply to, 

or entering into, renewing, or extending a contract with the City of Tampa. 

Public Entity Crimes 

1. Officer understands that a “person” or “affiliate” who has been placed on the “convicted 

vendor list” following a “conviction” for a “public entity crime” (as those terms are defined in 

Section 287.133, Florida Statutes) for a period of 36 months following the date of being placed 

on the convicted vendor list, is ineligible to contract with or submit a bid, proposal or reply to 

contract with the City of Tampa. Business Entities placed on either the “discriminatory vendor 

list” or “antitrust vendor list” are ineligible to transact business with the City of Tampa. 

2. Officer understands and attests that neither Officer, nor any person or affiliate of the 

Entity, nor the Entity have been placed on any of the above referenced vendor lists that would 

render the Entity ineligible to contract with or submit a bid, proposal or reply to contract with 

the City of Tampa. 

Scrutinized Companies 

3. Officer understands that pursuant to Section 287.135(2)(a), Florida Statutes, if the value of 

the contract is one hundred thousand dollars or more, the Entity would be ineligible to 

contract with or submit a bid, proposal or reply to contract with the City of Tampa if the Entity 

is on the “Scrutinized Companies or Other Entities that Boycott Israel List” (created pursuant 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

to Section 215.4725, Florida Statutes); or is engaged in a boycott of Israel; or if the value of 

the contract is one million dollars or more if, at the time of bidding on, submitting a proposal 

or reply for, or entering into or renewing a contract, the Entity is ineligible to contract with the 

City of Tampa if the Entity: 

a. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

with Activities in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida 

Statutes; or 

b. Is engaged in business operations in Cuba or Syria. 

4. Officer attests that neither Officer nor the Entity are on the Scrutinized Companies or 

Other Entities that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or 

the Scrutinized Companies with Activities in Iran Terrorism Sectors List, nor is either engaged 

in a boycott of Israel, and understand that any resulting contract may be terminated for a 

falsification of this Attestation. 

E-Verify 

5. Officer understands and attests that pursuant to Section 448.095(5), Florida Statutes, the 

Entity must comply with Florida’s E-Verify law to enter into a contract with the City of Tampa. 

6. The undersigned Entity is registered with and uses the United States Department of 

Homeland Security’s E-Verify system to verify the work authorization status of all new 

employees. 

7. No public employer has terminated a contract with the Entity pursuant to Section 

448.095(5), Florida Statutes, within the year immediately preceding the date of contracting or 

submitting a bid, proposal or reply to contract with the City of Tampa. 

8. Entity is currently in compliance and will remain in compliance, for the duration of any 

contract with the City of Tampa, with all requirements of Section 448.095(5), Florida Statutes. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

9. Officer understands and attests that, if there is a good faith belief that the Entity has

knowingly violated Section 448.09(1), Florida Statutes, there is an obligation on the part of 

the City of Tampa to terminate a contract pursuant to Section 448.095(5), Florida Statutes. 

10. Officer understands and attests that, if there is a good faith belief that one of Entity’s

subcontractor(s) has knowingly violated the Section 448.09(1), Florida Statutes, but the Entity 

has otherwise complied with its obligations thereunder, then the Entity will be required to 

immediately terminate the contract with the subcontractor in order to continue providing 

services to the City of Tampa. 

Anti-Human Trafficking 

11. Officer hereby understands and attests that the undersigned Entity does not use coercion

of labor or services as those terms are defined in section 787.06(2), Florida Statutes. 

12. Officer attests to the best of his/her knowledge that commodities offered to the City by

the Entity have not been produced, in whole or in part, by forced labor. Any contract that the 

City may enter into with Entity if Entity is placed on the forced labor vendor list. 

Compliance with Foreign Countries of Concern 

13. Officer, on behalf of the Entity attest to the following:

a. Entity is not owned by the government of a foreign country of concern as defined in

Section 287.138, Florida Statutes. (Source: § 287.138, Florida Statutes.) 

b. The government of a foreign country of concern does not have a controlling interest in the

Entity. (Source: § 287.138(2)(b), Florida Statutes.) 

c. Entity is not organized under the laws of, and does not have a principal place of business

in a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes.) 
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Under penalties of perjury, I declare that I have read the foregoing statement and that the facts 

stated in it are true. 

Entity Name: __________________________________ 

Officer’s Printed Name: __________________________ 

Officer’s Title: __________________________________ 

Signature: _____________________________________ 

Date: _________________________________________ 
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Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Good Faith Effort Compliance Plan (GFECP) Guidelines 
for Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(DMI 50 Form – See detailed instructions on page 3 of 3) 

Contract Name Bid Date 
Bidder/Proposer 
Signature Date 
Name Title 
The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Small Local Business Enterprises (SLBE) on the referenced contract: 

□ SLBE participation Goal is Not Specified for this Solicitation however participation is aspirational and GFECP is required. 

□ SLBE participation Goal is Met or Exceeded (refer to Goal-Set DMI-90 Form). 

□ SLBE participation Goal is Not Fully Achieved (refer to Goal-Set DMI-90 Form). 

For each checkbox above Bidders/Proposers shall submit DMI Forms 10 and 20 which accurately report all subcontractors solicited 
and all subcontractors to-be-utilized. The following list is an overview of the required baseline GFECP action steps for all 
bids/proposals. Furthermore, it is understood that these GFECP requirements are weighted in the compliance evaluation based 
on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below - Must enclose supporting documents accordingly with Qualifying Remarks) 
(1) Solicited through reasonable and available means the interest of SLBEs that have the capability to perform the work of the 

contract. The Bidder or Proposer must solicit this interest within enough time to allow the SLBEs to respond. The Bidder or 
Proposer must take appropriate steps to follow up initial solicitations with interested SLBEs. □ See DMI report forms for 
subcontractors solicited. □ See enclosed supplemental data on solicitation efforts. 
□ Qualifying Remarks 

(2) Provided interested SLBEs with adequate, specific scope information about the plans, specifications, and requirements of 
the contract, including addenda, in a timely manner to assist them in responding to the requested scope identified by 
bidder/proposer for the solicitation. □ See enclosed actual solicitations used. 
□ Qualifying Remarks 

(3) Negotiated in good faith with interested SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation 
of negotiation must include the names, addresses, and telephone numbers of SLBEs that were solicited; the date of each 
such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. Additional costs 
involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or 
achieve participation, as long as such costs are reasonable. Bidders are not required to accept excessive quotes in 
order to meet the goal. 
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations □ This project is an RFQ/RFP in nature 
and negotiationsare limited to clarifications of scope/percentages, specifications, qualifications and subs fee schedules. 
□ See enclosed documentation. 

□ Qualifying Remarks 
(4) Not rejecting SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The 

SLBEs standing within its industry, membership in specific groups, organizations / associations and political or social 
affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable. □ See attached justification for rejection of a subcontractor’s bid or proposal. □ Qualifying Remarks 

(5) Made scope(s) of work available to SLBE subcontractors and suppliers; and, segmented portions of the work or material 
consistent with the available SLBE subcontractors and suppliers, to facilitate meeting the goal. □ In addition, Sub-
Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion. □ See 
enclosed comments.□ Qualifying Remarks 

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the sub-tasks of a contract with its 

Rev4/effective 11/2025 GFECP –DMI 50 Form Page 1 of 3 

ad7v
Highlight



         

 
   

 

               
                  

              
                        

               
                 

                    
               

           
                      

              
                 

              
     

                    
 

                
  

 

                 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
 

 
 

  

 

 
 

 

 

Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

own forces/organization. A Bidder/Proposer who desires to self-perform the sub-tasks of a contract must demonstrate 
good faith efforts if the goal has not been met. □ Sub-Contractors were not prohibited from submitting bids/proposals 
and were solicited on work typically self-performed by the prime. □ Qualifying Remarks w/Documents 

(7) Segmented the portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. 
This includes, where appropriate, breaking out contract work items into economically feasible units (quantities/scale) to 
facilitate SLBE participation, even when the Bidder/Proposer might otherwise prefer to perform these work items with its 
own forces. □ Sub-Contractors could bid on their own choice of work or trade without restriction to a pre- determined 
portion.□ Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-
performed by the prime. □ See enclosed comments.□ Qualifying Remarks 

(8) Made efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the City or contractor. 
□ See enclosed documentation on initiatives undertaken and methods to accomplish. □ Qualifying Remarks 

(9) Made efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or 
services, including participation in an acceptable mentor-protégé program. □ See enclosed documentation of initiatives 
and/or agreements. □ Qualifying Remarks 

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of 
SLBEs. 
□ See enclosed documentation of services engaged. □ Overview (attached) of tactical actions and resources employed 

toward recruitment 

Note: Any unsolicited information in support of your Bid/RFP Compliance must accompany your submittal. □ Identify Information 
Submitted 

Rev4/effective 11/2025 GFECP –DMI 50 Form Page 2 of 3 
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  Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Participation Plan: Guidance for Complying with Good Faith Efforts Outreach (page 3 of 3 ) 

(1) All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, fax, 
letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited and all firms utilized. Other 
opportunities for subcontracting should be explored to attain participation. May consult Tampa EBO 
Office and/or research the online Data Management Business System Directory for Tampa certified 
SLBE firms. 

(2) Solicitation of SLBEs, via written or electronic notification, should provide specific information on the 
services needed, where plans can be reviewed and assistance offered in obtaining these, if required. 
Solicitations should be sent a minimum of a week (i.e. 5 city business days or more) before the 
bid/proposal date. Actual copies of the bidder’s solicitation containing their scope-specific instructions 
should be provided. 

(3) With any quotes received, a follow-up should be made when needed to confirm detail scope of work. 
For anySLBE low quotes rejected, an explanation shall be provided detailing negotiation efforts. 

(4) If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

(5) Prime shall break down portions of work into economical feasible opportunities for subcontracting. The 
SLBE directory may be useful in identifying additional subcontracting opportunities and certified firms 
not listed in the “SLBE Goal Setting Firms Contact List.” 

(6) Contractor shall not preclude SLBEs from bidding on any part of work, even if the Contractor may desire 
to self-perform aspects of the work. 

(7) Contractor shall avoid relying solely on subcontracting those scopes of work where SLBE availabilityis 
not sufficient to attain pre-determined goals; including RFP/RFQ solicitations, all of which require 
GFECP compliance to achieve sub-consultant participation. 

(8) In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, et 
cetera, if required of subcontractors by the City or Prime Contractor. 

(9) In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to SLBEs, 
if needed. This includes mobilization where applicable. 

(10) Contractor should use the services offered by such agencies as the Small Business Development Center 
(SBDC) @ University South Fla.; SBDC @ Hillsborough County Entrepreneur Collaborative Center; 
Hillsborough NAACP Empowerment Center; Hillsborough County Economic Development Department 
DM/DWBE/SBE Program and Prospera-Hispanic Business Assoc. to name a few for the recruitment and 
placement of available SLBEs. 

Rev4/effective 11/2025 GFECP –DMI 50 Form Page 3 of 3 
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Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive 

Page 1 of 2 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) 

(DMI 10 Form) 

Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4. 
[] No Firms were contacted or solicited for this contract. 
[] No Firms were contacted because: 
[] See attached list of additional Firms solicited and all supplemental information (List must comply with this 
form) 

Note: Form DMI-10 must list ALL subcontractors solicited 
NIGP Code Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & 
Surveyors = 925, Supplier = 912-77 

S = SLBE 
O = Neither 

Company Name 
Address 

Phone, Fax, Email 

Trade or 
Services 

NIGP 
Code 
(listed 
above) 

Contact 
Method 
L=Letter 

F=Fax 
E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N 
Federal ID 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations 
for sub–contracting opportunities on this contract. 
Signed: Name/Title: Date: 

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive  
Forms must be included with Bid / Proposal 

DMI 10 rev./effective 08/2025 



      
  

 
     

    
      

      
         

        
   

   
  

    
 

 
   

       
   

   
     

      

      
     

 
         

      

    

  
  

   
      

  
  

 
   

    

     
     

 
 
 
 
 
 
 
 

 
 

 

 

 
 

 

 

Page 2 of 2 – DMI Solicited/Utilized 
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) Solicited Form 

(DMI 10 Form) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) 
solicited and subcontractors from whom unsolicited quotations were received must be included in this form. The 
instructions that follow correspond to the headings on the form required to be completed. Note: Ability or desire 
to perform all work shall not exempt the prime from Good Faith Efforts to achieve participation. 
Contract No. This is the number assigned by the City of Tampa for the proposal. 

• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba), if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the city, resulting in your business not 
using subcontractors and will self-perform all work.  If, during the performance of the contract, you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-
(Contractors/Consultants/Suppliers) Payments” form (DMI 30 Form) must be submitted with every pay 
application and invoice.  Note: Certified SLBE firms bidding as Primes are not exempt from outreach and 
solicitation of subcontractors. 

• No Firms were contacted because. Provide a brief explanation of why no firms were contacted or solicited. 
• See attached documents. Check the box if, after you have completed the DMI Form in its entirety, you 

need more space to list additional firms and/or if you have supplemental information/documentation 
relating to the form. All DMI data not submitted on the DMI 10 Form must be in the same format and 
include all the requested data from the DMI 10 Form. 

The following instructions are for the information of all subcontractors solicited. 

• “S” = SLBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified 
others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
the proper identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP 

codes, aka “National Institute of Governmental Purchasing,” are listed in the top section of the document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with a letter the method(s) of soliciting for 

bids. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you 

received a response to your solicitation. Indicate “N” No if you received no response to your solicitation 
from the subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify. 

If additional information is required or you have questions, please contact the Equal Business Opportunity 
Program - Office of Equal Business Opportunity at (813) 274-5522 



  
     

    

      
    

             
     

       
 

  
     
    

       
    

      
 

  
 

  

 
 

 
 
 

 
 

 

 
 

 
 

 

    
    

  

  
               

       
  

  

   

  

Failure to Complete, Sign, and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive 
Page 1 of 2 – DMI Solicited/Utilized Schedules 

City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers) (DMI 20 Form) 

Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[] See attached list of additional Firms Utilized and all supplemental information (List must comply with this 
form) 

Note: Form DMI-20 must list ALL subcontractors To-Be-Utilized. 
[] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[] No Firms are listed to be utilized because: 
NIGP Code General Categories:   Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, 
Engineers & Surveyors = 925, Supplier = 912-77 

Enter “S” for firms Certified as Small Local Business Enterprises: “O” for Other Non-Certified 
S = SLBE 

O =Neither Company Name 
Address 

Phone, Fax, Email 

Trade, 
Services or 
Materials 

NIGP Code 
Listed above 

$ Amount of 
Quote. Letter 
of Intent (LOI) 

if available 

Percent 
of 

Scope or 
Contract 

% 
Federal ID 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-
contracting opportunities on this Contract. 
Signed: Name/Title: Date: 

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive Forms 
must be included with Bid / Proposal 

DMI 20 rev./effective 08/2025 
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Page 2 of 2 DMI – Solicited/Utilized 
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) to be Utilized Form 

(DMI 20 Form) 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) 
projected to be utilized must be included in this form. 

• Contract No.  This is the number assigned by the City of Tampa for the proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking the box 

indicates your business will not use subcontractors when no Subcontract Goal or Participation Plan 
Requirement was set by the city but will self-perform all work.  When subcontractors are utilized during 
the performance of the contract, the “Sub-(Contractors/Consultants/Suppliers) Payments” form (DMI 30 
Form) must be submitted with every pay application and invoice.  Note: Certified SLBE firms bidding as 
Primes are not exempt from outreach and solicitation of subcontractors, including completion and 
submission of Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box: provide a brief explanation why no firms were retained when 
a goal or participation plan requirement was set on the contract. Note: Mandatory compliance with Good 
Faith Effort outreach (GFECP) requirements applies (DMI 50 Form), and supporting documentation must 
accompany the bid. 

• See attached documents. Check the box if, after completing the DMI Form in its entirety, you need more 
space to list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors. Reproduce copies of DMI-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions. 

The following instructions are for the information of all subcontractors To Be Utilized. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
the proper identification of the subcontractor. 

• “S” = SLBE, enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified 
others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Trade, Services, or Materials (NIGP code if known). Indicate the trade, service, or material provided by 

the subcontractor. Abbreviated list of NIGP is available at http:/www.tampagov.net/DMI “Information 
Resources”. 

• Amount of Quote, Letters of Intent (required for SLBEs). 
• Percent of Work/Contract. Indicate the percentage of the total contract price the subcontract(s) 

represent. For CCNA only (i.e., Consultant A/E Services), you must indicate subcontracts as a percentage 
of the total scope/contract. 

• Total Subcontract/Supplier Utilization. – Provide the total dollar amount of all subcontractors/suppliers 
projected to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation 
format). 

• Total SLBE Utilization. Provide the total dollar amount for all projected SLBE subcontractors/Suppliers 
used for this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation 
format). 

• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount. 

If additional information is required or you have questions, please contact the Equal Business Opportunity 
Program - Office of Equal Business Opportunity at (813) 274-5522. 

http:/www.tampagov.net/DMI


   
     

 

 

    

     

            

       

            

           

              

              

      

 

        

          

       

         

    

         

         

          

         

        

           

         

       

       

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

TAMPA BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

(hereinafter called the Principal) and ____________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 

________________________, with its principal offices in the City of ______________________, and 

authorized to do business in the State of Florida, are held and firmly bound unto the City of Tampa, a 

Municipal Corporation of Hillsborough County, Florida, in the full and just sum of 5% of the amount of 

the (Bid) (Proposal) good and lawful money of the United States of America, to be paid upon demand 

of the City of Tampa, Florida, to which payment will and truly to be made we bind ourselves, our 

heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 

presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a 

Proposal for the construction of certain facilities for the City designated Contract 26-C-00023, 

Citywide Sidewalk Maintenance - Sheltered Market FY26. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified 

Bidder’s check otherwise required to accompany this Proposal. 

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, 

the Principal shall, within twenty (20) days after the date of receipt of written Notice of Award, 

execute a contract in accordance with the Proposal and upon the terms, conditions and price set 

forth therein, in the form and manner required by the City of Tampa, Florida and execute a sufficient 

and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an amount of one 

hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, 

then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, 

and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing 

requirements within the time specified above, immediately pay to the aforesaid City, upon demand, 

32 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

the amount thereof, in good and lawful money of the United States of America, not as a penalty, but 

as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this _____ day of ___________________, 20___. 

Principal ____________________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

SEAL) 

Producing Agent 

Producing Agent’s Address 

Name of Agency 

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-

responsive. 

BB-1 
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Tampa Construction Specifications  
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26  

Bidder’s Statement Regarding Bidder's Criminal History Screening Practices:               

Pursuant to Sec. 2-284. - Bidder's Criminal History Screening Practices, the bidder declares as follows:  

[_] The Bidder hereby declines any discount or incentive related to Section 2-284 Bidder’s Criminal 

History Screening Practices.  

[_] The Bidder hereby applies for applicable discount or incentive related to Section 2-284 Bidder’s 

Criminal History Screening Practices. The following documentation and assurances are provided:  

__ Notarized past employment analysis that includes the number of disadvantaged workers the 

bidder has hired in the past, or, if the bidder has never hired a disadvantaged worker, an explanation 

that the bidder made a good faith effort to hire a disadvantaged worker: and,  

__ An estimate of the number of disadvantaged workers that the bidder has hired or plans to hire if 

the bidder is awarded the project; and,  

__ Evidence that the bidder's recruitment literature and employment policy does not include 

language that is disadvantageous to a disadvantaged worker.  

__ Identifies, [  ]hereon [ ]in attached document, potential job opportunities under the project that 

may be available for disadvantaged workers if the City awards the Bidder the project; and,  

__ Agrees to consider for job placement at least one otherwise qualified disadvantaged worker, to 

the extent a job opportunity is available, if and after the Bidder is awarded the project; or  

__ The Bidder currently employs a percentage of disadvantaged workers consistent with industry 

standards as determined by the director of the soliciting department or designee.   

Signed        Date  

Name  

Title  

Firm Form BTB-1 

36 



   
      

 

 
 

  
 

        

            

   

        

 

         

        

        

      

        

           

          

        

 

       

           

  

       

            

    

           

       

 

 

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

AGREEMENT form 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary 

and required for the performance of the work for the construction of Contract 26-C-00023 in 

accordance with your Proposal dated _______________________________, amounting to a total of 

$_________________ as completed in accordance with subsections I-2.09 and I-2.10 of the Instruction 

to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter 

called the City, and ______________________________ hereinafter called the Contractor, as of the 

______ day of _________________, 20___ when the City Council of the City of Tampa, Florida adopted 

a Resolution authorizing, among other things, the Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants 

herein contained, the parties hereto have agreed and hereby agree with each other, the Party of the 

First Part for itself, its successors and assigns, and the Party of the Second Part for itself, or himself, or 

themselves, and its successors and assigns, or his or their executors, administrators and assigns, as 

follows: 

Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26, shall include, but not 

be limited to, construction of new sidewalk segments, repair and replacement of existing sidewalks, 

retrofitting existing 

sidewalks and ramps to meet ADA requirements at various locations throughout the City of Tampa as 

described in individual work orders with all associated work required for a complete project in 

accordance with the Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable 

standard drawings, the plans and any provisions referred to whether actually attached or not. 
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Tampa Construction Contract Boilerplate 

TAMPA AGREEMENT 
SECTION 1 

GENERAL 

ARTICLE 1.01 THE CONTRACT 

Except for titles, subtitles, headings, running headlines, and tables of contents (all of which are printed 

herein merely for convenience), the following, except for such portions thereof as may be specifically 

excluded, constitute the Contract: 

The Notice to Bidders; 

The Instructions to Bidders, including Special Instructions and General Instructions; 

The Proposal; 

The Bid Bond; 

The Certification of Nonsegregated Facilities; 

The Notice of Award; 

The Agreement; 

The Public Construction Bond; 

The Notice To Proceed; 

The Specifications, including the General Provisions, the Workmanship and Materials, the Specific 

Provisions or the Contract Items 
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Tampa Construction Contract Boilerplate 

The Plans; 

All Supplementary Drawings Issued after award of the Contract; 

All Addenda issued by the City prior to the receipt of proposals; 

All provisions required by law to be inserted in this Contract, whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 

The following words and terms, or pronouns used in their stead, shall, wherever they appear in this 

Contract, be construed as follows, unless different meaning is clear from the context: 

(a)"City" shall mean the City of Tampa, Florida, represented by its Mayor and City Council, Party of 

the First Part, or such other City official as shall be duly empowered to act for the City on matters 

relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part hereto, whether corporation, firm or 

individual, or any combination thereof, and its, their, or his successors, personal representatives, 

executors, administrators, and assigns, and any person, firm or corporation who or which shall at any 

time be substituted in the place of the Party of the Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or architectural firm or individual employed by the City 

to consult with and advise the City in the construction of the project. 

(e)"Surety" shall mean any person, firm or corporation that has executed as Surety the Contractor's 

Performance Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or implied required to be furnished and done by the 

Contractor under the Contract, and shall include both Contract Work and Extra Work. 
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Tampa Construction Contract Boilerplate 

(g)"Contract Work" shall mean everything expressly or implied required to be furnished and done 

by the Contractor by any one or more of the Contract parts referred to in Article 1.01 hereof, except 

Extra Work, as hereinafter defined; it being understood that, in case of any inconsistency in or between 

any part or parts of this Contract, the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean each of the various part of the Contract referred 

to in Article 1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that required either expressly or implied by the 

contract in its present form. 

(j)"Plans" shall mean only those drawings specifically referred to as such in these documents, or in 

any Addendum.  Drawings issued after the execution of the Contract to explain further, or to illustrate, 

or to show changes in the work, will be known as "Supplementary Drawings" and shall be binding upon 

the Contractor with the same force as the Plans. 

(k)"Specifications" shall mean all of the directions, requirements, and standards of performance 

applying to the work, as hereinafter detailed and designated as such, or which may be issued in an 

addendum. 

(l)"Addendum or Addenda" shall mean the additional contract provisions issued in writing prior to 

the receipt of bids. 

(m)"Notice" shall mean written notice.  Notice shall be served upon the Contractor, either 

personally or by leaving the said notice at his residence or with any employee found on the work, or 

addressed to the Contractor at the residence or place of business given in his proposal and deposited in 

a postpaid wrapper in any post office box regularly maintained by the United States Post Office. 

(n)"Project" shall mean the entire improvement package or related work.  The "project" may 

consist of several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or in which the Contractor's operations are 
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Tampa Construction Contract Boilerplate 

carried on and such other appropriate areas as may be designed as such by the Engineer. 

(p)"Subcontractor" shall mean any person, firm, or corporation, other than employees of the 

Contractor, who or which contracts with the Contractor to furnish, or actually furnishes labor, or labor 

and materials, or labor and equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed", "required", "permitted", "ordered", 

"designated", "prescribed", and words of like import are used, they shall imply the direction, 

requirement, permission, order, designation, or prescription of the Engineer; and "approved", 

"acceptable", "satisfactory", "in the judgement of", and words of like import shall mean approved by, or 

acceptable to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the work as evidenced by an official resolution of 

the City.  Such acceptance shall be deemed to have taken place only if and when an approving 

resolution has been adopted by the City Council. The final acceptance shall be signed only after the City 

has assured itself by tests, inspection, or otherwise, that all of the provisions of the Contract have been 

carried out to its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the time being observed in the City on the day 

proposals are received or other documents issued or signed. 

SECTION 2 

POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 

A-4 



 

  

 

   

 

 

  

  

 

 

 

     

 

 

  

  

 

  

 

  

Tampa Construction Contract Boilerplate 

It is covenanted and agreed that the Engineer, in addition to those matters elsewhere herein expressly 

made subject to his determination, direction, or approval, shall have the power, subject to such express 

provisions and limitations herein contained as are not in conflict herewith, and subject to review by the 

Mayor and City Council: 

(a)To monitor the performance of the work. 

(b)To determine the amount, kind, quality, sequence, and location of the work to be paid for 

hereunder and, when completed, to measure such work for payment. 

(c)To determine all questions of an engineering character in relation to the work, to interpret the 

Plans, Specifications and Addenda. 

(d)To determine how the work of this Contract shall be coordinated with the work of other 

contractors engaged simultaneously on this project. 

(e)To make minor changes in the work as he deems necessary, provided such changes do not result 

in a net increase in the cost to the City or to the Contractor of the work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information and furnish additional Specifications and 

Drawings consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the foregoing enumeration, for it is the intent of this 

Contract that all of the work shall be subject to his determinations and approval, except where the 

determination or approval of someone other than the Engineer is expressly called for herein and except 

as subject to review by the Mayor and City Council.  All orders of the Engineer requiring the Contractor 

to perform work as Contract work shall be promptly obeyed by the Contractor. 

The Engineer shall not, however, have the power to issue an extra work order, and the performance of 
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Tampa Construction Contract Boilerplate 

such work on the order of the Engineer without previously obtaining written confirmation thereof from 

the Mayor in accordance with Article 7.02 hereof may constitute a waiver of any right to extra 

compensation therefor. The Contractor is warned that the Engineer has no power to change the terms 

and provisions of this Contract, except minor changes where such change results in no net increase in 

the Contract Price. 

ARTICLE 2.02 DIRECTOR 

The Director of the Department in addition to those matters expressly made subject to his 

determination, direction or approval in his capacity as "Engineer", shall also have the power: 

(a)To review any and all questions in relation to this Contract and its performance, except as herein 

otherwise specifically provided, and his determination upon such review shall be final and conclusive 

upon the Contractor. 

(b)With the approval of the Mayor and City Council to authorize modifications or changes in the 

Contract so as to require: (1) the performance of extra work, or (2) the omission of Contract work 

whenever he deems it in the interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work whenever, in his judgment, such suspension is 

required: (1) in the interest of the City generally, or (2) to coordinate the work of the various 

Contractors engaged on this project, or (3) to expedite the completion of the entire project, even 

though the completion of this particular Contract may be thereby delayed, without compensation to 

the Contractor for such suspension other than extending the time for the completion of the work, as 

much as it may have been, in the opinion of the City, delayed by such a suspension. 

(d)If, before the final acceptance of all the work contemplated herein, it shall be deemed necessary 

to take over, use, occupy, or operate any part of the completed or partly completed work, the Engineer 

shall have the right to do so and the Contractor will not, in any way, interfere with or object to the use, 

occupation, or operation of such work by the City after receipt of notice in writing from the Engineer 
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Tampa Construction Contract Boilerplate 

that such work or part thereof will be used by the City on and after the date specified in such notice. 

Such taking over, use, occupancy or operation of any part of the completed or partially completed work 

shall not constitute final acceptance or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 

The City shall not, nor shall any department, officer, agent, or employee thereof, be bound, precluded, 

or estopped by any determination, decision, acceptance, return, certificate, or payment made or given 

under or in connection with this Contract by any officer, agent or employee of the City at any time 

either before or after final completion and acceptance of the work and payment therefor: (a) from 

showing the true and correct classification, amount, quality, or character of the work done, or that any 

determination, decision, acceptance, return certificate or payment is untrue, incorrect or improperly 

made in any particular, or that the work or any part thereof does not in fact conform to the 

requirements of the Contract Documents, and (b) from demanding and recovering from the Contractor 

any overpayments made to him or such damages as it may sustain by reason his failure to comply with 

the requirements of the Contract of Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 

Neither the inspection, nor any order, measurements or 

certificate of the City or its employees, officers, or agents, nor by any order of the City for payment of 

money, nor any money, nor payments for or acceptance of the whole or any part of the work by the 

City, nor any extension of time, nor any changes in the Contract, Specifications or Plans, nor any 

possession by the City or its employees shall operate as a waiver of any provisions of this Contract, nor 

any power herein provided nor shall any waiver of any breach of this Contract be held as a waiver of 

any other subsequent breach. 
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Tampa Construction Contract Boilerplate 

Any remedy provided in this Contract shall be taken and construed as cumulative, namely, in addition 

to each and every other suit, action, or legal proceeding.  The City shall be entitled as of right to an 

injunction against any breach of the provisions of this Contract. 

SECTION 3 

PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 

The Contractor shall do all the work and furnish, at his own cost and expense, all labor, materials, 

equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper 

for performing and completing the work under this Contract.  The Contractor shall be responsible for 

the entire work until completed and finally accepted by the City. 

The work shall be performed in accordance with the true intent and meaning of the Contract 

Documents.  Unless otherwise expressly provided, the work must be performed in accordance with the 

best modern practice, with materials as specified and workmanship of the highest quality, all as 

determined by and entirely to the satisfaction of the Engineer. 

Unless otherwise expressly provided, the means and methods of construction shall be such as the 

Contractor may choose, subject, however, to the approval of the Engineer. Only adequate and safe 
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Tampa Construction Contract Boilerplate 

procedure, methods, structures and equipment shall be used.  The Engineer's approval or the 

Engineer's failure to exercise his right thereon shall not relieve the Contractor of obligations to 

accomplish the result intended by the Contract, nor shall such create a cause of action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 

The Contractor must comply with all local, State and Federal laws, rules, ordinances and regulations 

applicable to this Contract and to the work done hereunder, and must obtain, at his own expense, all 

permits, licenses or other authorization necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, legal holidays or after regular working 

hours without the express permission of the Engineer.  Where such permission is granted, the Engineer 

may require that such work be performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 

During the progress of the work and up to the date of final acceptance, the Contractor shall, at all 

times, afford the representatives of the City, the Florida Department of Environmental Regulation, and 

if applicable, the Federal Environmental Protection Agency and the Federal Department of Labor every 

reasonable, safe and proper facility for inspecting the work done or being done at the site.  The 

inspection of any work shall not relieve the Contractor of any of his obligations to perform proper and 

satisfactory work as herein specified.  Finished or unfinished work found not to be in strict accordance 

with the Contract shall be replaced as directed by the Engineer, even though such work may have been 

previously approved and payment made therefor. 
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Tampa Construction Contract Boilerplate 

The City shall have the right to reject materials and workmanship which are defective or require their 

correction. Rejected work and materials must be promptly removed from the site, which must at all 

times be kept in a reasonably clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject bad or inferior work or materials shall not 

be construed to imply an acceptance of such work or materials, if it becomes evident at any time prior 

to the final acceptance of the work by the City.  Neither shall it be construed as barring the City at any 

subsequent time from the recovery of damages of such a sum of money as may be needed to build 

anew all portions of the work in which inferior work or improper materials were used, wherever found. 

Should it be considered necessary or advisable by the City at any time before final acceptance of the 

entire work to make examinations of work already completed, by removing or tearing out all or 

portions of such work, the Contractor shall, on request, promptly furnish all necessary facilities, labor, 

and material for that purpose.  If such work is found to be defective in any material respect, due to the 

fault of the Contractor or his subcontractors, he shall defray all expenses of such examination and of 

satisfactory reconstruction.  If, however, such work is found to meet the requirements of the Contract, 

the cost of examination and restoration of the work shall be considered an item of extra work to be 

paid for in accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 

During performance and until final acceptance, the Contractor shall be under an absolute obligation to 

protect the finished and unfinished work against any damage, loss, or injury.  The Contractor shall take 

proper precaution to protect the finished work from loss or damage, pending completion and the final 

acceptance of all the work included in the entire Contract, provided that such precaution shall not 

relieve the Contractor from any and all liability and responsibility for loss or damage to the work 
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occurring before final acceptance by the City.  Such loss or damage shall be at the risk of and borne by 

the Contractor, whether arising from acts or omissions of the Contractor or others.  In the event of any 

such loss or damage, the Contractor shall forthwith repair, replace, and make good the work without 

extension of time therefor, except as may be otherwise provided herein. 

The provisions of this Article shall not be deemed to create any new right of action in favor of third 

parties against the Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 

The Contractor shall preserve from damage all property along the line of the work, or which is in the 

vicinity of or is in anywise affected by the work, the removal or destruction of which is not called for by 

the Plans.  This applies, but is not limited, to the public utilities, trees, lawn areas, building monuments, 

fences, pipe and underground structures, public streets (except natural wear and tear of streets 

resulting from legitimate use thereof by the Contractor), and wherever such property is damaged due 

to the activities of the Contractor, it shall be immediately restored to its original condition by the 

Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such property, or make good such damage or 

injury, the City may, upon forty-eight (48) hour written notice, proceed to repair, rebuild, or otherwise 

restore such property as may be deemed necessary, and the cost thereof will be deducted from any 

monies due or which may become due the Contractor under this Contract. Nothing in this clause shall 

prevent the Contractor from receiving proper compensation for the removal, damage, or replacement 

of any public or private property not shown on the Plans, when this is made necessary by alteration of 
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grade or alignment authorized by the Engineer, provided that such property has not been damaged 

through fault of the Contractor, his employees or agents. 

ARTICLE 3.06 BOUNDARIES 

The Contractor shall confine his equipment, apparatus, the storage of materials, supplies and apparatus 

of his workmen to the limits indicated on the plans, by law, ordinances, permits or direction of the 

Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH REGULATIONS 

The Contractor shall comply with the Department of Labor Safety and Health Regulations for 

construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under 

Section 107 of the Contract Work Hours and Safety Standards Act (PL91-54). 

ARTICLE 3.08 TAXES 

All taxes of any kind and character payable on account of the work done and materials furnished under 

this Contract shall be paid by the Contractor and shall be deemed to have been included in his bid. The 

laws of the State of Florida provide that sales and use taxes are payable by the Contractor upon the 

tangible personal property incorporated in the work and such taxes shall be paid by the Contractor and 

shall be deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL CONSIDERATIONS 

The Contractor, in the performance of the work under this Contract, shall comply with all Local, State 
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and Federal laws, statutes, ordinances, rules and regulations applicable to protection of the 

environment; and, in the event he violates any of the provisions of same, he shall be answerable to the 

Local, State and Federal agencies designated by law to protect the environment.  In the event the City 

receives, from any of the environmental agencies, a citation which is occasioned by an act or omission 

of the Contractor or his subcontractor or any officers, employees or agents of either, it is understood 

and agreed that the Contractor shall automatically become a party-respondent under said citation; and 

the City immediately shall notify the Contractor and provide him with a copy of said citation. 

The Contractor shall comply with the requirements of the citation and correct the offending 

conditions(s) within the time stated in said citation and further shall be held fully responsible for all 

fines and/or penalties. 

SECTION 4 

TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 

The Contractor must commence work within thirty (30) days subsequent to the date of the receipt of 

the "Notice to Proceed" by the City unless otherwise provided in the Specific Provisions and Special 

Instructions.  Time being of the essence of this Contract, the Contractor shall thereafter prosecute the 

work diligently, using such means and methods of construction as well as secure its full completion in 

accordance with the requirements of the Contract Documents no later than the date specified therefor, 

or on the date to which the time for completion may be extended. 
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The Contractor must complete the work covered by this Contract in the number of consecutive 

calendar days set forth in the Instructions to Bidders, unless the date of completion is extended 

pursuant to the provisions of Article 4.05 hereof.  The period for performance shall start from the date 

of signing of this Agreement by the City. 

The actual date of completion will be established after a final inspection as provided in Article 4.07 

hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 

To enable the work to be laid out and prosecuted in an orderly and expeditious manner, the Contractor 

shall submit to the Engineer a proposed progress schedule within fifteen (15) days after the award of 

this Contract. 

The schedule shall state the Contract starting date, time for completion and date of completion and 

shall show the anticipated time of starting and completion of each of the various operations to be 

performed under this Contract, together with all necessary and appropriate information regarding 

sequence and correlation of work and an estimated time required for the delivery of all materials and 

equipment required for the work.  The proposed schedule shall be revised as directed by the Engineer 

until finally approved by him, and, after such approval, shall be strictly adhered to by the Contractor. 

The approved progress schedule may be changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress schedule or the schedule as revised, he 
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shall promptly adopt such other or additional means and methods of construction as will make up for 

the time lost, and will assure completion in accordance with the contract time. 

ARTICLE 4.03 APPROVAL REQUESTS 

From time to time, as the work progresses and in the sequence indicated by the approved schedule, the 

Contractor must submit to the Engineer a specific request, in writing, for each item of information or 

approval required of him by the Contract.  These requests must be submitted sufficiently in advance of 

the date upon which the information or approval is actually required by the Contractor to allow for the 

time the Engineer may take to act upon such submissions or resubmissions.  The Contractor shall not 

have any right to an extension of time on account of delays due to his failure to submit his requests for 

the required information or the required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER CONTRACTORS 

During progress of the work, other Contractors may be engaged in performing other work on this 

project or on other projects on the site.  In that event, the Contractor shall coordinate the work to be 

done hereunder with the work of such other Contractors in such manner as the Engineer may direct. 

ARTICLE 4.05 EXTENSION OF TIME 

If such an application is made, the Contractor shall be entitled to an extension of time for delay in 

completion of the work should the Contractor be obstructed or delayed in the commencement, 

prosecution or completion of any part of said work by any act or delay of the City, or by acts or 

omissions of other Contractors on this project, or by a riot, insurrection, war, pestilence, acts of public 

authorities, fire, lightning, hurricanes, earthquakes, tornadoes, floods, extremely abnormal and 

excessive inclement weather as indicated by the records of the local weather bureau for a five-year 
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period preceding the date of the Contract, or by strikes, or other causes, which causes of delay 

mentioned in this Article, in the opinion of the City, are entirely beyond the expectation and control of 

the Contractor. 

The Contractor shall, however, be entitled to an extension of time for such causes only for the number 

of days of delay which the City may determine to be due solely to such causes and only to the extent 

that such occurrences actually delay the completion of the project and then only if the Contractor shall 

have strictly complied with all of the requirements of Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is 

hereby understood that the determination by the Engineer as to the order and sequence of the work 

shall not in itself constitute a basis for extension of time. 

The determination made by the City on an application for an extension of time shall be binding and 

conclusive on the Contractor. 

Delays caused by failure of the Contractor's materialmen, manufacturers, and dealers to furnish 

approved working drawings, materials, fixtures, equipment, appliances, or other fittings on time or 

failure of subcontractors to perform their work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for delay in the performance of this Contract 

occasioned by any act or omission to act of the City or any of its representatives or because of any 

injunction which may be brought against the City or its representatives and agrees that any such claim 

shall be fully compensated for by an extension of time to complete performance of the work as 

provided herein. 
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ARTICLE 4.06 LIQUIDATED DAMAGES 

It is mutually agreed between the parties that time is the essence of this Contract and that there will be 

on the part of the City considerable monetary damage in the event the Contractor should fail to 

complete the work within the time fixed for completion in the Contract or within the time to which 

such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is hereby agreed upon as the liquidated 

damages for each and every calendar day that the time consumed in completing the work under this 

Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or otherwise than as the liquidated and 

adjusted damages to the City because of the delay and the Contractor and his Surety agree that the 

stated sum per day for each such day of delay shall be deducted and retained out of the monies which 

may become due hereunder and if not so deductible, the Contractor and his Surety shall be liable 

therefor. 

ARTICLE 4.07 FINAL INSPECTION 

When the work has been completed in accordance with the requirements of the Contract and final 

cleaning up performed, a date for final inspection of the work by the Engineer shall be set by the 

Contractor in a written request therefor, which date shall be not less than ten (10) days after the date 

of such request.  The work will be deemed complete as of the date so set by the Contractor if, upon 

such inspection, the Engineer determines that no further work remains to be done at the site. 
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If such inspection reveals interms of work still to be performed, however, the Contractor shall promptly 

perform them and then request a reinspection.  If, upon such inspection, the Engineer determines that 

the work is complete, the date of final completion shall be deemed to be the last day of such 

reinspection. 

SECTION 5 

SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 

The Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this Contract or of his 

right, title, or interest therein, or his power to execute such Contract, or to assign any monies due or to 

become due thereunder to any other person, firm or corporation unless the previous written consent 

of the City shall first be obtained thereto and the giving of any such consent to a particular subcontract 

or assignment shall not dispense with the necessity of such consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a written statement to the Engineer, giving 

the name and address of the proposed contractor, the portion of the work and materials which he is to 

perform and furnish and any other information tending to prove that the proposed subcontractor has 

the necessary facilities, skill, integrity, past experience and financial resources to perform the work in 

accordance with the terms and conditions of this Contract. 
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If the City finds that the proposed subcontractor is qualified, the Contractor will be notified in writing. 

The City may revoke approval of any subcontractor when such subcontractor evidences an 

unwillingness or inability to perform his work in strict accordance with these Contract Documents. 

Notice of such revocation of approval will be given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the City a conformed copy of the subcontract.  The 

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to 

bind subcontractors to the Contractor by the terms of these Contract Documents, insofar as applicable 

to the work of subcontractors, and to give the Contractor the same power as regards terminating any 

subcontracts that the City may exercise over the Contractor under provisions of these Contract 

Documents. 

The Contractor shall be required to perform with his own forces at least twenty-five (25) percent of the 

work, unless written consent to subcontract a greater percentage of the work is first obtained from the 

City. 

ARTICLE 5.02 RESPONSIBILITY 

The approval by the City of a subcontractor shall not relieve the Contractor of any of his responsibilities, 

duties, and liabilities hereunder.  The Contractor shall be solely responsible to the City for the acts or 

defaults or omissions of his subcontractor and of such subcontractor's officers, agents, and employees, 

each of whom shall for all purposes be deemed to be the agent or employee of the Contractor.  Nothing 

contained in the Contract Documents shall create any contractual relationship between any 

subcontractor and the City. 
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SECTION 6 

SECURITY AND GUARANTY 

ARTICLE 6.01  CONTRACT SECURITY 

The Contractor shall execute and deliver to the City a Performance Bond on the form as provided 

herein, in an amount at least equal to one hundred (100) percent of the full Contract price, such Bond 

to be executed by a surety company acceptable to the City.  The surety on such Performance Bond shall 

be a surety company duly authorized to do business in the State of Florida, and the Bond shall be issued 

or countersigned by a local resident producing agent of such surety company who is a resident of the 

State of Florida, regularly commissioned and licensed in said State, and satisfactory evidence of the 

authority of the person or persons executing such Bond shall be submitted with the Bond. The 

Performance Bond shall serve as security for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of all persons performing labor and 

furnishing materials in connection with the Contract.  The premiums on the Performance Bond shall be 

paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any surety or sureties then upon the Performance 

Bond, or if for any other reason such bond shall cease to be adequate security for the City, the 

Contractor shall, within five days after notice so to do, substitute an acceptable Bond in such form and 

sum and signed by such other sureties as may be satisfactory to the City.  The premiums on such Bond 

shall be paid by the Contractor.  No further partial payments shall be deemed due or shall be made until 

the new sureties have qualified. 
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ARTICLE 6.02 CONTRACTORS INSURANCE 

Insurance required shall be as indicated on Special Instructions pages beginning with "INS-1" 

ARTICLE 6.03   AGAINST CLAIMS AND LIENS 

The City may withhold from the Contractor as much as any approved payments to him as may, in the 

opinion of the City, be necessary to secure (a) just claims of any persons supplying labor or materials to 

the Contractor or any of his subcontractors for the work then due and unpaid; (b) loss due to defective 

work not remedied, or (c) liability, damage, or loss due to injury to persons or damages to the work or 

property of other contractors, subcontractors, or others, caused by the act or neglect of the Contractor 

or of any of his subcontractors.  The City shall have the right, as agent for the Contractor, to apply any 

such amounts so withheld in such manner as the City may deem proper to satisfy such claims or to 

secure such protection.  Such application of such money shall be deemed payments for the account of 

the Contractor. 

ARTICLE 6.04   MAINTENANCE AND GUARANTY 

The Contractor hereby guarantees all the work furnished under this Contract against any defects in 

workmanship and materials for a period of one year following the date of final acceptance of the work 

by the City.  Under this guarantee, the Contractor hereby agrees to make good, without delay, at his 

own expense, any failure of any part of the work due to faulty materials or manufacture, construction, 

or installation, or the failure of any equipment to perform satisfactorily all the work put upon it within 

the limits of the Contract Documents, and further, shall make good any damage to any part of the work 

caused by such failure.  It is hereby agreed that the Performance Bond shall fully cover all guarantees 

contained in this Article. 

It is also agreed that all warranties, expressed or implied, inure to the benefit of the City and are 
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enforceable by the City. 

SECTION 7 

CHANGES 

ARTICLE 7.01   MINOR CHANGES 

The City reserves the right to make such additions, deductions, or changes to this Contract from time to 

time as it deems necessary and in a manner not materially affecting the substance thereof or materially 

changing the price to be paid in order to carry out and complete more fully and perfectly the work 

herein agreed to be done and performed. This Contract shall in no way be invalidated by any such 

additions, deductions, or changes, and no claim by the Contractor shall be made for any loss of 

anticipated profits thereby. 

Construction conditions may require that minor changes be made in the location and installation of the 

work and equipment to be furnished and other work to be performed hereunder, and the Contractor 

when ordered by the Engineer, shall make such adjustments and changes in said locations and work as 

may be necessary, without additional cost to the City, provided such adjustments and changes do not 

alter the character, quantity of cost of the work as a whole, and provided further that Plans and 

Specifications showing such adjustments and changes are furnished to the Contractor by the City within 

a reasonable time before any work involving such adjustment and changes is begun.  The Engineer shall 

be the sole judge of what constitutes a minor change for which no additional compensation shall be 

allowed. 
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ARTICLE 7.02 EXTRA WORK 

The City may at any time by a written order and without notice to the sureties require the performance 

of such extra work as it may find necessary or desirable.  An order for extra work shall be valid only if 

issued in writing and signed by the Mayor and the work so ordered must be performed by the 

Contractor. 

The amount of compensation to be paid to the Contractor for any extra work as so ordered shall be 

determined as follows: 

(a)By such applicable unit prices, if any, as are set forth in the Proposal; or 

(b)If no such unit prices are set forth then by a lump sum or other unit prices mutually agreed upon 

by the City and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal and if the parties cannot agree upon a lump 

sum or other unit prices then by the actual net cost in money to the Contractor of the extra work 

performed, which cost shall be determined as follows: 

(1) For all labor and foreman in direct charge of the authorized operations, the Contractor shall 

receive the current local rate of wages to be agreed upon, in writing, before starting such work for 

each hour that said labor and foremen are actually engaged thereon, to which shall be added an 

amount equal to 25 percent of the sum thereof which shall be considered and accepted as full 

compensation for general supervision, FICA taxes, contributions under the Florida Unemployment 

Compensation Act, insurance, bond, subcontractor's profit and overhead, the furnishing of small 

tools and miscellaneous equipment used, such as picks, shovels, hand pumps, and similar items. 

(2) For all materials used, the Contractor shall receive the actual cost of such materials 

delivered at the site or previously approved delivery point as established by original receipted bills. 
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No percentage shall be added to this cost. 

(3) For special equipment and machinery such as power-driven pumps, concrete mixers, 

trucks, and tractors, or other equipment, required for the economical performance of the 

authorized work, the Contractor shall receive payment based on the average local area rental price 

for each item of equipment and the actual time of its use on the work.  No percentage shall be 

added to this sum. 

(4) Records of extra work done under this procedure shall be reviewed at the end of each day 

by the Contractor or his representative and the Engineer.  Duplicate copies of accepted records 

shall be made and signed by both Contractor or his representative and the Engineer, and one copy 

retained by each. 

Request for payment for approved and duly authorized extra work shall be submitted in the same form 

as Contract work or in the case of work performed under paragraph (c) (1)  above upon a certified 

statement supported by receipted bills. Such statement shall be submitted for the current Contract 

payment for the month in which the work was done. 

ARTICLE 7.03  DISPUTED WORK 

If the Contractor is of the opinion that any work required, necessitated, or ordered violates the terms 

and provisions of this Contract, he must promptly notify the Engineer, in writing, of his contentions with 

respect thereto and request a final determination thereof.  If the Engineer determines that the work in 

question is Contract work and not extra work or that the order complained of is proper, he will direct 

the Contractor to proceed and the Contractor shall promptly comply.  In order, however, to reserve his 

right to claim compensation for such work or damages resulting from such compliance, the Contractor 

must, within five (5) days after receiving notice of the Engineer's determination and direction, notify the 

City in writing that the work is being performed or that the determination and direction is being 
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complied with under protest.  Failure of the Contractor to notify shall be deemed as a waiver of claim 

for extra compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute must be adjusted to the mutual satisfaction of 

the parties thereto.  Final determinations and decisions, in case any questions shall arise, shall 

constitute a condition precedent to the right of the Contractor to receive the money therefor until the 

matter in question has been adjusted. 

ARTICLE 7.04  OMITTED WORK 

The City may at any time by a written order and without notice to the sureties require the omission of 

such Contract work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed by the Mayor and the work so ordered must 

be omitted by the Contractor.  The amount by which the Contract price shall be reduced shall be 

determined as follows: 

(a) By such applicable unit prices, if any, as are set forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the Contract; or 

(c) By the fair and reasonable estimated cost to the City of such omitted work as determined by the 

Engineer and approved by the City. 

SECTION 8 
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CONTRACTOR'S EMPLOYEES 

ARTICLE 8.01 CHARACTER AND COMPETENCY 

The Contractor and his subcontractors shall employ upon all parts of the work herein contracted for 

only competent, skillful, and trustworthy workers.  Should the Engineer at any time give notice, in 

writing, to the Contractor or his duly authorized representative on the work that any employee in his 

opinion is incompetent, unfaithful, disorderly, careless, unobservant of instructions, or in any way a 

detriment to the satisfactory progress of the work, such employee shall immediately be dismissed and 

not again allowed upon the site. 

ARTICLE 8.02  SUPERINTENDENCE 

The Contractor shall give his personal supervision to the faithful prosecution of the work and in case of 

his absence shall have a competent, experienced, and reliable supervisor or superintendent, acceptable 

to the Engineer on the site who shall follow without delay all instructions of the Engineer in the 

prosecution and completion of the work and every part thereof, in full authority to supply workers, 

material, and equipment immediately.  He shall keep on hand at all times copies of the Contract 

Documents. 

ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 

The Contractor shall, in the performance of the work required to be done under this Contract, employ 

all workers without discrimination regarding race, creed, color, sex or national origin and must not 

maintain or provide facilities that are segregated on the basis of race, color, creed or national origin. 
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ARTICLE 8.04   RATES OF WAGES 

On federally assisted projects, the rates of wages to be paid under this Contract shall not be less than 

the rates of wages set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. Florida's Prevailing Wage Law (Section 

215.19, Florida Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05  PAYROLL REPORTS 

The Contractor and each subcontractor shall, if requested to do so, furnish to the Engineer a duly 

certified copy of his payroll and also any other information required by the Engineer to satisfy him that 

the provisions of the law as to the hours of employment and rate of wages are being observed. 

Payrolls shall be prepared in accordance with instructions furnished by the City and on approved forms. 

The Contractor shall not carry on his payroll any persons not employed by him.  Subcontractor's 

employees shall be carried only on the payrolls of the employing subcontractor. 

SECTION 9 

CONTRACTOR'S DEFAULT 

ARTICLE 9.01  CITY'S RIGHT AND NOTICE 
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It is mutually agreed that:  (a) if the Contractor fails to begin work when required to do so, or  (b) if at 

any time during the progress of the work it shall appear to the Engineer that the Contractor is not 

prosecuting the work with reasonable speed, or is delaying the work unreasonably and unnecessarily, 

or (c) if the force of workmen or quality or quantity of material furnished are not sufficient to insure 

completion of the work within the specified time and in accordance with the Specifications hereto 

attached, or (d) if the Contractor shall fail to make prompt payments for materials or labor or to 

subcontractors for work performed under the Contract, or (e) if legal proceedings have been instituted 

by others than the City in such manner as to interfere with the progress of the work and may subject 

the City to peril of litigation or outside claims of (f) if the Contractor shall be adjudged a bankrupt or 

make an assignment for the benefit of creditors, or (g) if in any proceeding instituted by or against the 

Contractor an order shall be made or entered granting an extension of time of payment, composition, 

adjustment, modification, settlement or satisfaction of his debts or liabilities, or (h) if a receiver or 

trustee shall be appointed for the Contractor or the Contractor's property, or (i) if the Contract or any 

part thereof shall be sublet without the consent of the City being first obtained in writing, or (j) if this 

Contract or any right, monies, or claim thereunder shall be assigned by the Contractor, otherwise than 

as herein specified, or (k) if the Contractor shall fail in any manner of substance to observe the 

provisions of this Contract, or (l) if any of the work, machinery, or equipment shall be defective, and 

shall not be replaced as herein provided, or (m) if the work to be done under this Contract shall be 

abandoned, then such fact or conditions shall be certified by the Engineer and thereupon the City 

without prejudice to any other rights or remedies of the City, shall have the right to declare the 

Contractor in default and so notify the Contractor by a written notice, setting forth the ground or 

grounds upon which such default is declared and the Contractor must discontinue the work, either as a 

portion of the work or the whole thereof, as directed. 

ARTICLE 9.02  CONTRACTOR'S DUTY UPON DEFAULT 

Upon receipt of notice that his Contract is in default, the Contractor shall immediately discontinue all 

further operations on the work or such part thereof, and shall immediately quit the site or such part 
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thereof, leaving untouched all plant, materials, equipment, tools, and supplies. 

ARTICLE 9.03   COMPLETION OF DEFAULTED WORK 

The City, after declaring the Contractor in default, may then have the work completed or the defective 

equipment or machinery replaced or anything else done to complete the work in strict accordance with 

the Contract Documents by such means and in such manner, by Contract with or without public letting, 

or otherwise, as it may deem advisable, utilizing for such purpose without additional cost to the City 

such of the Contractor's plant, materials, equipment, tools, and supplies remaining on the site, and also 

such subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the expense of such completion, including 

liquidated damages, if any, and the cost of reletting.  The City shall deduct this expense from monies 

due or to become due to the Contractor under this Contract, or any part thereof, and in case such 

expense is more than the sum remaining unpaid of the original contract price, the Contractor and his 

sureties shall pay the amount of such deficiency to the City. 

ARTICLE 9.04  PARTIAL DEFAULT 

In case the City shall declare the Contractor in default as to a part of the work only, the Contractor shall 

discontinue such part, shall continue performing the remainder of the work in strict conformity with the 

terms of the Contract, and shall in no way hinder or interfere with any other contractor or person 

whom the City may engage to complete the work as to which the Contractor was declared in default. 
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SECTION 10 

PAYMENTS 

ARTICLE 10.01 PRICES 

For the Contractor's complete performance of the work, the City will pay and the Contractor agrees to 

accept, subject to the terms and conditions hereof, the lump sum prices or unit prices in the 

Contractor's Proposal and the award made therein, plus the amount required to be paid for any extra 

work ordered under Article 7.02 hereof, less credit for any work omitted pursuant to Article 7.04 

hereof.  Under unit price items, the number of units actually required to complete the work under the 

Contract may be more than stated in the Proposal.  The Contractor agrees that no claim will be made 

for any damages or for loss of profits because of a difference between the quantities of the various 

classes of work assumed and stated in the Proposal Form as a basis for comparing Proposals and the 

quantities of work actually performed. 

The sum as awarded for any lump sum Contract or lump sum Contract Item shall represent payment in 

full for all of the various classes of work, including materials, equipment, and labor necessary or 

required to complete, in conformity with the Contract Document, the entire work shown, indicated or 

specified under the lump sum Contract or lump sum Contract Item. 

The amount as awarded as a unit price for any unit price Contact Item shall represent payment in full 

for all the materials, equipment, and labor necessary to complete, in conformity with the Contract 

Documents, each unit of work shown, specified, or required under the said unit price Contract Item. 
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No payment other than the amount as awarded will be made for any class of work included in a lump 

sum Contract Item or a unit price Contract Item, unless specific provision is made therefor in the 

Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 

Within fifteen (15) days after the execution of this Contract, the Contractor must submit to the 

Engineer in duplicate an acceptable breakdown of the lump sums and unit prices bid for items of the 

Contract, showing the various operations to be performed under the Contract, as described in the 

progress schedule required under Article 4.02 hereof, and the value of each of such operations, the 

total of such items to equal the total price bid.  The Contractor shall also submit such other information 

relating to the bid prices as may be required and shall revise the bid breakdown as directed. 

Thereafter, the breakdown may be used for checking the Contractor's applications for partial payments 

hereunder but shall not be binding upon the City or the Engineer for any purpose whatsoever. 

ARTICLE 10.03  REPORTS, RECORDS AND DATA 

The Contractor shall furnish to the Engineer such schedules of quantities and costs, progress schedules, 

reports, invoices, delivery tickets, estimates, records, and other data as the Engineer may request 

concerning work performed or to be performed and the materials furnished under the Contract. 

ARTICLE 10.04  PAYMENTS BY CONTRACTOR 

The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the 

calendar month following that in which such services are rendered, (b) for all materials, tools, and 

equipment delivered at the site of the project, and the balance of the cost thereof not later than the 

30th day following the completion of that part of the work in or on which such materials, tools, and 

A-31 



 

     

  

 

  

  

  

  

   

  

 

    

  

 

 

 

 

 

Tampa Construction Contract Boilerplate 

equipment are incorporated or used, and (c) to each of his subcontractors, not later than the 5th day 

following each payment to the Contractor, the respective amounts allowed the Contractor on account 

of the work performed by his subcontractors, to the extent of each subcontractor's interest therein; 

and proof of such payments or releases therefor shall be submitted to the Engineer upon request. 

ARTICLE 10.05  PARTIAL PAYMENTS 

On or about the first of each month, the Contractor shall make and certify an estimate, on forms 

prescribed by the City, of the amount and fair value of the work done, and may apply for partial 

payment therefor.  The Contractor shall revise the estimate as the Engineer may direct.  When 

satisfactory progress has been made, and shows that the value of the work completed since the last 

payment exceeds one percent (1%) of the total Contract price in amount, the Engineer will issue a 

certificate that such work has been completed and the value thereof. The City will then issue a voucher 

to the Contractor in accordance with the following schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 

(A)In the amount of ninety percent (90%) of the value of the work completed as certified until 

construction is one hundred percent (100%) complete (operational or beneficial occupancy), the 

withheld amount may be reduced below ten percent (10%), at the Engineer's option, to only that 

amount necessary to assure completion. 

FOR CONTRACT AMOUNTS OVER $250,000 

(A)In the amount of ninety percent (90%) of the value of the work completed as certified until 

construction is fifty percent (50%) complete. 
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(B)When the dollar value, as determined by the Engineer, of satisfactorily completed work in place 

is greater than fifty percent (50%) of the original contract price, vouchers for partial payment will be 

issued by the City to the Contractor in the amount of one hundred percent (100%) of the value of the 

work, above 50%, completed as certified for that payment period. 

(C)If the Contractor has performed satisfactorily and the work is substantially complete 

(operational or beneficial occupancy) the withheld amount may be reduced, at the Engineer's option, to 

only that amount necessary to assure completion. 

In addition to the Conditions set forth in (A), (B), and (C) above, payments will always be less any sums 

that may be retained or deducted by the City under the terms of any of the contract documents and 

less any sums that may be retained to cover monetary guarantees for equipment, materials or progress 

performance. 

Payment on estimates made on or about the first of the month may be expected on or about the 20th 

of the month. 

Unless specified otherwise in the Contract Items, the delivered cost of equipment and nonperishable 

materials suitably stored at the site of the work and tested for adequacy may be included in the 

Contractor's application for partial payment provided, however, that the Contractor shall furnish 

evidence satisfactory to the City that the Contractor is the unconditional owner and in possession of 

such materials or equipment.  The amount to be paid will be 90 percent of the invoice cost to the 

Contractor which cost shall be supported by receipted bills within 30 days of the date of payment by 

the City to the Contractor.  Such payment shall not relieve the Contractor from full responsibility for 

completion of the work and for protection of such materials and equipment until incorporated in the 

work in a permanent manner as required by the Contract Documents. 
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Before any payment will be made under this Contract, the Contractor and every subcontractor, if 

required, shall deliver to the Engineer a written, verified statement, in satisfactory form, showing in 

detail all amounts then due and unpaid by such Contractor or subcontractor to all laborers, workmen, 

and mechanics, employed by him under the Contract for the performance of the work at the site 

thereof, for daily or weekly wages, or to other persons for materials, equipment, or supplies delivered 

at the site of the work during the period covered by the payment under consideration. 

ARTICLE 10.06  FINAL PAYMENT 

Under determination of satisfactory completion of the work under this Contract as provided in Article 

4.07 hereof, the Engineer will prepare the final estimate showing the value of the completed work.  This 

estimate will be prepared within 30 days after the date of completion or as soon thereafter as the 

necessary measurements and computations can be made.  All prior certificates and estimates, being 

approximate only, are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by Engineer, he will submit to the Mayor and 

City Council the final certificate stating that the work has been completed and the amount based on the 

final estimate remaining due to the Contractor.  The City will then accept the work as fully completed 

and will, not later than 30 days after the final acceptance, as defined in Article 1.02, of the work done 

under this Contract, pay the Contractor the entire amount so found due thereunder after deduction of 

all previous payments and all percentages and amounts to be kept and retained under provisions of this 

Contract; provided, however, and it is understood and agreed that, as a precedent to receiving final 

payment, the Contractor shall submit to the City a sworn affidavit that all bills for labor, service, 

materials, and subcontractors have been paid and that there are no suits pending in connection with 

this work.  The City, at its option, may permit the Contractor to execute a separate surety bond in a 

form satisfactory to the City.  The surety bond shall be in the full amount of the suit or suits. 
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Neither the final payment nor any part of the retained percentage shall be paid until the Contractor, if 

required, shall furnish the City with a complete release from any should remain unsatisfied after all 

payments are made, the Contractor shall refund to the City all monies which the City may be compelled 

to pay in discharging such claim, including incidental costs and attorney's fees. 

ARTICLE 10.07  ACCEPTANCE OF FINAL PAYMENT 

The acceptance by the Contractor, or by anyone claiming by or through him, of the final payment shall 

operate as and shall be a release to the City and every officer and agent thereof from any and all claims 

and liability to the Contractor for anything done or furnished in connection with the work or project and 

for any act or neglect of the Contractor or of any others relating to or affecting the work.  No payment, 

however, final or otherwise, shall operate to release the Contractor or his sureties from any obligations 

under this Contract or the Performance Bond. 

SECTION 11 

MISCELLANEOUS PROVISIONS 

ARTICLE 11.01  CONTRACTOR'S WARRANTIES 

In consideration of, and to induce the award of this contract to him, the Contractor represents and 

warrants: 

(a)That he is not in arrears to the City upon debt or contract, and he is not a defaulter, as surety, 
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contractor, or otherwise. 

(b)That he is financially solvent and sufficiently experienced and competent to perform the work. 

(c)That the work can be performed as called for by the Contract Documents. 

(d)That the facts stated in his proposal and the information given by him are true and correct in all 

respects. 

(e)That he is fully informed regarding all the conditions affecting the work to be done and labor 

and materials to be furnished for the completion of this Contract, and that his information was secured 

by personal investigation and research. 

ARTICLE 11.02 PATENTED DEVICES, MATERIAL AND PROCESSES 

It is mutually understood and agreed that Contract prices include all royalties and costs arising from 

patents, trademarks, and copyrights in any way involved in the work. Whenever the Contractor is 

required or desires to use any design, device, material, or process covered by letters of patent or 

copyright, the Contractor shall indemnify and save harmless the City, its officers, agents and employees 

from any and all claims for infringement by reason of the use of any such patented design, device, tool, 

material, equipment, or process, to be performed under the Contract, and shall indemnify the said City, 

its officers, agents, and employees for any costs, expenses, and damages which may be  incurred by 

reason of such infringement at any time during the prosecution or after completion of the work. 

ARTICLE 11.03  SUITS AT LAW 

In case any action at law or suit in equity may or shall be brought against the City or any of its officers, 

agents, or employees for or on account of the failure, omission, or neglect of the Contractor or his 

subcontractors, employees, or agents, to do or perform any of the covenants, acts, matters, or things 
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by this Contract undertaken to be done or performed by the Contractor of his subcontractors, 

employees, or agents, or from any injuries done to property or persons and caused by the negligence or 

alleged negligence of the Contractor of his subcontractors, employees, or agents, or in any other 

manner arising out of the performance of this Contract, then the Contractor shall immediately assume 

and take charge of the defense of such actions or suits in like manner and to all intents and purposes as 

if said actions or suits have been brought directly against the Contractor, and the Contractor shall also 

indemnity and save harmless the City, its officers, agents, and employees from any and all loss, cost or 

damage whatever arising out of such actions or suits, in like manner and to all intents and purposes as if 

said actions or suits have been brought directly against the Contractor. 

The Contractor shall and does hereby assume all liability for and agrees to indemnify the City or its 

Engineer against any or all loss, costs, damages, and liability for any or by reason of any lien, claims or 

demands, either for materials purchased or for work performed by laborers, mechanics, and others and 

from any damages, costs, actions, or causes of action and judgement arising from injuries sustained by 

mechanics, laborers, or other persons by reason of accidents or otherwise, whether caused by the 

carelessness or inefficiency or neglect of said Contractor, his subcontractors, agents, employees, 

workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 

If the Contractor shall claim compensation for any damage sustained, other than for extra or disputed 

work covered by Article 7.02 and 7.03 hereof, by reason of any act or omission of the City, its agents, or 

any persons, he shall, within five days after sustaining such damage, make and deliver to the Engineer a 

written statement of the nature of the damage sustained and of the basis of the claim against the City. 

On or before the 15th of the month succeeding that in which any damage shall have been sustained, 

the Contractor shall make and deliver to the Engineer an itemized statement of the details and 

amounts of such damage, duly verified by the Contractor.  Unless such statements shall be made 
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delivered within the times aforesaid, it is stipulated that and all claims for such compensation shall be 

forfeited and invalidated, and the Contractor shall not be entitled to payment on account of such 

claims. 

ARTICLE 11.05 NO CLAIMS AGAINST INDIVIDUALS 

No claim whatsoever shall be made by the Contractor against any officer, agent, employee of the City 

for, or on account of, anything done or omitted to be done in connection with this Contract. 

ARTICLE 11.06  LIABILITY UNAFFECTED 

Nothing herein contained shall in any manner create any liability against the City on behalf of any claim 

for labor, services, or materials, or of subcontractors, and nothing herein contained shall affect the 

liability of the Contractor or his sureties to the City or to any workmen or materialsmen upon bond 

given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 

Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 

indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary 

limitation on the extent of the indemnification under each such provision shall be One Million Dollars or 

a sum equal to the total Contract price, whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED STRICKEN 

If this contract contains any unlawful provisions not an essential part of the Contract and which shall 
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not appear to have a controlling or material inducement to the making thereof, such provisions shall be 

deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract 

without affecting the binding force of the remainder. 

ARTICLE 11.09   LEGAL PROVISIONS DEEMED INCLUDED 

Each and every provision of any law and clause required by law to be inserted in this Contract shall be 

deemed to be inserted herein, and the Contract shall be read and enforced as though it were included 

herein and if, through mistake or otherwise, any such provision is not inserted or is not correctly 

inserted, then upon application of either party the Contract shall forthwith be physically amended to 

make such insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF CONTRACTOR 

In the event of death or legal incompetency of a Contractor who shall be an individual or surviving 

member of a contracting firm, such death or adjudication of incompetency shall not terminate the 

Contract, but shall act as default hereunder to the effect provided in Article 9.01 hereof and the estate 

of the Contractor and his surety shall remain liable hereunder to the same extent as though the 

Contractor had lived.  Notice of default, as provided in Article 9.01 hereof, shall not be required to be 

given in the event of such death or adjudication of incompetency. 

ARTICLE 11.11   NUMBER AND GENDER OF WORDS 

Whenever the context so admits or requires, all references herein in one number shall be deemed 

extended to and including the other number, whether singular or plural, and the use of any gender shall 

be applicable to all genders. 
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ARTICLE 11.12   ACCESS TO RECORDS 

Representatives of Federal Agencies, if applicable, and the State of Florida shall have access to the work 

whenever it is in preparation of progress.  On federally assisted projects the Federal Agency, the 

Comptroller General of the United States, or any authorized representative shall have access to any 

books, documents, papers, and records of the Contractor which are pertinent to the project for the 

purpose of making audit, examination, excerpts, and transcription thereof. 

SECTION 12 

LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 

The Contractor shall comply with all of the regulations set forth in "Labor Standards Provisions for 

Federally Assisted Construction Contracts", which may be attached, and any applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 

If required, the Contractor shall provide Labor Unions and other organizations of workers, and shall 

post, in a conspicuous place available to employees or applicants for employment, a completed copy of 

the form entitled "Notice to Labor Unions or Other Organizations of Workers" attached to and made a 

part of this Agreement. 
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ARTICLE 12.03 SAFETY AND HEALTH REGULATIONS 

The Contractor shall comply with the Department of Labor Safety and Health Regulations for 

construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under 

Section 107 of the Contract Work Hours and Safety Standards Act (PL 91-54).  Nothing in these Acts 

shall be construed to supersede or in any manner affect any worker's compensation law or statutory 

rights, duties, or liabilities of employers and employees under any law with respect to injuries, diseases, 

or death of employees arising out of, or in the course of, employment. 

ARTICLE 12.04  EEO AFFIRMATIVE ACTION REQUIREMENTS 

The Contractor understands and agrees to be bound by the equal opportunity requirements of Federal 

regulations which shall be applicable throughout the performance of work under this Contract.  The 

Contractor  also agrees to similarly bind contractually each subcontractor.  In policies, the Contractor 

agrees to engage in Affirmative Action directed at promoting and ensuring equal employment 

opportunity in the work force used under the Contract (and the Contractor agrees to require 

contractually the same effort of all subcontractors whose subcontractors exceed $100,000).  The 

Contractor understands and agrees that "Affirmative Action" as used herein shall constitute a good 

faith effort to achieve and maintain minority employment in each trade in the on-site work force used 

on the Contract. 

ARTICLE 12.05  PREVAILING RATES OF WAGES 

Florida's prevailing wage law was repealed effective April 25, 1979. 

For Federally assisted projects, appropriate prevailing wage rate determinations are indicated on pages 

beginning with WR-1. 
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______________________________________________ 

______________________________________________ 

_____________________________________ 

Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are 

corporation have caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

Jane Castor, Mayor 

(SEAL) 

ATTEST: 

City Clerk 

Approved as to Form: The execution of this document was authorized by Resolution No. _________ 

e/s 

Justin R. Vaske, Senior Assistant City Attorney 

Contractor _________________________________ 

By:________________________________________ 

ATTEST: 

Witness 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

PUBLIC CONSTRUCTION BOND form 
Bond No. (enter bond number) 

Name of Contractor: 

Principal Business Address of Contractor: 

Telephone Number of Contractor: 

Name of Surety (if more than one list each): 

Principal Business Address of Surety: 

Telephone Number of Surety: 

Owner is The City of Tampa, Florida 

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602 

Contract Administration Department (280A4N) 

Telephone Number of Owner: 813/274-8456 

Contract Number Assigned by City to contract which is the subject of this bond: 

Legal Description or Address of Property Improved or Contract Number is: 

General Description of Work and Services: 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

KNOW ALL MEN BY THESE PRESENTS That we, __________________ (Name of Contractor) 

as Principal, hereinafter called CONTRACTOR, of the State of __________________________, and 

________________________________________________________(Name of Surety) 

a corporation organized and existing under and by virtue of the laws of the State of 

________________________, and regularly authorized to do business in the State of Florida, as 

SURETY, are held and firmly bound unto the City of Tampa, a municipal corporation organized and 

existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum of 

Dollars and Cents ($ ), lawful 

money of the United States of America, for the payment whereof well and truly to be made, we bind 

ourselves, our heirs, executors, and administrators, successors and assigns, jointly and severally, firmly 

by these presents. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, ______, 20___, between Principal and Owner 

for construction of _____________________________________________________, the contract 

being made a part of this bond by reference, in the time and in the manner prescribed in the 

contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida 

Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal 

in the prosecution of the work provided for in the contract; and 

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate 

proceedings, that Owner sustains because of a default by Principal under the contract; and 

4. Performs the guarantee of all work and materials furnished under the contract for the time 

specified in the contract, then this bond is void; otherwise it remains in full force. 

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one 

of several such contract documents for a group of projects. This bond does not secure covenants to 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

pay for or to perform design services survey or program management services. The Owner/Obligee is 

expected to reasonably account for damages that are caused to Owner with respect to Principal’s 

(Contractor’s) default in performance of the scope of the Work incorporated by reference into the 

bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 

Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost 

of completion of the Work less the contract balance unpaid upon default of Contractor for the Work 

plus liquidated damages at the rate of $500.00 per day for delays by the Contractor and/or Surety in 

reaching substantial completion. 

6. The notice requirements for claimants and conditions for entitlement to payment set forth in 

Section 255.05, Fla. Stat. and the limitations period to actions upon Section 255.05, Fla. Stat. bonds 

apply to claimants seeking payment from surety under this bond. Any action instituted by a claimant 

under this bond for payment must be in accordance with the notice and time limitation provisions in 

Section 255.05, Florida Statutes. 

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, 

alterations or additions to the terms of the contract documents or other Work to be performed 

hereunder, or the specifications referred to therein shall in any way affect its obligations under this 

bond, and it does hereby waive notice of any such changes, extensions of time, alterations or 

additions to the terms of the Contract or to Work or to the specifications. 

8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR 

with the CITY, hereto attached, and the terms and conditions of the contract and work, and is familiar 

therewith and in particular those portions of the Agreement concerning the guaranty of such 

CONTRACTOR for a period of one year following the date of the final acceptance of the completed work 

under the Contract by the CITY, all of which this BOND includes. 
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Tampa Construction Specifications 
Contract 26-C-00023; Citywide Sidewalk Maintenance - Sheltered Market FY26 

DATED ON _____________________, 20___ 

(Name of Principal) 

(Principal Business Address) 

By 

Title 

(Name of Surety) 

(Surety Address) 

By 

(As Attorney in Fact)* 

Telephone Number of Surety 

Telephone Number of Principal 

Approved as to legal sufficiency: By e/s 

Justin R. Vaske, Senior Assistant City Attorney 

City of Tampa, Florida (Name of Local Agency) 

(Address of Resident Agent) 

By 

Title 

Telephone Number of Local Agency 

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 

GENERAL PROVISIONS 
SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION 

The work to be done consists of the furnishing of all labor, materials and equipment, and the 

performance of all work included in this Contract. 

G-1.02 WORK INCLUDED 

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, 

tools, appliances, equipment, supplies, and other means of construction necessary or proper for 

performing and completing the work.  He shall obtain and pay for all required permits.  He shall 

perform and complete the work in the manner best calculated to promote rapid construction 

consistent with safety of life and property and to the satisfaction of the Engineer, and in strict 

accordance with the Contract Documents.  The Contractor shall clean up the work and maintain it 

during and after construction, until accepted, and shall do all work and pay all costs incidental thereto. 

He shall repair or restore all structures and property that may be damaged or disturbed during 

performance of the work. 

The cost of incidental work described in these General Provisions, for which there are no specific 
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Contract Items, shall be considered as part of the overhead cost of doing the work and shall be included 

in the prices for the various Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern plant, tools, and equipment as may be 

necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable manner all the 

work required by this Contract.  Only equipment of established reputation and proven efficiency shall 

be used.  The Contractor shall be solely responsible for the adequacy of his plant and equipment, prior 

approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND STRUCTURES 

Public utility installations and structures shall be understood to include all poles, tracks, pipes, wires, 

conduits, house service connections, vaults, manholes, and all other appurtenances and facilities 

pertaining thereto whether owned or controlled by the City, other governmental bodies or privately 

owned by individuals, firms, or corporations, and used to serve the public with transportation, traffic 

control, gas, electricity, telephone, sewerage, drainage, water or other public or private property which 

may be affected by the work. 

The Contract Documents contain data relative to existing public utility installations and structures 

above and below the ground surface.  These data are not guaranteed as to their completeness or 

accuracy and it is the responsibility of the Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such installations and structures as may be 

encountered and as may affect the construction operations. 

The Contractor shall protect all public utility installations and structures from damage during the work. 
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Access across any buried public utility installation or structure shall be made only in such locations and 

by means approved by the Engineer.  The Contractor shall so arrange his operations as to avoid any 

damage to these facilities.  All required protective devices and construction shall be provided by the 

Contractor at his expense. All existing public utilities damaged by the Contractor which are shown on 

the Plans or have been located in the field by the utility shall be repaired by the Contractor, at his 

expense, as directed by the Engineer.  No separate payment shall be made for such protection or 

repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled by the City or other governmental body 

which are shown on the Plans to be removed, relocated, replaced or rebuilt by the Contractor shall be 

considered as a part of the general cost of doing the work and shall be included in the prices bid for the 

various Contract Items.  No separate payment shall be made therefor. 

Where public utility installations or structures owned or controlled by the City or other governmental 

body are encountered during the course of the work, and are not indicated on the Plans or in the 

Specifications, and when, in the opinion of the Engineer, removal, relocation, replacement or rebuilding 

is necessary to complete the work under this Contract, such work shall be accomplished by the utility 

having jurisdiction or such work may be ordered, in writing by the Engineer, for the Contractor to 

accomplish.  If such work is accomplished by the utility having jurisdiction it will be carried out 

expeditiously and the Contractor shall give full cooperation to permit the utility to complete the 

removal, relocation, replacement or rebuilding as required.  If such work is accomplished by the 

Contractor, it will be paid for as extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, employ approved methods and exercise 

reasonable care and skill so as to avoid unnecessary delay, injury, damage or destruction of public utility 

installations and structures; and shall, at all times in the performance of the work, avoid unnecessary 
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interference with, or interruption of, public utility services, and shall cooperate fully with the owners 

thereof to that end. 

All City and other governmental utility departments and other owners of public utilities, which may be 

affected by the work, will be informed in writing by the Engineer within two weeks after the execution 

of the Contract or Contracts covering the work. Such notice will set out, in general, and direct attention 

to, the responsibilities of the City and other governmental utility departments and other owners of 

public utilities for such installations and structures as may be affected by the work and will be 

accompanied by one set of Plans and Specifications covering the work under such Contract or 

Contracts. 

In addition to the general notice given by the Engineer, the Contractor shall give written notice to all 

City and other governmental utility departments and other owners of public utilities of the location of 

his proposed construction operations, at least forty-eight (48)  hours in advance of breaking ground in 

any area or on any unit of the work.  This can be accomplished by making the appropriate contact with 

the "Underground Utility Notification Center for Excavators (Call Candy)". 

The maintenance, repair, removal, relocation, or rebuilding of public utility installations and structures, 

when accomplished by the Contractor as herein provided, shall be done by methods approved by the 

Engineer. 

SECTION 2 
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PLANS AND SPECIFICATIONS 

G-2.01 PLANS 

The Plans referred to in the Contract Documents bear the general project name and number as shown 

in the Notice To Bidders. 

When obtaining data and information from the Plans, figures shall be used in preference to scaled 

dimensions, and large scale drawings in preference to small scale drawings. 

G-2.02 COPIES FURNISHED TO CONTRACTOR 

After the Contract has been executed, the Contractor will be furnished with five sets of paper prints, 

the same size as the original  drawings, of each sheet of the Plans and five copies of the Specifications. 

Additional copies of the Plans and Specifications, when requested, may be furnished to the Contractor 

at cost of reproduction. 

The Contractor shall furnish each of the subcontractors, manufacturers, and material suppliers such 

copies of the Contract Documents as may be required for his work. 

G-2.03 SUPPLEMENTARY DRAWINGS 

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to be done 

or to illustrate the work further or to show any changes which may be required, drawings known as 

Supplementary Drawings, with specifications pertaining thereto, will be prepared by the Engineer and 
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five paper prints thereof will be given to the Contractor. 

The Supplementary Drawings shall be binding upon the Contractor with the same force as the Plans. 

Where such Supplementary Drawings require either less or more than the estimated quantities of 

work, credit to the City or compensation therefor to the Contractor shall be subject to the terms of the 

Agreement. 

G-2.04 CONTRACTOR TO CHECK PLANS AND DATA 

The Contractor shall verify all dimensions, quantities, and details shown on the Plans, Supplementary 

Drawings, Schedules, Specifications, or other data received from the Engineer, and shall notify him of all 

errors, omissions, conflicts, and discrepancies found therein.  Failure to discover or correct errors, 

conflicts or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory work, 

faulty construction or improper operation resulting therefrom nor from rectifying such conditions at his 

own expense.  He will not be allowed to take advantage of any errors or omissions as full instructions 

will be furnished by the Engineer, should such errors or omissions be discovered.  All schedules are 

given for the convenience of the Engineer and the Contractor and are not guaranteed to be complete. 

The Contractor shall assume all responsibility for the making of estimates of the size, kind, and quality 

of materials and equipment included in work to be done under the Contract. 

G-2.05 SPECIFICATIONS 

The specifications consist of four parts, the General Provisions, the Technical Specifications, the Special 

Provisions and the Contract Items.  The General Provisions and Technical Specifications contain general 

requirements which govern the work. The Special Provisions and the Contract Items modify and 

supplement these by detailed requirements for the work and shall always govern, whenever there 
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appears to be conflict. 

G-2.06 INTENT 

All work called for in the Specifications applicable to this Contract, but not shown on the Plans in their 

present form, or vice versa, shall be of like effect as if shown or mentioned in both. Work not specified 

in either the Plans or in the Specifications, but involved in carrying out their intent or in the complete 

and proper execution of the work, is required and shall be performed by the Contractor as though it 

were specifically delineated or described. 

The apparent silence of the Specifications as to any detail, or the apparent omission from them of a 

detailed description concerning any work to be done and materials to be furnished, shall be regarded as 

meaning that only the best general practice is to prevail and that only material and workmanship of the 

best quality is to be used, and interpretation of these Specifications shall be made upon that basis. 

SECTION 3 

WORKING DRAWINGS 

G-3.01 SCOPE 

The Contractor shall promptly prepare and submit layout, detail and shop drawings to insure proper 

construction, assembly, and installation of the work using those materials and methods as hereafter 

specified under the Technical Specifications, Special Provisions and Contract Items. 

G-7 



 

 

 

 

  

  

  

    

 

  

     

  

 

 

Tampa Construction Contract Boilerplate 

These drawings shall accurately and distinctly present the following: 

a. All working and erection dimensions. 

b. Arrangements and sectional views. 

c. Necessary details, including complete information for making connections between work under this 

Contract and work under other Contracts. 

d. Kinds of materials and finishes. 

e. Parts listed and description thereof. 

Drawings for mechanical equipment shall present, where applicable, such data as dimensions, weight 

and performance characteristics. These data shall show conformance with the performance 

characteristics and other criteria incorporated in the Plans and Specifications. 

Each drawing shall be dated and shall contain the name of the project, Division number and description, 

the technical specifications section number, names of equipment or materials and the location at which 

the equipment or materials are to be installed.  Location shall mean both physical location and location 

relative to other connected or attached material. The Engineer will return unchecked any submittal 

which does not contain complete data on the work and full information on related matters. 

Stock or standard drawings will not be accepted for review unless full identification and supplementary 

information is shown thereon in ink or typewritten form. 
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The Contractor shall review all working drawing submittals before transmitting them to the Engineer to 

determine that they comply with requirements of the Specifications.  Drawings which are incomplete or 

are not in compliance with the Contract Documents shall not be submitted for processing by the 

Engineer.  The Contractor shall place his stamp of approval on all working drawings submitted to the 

Engineer to indicate compliance with the above. 

G-3.02 APPROVAL 

If the working drawings show departures from the Contract requirements, the Contractor shall make 

specific mention thereof in his letter of submittal; otherwise approval of such submittals shall not 

constitute approval of the departure.  Approval of the drawings shall constitute approval of the subject 

matter thereof only and not of any structure, material, equipment, or apparatus shown or indicated. 

The approval of drawings will be general and shall not relieve the Contractor of responsibility for the 

accuracy of such drawings, nor for the proper fitting and construction of the work, nor for the 

furnishing of materials or work required by the Contract and not indicated on the drawings.  No work 

called for by working drawings shall be done until such drawings have been approved by the Engineer. 

The procedure in seeking approval of the working drawings shall be as follows: 

1.The Contractor shall submit four complete sets of drawings and other descriptive data together with 

one copy of a letter of transmittal to the Engineer for approval.  The letter of transmittal shall contain 

the name of the project, contract number, technical specifications section number, the name of the 
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Contractor, a list of drawings with numbers and titles, and any other pertinent information. 

2.Drawings or descriptive data will be stamped "Approved", "Approved Subject to Corrections Marked", 

or "Examined and Returned for Correction"  and one copy with a letter of transmittal will be returned 

to the Contractor. 

3.If a drawing or other data is stamped "Approved", the Contractor shall insert the date of approval on 

five additional copies of the document and transmit the five copies to the Engineer together with one 

copy of a letter of transmittal containing substantially the same information as described in Instruction 

1. above. 

4.If a drawing or other data is stamped "Approved Subject to Corrections Marked", the Contractor shall 

make the corrections indicated and proceed as in Instruction 3., above. 

5.If a drawing or data is stamped "Examined and Returned for Correction", the Contractor shall make 

the necessary corrections and resubmit the documents as set forth in Instruction 1., above.  The letter 

of transmittal shall indicate that this is a resubmittal. 

The Contractor shall revise and resubmit the working drawings as required by the Engineer, until 

approval thereof is obtained. 
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SECTION 4 

MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS 

All materials, appliances, and types or methods of construction shall be in accordance with the 

Specifications and shall, in no event, be less than that necessary to conform to the requirements of any 

applicable laws, ordinances, and codes. 

All materials and equipment shall be new, unused, and correctly designed. They shall be of standard 

first grade quality, produced by expert personnel, and intended for the use for which they are offered. 

Materials or equipment which, in the opinion of the Engineer, are inferior or of a lower grade than 

indicated, specified, or required will not be accepted. 

The quality of Workmanship and Materials entering into the work under this Contract shall conform to 

the requirements of the pertinent sections, clauses, paragraphs, and sentences, both directly and 

indirectly applicable thereto, of that part of the Technical Specifications, whether or not direct 

reference to such occurs in the Contract Items. 

Equipment and appurtenances shall be designed in conformity with ANSI, ASME,  IEEE,  NEMA  and 

other generally accepted standards and shall be of rugged construction and of sufficient strength to 

withstand all stresses which may occur during fabrication, testing, transportation, installation, and all 

conditions of operation. All bearings and moving parts shall be adequately protected against wear by 

bushings or other approved means and shall be fully lubricated by readily accessible devices.  Details 
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shall be designed for appearance as well as utility.  Protruding members, joints, corners, gear covers, 

and the like, shall be finished in appearance.  All exposed welds shall be ground smooth and the corners 

of structural shapes shall be mitered. 

Equipment shall be of the approximate dimensions as indicated on the Plans or as specified, shall fit the 

spaces shown on the Plans with adequate clearances, and shall be capable of being handled through 

openings provided in the structure for this purpose. The equipment shall be of such design that piping 

and electrical connections, ductwork, and auxiliary equipment can be assembled and installed without 

causing major revisions to the location or arrangement of any of the facilities. 

Machinery parts shall conform exactly to the dimensions shown on the working drawings.  There shall 

be no more fitting or adjusting in setting up a machine than is necessary in assembling high grade 

apparatus of standard design.  The equivalent parts of identical machines shall be made 

interchangeable.  All grease lubricating fittings on equipment shall be of a uniform type.  All machinery 

and equipment shall be safeguarded in accordance with the safety codes of the ANSI and applicable 

state and local codes. 

G-4.02 MANUFACTURER 

The names of proposed manufacturers, suppliers, material, and dealers who are to furnish materials, 

fixtures, equipment, appliances or other fittings shall be submitted to the Engineer for approval, as 

early as possible, to afford proper investigation and checking.  Such approval must be obtained before 

shop drawings will be checked.  No manufacturer will be approved for any materials to be furnished 

under this Contract unless he shall be of good reputation and have a plant of ample capacity.  He shall, 

upon the request of the Engineer, be required to submit evidence that he has manufactured a similar 

product to the one specified and that it has been previously used for a like purpose for a sufficient 
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length of time to demonstrate its satisfactory performance. 

All transactions with the manufacturers or subcontractors shall be through the Contractor, unless the 

Contractor shall request, in writing to the Engineer, that the manufacturer or subcontractor deal 

directly with the Engineer.  Any such transactions shall not in any way release the Contractor from his 

full responsibility under this Contract. 

Any  two  or  more  pieces  of material or equipment of the same kind, type or classification, and being 

used for identical types of service, shall be made by the same manufacturer. 

G-4.03 REFERENCE TO STANDARDS 

Whenever reference is made to the furnishing of materials or testing thereof to conform to the 

standards of any technical society, organization or body, it shall be construed to mean the latest 

standard, code, specification or tentative specification adopted and published at the date of 

advertisement for proposals, even though reference has been made to an earlier standard, and such 

standards are made a part hereof to the extent which is indicated or intended. 

Reference to a technical society, organization or body may be made in the Specifications by 

abbreviations, in accordance with the following list: 

AASHTO  for American Association of State Highway and Transportation Officials (formerly AASHO) 

ACI for American Concrete Institute 
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AGMA  for American Gear Manufacturer's Association 

AFBMA  for Anti-Friction Bearing Manufacturer's Association 

AISC    for American Institute of Steel Construction 

AISI    for American Iron and Steel Institute 

ANSI    for American National Standards Institute 

ASCE    for American Society of Civil Engineers 

ASTM    for American Society for Testing and Materials 

ASME    for American Society of Mechanical Engineers 

AWS  for American Welding Society 

AWWA  for American Water Works Association 

AWPA  for American Wood Preservers Association 

CEMA    for Conveyor Equipment Manufacturers Association 

CIPRA  for Cast Iron Pipe Research Association 

IEEE    for Institute of Electrical and Electronic Engineers 

IPCEA  for Insulated Power Cable Engineers Association 

NEC     for National Electrical Code 

NEMA    for National Electrical Manufacturers Association 

SAE     for Society of Automotive Engineers 

SHBI    for Steel Heating Boiler Institute 
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Fed.Spec.   for Federal Specifications 

Navy Spec.  for Navy Department Specifications 

U.L.,Inc.   for Underwriters' Laboratories, Inc. 

When no reference is made to a code, standard or specification, the Standard Specifications of the 

ANSI, the ASME, the ASTM, the IEEE, or the NEMA shall govern. 

G-4.04 SAMPLES 

The Contractor  shall, when required, submit to the Engineer for approval typical samples of materials 

and equipment.  The samples shall be properly identified by tags and shall be submitted sufficiently in 

advance of the time when they are to be incorporated into the work, so that rejections thereof will not 

cause delay.  A letter of transmittal, in duplicate, from the Contractor requesting approval must 

accompany all such samples. 

G-4.05 EQUIVALENT QUALITY 

Whenever, in the Contract Documents, an article, material, apparatus, equipment, or process is called 

for by trade name or by the name of a patentee, manufacturer, or dealer or by reference to catalogs of 

a manufacturer or dealer, it shall be understood as intending to mean and specify the article, material, 

apparatus, equipment or process designated, or any equal thereto in quality, finish, design, efficiency, 

and durability and equally serviceable for the purposes for which it is intended. 

Whenever material or equipment is submitted for approval as being equal to that specified, the 
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decision as to whether or not such material or equipment is equal to that specified shall be made by the 

Engineer. 

Upon rejection of any material or equipment submitted as the equivalent of that specifically named in 

the Contract, the Contractor shall immediately proceed to furnish the designated material or 

equipment. 

Neither the approval by the Engineer of alternate material or equipment as being equivalent to that 

specified nor the furnishing of the material or equipment specified, shall in any way relieve the 

Contractor of responsibility for failure of the material or equipment, due to faulty design, material, or 

workmanship, to perform the functions required of them by the Specifications. 

G-4.06 DELIVERY 

The Contractor shall deliver materials in ample quantities to insure the most speedy and uninterrupted 

progress of the work so as to complete thw work within the allotted time. The Contractor shall also 

coordinate deliveries in order to avoid a delay in, or impediment of, the progress of the work of any 

related Contractor. 

G-4.07 CARE AND PROTECTION 

The Contractor shall be solely responsible for properly storing and protecting all materials, equipment, 

and work furnished under the Contract from the time such materials and equipment are delivered at 

the site of the work until final acceptance thereof. He shall, at all times, take necessary precautions to 

prevent injury or damage by water, freezing, or by inclemencies of the weather to such materials, 
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equipment and work.  All injury or damage to materials, equipment, or work resulting from any cause 

whatsoever shall be made good by the Contractor. 

The Engineer shall, in all cases, determine the portion of the site to be used by the Contractor for 

storage, plant or for other purposes.  If, however, it becomes necessary to remove and restack 

materials to avoid impeding the progress of any part of the work or interference with the work to be 

done by any other Contractor, the Contractor shall remove and restack such materials at his own 

expense. 

G-4.08 TOOLS AND ACCESSORIES 

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each type, kind 

or size of equipment, one complete set of suitably marked high grade special tools and appliances 

which may be needed to adjust, operate, maintain, or repair the equipment.  Such tools and appliances 

shall be furnished in approved painted steel cases, properly labeled and equipped with good grade 

cylinder locks and duplicate keys. 

Spare parts shall be furnished as specified. 

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in place and 

clearly inscribed with the manufacturer's name, year of manufacture, serial number, weight and 

principal rating data. 

G-4.09 INSTALLATION OF EQUIPMENT 
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The Contractor shall have on hand sufficient proper equipment and machinery of ample capacity to 

facilitate the work and to handle all emergencies normally encountered in work of this character. 

Equipment shall be erected in a neat and workmanlike manner on the foundations at the locations and 

elevations shown on the Plans, unless directed otherwise by the Engineer during installation. All 

equipment shall be correctly aligned, leveled and adjusted for satisfactory operation and shall be 

installed so that proper and necessary connections can be made readily between the various units. 

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and all other 

appurtenances needed for the installation of the devices included in the equipment specified.  Anchor 

bolts shall be as approved by the Engineer and made of ample size and strength for the purpose 

intended.  Substantial templates and working drawings for installation shall be furnished. 

The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly bed in 

non-shrink grout, each piece of equipment on its supporting base that rests on masonry foundations. 

Grout shall completely fill the space between the equipment base and the foundation. 

G-4.10  OPERATING INSTRUCTIONS 

The Contractor, through qualified individuals, shall adequately instruct designated employees of the 

City in the operation and care of all equipment installed hereunder, except for equipment that may be 

furnished by the City. 

The Contractor shall also furnish and deliver to the Engineer three complete sets for permanent files, 
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identified in accordance with Subsection G-3.01 hereof, of instructions, technical bulletins and any 

other printed matter, such as diagrams, prints or drawings, containing full information required for the 

proper operation, maintenance, and repair, of the equipment installed and the ordering of spare parts, 

except for equipment that may be furnished by the City. 

In addition to the above three copies, the Contractor shall furnish any additional copies that may be 

required for use during construction and start-up operations. 

G-4.11  SERVICE OF MANUFACTURER'S ENGINEER 

The Contract prices for equipment shall include the cost of furnishing a competent and experienced 

engineer or superintendent who shall represent the manufacturer and shall assist the Contractor, when 

required, to install, adjust, test and place in operation the equipment in conformity with the Contract 

Documents.  After the equipment is placed in permanent operation by the City, such engineer or 

superintendent shall make all adjustments and tests required by the Engineer to provide that such 

equipment is in proper and satisfactory operating condition, and shall instruct such personnel as may 

be designated by the City in the proper operation and maintenance of such equipment. 

SECTION 5 

INSPECTION AND TESTING 

G-5.01  GENERAL 
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The Contractor's attention is hereby directed to Article 3.03 of the Agreement. 

Inspection and testing of materials will be performed by the City unless otherwise specified. 

For tests specified to be made by the Contractor, the testing personnel shall make the necessary 

inspections and tests and the reports thereof shall be in such form as will facilitate checking to 

determine compliance with the Contract Documents.  Five copies of the reports shall be submitted and 

authoritative certification thereof must be furnished to the Engineer as a prerequisite for the 

acceptance of any material or equipment. 

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that the 

material or equipment does not comply with the Contract, the Contractor will be notified thereof and 

he will be directed to refrain from delivering said material and equipment, or to remove it promptly 

from the site or from the work and replace it with acceptable material, without cost to the City. 

Tests of electrical and mechanical equipment and appliances shall be conducted in accordance with 

recognized test codes of the ANSI, ASME, or the IEEE, except as may otherwise be stated herein. 

The Contractor shall be fully responsible for the proper operation of equipment during tests and 

instruction periods and shall neither have nor make any claim for damage which may occur to 

equipment prior to the time when the City formally takes over the operation thereof. 
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G-5.02 COSTS 

All inspection and testing of materials furnished under this Contract will be performed by the City or 

duly authorized inspection engineers or inspection bureaus without cost to the Contractor, unless 

otherwise expressly specified. 

The cost of shop and field tests of equipment and of certain other tests specifically called for in the 

Contract Documents shall be borne by the Contractor and such costs shall be deemed to be included in 

the contract price. 

Materials and equipment submitted by the Contractor as the equivalent to those specifically named in 

the Contract may be tested by the City for compliance.  The Contractor shall reimburse the City for the 

expenditures incurred in making such tests on materials and equipment which are rejected for 

noncompliance. 

G-5.03 INSPECTIONS OF MATERIALS 

The Contractor shall give notice, in writing to the Engineer, sufficiently in advance of his intention to 

commence the manufacture or preparation of materials especially manufactured or prepared for use in 

or as part of the permanent construction.  Such notice shall contain a request for inspection, the date of 

commencement and the expected date of completion of the manufacture or preparation of materials. 

Upon receipt of such notice the Engineer will arrange to have a representative present at such times 

during the manufacture as may be necessary to inspect the materials or he will notify the Contractor 

that inspection will be made at a point other than the point of manufacture, or he will notify the 

Contractor that inspection will be waived.  The Contractor must comply with these provisions before 

shipping any material.  Such inspection shall not release the Contractor from the responsibility for 
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furnishing materials meeting the requirements of the Contract Documents. 

G-5.04 CERTIFICATE OF MANUFACTURE 

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to him 

authoritative evidence in the form of Certificates of Manufacture that the materials to be used in the 

work have been manufactured and tested in conformity with the Contract Documents.  These 

certificates shall be notarized and shall include copies of the results of physical tests and chemical 

analyses, where necessary, that have been made directly on the product or on similar products of the 

manufacturer. 

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, function, or 

special requirements are specified shall be tested in the shop of the maker in a manner which shall 

conclusively prove that its characteristics comply fully with the requirements of the Contract 

Documents.  No such equipment shall be shipped to the work until the Engineer notifies the Contractor, 

in writing, that the results of such tests are acceptable. 

Five copies of the manufacturer's actual test data and interpreted results thereof, accompanied by a 

certificate of authenticity sworn to by a responsible official of the manufacturing company, shall be 

forwarded to the Engineer for approval. 

The cost of the shop tests and of furnishing manufacturer's preliminary and shop test data of operating 

equipment shall be borne by the Contractor. 
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G-5.06 PRELIMINARY FIELD TESTS 

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments and shall 

make preliminary field tests of equipment.  If the preliminary field tests disclose any equipment 

furnished under this Contract which does not comply with the requirements of the Contract 

Documents, the Contractor shall, prior to the acceptance tests, make all changes, adjustments, and 

replacements required. 

G-5.07 FINAL FIELD TESTS 

Upon completion of the work and prior to final payment, all equipment and appliances installed under 

this Contract shall be subjected to acceptance tests as specified or required to prove compliance with 

the Contract Documents. 

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment, and 

instruments necessary for all acceptance tests, at no additional cost to the City. 

G-5.08 FAILURE OF TESTS 

Any defects in the materials and equipment or their failure to meet the tests, guarantees or 

requirements of the Contract Documents shall be promptly corrected by the Contractor by 

replacements or otherwise.  The decision of the Engineer as to whether or not the Contractor has 

fulfilled his obligations under the Contract shall be final and conclusive.  If the Contractor fails to make 

those corrections or if the improved materials and equipment, when tested, shall again fail to meet the 

guarantees or specified requirements, the City, notwithstanding its partial payment for work, and 
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materials and equipment, may reject the materials and equipment and may order the Contractor to 

remove them from the site at his own expense. 

In case the City rejects any materials and equipment, then the Contractor shall replace the rejected 

materials and equipment within a reasonable time.  If he fails to do so, the City may, after the 

expiration of a period of thirty calendar days after giving him notice in writing, proceed to replace such 

rejected materials and equipment, and the cost thereof shall be deducted from any compensation due 

or which may become due the Contractor under this Contract. 

The City agrees to obtain other equipment within a reasonable time and the Contractor agrees that the 

City may use the equipment furnished by him without rental or other charges until the new equipment 

is obtained. 

Materials or work in place that fails to pass acceptability tests shall be retested at the direction of the 

construction engineer all such retests shall be at the Contractor's expense.  The rates charged shall be in 

accordance with the Department of Public Works current annual inspection contract which is available 

for inspection at the offices of the Department of Public Works. 

G-5.09 FINAL INSPECTION 

The procedures for final inspection shall be in accordance with the provisions of Article 4.07 of the 

Agreement.  During  such final inspections, the work shall be clean and free from water.  In no case will 

the final estimate be prepared until the Contractor has complied with all the requirements set forth and 

the Engineer has made his final inspection of the entire work and is satisfied that the entire work is 

properly and satisfactorily cosntructed in accordance with the requirements of the Contract 
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Documents. 

SECTION 6 

TEMPORARY STRUCTURES 

G-6.01 GENERAL 

All false work, scaffolding, ladders, hoistways, braces, pumping plants, shields, trestles, roadways, 

sheeting, centering forms, barricades, drains, flumes, and the like, any of which may be needed in the 

construction of any part of the work and which are not herein described or specified in detail, must be 

furnished, maintained and removed by the Contractor, and he shall be responsible for the safety and 

efficiency of such works and for any damages that may result from their failure or from their improper 

construction, maintenance, or operation. 

G-6.02 PUBLIC ACCESS 

At all points in the work where public access to any building, house, place of business, public road, or 

sidewalk would be obstructed by any action of the Contractor in executing the work required by this 

Contract, the Contractor shall provide such temporary structure, bridges or roadway as may be 

necessary to maintain public access at all times.  At least one lane for vehicular traffic shall be 

maintained in streets in which the Contractor is working.  Street closure permits are required from the 

Department of Public Works. 
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The Contractor shall provide suitable temporary bridges, as directed by the Engineer, at street 

intersections when necessary for the maintenance of vehicular and pedestrian traffic. 

Prior to temporarily cutting of access to driveways and garages, the Contractor shall give twelve (12) 

hours notice to affected property owners.  Interruptions to use of private driveways shall be kept to a 

minimum. 

G-6.03 CONTRACTOR'S FIELD OFFICE 

The Contractor shall erect, furnish and maintain a field office with a telephone at the site during the 

entire period of construction.  He or an authorized agent shall be present at this office at all times 

while   his work  is in progress.  Readily accessible copies of both the Contract Documents and the 

latest approved working drawings shall be kept at this field office. 

G-6.04 TEMPORARY FENCE 

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof, the 

Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable temporary fence 

which shall be maintained until the permanent fence is replaced.  The Engineer shall be solely 

responsible for the determination of the necessity for providing a temporary fence and the type of 

temporary fence to be used. 

G-6.05 RESPONSIBILITY FOR TEMPORARY STRUCTURES 

In accepting the Contract, the Contractor assumes full responsibility for the sufficiency and safety of all 

temporary structures or work and for any damage which may result from their failure or their improper 
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construction, maintenance, or operation and will indemnify and save harmless the City from all claims, 

suits or actions and damages or costs of every description arising by reason of failure to comply with 

the above provisions. 

SECTION 7 

TEMPORARY SERVICES 

G-7.01 WATER 

The Contractor shall provide the necessary water supply at his own expense.  He shall, if necessary, 

provide and lay necessary waterlines from existing mains to the place of using, shall secure all necessary 

permits and pay for all taps to water mains or hydrants and for all water used at the established rates. 

G-7.02 LIGHT AND POWER 

The Contractor shall provide, at his own expense, temporary lighting and power facilities required for 

the proper prosecution and inspection of the work.  If, in the opinion of the Engineer, these facilities are 

inadequate, the Contractor will not be permitted to proceed with any portion of the work affected 

thereby. 

G-7.03 SANITARY REGULATIONS 

The Contractor shall prohibit and prevent the committing of nuisances on the site of the work or on 

adjoining property and shall discharge any employee who violates this rule. 
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Ample washrooms and toilet facilities and a drinking water supply shall be furnished and maintained in 

strict conformity with the law by the Contractor for use by his employees. 

G-7.04 ACCIDENT PREVENTION 

Precautions shall be exercised at all times for the protection of persons and property.  The safety 

provisions of applicable laws, building and construction codes shall be observed.  The Contractor shall 

comply with the U. S. Department of Labor Safety and Health Regulations for construction promulgated 

under the Occupational Safety and Health Act of 1970 (PL 91-596), and under Section 107 of the 

Contract Work.  Hours and Safety Standards Act (PL 91-54), except where state and local safety 

standards exceed the federal requirements and except where state safety standards have been 

approved by the Secretary of Labor in accordance with provisions of the Occupational Safety and Health 

Act. 

G-7.05 FIRST AID 

The Contractor shall keep upon the site, at each location where work is in progress, a completely 

equipped first aid kit and shall provide ready access thereto at all times when men are employed on the 

work. 

G-7.06 HEATING 

The Contractor shall provide temporary heat, at his own expense, whenever required on account of 

work being carried on during cold weather and to prevent freezing of water pipes and other damage to 

the work. 
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SECTION 8 

LINES AND GRADES 

G-8.01 GENERAL 

All work done under this Contract shall be constructed in accordance with the lines and grades shown 

on the Plans, or as given by the Engineer.  The full responsibility for keeping alignment and grade shall 

rest upon the Contractor. 

The Engineer will establish bench marks and base line controlling points.   Reference remarks for  lines 

and grades as the work progresses will be located to cause as little inconvenience to the prosecution of 

the work as possible. The Contractor shall so place excavation and other materials as to cause no 

inconvenience in the use of the use of the reference marks provided.  He shall remove any obstructions 

placed by him contrary to this provision. 

G-8.02 SURVEYS 

The Contractor shall furnish and maintain, at his own expense, stakes and other such materials, and 

give such assistance, including qualified helpers, as may be required by the Engineer for setting 

reference marks.  The Contractor shall check such reference marks by such means as he may deem 

necessary and, before using them, shall call the Engineer's attention to any inaccuracies.  The 

Contractor shall, at his own expense, establish all working or construction lines and grades as required 

from the reference marks set by the Engineer, and shall be solely responsible for the accuracy thereof. 
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He shall, however, be subject to the check and review of the Engineer. 

The Contractor shall keep the Engineer informed a reasonable time in advance as to his need for line 

and grade reference marks, in order that they may be furnished and all necessary measurements made 

for record and payment with the minimum of inconvenience to the Engineer or of delay to the 

Contractor. 

It is the intention not to delay the work for the establishment of reference marks but, when necessary, 

working operations shall be suspended for such reasonable time as the Engineer may require for this 

purpose. 

G-8.03 SAFEGUARDING MARKS 

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks made or 

established on the work, bear the cost of reestablishing them if disturbed, and bear the entire expense 

of rectifying work improperly installed due to not maintaining or protecting or to removing without 

authorization such established points, stakes and marks. 

The Contractor shall safeguard all existing and known property corners, monuments and marks 

adjacent to but not related to the work and, if required, shall bear the cost of reestablishing them if 

disturbed or destroyed. 

G-8.04 DATUM PLANE 
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All elevations indicated or specified refer to the Mean Sea Level Datum of the U.S.C. & G.S. (N.O.S.) 

which is 0.80 feet above the Mean Low Water Datum of the U. S. Army Corps of Engineers. 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 

G-9.01 RESPONSIBILITY 

The responsibility for removal, replacement, relocation, repair, rebuilding or protection of all public 

utility installations, including poles, tracks, pipes, wires, conduits, house service connections, vaults, 

manholes, sewers, traffic control and fire alarm signal circuit installations and other appurtenances and 

facilities shall be in accordance with G-1.02 and G-1.03. 

The Contractor shall also be entirely responsible and liable for all damage or injury as a result of his 

operations to all other adjacent public and private property, structures of any kind and appurtenances 

thereto met with during the progress of the work. The cost of protection, replacement in their original 

locations and conditions or payment of damages for injuries to such adjacent public and private 

property and structures affected by the work, whether or not shown on the Plans, and the removal, 

relocation, and reconstruction of such items called for on the Plans or specified shall be included in the 

various Contract Items and no separate payment will be made therefor.  Where such public and private 

property, structures of any kind and appurtenances thereto are not shown on the Plans and when, in 

the opinion of the Engineer, removal or relocation and reconstruction is necessary to avoid interference 

with the work, payment therefor will be made as provided for extra work in Article 7.02 of the 

Agreement. 
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G-9.02 PROTECTION OF TREES 

All trees and shrubs shall be adequately protected by the Contractor with boxes or otherwise and, 

within the City of Tampa, in accordance with ordinances governing the protection of trees. No 

excavated materials shall be placed so as to injure such trees or shrubs.  Trees or shrubs destroyed by 

negligence of the Contractor or his employees shall be replaced by him with new stock of similar size 

and age, at the proper season, and at the sole expense of the Contractor. 

Beneath trees or other surface structures, where possible, pipelines may be built in short tunnels, 

backfilled with excavated materials, except as otherwise specified, or the trees or structures carefully 

supported and protected from damage. 

The City may order the Contractor, for the convenience of the City, to remove trees along the line of 

trench excavation.  If so ordered, the City will obtain any permits required for removal of trees.  Such 

tree removal ordered shall be paid for under the appropriate Contract Items. 

G-9.03 LAWN AREAS 

Lawn areas shall be left in as good condition as before the starting of the work.  Where sod is to be 

removed, it shall be carefully removed and later replaced, or the area where sod has been removed 

shall be restored with new sod in the manner described in the Technical Specifications section. 

G-9.04 RESTORATION OF FENCES 
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Tampa Construction Contract Boilerplate 

Any fence, or part thereof, that is damaged or removed during the course of the work shall be replaced 

or repaired by the Contractor and shall be left in as good a condition as before the starting of the work. 

The manner in which the fence is repaired or replaced and the materials used in such work shall be 

subject to the approval of the Engineer.  The cost of all labor, materials, equipment, and work for the 

replacement or repair of any fence shall be deemed included in the appropriate Contract Item or Items, 

or if no specific Item is provided therefor, as part of the overhead cost of the work, and no additional 

payment will be made therefor. 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 

G-10.01 TRAFFIC REGULATIONS 

The Contractor shall arrange his work to comply with Article G-6.02.  The work shall be done with the 

least possible inconvenience to the public and to that end the work may be confined by the Engineer to 

one block at a time. 

G-10.02 BARRIERS AND LIGHTS 

During the prosecution of the work, the Contractor shall put up and maintain at all times such barriers, 

and lights, as will effectually prevent accidents.  The Contractor shall provide suitable barricades, red 

lights, "danger" or "caution" or "street closed" signs and watchmen at all places where the work causes 

obstructions to the normal traffic or constitutes in any way a hazard to the public.  Such barriers and 

signs shall be constructed to State of Florida Department of Transportation standards and placed as 
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Tampa Construction Contract Boilerplate 

recommended by the Traffic Division of the City's Department of Public Works. 

No open fires will be permitted. 

G-10.03 SMOKE PREVENTIONS 

The Contractor shall use hard coal, coke, oil or gas as fuel for equipment generating steam.  A strict 

compliance with ordinances regulating the production and emission of smoke will be required. 

G-10.04 NOISE 

The Contractor shall eliminate noise to as great an extent as practicable at all times.  Air compressing 

plants shall be equipped with silencers and the exhaust of all gasoline motors or other power 

equipment shall be provided with mufflers.  In the vicinity of hospitals and schools, special care shall be 

used to avoid noise or other nuisances.  The Contractor shall strictly observe all local regulations and 

ordinances covering noise control. 

Except in the event of an emergency, no work shall be done between the hours of 7:00 p.m. and 7:00 

a.m., or on Sundays.  If the proper and efficient prosecution of the work requires operations during the 

night, the written permission of the Engineer shall be obtained before starting such items of the work. 

G-10.05 ACCESS TO PUBLIC SERVICES 

Neither the materials excavated nor the materials or plant used in the construction of the work shall be 

so placed as to prevent free access to all fire hydrants, valves or manholes. 
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Tampa Construction Contract Boilerplate 

G-10.06 DUST PREVENTION 

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the streets 

sprinkled with water at all times. 

G-10.07 PRIVATE PROPERTY 

The Contractor shall so conduct the work that no equipment, material, or debris will be placed or 

allowed to fall upon private property in the vicinity of the work unless he shall have obtained the 

owner's written consent thereto and shall have shown this consent to the Engineer. 

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION 

When the Contract requires the placing of conduits, saddles, boxes, cabinets, sleeves, inserts, 

foundation bolts, anchors, and other like work in floors, roofs, or walls of buildings and structures, they 

shall be promptly installed in conformity with the construction program.  The Contractor who erects the 

floors, roofs, and walls shall facilitate such work by fully cooperating with the Contractors responsible 

for installing such appurtenances.  The Contractor responsible for installing such appurtenances shall 

arrange the work in strict conformity with the construction schedule and avoid interference with the 

work of other contractors. 
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Tampa Construction Contract Boilerplate 

G-11.02 OPENINGS TO BE PROVIDED 

In the event timely delivery of sleeves and other materials cannot be made and to avoid delay, the 

affected Contractor may arrange to have boxes or other forms set at the locations where the 

appurtenances are to pass through or into the floors, roofs, walls, or other work.  Upon the subsequent 

installation of these appurtenances, the Contractor erecting the structure shall fill around them with 

materials as required by the Contract.  The necessary expenditures incurred for the boxing out and 

filling in shall be borne by the Contractor or Contractors required to furnish the sleeves and inserts. 

Formed openings and later installation of sleeves will not be permitted at locations subject to 

hydrostatic pressure. 

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL 

The Contractor shall do all cutting, fitting, or patching of his portion of the work that may be required to 

make the several parts thereof join and coordinate in a manner satisfactory to the Engineer and in 

accordance with the Plans and Specifications.  The work must be done by competent workmen skilled 

in the trade required by the restoration. 

SECTION 13 
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CLEANING 

G-13.01 DURING CONSTRUCTION 

During construction of the work, the Contractor shall, at all times, keep the site of the work and 

adjacent premises as free from material, debris, and rubbish as is practicable and shall remove the 

same from any portion of the site if, in the opinion of the Engineer, such material, debris, or rubbish 

constitutes a nuisance or is objectionable. 

The Contractor shall remove from the site all of his surplus materials and temporary structures when no 

further need therefor develops. 

G-13.02 FINAL CLEANING 

At the conclusion of the work, all erection plant, tools, temporary structures and materials belonging to 

the Contractor shall be promptly taken away, and he shall remove and promptly dispose of all water, 

dirt, rubbish or any other foreign substances. 

The Contractor shall thoroughly clean all equipment and materials installed by him and shall deliver 

such materials and equipment undamaged in a bright, clean, polished, and new appearing condition. 

SECTION 14 
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MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND BANK EROSION 

The Contractor shall arrange his operations to minimize siltation and bank erosion on construction sites 

and on existing or proposed watercourses and drainage ditches. 

G-14.02 EXISTING FACILITIES 

The work shall be so conducted to maintain existing facilities in operation insofar as is possible.  Work 

shall be scheduled to minimize bypassing during construction.  Requirements and schedules of 

operations for maintaining existing facilities in service during construction shall be as described in the 

Special Provisions. 

G-14.03 USE OF CHEMICALS 

All chemicals used during project construction or furnished for project operation, whether herbicide, 

pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA or 

USDA.  Use of all such chemicals and disposal of residues shall be in strict conformance with 

instructions. 

* * * * * * * 
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SPECIFIC PROVISIONS 
1. SCOPE AND CLASSIFICATION 

1.1 SCOPE. This specification describes Concrete Sidewalk Construction and Restoration Services for the 
use by the City of Tampa’s Mobility Department. 

The Contractor shall furnish all labor, materials and equipment for the accomplishment of all Concrete 
Sidewalk Restoration and /or Construction Services as described in this specification at various locations 
throughout the City of Tampa as directed by the City of Tampa’s Sidewalk Project Manager. 

The award includes, but is not limited to, construction of new sidewalk segments, repair and replacement 
of existing sidewalk, and retrofit of existing sidewalks and ramps to meet ADA compliance requirements. 
The award is for an undefined quantity throughout the term period as detailed herein. Any work 
authorized under this term contract will be ordered on an “as needed” basis. 

1.2 DESCRIPTION OF THE WORK. The work will generally consist of, but may not be limited to: 

• Removal and replacement of sidewalk, curb, and various sidewalk appurtenances 

• Clearing and grubbing, including removal and disposal of all material generated 

• Grade work, including grading of slopes and relocation of swales and ditches 

• Root pruning and installation of root barriers as required 
• Incidental repair or “capping” of irrigation sprinkler systems 

• Construction and/or restoration of ADA compliant sidewalk ramps 

• Incidental removal and replacement of asphalt and other roadway components 

• Installation of metal handrail, sidewalk bell footers, and retaining walls 
• Installation of drainage pipe and appurtenances 

• Utility coordination and minor utility work incidental to the construction 

• Maintenance of Traffic (MOT) incidental to the construction 

• Installation of sod 

• Complete restoration of construction sites 
• Response to Citizen concerns and questions about construction 

• Secure necessary paperwork to access private property when needed 

• Property stake (property line) identification 

• Distribution of door hangers at homes at the site of sidewalk construction 
• Minimal site surveying 

2. QUALITY ASSURANCE PROVISIONS 

2.1 TEST AND INSPECTION. It shall be the Contractor’s responsibility to perform all of the tests and 
inspections required by this specification, unless otherwise stated in the Contract. The Contractor must 
use, in the process, his own facility. The City of Tampa reserves the right to perform any of the tests and 
inspection requirements where said tests and inspections are needed to further determine compliance 
with these specifications. 

2.2 QUALITY AND QUALITY CONTROL. A system of testing and inspection shall be used to insure receipt 
of the quality and quantity of materials and services provided. Material(s)/service(s) will be promptly 
inspected and any discrepancies from the purchase order and/or the supplier’s invoice shall be reported 
immediately to the Project Manager. 
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3. BIDDER REQUIREMENTS AND SUBMITTALS 
Bidders shall submit with their bid evidence in writing that they maintain a permanent place or places of 
business and have adequate equipment, finances, and personnel to provide the specified services. This 
evidence shall include, but not be limited to: a list of current contracts, their value, and a contact person 
with each firm; at least 3 references who can verify work of a similar nature done by your firm in the last 
3 years; a list of owned and/or leased equipment available for use on this award; a list of key personnel 
and a brief summary of their qualifications. Failure to provide the listed material may deem the bidder 
to be non-responsive. 

The City of Tampa reserves the right to inspect the apparent low bidder's place of business and equipment 
prior to award of any contract to determine the responsibility and capability of the bidder to perform the 
services. The City also reserves the right to solicit references in making judgment on the bidder's ability to 
perform said services. 

4. CONDITIONS 

4.1 AUTHORIZATION. All orders shall be placed via City of Tampa Purchase Orders, or as releases against 
a City of Tampa “Open” Purchase Order. As relating to the Government Purchasing Council of Hillsborough 
County, any member may place orders as dictated by its individual entity’s preference. 

4.2 FURNISHING BID ITEMS. Award items are to be furnished on an “as needed, when needed basis” 
during the life of the Contract. 

4.3 QUALITY. The materials to be furnished shall be currently in production and shall be of the 
manufacturer’s standard, or better, quality. 

4.7 QUANTITIES. The City is not required to purchase any minimum or maximum quantities during the 
term of any award resulting from this specification. 

4.8 SUBSTITUTION. The Contractor shall not substitute items for like items without the prior approval of 
the Project Manager. All approved substitutes shall be annotated as such on the Contractor’s shipping 
document(s) or quotation. 

4.9 LOCATIONS. The City of Tampa reserves the right to add any additional location(s) to this Contract 
that requires the same scope of services as specified herein. The City also reserves the right to delete or 
remove any location(s) from this Contract. 

5. WORK ASSIGNMENT AND DEFINITION OF WORK ORDER 
Sidewalk work will be assigned to the Contractor by a City-supplied work order. A work order is defined 
as all work required to be performed pursuant to the terms of this contract. Work order sites will be 
described on a city block basis - from roadway intersection to roadway intersection. Each work order will 
have a number and a name that follows the algorithm “On Street: From Street: To Street” which does not 
include prefixes and suffixes. 

6. AUTHORIZATION OF WORK 
No work will be approved during the term of this award without an authorized Work Order, issued and 
signed by the Project Manager, prior to the work commencing. The Contractor is not authorized to 
proceed with, and will not be compensated for, any work whatsoever that is not properly authorized by 
written Work Order. Work Orders will be issued on an as-needed basis. 
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7. CANCELLATION OF AUTHORIZATION OF WORK 
The intent of this Contract is to request and authorize Price Proposals for work that will be constructed. 
However, due to the nature of community service, it may become necessary to cancel authorized work. If 
necessary, the Project Manager will notify the Contractor in writing whenever a work order is canceled. 
The Contractor will not be compensated for cancellations. 

8. NON-PRICED ITEMS 
Non-Priced Items (NPI) are defined as items which may be required, do not appear in the proposal, and 
are deemed by the Project Manager to be non-incidental to the work. For individual Work Orders, the 
value of an NPI requires approval of the Project Manager. NPI work shall be identified by the Contractor 
at the time the Price Proposal for the relative Work Order is being prepared. The Project Manager may 
request receipts from the Contractor to justify NPI expenditures. 

9. WORK HOURS 
The normal hours of work to be considered by Bidders in preparing their bids shall be 7:00 am to 4:00 pm, 
Monday through Friday, excluding City-observed holidays and weekends. No work shall proceed outside 
these hours without prior written approval by the Project Manager. The Contractor shall have personnel 
available to the Project Manager for all days covered in the award period. Contractor availability cannot 
be waived by notification. 

10. MINIMUM WORK ORDER 
The Minimum Work Order is defined as the minimum price the Contractor is requesting for services on 
work that is within a four (4)  block radius. 

Price proposals for services shall be determined using pay items other than the “Minimum Work Order” 
pay items. When the Price Proposal value within a four (4) block radius is less than the “Minimum Work 
Order”, the Project Manager will authorize payment at the Minimum Work Order Charge or request a 
revised proposal for a change in project scope. 

11. PRICING OF WORK ORDERS - PRICE PROPOSALS 
Upon written request, the Contractor shall determine a Price Proposal for each work order. This 
information shall be recorded on the Price Proposal form shown in Exhibit 1. 

Pricing of a work order shall be accomplished by multiplying the appropriate unit prices times the 
quantities of each line item required, in order to arrive at a pay value for that line item, then adding all 
such line item pay values to arrive at the Work Order total cost. The Price Proposal total cost represents 
the lump sum payment that will be permitted for the Work Order. Item changes during construction 
shall not justify change to the lump sum payment authorized for the Work Order. 

12. TIMELINESS OF PRICE PROPOSALS 
Since the primary goal of work order contracting is the speedy acquisition of construction services, 
Contractor responsiveness under the terms of this award is paramount. Upon notification of a need for 
services, the Contractor shall acknowledge the request and reply to the Project Manager, or designee, 
within a twenty-four hour period. 

The Contractor is expected to expeditiously prepare and provide a Price Proposal form as shown in Exhibit 
1. Price Proposal shall be provided to the Project Manager within 3 days of request. As part of the Price 
Proposal, the Contractor shall indicate the start and end dates for the work. Contractor shall also attach 
applicable Rights of Entry Forms to the Price Proposal and secure any necessary tree permits prior to 
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submitting a Price Proposal. Right of Entry form is shown as Exhibit 2 and the Tree Permit Form is shown 
as Exhibit 3. 

The Project Manager will evaluate the proposal and, if approved, issue an authorized Work Order. The 
Project Manager reserves the right to disapprove the proposal, in which case he/she shall not have an 
obligation to issue the work order. An Authorized Work Order signed by the Project Manager and 
Contractor will constitute notice to proceed, provided a purchase order is available. 

Failure to respond within the time specified may result in the work being performed by others, no further 
Work Orders being issued to the Contractor, termination of the contract, or the application of monetary 
deductions. 

13. PRICE PROPOSAL DISPUTES 
In the event the City and Contractor are unable to agree on quantities for proposed work, the City may 
reject the Contractor’s proposal and not issue a work order, or may issue an authorized Work Order 
adjusting the proposal based on the City’s evaluation of quantities. 

If, after issuance of a Work Order, the Contractor refuses or otherwise fails to perform the work, the City 
reserves the right to take any or all of the following actions: impose monetary deductions as outlined in 
this specification, obtain the work order services from another firm or terminate the contract within the 
terms thereof. 

14. TIMELINESS OF CONSTRUCTION 
The Contractor is expected to comply with the schedule indicated on an authorized Work Order. Generally, 
the Contractor will be expected to be ready to commence performance of work within fourteen (14) days of 
issuance of the authorized Work Order. Failure to meet this contract requirement may result in the work 
being done by others, no further Work Orders being issued to the Contractor, termination of this contract, or 
declaration of default. Failure by the Awardee to complete the work order work by the respective milestones 
as agreed to above, excluding circumstances that are beyond the control of the Awardee, shall entitle the City 
to assess liquidated damages per calendar day of delay, as indicated in Section 15 Liquidated Damages. 

15. LIQUIDATED DAMAGES. 
It is mutually agreed between the parties that time is the essence of this Bid and that there will be on the 

part of the City considerable monetary damage in the event the Awardee should fail to complete the work 

order within the time fixed for completion or within the time to which such completion may have been 

extended. This amount shall, in no event, be considered as a penalty or otherwise than as the liquidated 

and adjusted damages to the City because of the delay and the Awardee agree that the stated sum per 

day for each such day of delay shall be deducted and retained out of the monies which may become due 

hereunder and if not so deductible, the Awardee shall be liable therefor. The amount of liquidated 

damages, for completion of each work order shall be $250.00 per calendar day. 

16. INVOICING AND PAYMENTS 
Basis for payment shall be the authorized Work Order signed by the Project Manager. On a monthly basis, 
the Contractor shall submit one invoice for a lump sum payment for each completed Work Order. The 
invoice shall include a listing of each work order and the lump sum that was approved for payment. An 
invoice total shall also be included. A copy of a preferred invoice design is shown as Exhibit 4. 

SP-4 



 

 

       
 

   
             

                
     

    

              
      

     
                 

             

   
  

   
   

 

       
         

          
                  

   

      
       

           
     

   
              

                
            
    

   

     
               

       
          

          
           

           

 

 

 

 

 

 

 

 

 

Partial payments for Work Orders will not be authorized unless agreed upon in writing by the Project 
Manager. 

17. WORK CHANGES 
This is a lump sum payment per Work Order contract and, therefore, change orders are not anticipated. 
At his/her discretion, the Project Manager may make design modifications that were not requested at the 
time of the Price Proposal. This will be authorized by a revised Work Order. Contractor shall be entitled to 
all additional bid items that are referenced in this Contract. 

The Contractor shall estimate the cost of the additions using a new Price Proposal sheet and mark “yes” 
in the Work Change box as shown in Exhibit 1. The Project Manager will evaluate the proposal and, if 
approved, issue a Work Order. The Project Manager reserves the right to disapprove the proposal, in 
which case he/she shall not have an obligation to issue new Work Order. An authorized Work Order signed 
by the Project Manager or Transportation Manager and Contractor will constitute a notice to proceed. 

18. WARRANTY REQUIREMENTS 
Work performed under this Contract shall have a warranty for workmanship, labor and materials for 
three years from the date the City makes payment for the Work Order. The only exception to the three 
year warranty term is for grass sod which shall be for a term of thirty days from the date of Work Order 
payment. 

19. CITY OF TAMPA TRAINING FOR TREE WORK 
Contractors are required to secure training for tree work in the City of Tampa, annually, from the City’s 
Parks and Recreation Department prior to commencing work under this contract. The course will include 
the review of the City of Tampa tree ordinance as well as acceptable tree pruning and trimming practices. 
Course tuition is waived. 

20. CITY OF TAMPA TECHNICAL SPECIFICATIONS 
The most current Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction shall be incorporated for construction and materials. The City of Tampa Technical 
Specifications shall govern, except as noted herein. 

21. CONTRACTOR'S REPRESENTATIVE 
The Contractor shall submit in writing to the Project Manager the name of its duly authorized 
representative who will be present on the job during all work activities and is authorized to make decisions 
for the Contractor. Any change in the Contractor's representative shall require written notification to the 
Project Manager prior to such change. Contractor Representative must be available for all construction 
days requested herein. 

22. NOTICE AND SERVICE THEREOF 
All notices, which shall include demands, instructions, requests, approvals, and claims, shall be in writing. 

Any notice to, or demand upon, the Contractor shall be considered sufficiently given if delivered to the 
Contractor's representative at the construction site or to the office of the Contractor specified in the bid 
(or to such other offices as the Contractor may, from time to time, designate to the City in writing), or if 
deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered, with charges 
prepaid, to any telegraph company for transmission, in each case addressed to such office. 
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All notices required to be delivered to the City shall, unless otherwise specified in writing to the 
Contractor, be delivered to the Project Manager, 306 East Jackson Street, Tampa, Florida 33602, and any 
notice to or demand upon the City shall be considered sufficiently given if delivered to the Project 
Manager in the United States mail in a sealed, postage-prepaid envelope, or delivered with charges 
prepaid to any telegraph company for transmission, in each case addressed to said Project Manager or to 
such other representative of the City or to such other address as the City may subsequently specify in 
writing to the Contractor or to its representative at the construction site for such purposes. 

Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery 
or (in the case of mailing) when the same should have been received in due course of post or (in the case 
of telegram) at the time of actual receipt, as the case may be. 

23. CITY PERMITS 
A City of Tampa Right of Way permit is required for work performed within the City of Tampa public rights 
of way. A State of Florida Department of Transportation Right of Way Permit will be required for all work 
performed within State of Florida Rights of Way. The City of Tampa will secure FDOT permits, if applicable. 
Initial right of way permit fees are waived by the city. Contractor may be required to pay permit fees 
resulting from failure to follow schedule as listed on the initial permit applications. 

Right of way permits will establish the requirements for the closure related to number of lanes and/or 
time of day lanes or streets may be closed. The Contractor shall adhere to the requirements as described 
in the permit(s). 

The Contractor shall be responsible for obtaining all other applicable City permits for this project. These 
can include, but may not be limited to, Right-of-way permit(s), tree removal/site clearing permit(s), and 
drainage/earthwork permit(s). The Contractor shall supply any required plans or other information to the 
issuing department. 

The time required for preparing, submitting, reviewing, and issuing the permits shall be included in the 
contract time period shown on the Price Proposal form and no payment shall be made for any delay 
incurred by this process. The cost for obtaining City permits shall be included in the various pay items, and 
no separate payment shall be made therefor. All subcontractors working on the project shall obtain their 
own, separate permits as indicated above. 

24. AS-BUILT PLANS 
The Contractor shall not be responsible for preparation of "As-Built" plans. 

25. MAINTENANCE OF TRAFFIC 
Contractor shall prepare drawings for the Maintenance of Traffic Plan for sidewalk construction work. 
Drawings shall show how pedestrian and vehicular movement will be accomplished. Plans shall also 
include the location of temporary facilities. 

The Contractor shall provide, install and maintain all traffic control devices, barricades, warning signs, 
detour signs, flagmen and any other safety devices that are necessary to protect the public and the 
workmen as required in the FDOT Roadway and Traffic Design Standards, latest revision or as directed by 
the City of Tampa Permits section. Failure or neglect on the part of the Contractor to comply with this 
requirement may constitute contract default. 
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The Contractor shall observe traffic movements through the work site and inspect all traffic control 
devices on a regular basis to ensure that all devices are properly installed and functioning as intended. 

In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally Classified Network 
(collectors, minor arterials, and principal arterials), including all State Roads, the Contractor shall provide 
a maintenance of traffic plan to the City of Tampa, Transportation Division. This plan shall be provided at 
least seventy-two hours in advance of the closure (excluding weekends) and shall contain the following: 

1. Proposed detour routes. 
2. Signing of the complete construction area and detour routes. 

Advance notice information signs advising the public of scheduled closure of major roadways and/or 
information signs advising the public of points of closure and detour routes may be required by the Project 
Manager and will be installed at the Contractor's expense. 

All holes or trenches outside the pavement left open overnight must be covered by an approved method. 
The hole must be surrounded by barricades and roped off for safety. 

The cost of maintaining traffic, excluding advance warning arrow panels, shall be included under the 
various bid items and no additional payment shall be made therefor. 

26. CELLULAR TELEPHONE 
Due to widely distributed locations for work under this contract, the Contractor’s representatives shall 
have a mobile telephone on the jobsite at all times to facilitate communication between the Contractor’s 
work forces and City representatives. Cellular phones must be capable of sending and receiving job site 
pictures. The Contractor shall be responsible for all costs related to mobile telephones. The telephones 
shall be turned on, operational, and manned at all times during the normal work hours mandated in the 
Contract and/or as approved by the Project Manager. Contractor shall respond to all City voice mail 
messages within a reasonable amount of time. 

27. ELECTRONIC MAIL (E-MAIL) 
Due to extensive requirement for written communications under this contract, the Contractor’s 
representatives shall have an active email service in which to facilitate communication between the 
Contractor’s work forces and City representatives. The email service shall be operational and monitored 
for the term of the contract. 

28. ELECTRONIC SUBMISSION OF PRICE PROPOSALS AND OTHER CONSTRUCTION DOCUMENTS 
Due to the volume of price proposals and the speed of communications, the Contractor must be able to 
submit signed price proposals in a protected pdf format electronically. Contractor must also have 
knowledge of and capability to use Microsoft software, such as Excel and Word, for the submitting and 
facilitating of paperwork. 

29. PROJECT PHOTOGRAPHS 
The Contractor shall take photographs or video of the project prior to, during, and after, all construction 
processes for the purposes of settling disputes. 

The Contractor shall not perform clearing operations or actions which will disturb any street or area within 
the project until the Project Manager or designee has been advised thereof and the contractor has had 
adequate opportunity to perform the required photography. 
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30. ON-SITE PAPERWORK 
Contractor or agents of the Contractor shall have the following items available on site: copy of this 
Contract, copy of the authorized Work Order Right of Way Permit which includes Maintenance of Traffic 
Plan, Rights of Entry Forms (if applicable) and Tree Permits (if applicable). 

31. SUBMITTAL REQUIREMENTS PRIOR TO CONSTRUCTION 
Prior to the commencement of work, information about the following items shall be submitted to the 
Project Manager: 

• Concrete Mix Design 

• Curing Compound 

• Expansion Joint Material 

• Truncated Domes 

Information shall include all related items/tasks associated with each item and not be limited to materials 
only. 

32. REQUIREMENTS FOR CONTROL OF THE WORK 
The Contractor shall conduct operations in such a manner that will result in the minimal inconvenience to 
occupants of adjacent homes and business establishments. Access to adjacent residential, public and 
commercial properties shall be provided at all times during work. 

The Contractor shall not commence field work on more than 20 restoration/ramp replacements and 5 
new construction work orders at any time, which includes locations that are not fully restored. Locations 
are not considered fully restored unless all sodding, barricade removals, truncated dome installations, 
utility adjustments, tree trimming and clean-up are completed. 

Site restoration shall be accomplished no later than seven days subsequent to concrete placement. No 
site shall become idle once construction commences. Workers are expected to on location for every 
business day until each work order is closed. Any deviation from this mandate requires prior written 
approval from the Project Manager or designee. 

If the Project Manager determines that the Contractor is not in compliance with these guidelines, the 
Contractor shall cease all layout and demolition activities at the discretion of the Project Manager and 
devote his personnel to restoration of the construction sites. 

33. PROJECT CLEAN-UP 
Clean-up on this project is extremely important and the Contractor will be responsible for keeping the 
construction site neat and clean with debris being removed regularly as the work progresses. 

When a citizen’s complaint is communicated to the Contractor by a citizen or by a City representative, it 
shall be remedied immediately, if possible, or no later than the end of the day. If extenuating 
circumstances dictate that other provisions are required to satisfy a citizen’s complaint, the provision shall 
be acceptable to, and approved by, the Citizen and the City representative. 

If project cleanliness or dust control reaches an unacceptable level in the opinion of the Project Manager, 
the Project Manager will notify the Contractor in writing. If the Contractor does not act to correct the 
situation within four hours in the case of dust control or within 24 hours in the case of general cleanliness, 
the Project Manager may call upon outside forces to provide the appropriate services. No separate 
payment shall be made for site clean-up. 
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34. DAMAGE TO ADJACENT STREETS 
Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, outside the 
project area (not designated for construction), which are determined by the Project Manager to have 
been damaged due to negligent construction related operations and/or equipment, shall be restored by 
the Contractor to its original or better condition without any cost to the City and to the satisfaction of the 
Project Manager. 

35. LINES AND GRADES 
The Contractor shall furnish and maintain stakes and other such material as may be required for setting 
reference marks, establish all working or construction lines and grades as required from the reference 
marks set by the Project Manager, and shall be solely responsible for the accuracy thereof. Costs are 
considered incidental and no separate payment shall be made therefor. The Contractor shall, however, 
be subject to the check and review of the Project Manager. 

36. UTILITY PROTECTION CONSIDERATIONS 
The Contractor shall protect all utilities and other facilities within and adjacent to the construction, unless 
a utility firm has conclusively indicated, or such is shown on the plans, that the certain adjustment, 
removal, reconstruction, or protection of the utility's facility will be performed by that respective utility. 

The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, the 
Contractor shall replace the affected line in strict accordance with the City of Tampa Water Department 
Specifications and Construction Standards, latest, edition, at no extra cost to the City, and shall assure 
that service is maintained at all times. 

The Contractor shall make every effort to protect all wastewater lines. If the main is damaged or lost, the 
Contractor shall replace the affected line in strict accordance with the City of Tampa Department of 
Sanitary Sewer Specifications and Construction Standards, latest edition, at no extra cost to the City. 

It will be the Contractor's responsibility to preserve all existing sanitary sewer services without 
interruption during the construction of storm sewers or the repairs or reconstruction of sanitary sewers. 
The Contractor will be financially responsible for any damages to any and all utilities and other facilities 
which include water mains and sanitary sewage systems. 

37. REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES AND/OR FACILITIES 
Utilities such as storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes, and 
vaults located within the limits of construction of the pavement or sidewalk area to be constructed, 
reconstructed or overlaid shall be relocated or adjusted by the Contractor to conform with the new 
pavement or sidewalk elevation as a part of the work of constructing or reconstructing the pavement or 
sidewalk and no separate payment will be provided therefor. 

Facilities such as benches, light poles, shelters, and roadway signs shall be replaced by the Contractor to 
the City’s specifications. Costs are considered incidental to the cost of construction and no separate 
payment will be made therefor. It is recommended that the contractor document the conditions of the 
work area with pictures prior to work starting. 

Appurtenances of other utilities will be relocated or adjusted by the utility company owning or having 
jurisdiction over the respective utility. 
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Relocations or adjustments requested for the Contractor's convenience or because of delivery of materials 
to the job site shall be the responsibility of and at the expense of the Contractor. 

38. MAILBOX RELOCATION 
All mailboxes within the limits of construction shall be removed and reset or relocated to allow access for 
mail delivery as indicated in FDOT Index 532 or as directed by the Project Manager. No additional payment 
will be authorized for mailbox relocations. 

39. RESTORATION OF MONUMENTS AND HISTORIC PRESERVATION CONSIDERATIONS 
The Contractor shall, with no additional payment, re-establish any permanent survey or mapping of 
monuments which is disturbed or destroyed in the course of the construction project; and, preserve all 
cartouches or stamps that indicate the age of the sidewalk. 

Sidewalks constructed in historic districts, such as Hyde Park, Seminole Heights, Tampa Heights and Ybor 
City, shall adhere to the requirements indicated by the Growth Management Department’s Historic 
Preservation section. In some cases, sidewalk panels must be built 6 ft by 6 ft, scored into 3 ft by 3 ft 
sections. Contractors shall use handheld saws, fitted with two 3/16th blades for cutting the historic 
sidewalks. 

The Contractor shall notify the Growth Management Department’s Historic Preservation Department, in 
writing, prior to removing cartouches or commencing work in historic districts. 

40. FILLING LOW AREAS WITHIN CITY LIMITS 
The Contractor, per Sec. 21-27 (Permit Requirements) of the City of Tampa Code, is prohibited from filling 
any area public or private (except where shown on the construction plans) within the project limits or 
anywhere within the City limits without a permit. 

For filling and/or grading any area, the owner of such area shall obtain a permit from the City of Tampa’s 
Department of Public Works. The owner shall submit existing and proposed contour plans of the area to 
be filled and the adjacent land for determination if a permit could be issued. Drainage patterns cannot be 
altered to the detriment of neighboring property owners or public rights-of-way. 

Concurrently, the permit application will be reviewed by the Parks and Recreation Department. 

The Contractor shall not deposit any fill material within the City limits without an approved permit. A copy 
of the permit shall be submitted to the Project Manager by the Contractor prior to any filling or grading 
operation. 

41. ENVIRONMENTAL PROTECTION 
The Contractor will be held liable for the violation of any and all environmental regulations. Violation 
citations carry civil penalties and in the event of willful violation, criminal penalties. The fact that the 
permits are issued to the City does not relieve the Contractor in any way of its environmental obligations 
and responsibilities. 

42. CONCRETE MIX DESIGN 
The Contractor shall submit to the Project Manager a current concrete mix design which meets 
requirements for Class I Concrete stated in Section 346 of the FDOT Standard specifications for Road and 
Bridge. Concrete mixes shall be secured from an approved FDOT concrete plant. Mix must be a 3000 psi 
or greater concrete mix design. 
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43. DENSITY REQUIREMENTS 

The subgrade, subbase and base densities shall be 98% of the Modified Proctor for all vehicular travel 
ways. The density requirements for asphaltic concrete and soil cement shall be 96% of the Laboratory 
Standard Proctor. All other locations shall attain densities of 98% of the Modified Proctor. No separate 
payment will be made for compaction activities. 

44. PLACEMENT AND FRAMING 
Generally, sidewalk placement will be determined by way of a walk through with City staff and the 
Contractor, prior to the issuance of the Work Order. If available and/or at the Project Manager’sdiscretion, 
plan sheets may be supplied to the Contractor. 

Sidewalk should be located at the property line and should extend from the paved roadway on the “From 
Street” to the paved roadway on the “To Street” or dead-end, unless otherwise requested by the Project 
Manager. Contractor is responsible for locating property lines. Concessions can be made to satisfy 
adjacent property owners and utility or tree obstructions but shall not compromise ADA requirements, 
DPW Technical Standards or FDOT standards and specifications. 

As much as possible, the sidewalk path should be parallel to, match the curvature of, at the same elevation 
of, and a consistent distance from the paved roadway. In areas other than the Historic Districts, smooth 
sweeps are preferred to sharp turns or edges. Consult DPW Project Manager if sidewalk placement is 
difficult, questionable or cannot be constructed to meet requested standards. 

In the case of repairs, sidewalk placement shall not be modified unless approved by the Project Manager. 
For work order scopes that impact less than 30% of the block, restoration is limited to replacement. If 
more than 30% of the block is being restored, then the travel slope and cross slope shall be corrected to 
meet ADA requirements. Pedestrian ramp upgrades shall be included in project scope whenever 
restoration activity is within 30 LF of the intersection. 

Restored sites that are greater than 30% of the block and are not planned to meet ADA slope requirements 
shall be documented on the price proposal. Failure to document an ADA deviation may result in 
adjustments without compensation. 

The Contractor is not relieved of any duty to examine the site for the proposed work or to make any 
investigations or inquiries. Any such examinations, investigations, or inquiries by the Contractor shall be 
done at the Contractor’s expense. 

It is the Contractor’s responsibility to construct the sidewalk at the correct depths. Contractor shall 
contact the Project Manager or designee prior to concrete pouring. 

45. CONCRETE SIDEWALK 
Sidewalk work shall conform to current FDOT Standard Specifications and Design Standards Index. 
However, reinforcement shall not be placed in sidewalk constructed for these projects unless directed by 
the Project Manager. 

Contraction joints shall be placed at five foot intervals. Expansion joints shall be placed at no greater than 
50 foot intervals, at each change in thickness, at fixed objects, where tree root growth is expected, and as 
directed by the Sidewalk Project Manager or designee. 

Payment will be according to the thickness and type of the concrete sidewalk, as designated in the Bid 
Section (4” thick or 6” thick.) In addition to the referenced standard, payment for these bid items includes 
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Maintenance of Traffic, utility investigations; grading, including re-grading of slopes and minor relocation 
of swales and ditches; minor site survey for surface drainage investigations; excavation, clearing and 
grubbing, including removal of sod, soil, tree stumps and/or roots, removal of trees up to 3” caliper, which 
is the diameter 6” above grade; repair, relocation and/or restoration of irrigation sprinkler systems, 
including replacement of piping, sprinkler heads, fittings and other appurtenances, if required, formwork, 
concrete reinforcing, saw cutting, compaction, testing and finishing; disposal of all unusable material that 
is generated; mail box relocations, asphalt patching and re-contouring at the base of pedestrian ramps 
and site cleanup. 

The typical sidewalk template extends two feet from each side of the sidewalk. The cross slope of the 
sidewalk template shall vary from level to (+/-) 2% maximum to facilitate surface drainage and prevent 
ponding of water. Payment for this bid item includes all work hereby described that is required within the 
area 10’ on each side of the sidewalk centerline, which for the purpose of this contract will be called the 
“sidewalk corridor”. Whenever possible, trees shall be saved by shifting, narrowing to 4’, or altering the 
sidewalk/ramp alignment. 

When a new concrete sidewalk will be constructed adjacent to an existing roadway without curb and 
gutter, the proposed grade of the new sidewalk will be determined by the grade of the edge of existing 
pavement. Grading included in this bid item may require reworking the shoulder of the roadway. Shoulder 
rework includes removal of excess material that has built up over time, and/or the addition of suitable 
material to repair erosion or correct slope deficiencies between the edge of pavement and the new 
sidewalk. The finished cross sectional grade between the sidewalk and roadway will provide a 1” reveal at 
the existing edge of pavement and will remain or reestablish proper drainage patterns. Any damage tothe 
existing pavement associated with this contract will be remediated by the Contractor at no expense to the 
City. 

All acceptable on-site excavated material is to be used for incidental grading as indicated above, including 
hauling, distribution, and compaction, prior to the approval of imported fill. Acceptable excavatedmaterial 
is to be free of organics, muck, clay and rocks and other materials that are unsuitable for reuse. 

The Contractor shall secure an inspection from the Project Manager or designee prior to a concrete pour. 
Inspection will include a review of the forms, concrete delivery tickets, concrete and materials. Concrete 
Delivery Ticket shall be provided to DPW representative on the date of the pour. 

Concrete Mix Design and Curing Compound submittal are required before commencing work under this 
Contract. Concrete may be mixed on site for locations requiring sidewalk construction for less than 30 LF. 

Payment for this item shall be made under: 

• 522-1 Concrete S/W 4” 
• 522-2 Concrete S/W 6” 

46. SIDEWALK DESIGN AND AMERICAN DISABILITIES ACT (ADA) CONSIDERATIONS 
Sidewalks shall have at least a 48" continuous unobstructed path at pinch point locations. 

Sidewalks shall have a level 60" x 60" passing space every 200 LF. Driveways can be considered passing 
spaces. 

Sidewalks shall have a maneuvering area of at least 30" x 48", with a front reach of 42", 48" maximum at 
pedestrian controls. 
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Sidewalks shall have no tree grate in travel path. If an inlet top is not appropriate and a grate is required, 
a maximum of 1/2" openings between grate members, perpendicular to the direction of travel is required. 
Grates shall not be installed in pedestrian ramps or crosswalks. 

Sidewalks shall have a travel slope that is less than 5%. Travel slopes greater than 5% are considered 
ramps. In no case shall the ramp exceed 8.33% unless directed by the Project Manager. Sidewalks shall 
have a level landing every 40 LF of travel path. Landing area at the top of pedestrian ramp shall be 48" 
min. 

Sidewalks shall have a cross slope that is 2%, toward the swale when on-site or toward roadway. Sidewalks 
shall not direct stormwater runoff onto private property. Sidewalks shall have no deflections that exceed 
1/4" and panel flag separation shall not be more than 1/2". 

Sidewalks paths shall not have immediate drop-offs. Effort shall be made to place sidewalks at least 1 ft 
from away from drop offs such as grates, etc. 

Sidewalks shall have at least a 24” utility space from roadways, but in no case less than 12” from paved 
roadway. 

Sidewalk pedestrian rails shall not be closer than three linear feet from driveway aprons. 

47. AMERICAN DISABILITIES ACT (ADA) CONFLICTS AND DEVIATIONS FROM STANDARDS 
Prior to submitting a Price Proposal, the Contractor shall identify any conditions that may require 
deviation from ADA requirements or design standards included herein. The Project Manager or his/her 
designee will decide whether work will proceed and will provide a written and signed memorandum 
authorizing any deviations to ADA requirements or construction standards. Failure to secure proper 
written approval for ADA deviations may result in no payment for construction work, and/or no further 
Work Orders being issued to the Contractor; and/or termination of this contract; and/or the filing of claim 
by the City against the Public Construction bond. 

48. CONSTRUCTION IN DRIVEWAYS AND NON-CONCRETE SURFACES 
Driveways made of materials other than concrete or asphalt is considered “decorative.” Decorative 
driveways shall not be modified unless directed by the Project Manager. The sidewalk flag on each side of 
a decorative driveway shall be constructed to match the decorative driveway’s cross-slope. 

Concrete or asphalt driveways/parking areas, which conform to sidewalk cross slope requirements, shall 
remain in place. Paved driveways/parking areas which do not conform to sidewalk cross slope 
requirements and are not considered decorative, shall be saw cut and removed to the limits necessary for 
sidewalk placement. When building sidewalk through asphalt, the sidewalk shall be built of concrete. 
At all locations where new concrete joins existing pavement, the resulting joint shall be neatly edged with 
a joint tool designed for that purpose. Any concrete or concrete residue that is spilled or troweled onto 
the existing pavement during concrete placement and finishing shall be completely removed. 

Aprons may be constructed and/or repaired to protect the sidewalk. When existing driveway is of asphaltic 
type, a base of 6" thickness shall be constructed with a 1" thick asphaltic concrete surface course. The apron 
shall be replaced with concrete. The driveway apron shall match the elevation of the roadway.Driveway 
drop-offs shall be avoided, particularly on roadside. Contractor shall contact property owner when 
driveway aprons will be converted from asphalt to concrete. 
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When there is evidence of use as a driveway and the location is the only vehicle access to the property, a 
new concrete driveway apron shall be constructed as indicated in the DPW Technical Standards and 
current FDOT Index 515. If the sidewalk is not on the property line, concrete shall be feathered at the back 
of the sidewalk in order to avoid a property side drop-off from the sidewalk. 

Driveway transition slopes shall not exceed 13%. The Contractor may be required to provide a sketch of 
the driveway profile, which will include will include the proposed cross slopes subsequent to construction. 

It is the responsibility of the contractor to communicate with the resident any changes in the resident’s 
driveway slope to ensure that there are no conflicts pertaining to vehicle clearance. 

Payment shall be made under: 
• 522-2 Concrete S/W 6” 

49. CONSTRUCTION ON PRIVATE PROPERTY 
Due to the nature of FDOT and ADA requirements, it may be necessary to access private property for the 
purposes of sidewalk construction. Contractor must secure permission to access the property by getting 
the appropriate signature on the "Right of Entry" form as shown in Exhibit 2. Signatures must be secured 
and copies of Right of Entry forms must be submitted with Price Proposals. Contractor must contact the 
Project Manager whenever Right of Entry forms are necessary. The Project Manager will assist in securing 
permissions. 

Contractors are strictly prohibited from performing work on private property for parties other than the 
City while performing work for the City on the same block. The restriction is to prevent the community 
from having a perception that private work is being subsidized by tax dollars. Failure to comply may result 
in the Work Order being finished by others; and/or no further Work Orders being issued to the Contractor; 
and/or termination of this Contract. 

50. CONSTRUCTION IN FRONT OF PARCELS UNDER DEVELOPMENT 
The Contractor shall not construct sidewalks at locations where facility improvements are active, and shall 
contact the Project Manager to determine if a site is planned for construction by new development and 
should be omitted from construction plans. 

51. CONSTRUCTION NEAR UTILITY BOXES 
The Contractor shall avoid utility box placement in the sidewalk path. In no case shall utility box placement 
be at the edge of a sidewalk flag. The utility box shall be “wholly within” the sidewalk flag, at least 2 inches 
from the flag’s edge. 

52. CONSTRUCTION OF PEDESTRIAN RAMPS AND DETECTABLE WARNING STRIPS 
All pedestrian ramps shall comply with current FDOT Roadway and Traffic Design Standards Index No. 304 
and 310, except that Detectable Warning Strips, a.k.a. truncated domes, for District Seven Construction 
and Maintenance, should be either inset ceramic tiles or thermoplastic detectable warning strips. 

Contractor shall use only truncated dome systems that can be installed no later than seven days 
subsequent to pour. The sidewalk side of the truncated domes shall not be farther than 60 inches from 
paved roadway. 
At least 36 inches of a dedicated ramp shall be in the direction of travel. At cross intersections, two 
pedestrian ramps are preferred to be installed at 90 degrees. 
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Whenever the area between two pedestrian ramps at cross intersections is less than two square feet, the 
area shall be filled with concrete. The location should be built as a curved radius ramp. 

Truncated domes shall be placed such that a person cannot pass the dome system at the end of the 
sidewalk and reach the roadway. In other words, a barrier must exist between every part of the pedestrian 
ramp’s end and the roadway asphalt. 

Sidewalks shall have pedestrian ramps that are constructed such that the ramps are directed in line and/or 
perpendicular to the sidewalk. In no case shall the pedestrian ramp be directed toward the center of the 
roadway. 

Pedestrian ramps shall face directly to, and be “wholly within”, the crosswalk markings. 

Sidewalks shall have detectable warning strips that are the full width of the ramp and 24" deep, 2” from 
the back of curb. Truncated domes shall not be installed on the flared sides of the pedestrian ramp. 

Utility boxes and grates shall be avoided in sidewalk paths and shall not be included in pedestrian ramps. 
Monolithic pedestrian ramps are not permitted unless approved by the Project Manager. Curbs and 
sidewalks shall be poured separately. 

The quantity to be paid for detectable warning strips under this bid item shall be based on the number of 
pedestrian curb ramps, each, that are acceptably installed. 

Payment for this item shall be made under 527-2 Detectable Warning Strips. 

53. CONSTRUCTION OF CURB (VARIABLE HEIGHT) AND RETAINING WALL 
When site conditions require concrete construction in addition to the sidewalk, such as inlet aprons, 
significantly deepened edges, etc., which would not normally be included in the Contract sidewalk or 
driveways items, the Project Manager may direct the construction of such auxiliary concrete which shall 
conform to the requirements of Section 400 Concrete Structures. The concrete construction may require 
simple forming which shall be included in the unit cost of the concrete items. Concrete for curbs and 
sidewalks shall be placed separately. 

The Contractor shall construct D-Curb or Modified D-Curb when site conditions warrant retaining adjacent 
soil, and when directed by the Project Manager. 

D-Curb shall be used whenever soil must be retained that is 0 - 6 inches above sidewalk. Modified D-Curb 
shall be used whenever soil must be retained over 6 inches but less than 10 inches above the sidewalk. 

Expansion joints in curb or curb-and-gutter shall be placed at all inlets, radius points, horizontal and 
vertical points of intersection, and as otherwise directed as the Project Manager. They shall be located at 
intervals of 100 feet between other expansion joints or ends of runs. 

Reference: 

• FDOT Design Standard 300 for D-Curb 

• FDOT Standard Specifications Section 400 for Concrete Structures 

• FDOT Standard Specifications Section 415 Reinforcing Steel 
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20-C-00048; Citywide Sidewalk Maintenance and Restoration FY20 Sheltered Market 

Concrete Mix Design and Curing Compound submittal are required before commencing work under this 
Contract. Concrete may be mixed on site for locations requiring sidewalk restoration for less than 30 LF -
only. 

Payment for this item will be: 
• SP-55.01 Concrete Class I (Miscellaneous) CY 
• 520-2-4 Concrete Curb Type D (Variable Height) LF 

• 520-1-10 Concrete Curb Type F LF 

54. SIDEWALK DAMAGE DURING CONSTRUCTION 
Contractor is responsible for guarding sidewalk corridors, particularly during the concrete curing period. 
Contractor shall increase emphasis when working near schools and parks. The City will not be responsible 
for any damage to the sidewalk corridor prior to acceptance. No separate payment will be made for 
materials, labor or equipment for monitoring. 

55.1 REMOVAL OF EXISTING CONCRETE FLATWORK 
This bid item includes the removal of existing concrete sidewalks, including driveways, to the limits 
necessary to properly construct the various aspects of this project. All concrete flatwork that is removed 
will be neatly saw cut and removed from the work area without damaging adjacent pavement, curb, 
landscaping, irrigation sprinkler system, or other facilities. Any damage thus shall be remediated by the 
Contractor at no cost to the City. 

The quantity to be paid for under this bid item is the square yards of existing concrete flatwork calculated 
by field measurement that is to be removed. This bid item is to be used for all types of pavement and 
appurtenances that are encountered, including reinforced or non-reinforced concrete, brick, paver block, 
rip-rap, concrete rubble, gravel, and other composites that are considered functioning as sidewalks. The 
area of appurtenances that have irregular surface configurations, such as steps, ditch paving, toe walls, 
retaining walls, etc. shall be calculated by projecting them to an approximatelyhorizontal plane. Existing 
concrete flatwork removal (sidewalk and driveway) shall extend to the nearestexisting joint, or such that 
no section of the pavement less than 5 LF remains, or as directed by the ProjectManager or designee. 

The unit price for Removal of Existing Concrete Flatwork includes labor, materials, special tools, 
equipment, excavation, backfill, hauling, disposal costs, Maintenance of Traffic, utility investigation and 
incidental items necessary to accomplish the work in accordance with contract documents. 

Payment for this item will be made under SP 55.1 Removal of Existing concrete flatwork which is included 
in the Proposal. 

55.2 REMOVAL OF EXISTING ASPHALT PAVEMENT 
This bid item includes the removal of existing asphalt pavement, to the limits necessary to properly 
construct the various aspects of this project. All asphalt pavement that is removed will be neatly saw cut 
and removed from the work area without damaging adjacent pavement, curb, landscaping, irrigation 
sprinkler system, or other facilities. Any damage thus shall be remediated by the Contractor at no cost to 
the City. 

The quantity to be paid for under this bid item is the square yards of existing asphalt pavement calculated 
by field measurement that is to be removed. 
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The unit price for Removal of Existing Asphalt Pavement includes labor, materials, special tools, 
equipment, excavation, backfill, hauling, disposal costs, Maintenance of Traffic, utility investigation and 
incidental items necessary to accomplish the work in accordance with contract documents. 

Payment for this item will be made under SP-59 Removal of Existing Asphalt Pavement which is included 
in the Proposal. 

56. REMOVAL OF EXISTING CURB 
This Proposal item includes the removal of existing curb to the limits necessary to properly construct the 
various aspects of this project. All curb that is removed shall be neatly saw cut and removed from the 
work area without damaging adjacent pavement, curb, landscaping, irrigation sprinkler system, or other 
facilities. Any damage thus incurred will be remediated by the Contractor at no cost to the City. If existing 
pavement overlaps the curb or curb and gutter, it shall be neatly saw-cut at the face of the curb to facilitate 
the removal. 

The quantity to be paid under this item is the length in linear feet of existing curb determined by field 
measurement that is removed. This item is to be used for all types of concrete curb, and curb and gutter, 
(excluding granite and asphalt) that are encountered, including reinforced or non-reinforced concrete, 
and other composites that are considered to be functioning as curb and gutter. Existing curb removal shall 
extend to the nearest joint or such that no section of curb less than five linear feet remains, or as directed 
by the Project Manager or designee. Removal of asphalt curbing is considered incidental to sidewalk 
construction. 

Arrangements for granite curbing disposal must be made by contacting the Project Manager. On 
occasion, the City of Tampa collects this material for use elsewhere in the City. 

The unit price for Existing Curb Removal includes labor, materials, special tools, equipment, excavation, 
backfill, hauling, disposal costs, Maintenance of Traffic, utility investigation and all incidental items 
necessary to accomplish the work in accordance with the Contract Documents. 

Payment for this item will be made under SP-58 Removal of Existing Curb and Gutter which is included on 
the Proposal. 

57. RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY 
The Contractor shall remove any shrubbery, trees less than 6 inches in diameter, other landscaping, 
walkways, planters, and irrigation systems which are in conflict with the proposed construction. Diameter 
measurements shall be taken below the forks of trees, 5 ft above ground level. These items shall be 
restored, relocated, and/or reconstructed as shown in the plans or as directed by the Project Manager. 
No separate payment will be made for the cost of removing, restoring, relocating, and reconstructing the 
above items. 

58. GRASSING AND/OR SODDING 
Sodding work shall conform to FDOT Standard Specification Section 575 Except as noted. 

Lawn, road shoulders, and other locations where construction will occur that are well maintained and 
show healthy grass at the time of construction, or where otherwise directed by the Project Manager, shall 
be sodded with either Pensacola or Argentine Bahia Type or St. Augustine type sod as applicable. Sodding 
shall generally be limited to the one foot wide area adjacent to the newly constructed sidewalk and 
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otherwise as directed by the Project Manager. Sod shall be placed such that the side of the sidewalk is not 
visible. 

The quantity to be paid for under this section shall be the area in square yards of sod installed by the 
Contractor and accepted by the Project Manager. Such payment shall be full compensation for furnishing 
materials, labor, and all incidentals necessary to complete the work which includes, but is not limited to, 
fertilizer and water, mowing, edging, staking, pinning, and any additional maintenance that is required 
until the work order has been accepted. Contractor should anticipate at least one watering subsequent to 
sod installation. 

If lapping of sod is required by field conditions, there will be no additional compensation above the area 
that was actually sodded. When multiple courses of sod are required, sod joints will be staggered. Sod 
shall be placed with tight joints and be neatly keyed into surrounding turf at the existing grade. When 
deemed necessary by the City, sod shall be rolled with a lawn roller at no additional cost to the City. 

Sod that is dead, dying, or deemed unacceptable by the Project Manager or designee shall be promptly 
removed from site by the Contractor. 

Payment for this item will be made under SP-60.01 Solid Sod (Bahia) or E575-1-4 Solid Sod (St. Augustine) 
or 570-1-2 Performance Turf, Sod. 

59. TREE PROTECTION 
Tree barricades shall be constructed and maintained at trees indicated on the plans as "to be protected" 
and/or as directed by the Project Manager. Generally, barricades are to be placed ten feet from the trunk 
of each protected tree. 

Barricades shall be constructed of commercially available pine lumber; as follows: Vertical members shall 
be 2" x 2" or larger, generally spaced twelve feet apart. Horizontal members shall consist of one (1) 1" x 
2" board. 

No separate payment shall be made for tree protection. 

60. TREE TRIMMING 
In addition to Tree Trimming required in the FDOT Standard Specification Section 110, the Contractor shall 
trim tree limbs and shrubbery to a height of eight feet above sidewalks and the right-of-way in the project 
area, and as directed by the Project Manager. 

The Contractor shall contact the Parks and Recreation Department when it is necessary to trim or cut a 
branch from a tree that is greater than four inches in diameter. The Parks and Recreation Department 
shall be contacted and written authorization for branch removal shall be received prior to commencement 
of trimming or cutting tree branches. 

Payment for tree trimming or branch removal shall be considered incidental to sidewalk construction 
costs, and no separate payment shall be made therefor. 

61. TREE ROOT PRUNING 
Prior to submitting a Price Proposal, the Contractor shall secure a tree permit from the Parks and 
Recreation Department when work will be within ten feet of a tree. Tree permit fees are waived. 
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No excavation shall occur within the radius of protected trees. All roots designated to be removed shall 
be severed at the perimeter of the designated protected radius leaving a smooth, uniform section at the 
remaining root end to prevent root damage. Contractor is authorized to prune roots less than two (2) 
inches in diameter. Root pruning shall be performed with an approved root pruner, as approved by the 
Parks and Recreation Department. Use of backhoe or axe to shave roots is prohibited. Failure to properly 
comply with requirements may result in sanctions as specified by Chapter 13 of the City of Tampa 
Municipal Code. 

Root pruning along pipelines, manholes, inlets, and other underground appurtenances and structures 
shall be considered incidental to sidewalk construction, and no separate payment will be made therefor. 

Payment for this item will be made under 105-1 Root Pruning. 

62. IMPORTED FILL/BORROW EXCAVATION (EARTH FILL) 
This bid item includes the importation of suitable fill material when acceptable on-site excavated material 
is insufficient to construct the various components of this project. The importation of fill material will not 
be permitted until all acceptable on-site material has been exhausted. If this condition becomes imminent 
on an individual work order project, the Contractor shall notify the Project Manager prior to submitting a 
Price Proposal. The project needs will be assessed and the estimated quantity of additional fill material 
will be agreed upon. 

Payment for this item will be made under SP-65-2 Additional Grading. 

63. TEMPORARY STOCKPILING AND STORAGE 
The Contractor must ensure that stockpiling in no way constitutes a public hazard or nuisance and does 
not interfere with the natural surface runoff in the area. 

The Contractor shall not stockpile unsuitable excavated material, such as broken asphalt, trash, and 
removed concrete. Supplies and suitable excavated materials can be stored in the rights of way while 
the Contractor is working on location. 

If the Contractor intends to store or stage materials, equipment, construction debris, etc. on private or 
public property outside of the rights of way, the Contractor shall do the following: 

• Obtain the permission (in writing) from the owner of the property where stockpiling is desired. 
The City shall not be a party to any agreement between the Contractor and private owner(s). 

• Provide a copy of the written agreement to the City prior to using the property. The written 
agreement shall specify the terms, term period, identify the parties involved, and be signed by an 
authorized individual representing property owner and Contractor. Agreement shall also include 
a schematic of existing contours of the property. 

• At the conclusion of the stockpiling activity, the Contractor shall obtain a signed letter of release 
from the property owner that he/she is completely satisfied with the stockpiling operation and 
with the restoration of the property. A copy of the letter shall be furnished to the Project 
Manager. 

64. EROSION CONTROL PLAN 
The Contractor shall adhere to best management practices per FDOT Standards, FDEP, and SWFWMD 
regulations and conditions. Payment for these items shall be incidental to the work. 
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65. PARKING METERS 
The Contractor shall make payment to the Department of Mobility, Parking Division located at 107 North 
Franklin Street, Tampa, Florida 33602 for any and all metered parking spaces occupied or made unusable 
or unavailable as a result of, or because of, construction activity by the Contractor. Private automobiles 
may not be parked in any reserved space. 

In order to receive temporary or permanent ‘Reserved’ signs in parking areas which are regulated by 
parking meters, there shall first be payment paid to the Parking Revenue Fund for the elimination of each 
such meter a charge based on current schedules. 

In the event that an entire block of parking meters are reserved for a period of ninety days or longer, the 
Contractor may arrange a payment schedule with the Department of Public Works, Parking Division. Said 
payment schedule shall be paid on a monthly basis after a deposit equivalent to the first and last months’ 
rental charges have been received by the Parking Division prior to the commencement of construction. A 
copy of the payment receipt must be attached to the Price Proposal sheet. 

Any meter or meters which may sustain damage due to construction activities in the immediate area must 
be removed. The Parking Division can be consulted for meter removal/installation charges. Failure to have 
a meter(s) removed will result in the Contractor being held liable for damage occurring to said meter(s); 
and, the Contractor will be required to reimburse the Department of Public Works, Parking Division for 
meter(s) repaired or replaced. 

Payment for this item will be made under SP-08 Contingency Allowance. 

66. HANDRAILS AND GUIDERAILS 
Handrails shall be installed in accordance with current FDOT Design Standards and Technical 
Specifications. Handrails shall be installed per the direction of the Project Manager or as directed in the 
plans, if provided. 

Temporary handrails shall comply with OSHA regulation 1926 Safety and Health Regulations for 
Construction, Subpart M—Fall Protection, 1926.502 Fall protection systems criteria and practices. 

Payment for these items shall be: 

• 515-1-2 Aluminum Handrail (FDOT Index 870-2-Rail) LF 

• 515-2-3 Aluminum Handrail (FDOT Index 860-Picket) LF 

• SP-11 Temporary Handrail for Aluminum Handrail Repair LF 

67. RETAINING WALL SYSTEM, GRAVITY WALL/SEGMENTAL BLOCK WALL <5 FT HEIGHT 
Retaining Wall shall be installed in accordance with current FDOT Design Standards and Technical 
Specifications. Retaining Walls shall be installed per the direction of the Project Manager. 

Price and payment shall be full compensation for all the work and materials required per square foot. 

Payment for this item shall be made under 

• 548-20 Retaining Wall System, Gravity Wall/Segmental Block Wall < 5 FT Height SF 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(DMI 30 FORM) 
[] Partial [] Final 

Contract No.: WO (if any): Contract Name: ____________________ 
Contractor Name: Address: ________________________________ 

Federal ID: Phone: Fax: Email: _________________ 
GC Pay Period: Payment Request/Invoice Number: City Department: ______________ 

Total Amount Requested for pay period: $____________ Total Contract Amount (including change orders): $___________ 
-Type of Ownership - S = SLBE, O = Other 

Type, 
Federal ID 

Company Name 
Address 

Phone & Fax 

Total 
Subcontract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 

Amount Pending 
Previously 
Reported 

Sub Pay Period 
Ending Date 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to subcontractors/consultants on this contract. 
Signed: Name/Title: Date: 
DMI 30 form (rev. 01/2026) Note: Detailed Instructions for completing this form are on the next page 
Forms must be signed and dated, or they will be considered incomplete. Failure to sign this document or return it unsigned can be cause for determining 
that a company is in non-compliance with Ordinance 2008-89. 



   
 

        
        

     
   

       
       
          
   
     
      
      
   
   
           
     

    
      
           
       
   
         

  
       
       

        
      
       
      
     
      
   
      
     

       

Page 2 of 2 – DMI Payment 
Instructions for completing DMI Sub-(Contractor’s/Consultants/ Suppliers)Payment Form(DMI 30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  If applicable, 
after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of Contractor in Connection 
with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 

(Modifying or omitting information from this form may result in non-compliance.) 
• Contract No.  This is the number assigned by the City of Tampa for the proposal. 
• W.O. If the report covers a work order number (W.O. for the contract, please indicate it in that space. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID. A number assigned to a business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• Pay Period. Provide start and finish dates for the pay period. (e.g.  05/01/13 – 05/31/13) 
• Payment Request/Invoice Number. Provide a sequence number for payment requests.  (ex. Payment one, write 1 in the space, payment 

three, write 3 in the space provided.) 
• City Department.  The City of Tampa department to which the contract pertains. 
• Total Amount Requested for the pay period. Provide all the dollars you are expecting to receive for the pay period. 
• Total Contract Amount (including change orders). Provide the expected total contract amount. 
• Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
• See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at the bottom 

middle of the form. 
• Partial Payment. Check if the payment period is a partial payment, not a final payment. 
• Final Payment. The check for this period is the final payment period. 

The following instructions are for the information of all subcontractors used for the pay period. 
• (Type) of Ownership. Indicate SLBE or Other. 
• Federal ID. A number assigned to a business for tax reporting purposes. 
• Company Name, Address, Phone & Fax. Provide company information for payment verification. 
• Total Subcontract Amount. Provide the total amount of subcontract for the subcontractor, including change orders. 
• Amount Paid to Date. Indicate all dollars paid to date for the subcontractor. 
• Amount Pending, Previously Reported. Indicate any amount previously reported for which payments are pending. 
• Amount To Be Paid for this Period. Provide the dollar amount requested for the pay period. 
• Sub Pay Period Ending Date.  Provide the date for which the subcontractor invoiced for the work performed. 
If any additional information is required or you have any questions, you may call the Office of Equal Business Opportunity at (813) 274-5522. 
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