
   

 

 
 
 

  
  

   
 

 
     

 
 

        
      

 
 

     

    

 
 

         
      

     
 
 

 

 
   

 
 
 

   
 
 
 

City of Tampa 
Jane Castor, Mayor 

------------------- tampagov.net ---

Contract Administration 
Richard Mutterback, Director 

306 East Jackson Street, 4N 
Tampa, FL 33602 

Office (813) 274-8116 
Fax: (813) 274-7368 

ADDENDUM 1 
Via E-Mail 

DATE: June 4, 2024 

Contract: 24-C-00016; Herman Massey Park Rehabilitation 

Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1: Insert pages SGP-1 through SGP-7. 

Item 2: Insert pages SC-1 through SC-4. 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum 
shall remain in full force and effect. 
Questions are to be e-mailed to ContractAdministration@tampagov.net . 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 

mailto:ContractAdministration@tampagov.net


  

 

 

    
  

    
 

   
    

 
  

  
  

  

 

 

 

  

               
   

     
      

                  
    

 

 

  

 
  

  

    

 

Contract 24-C-00016; Herman Massey Park Rehabilitation 

SUPPLEMENTARY GENERAL PROVISIONS 

1.0 GENERAL: 

1.1 This Section sets forth modifications to the "General Provisions" of the Contract Documents which are 
referred to as Specifications, General Provisions. 

1.2 Paragraph numbers and titles used herein refer to similarly numbered and titled articles in the General 
Provisions. 

1.3 Only those paragraphs contained herein shall be assumed to be modified.  Paragraphs not appearing herein 
shall apply as written in the General Provisions. 

1.4 Any portion of the General Provisions, whether or not modified herein, may be further modified in Special 
Conditions and in the Instructions to Bidders of these Specifications. 

1.5 Where the Supplementary General Provisions, Special Conditions and Instructions to Bidders conflict with 
the General Provisions, the Supplementary General Provisions, Special Conditions and the Instructions to 
Bidders shall take precedence. 

2.0 MODIFICATIONS TO THE GENERAL PROVISIONS AS FOLLOWS: 

2.1 SECTION 1 SCOPE AND INTENT 

G-1.02 WORK INCLUDED 

The first paragraph shall be deleted in its entirety and replaced by the following paragraph: 

"The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of construction necessary or proper for performing and completing 
the work.  He shall obtain all required permits.  He shall perform and complete the work in the manner best calculated 
to promote rapid construction consistent with safety of life and property and to the satisfaction of the Engineer, and in 
strict accordance with the Contract Documents. The Contractor shall clean up the work and maintain it during and 
after construction, until incidental thereto.  He shall repair or restore all during performance of the work." 

2.2 SECTION 3 WORKING DRAWINGS 

a. Change to read as follows: 

SECTION 3 SHOP DRAWINGS 

b. Replace the existing paragraphs in their entirety with the following paragraphs: 

G-3.01 SCOPE 

Shop drawings, schedules, etc., shall be submitted to the Engineer and/or Architect in quadruplet, 
accompanied by a letter of transmittal.  Subcontractors and suppliers shall submit shop drawings and make requests 
for approvals through their respective prime Contractors. 

The drawings shall be numbered consecutively and shall accurately and distinctly present the following: 

(1) Names of equipment or materials, and the locations at which the equipment or materials are to be 
installed in the work. 

SUPPLEMENTARY GENERAL PROVISIONS SGP-1 



 

 

 

 
 

 

   
  

 

  

  
   

 
    

   

 
      

    
 

   
 

               
  

  
      

  
 

   
 

   
 

      
 

  

      

Contract 24-C-00016; Herman Massey Park Rehabilitation 

(2) All working and erection dimensions. 

(3) Arrangement and sectional views. 

(4) Necessary details, including complete information for making connections between work under this 
contract and work under other contracts. 

(5) Kinds of materials and finishes. 

(6) Parts list and description thereof. 

The Engineer and/or Architect may decline to consider any shop drawing that does not contain complete 
data on the work and full information of related matters. 

Fax submittals will not be reviewed. 

G-3.02 APPROVAL: 

Shop drawings shall be examined by the Contractor prior to his transmitting them to the Engineer and/or 
Architect. Shop drawings submitted to the Engineer and/or Architect shall bear the Contractor's stamp of approval 
evidencing that he has examined and checked each drawing and that he has found said drawings to be in 
accordance with the Contract requirements.  Any drawings submitted without this stamp will not be considered by the 
Engineer and/or Architect and will be returned to the Contractor for re- submission. 

If the shop drawings show departures from the Contract requirements, the Contractor shall make specific 
mention thereof in his letter of submittal and the following shall be submitted: 

(1) Each request shall include a complete description of the proposed substitute and the name of the 
material or equipment for which it is to be substituted. 

(2) Furnish drawings, cut, manufacturer's printed specifications, performance and test data and any 
other data or information necessary for a complete evaluation of both the item specified and the 
proposed substitute item. 

Approval of the drawings shall constitute approval of the subject matter thereof only and not of any 
structure, material, equipment or apparatus shown or indicated. 

Approval of the drawings shall be general and shall not relieve the Contractor of responsibility for the 
accuracy of such drawings, nor for the quantities of materials and equipment, nor for the proper fitting and 
construction of the work, nor for the furnishing of materials, tools, equipment, etc., required by this contract and not 
indicated on the drawings. 

No work called for by Shop Drawings shall be done until the said drawings have been approved by the 
Engineer and/or Architect. 

The Contractor shall revise and resubmit the shop drawings as required by the Engineer and/or Architect 
until approval thereof is obtained. 

The City shall retain four (4) copies of all submittals unless the Engineers and/or Architect makes a specific 
request for additional copies. 

Items Submittals *Approval 

All trade Fourteen (14) Days Fourteen (14) Days 
SUPPLEMENTARY GENERAL PROVISIONS SGP-2 



 

 

 

 
  

  

     

 

 

     
   

   

  

   
   

 

  

   
       

 

    

   

   

  

  

   

 

  

Contract 24-C-00016; Herman Massey Park Rehabilitation 

*From date of receipt of submittal. 

Delays on account of tardy or untimely submittals will not be considered as causes of extension of time of the 
Contract or increases to the Contract Sum. 

G-3.03 JOB SITE: 

One (1) copy of all approved submittals SHALL BE available at the Contractor's Office at the job site. 

2.3 SECTION 4 MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS 

In the first paragraph, second line, delete the word "specifications" and substitute the words "Contract 
Documents". 

G4.03 REFERENCE TO STANDARDS 

The following paragraph shall be added in its entirety: 

"Compliance with the Standard Building Code, latest edition, and all local electrical and plumbing codes 
shall be required.  In the event of a conflict in code requirements, the most stringent code or standard shall 
apply." 

G-4.05 EQUIVALENT QUALITY 

Add the following sentence to paragraph two:  "Any professional fees associated with shop drawing review of 
materials or equipment submitted for approval as equivalent to that specified shall be borne by the Contractor. 

2.4 SECTION 5 INSPECTION AND TESTING 

G5-01 GENERAL 

The City shall provide soil density and concrete strength testing only. 

G-5.02  COST 

The City shall provide soil density and concrete strength testing only, without cost to the Contractor. 

G-5.06 PRELIMINARY FIELD TESTS 

G-5.07 FINAL FIELD TEST 

A. Add the following sentence to BOTH of the above paragraphs: 

The Contractor shall provide, at NO EXTRA COST to the City, ALL labor, tools, equipment, materials, etc., 
for the Engineer and/or Architect to make any field test that may be required in the judgment of the Engineer 
and/or Architect. 

2.5 SECTION 6 TEMPORARY STRUCTURES 

G-6.03 CONTRACTOR'S FIELD OFFICE 

SUPPLEMENTARY GENERAL PROVISIONS SGP-3 



 

 

  

   
    

  

 
 

 

 

      
   

   
               

  

 

  
  

   

  
 

     
 

          
  

   

  

        
   

     
 

  
 

   
       

 

Contract 24-C-00016; Herman Massey Park Rehabilitation 

A. Delete this paragraph G-6.03 in its entirety. 

2.6 SECTION 7 TEMPORARY SERVICES 

G-7.01 WATER, G-7.02 LIGHT AND POWER 

The City of Tampa shall provide, at no cost to the Contractor, water and electricity facilities for installation of 
this project.  All water and electricity shall be applied and/or connected by the Contractor. 

G-7.07 TELEPHONE 

The Contractor shall furnish the Engineer with a telephone number(s) by which the Engineer may contact 
the site. 

2.7 SECTION 14 MISCELLANEOUS 

G-14.04 USE OF EXPLOSIVES: 

Explosives will not be used on the work except when authorized by the Engineer and/or Architect. The use 
of same, if authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost care 
will be exercised by the Contractor so as not to endanger life or property.  The Contractor will assume full 
responsibility in connection with use of any explosives even though authorized. Explosives will not be stored within 
the City limits. 

G-14.05 OWNERSHIP OF MATERIALS: 

The removal of any underground and surface structures as required shall be performed in a careful manner 
to permit salvaging of as much material, such as pipe and brick, also broken section of sidewalk, as practical for use 
in repair and maintenance of City-owned facilities. 

Such acceptable salvaged material remains the property of the City and shall be placed in stock piles so as 
not to interfere with new construction work but accessible for loading and hauling by the City or by the Contractor 
within the free haul limit of six (6) miles.  The Engineer and/or Architect shall direct the Contractor as to the location 
of stockpile. 

The paving material, such as vitrified brick, asphalt block and other paving materials removed from the 
excavated areas and suitable for reuse but not reused in the work, shall also be considered the property of the City. 
The handling of such materials shall be as set forth elsewhere in the Specifications or Special Provisions. 

G-14.06 NOTICE OR SERVICE THEREOF: 

All notices, which shall include demands, instructions, requests, approvals and claims, shall be in writing. 

Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the office of the 
Contractor specified in the bid (or to such other office as the Contractor may, from time to time, designate to the City 
in writing), or if deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered, with charges 
case addressed to such office. 

All notices required to be delivered to the City shall, unless otherwise specified in writing to the Contractor, 
be delivered to the Engineer and/or Architect, Department of Public Works, Municipal Office Building, 4th Floor North, 
City Hall Plaza, Tampa, Florida 33602, and any notice to or demand upon the City shall be sufficiently given if 
delivered to the office of the said Engineer and/or Architect, or if deposited in the United States mail in a sealed, 
postage-prepaid envelope, or delivered with charges prepaid to any telegraph company for transmission, in each 
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Contract 24-C-00016; Herman Massey Park Rehabilitation 

case addressed to said Engineer and/or Architect or to such other representative of the City or to such other address 
as the City may subsequently specify in writing to the Contractor for such purposes. 

Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or 
(in the case of mailing) when the same should have been received in due course of post or (in the case of telegram) 
at the time of actual receipt, as the case may be. 

G-14.07 REQUIREMENTS FOR CONTROL OF THE WORK: 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer and/or Architect to be attended by the Contractor and representatives of the various utilities and others for 
the purpose of establishing a schedule of operations which will coordinate the work to be done under this contract 
with all related work to be done by others within the limits of the project. The Contractor shall be prepared for this 
meeting and shall present a comprehensive construction schedule for all items of work to be accomplished by him, 
which will be used as the basis for the development of an overall operational schedule and a list of subcontractors to 
be used on this work. 

All items of work on this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week.  The progress of the work will be reviewed by the Engineer and/or Architect at the 
end of each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the Engineer 
and/or Architect. 

The Contractor shall conduct his operations in such a manner as will result in a minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as directed or as 
conditions in any particular location may require. 

G-14.08 WORK DIRECTIVE CHANGE: 

"A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution 
of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the 
work, or responding to an emergency.  A Work Directive Change will not change the contract price or the time for 
completion, but is evidence that the parties expect that the change directed or documented by a Work Directive 
Change will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion.  "Without invalidating the Agreement, additions, 
deletions or revisions in the Work may, at any time or from time to time, be authorized by a Change Order or a Work 
Directive Change.  Upon receipt of any such document, the Contractor shall promptly proceed with the work 
involved." 

G-14.09 RESERVED PARKING SIGNS IN PARKING METER AREAS 

Not Applicable. 

G-14.10  EROSION AND SEDIMENT CONTROL: 

During construction, the Contractor shall provide adequate erosion and sediment controls to prevent 
adverse effects to the environment and public and private property. He shall construct and maintain control structures 
necessary to prevent erosion and sediment.  He shall conduct and schedule construction operations to avoid, 
prevent, and minimize erosion and sediment.  He shall comply with City, County, State, and Federal codes, laws, and 
regulations and the plans and specifications for this project pertaining to erosion and sediment prevention and 
control. 
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Contract 24-C-00016; Herman Massey Park Rehabilitation 

At the Preconstruction Conference, the Contractor shall present a plan for erosion and sediment prevention 
and control.  This plan shall include the operations methods, also temporary and permanent control measures and 
structures to be used on this project. 

G-14.11 ENGINEER'S FIELD OFFICE: 

Not Applicable. 

G-14.12 PROJECT SIGNS: 

The Contractor shall furnish and install, as directed by the Engineer and/or Architect, a project sign of 
design, size, color, etc., as per drawing page SIGN-1 and SIGN-2. 

G-15.0  NOTIFICATION TO CONTRACTORS: 

All Contractors working in City of Tampa buildings and facilities that contain ACM will be provided with a 
written notice, including contract custodial firms.  The notice when applicable will advise Contractors about the 
possibility of encountering ACM while working for the City and will require Contractors to become familiar with 
locations of ACM within their work areas.  The Contractor Notice shall include the name and phone number of the 
designated Building Asbestos Contact Person assigned to that building/facility. This notice is provided in Appendix 
C. 
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Contract 24-C-00016; Herman Massey Park Rehabilitation 

Appendix C 

Contractor Notification Requirements 

Asbestos-Containing Material (ACM) may be present in the facility. The presence of ACM does not necessarily 
mean that a hazard exists; however, a hazard may be created when ACM is disturbed and asbestos fibers become 
airborne.  The best way to maintain a safe environment is to avoid the disturbance of ACM. 

It is possible that you may encounter ACM while working in the facility. On the bulletin board, there is a summary of 
known locations of ACM in that building.  The summary may or may not be all inclusive.  Therefore, workers must 
exercise caution and be watchful for materials that might contain asbestos.  Avoid disturbing ACM or suspected ACM 
as you carry out your work. 

If your work necessitates the disturbance of ACM you shall take whatever precautions that are necessary to protect 
human health and the environment from asbestos fibers. At minimum, you will comply with all Federal, Sate, and 
Local responsible for assuring that you are medically certified, trained, and equipped with the proper personal 
protective devices for safe handling of ACM.  You must notify the designated Building Asbestos Contact Person 
before disturbing any asbestos-containing materials in City-Owned buildings.  The designated Building Asbestos 
Contract Person is listed on the bulletin board with the asbestos location summary. 

If you need additional information regarding ACM in a particular building or would like to see a copy of the Operations 
and Maintenance Plan, contact the Building Asbestos Contact Person responsible for the building for which you will 
be working. 

Comply with all regulatory requirements for removal and disposal. 
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Contract 24-C-00016; Herman Massey Park Rehabilitation 

SPECIAL CONDITIONS 

1.0 PRECONSTRUCTION BRIEFING: 

The Contractor, upon receiving notice that he has been awarded the contract for the construction of the project, shall 
make an appointment with the Engineer and/or Architect for said briefing. The Contractor shall bring to this meeting 
the following: 

1. Contract Documents not yet submitted. 
2. A detailed Job Progress Schedule. 
3. Samples, questions, etc., he feels necessary. 
4. List of subcontractors. 

Failure to bring the above items to the meeting will result in cancellation of meeting.  Once items have been 
submitted, meeting will be rescheduled by the City.  Site access and commencement of work will not be allowed 
during period between meetings. 

Contractor shall have representatives present at meeting that are familiar with, and conversant on, the scope of the 
work and Contract Document requirements. Failure to have such persons present will also result in cancellation and 
rescheduling of meeting until such a time when condition is corrected. 

Elapsed time as a result of the Contractor's failure to comply with above will not result in an extension of contract 
time. 

2.0 SITE REVIEW: 

Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and adjacent 
premises and the various means of approach and access to the site, and make all necessary investigations to inform 
themselves thoroughly as to the facilities for delivering, placing and operating the necessary construction equipment, 
and for delivering and handling materials at the site, and inform themselves thoroughly as to all difficulties involved in 
the completion of all the work in accordance with the Contract Documents. 

The Contractor shall immediately, upon entering project site for the purpose of beginning work, review project site 
with the Engineer and/or Architect for the purpose of selecting area(s) to place materials for storage. 

The Contractor must exercise proper precaution to verify all figures shown or indicated on the drawings, all existing 
trees, paved areas; utilities, etc., shall be located before beginning any work, and he shall be held responsible for any 
error resulting from his failure to exercise such precaution. 

2.1 LAYING OUT WORK: 

The Contractor shall locate all general reference points and take necessary action to prevent their destruction; lay out 
his own work and be responsible for all lines, elevations, measurements, grading, trenching, backfilling, utilities and 
other work to be executed by him for a complete project under this contract. 

The Contractor shall lay out all work and have final approval by the Engineer and/or Architect before installation 
begins. Contractor shall be held responsible for any error resulting from his failure to exercise such approval. Said 
errors shall be corrected by the Contractor at NO EXTRA COST to the City. 

The Contractor shall coordinate with the Parks Department and shall identify each and every tree to remain prior to 
the start of work. The specific trees to remain shall be approved by the Parks Department. 

The final location of all work to be performed shall be made jointly by the Engineer and/or Architect and the 
Contractor at the project site. 
SPECIAL CONDITIONS SC-1 



 

  

 

     
 

        
    

   
  

 

    
 
 

   

   
 

    
    

   

 
 

 

   
  

 

    
     

                   
 

  
  

    

  

    

Contract 24-C-00016; Herman Massey Park Rehabilitation 

3.0 SAFETY AND HEALTH STANDARDS: 

The performance of all construction under this contract shall conform to ALL Local, State, Federal Occupation Safety 
and Health Act Standards. 

At the end of each work day, all work areas shall be left in a safe condition.  Barricades and/or warning devices shall 
be provided for at any open excavations or barriers on the project site. 

The Contractor's attention is directed to paragraphs Article 3.07 and Article 12.03 of the Agreement, and paragraph 
G-7.04 of the General Provisions. 

4.0 INFORMATION FOR COLOR SCHEDULES: 

Not later than thirty (30) calendar days after authorization to proceed with contract work, the Contractor shall submit 
to the Engineer and/or Architect the names of all manufacturers and trade names for all materials involving selection 
based upon color or texture or other design appearance features which are to be used in this project.  Where 
samples are necessary for such selection, furnish same. 

If such information is not furnished by Contractor within thirty (30) day period, the Engineer and/or Architect will select 
colors and textures from products named in the Contract Documents. 

5.0 RESPONSIBILITY OF CONTRACTOR: 

The Contractor shall take all necessary precautions to protect all project surfaces and adjoining areas from 
mechanical damage from tools, equipment, materials, supports, etc., and shall provide adequate protection from 
leaking lubricants or fluids from his equipment. 

Damage to said project surfaces and adjoining areas caused by a lack of protection or negligence by the Contractor 
shall be repaired and/or replaced at NO EXTRA COST to the City and to the full satisfaction of the Engineer and/or 
Architect. 

The Contractor and all subcontractors are charged with the protection of the work and property, but the final 
responsibility for these provisions rests with the Contractor who shall take complete charge of the project site from 
start to finish of work. 

The Contractor shall take particular precautions to protect existing trees and plant material.  All trees and other plant 
material to remain shall be marked by the City prior to start of work. 

Excavation, earthwork or sitework within the drip line of existing trees shall be done either manually or by methods 
approved by the City of Tampa Parks Department. 

If the Contractor damages any tree or plant material in any way he shall be required to replace the damaged tree or 
plant material as follows: 

1. Trees 

a. Replace a 6" caliper or less with a 6" caliper of the same species. 

b. Replace a 7"-10" caliper with two (2)  6" caliper of the same species. 

c. Replace a 10"-15" caliper with three 6" caliper of the same species. 

SPECIAL CONDITIONS SC-2 



 

  

    

   

     

   

  
    

       

  
 

         
    

   

 

  

                  
     

 

  
    

     

      

 
 

      
 

   

 

 

 
       

              
     

Contract 24-C-00016; Herman Massey Park Rehabilitation 

d. Replace a 16"-20" caliper with five (5) 6" caliper of the same species. 

e. Replace a 21"-36" caliper with ten (10) 6" caliper of the same species. 

2. Plant Material 

Replace any damaged plant material with an equal size and quantity of the same material. 

The replaced trees and plant material shall be guaranteed by the Contractor for a period of six (6) months. 

6.0 COORDINATION WITH N.I.C. ITEMS: 

The Contractor shall give to the Engineer and/or Architect, in writing, a time schedule for the installation or removal of 
all N.I.C. items at the beginning of the project.  Failure of the Contractor to supply the Engineer and/or Architect with 
said schedule shall not be used for reason of time extension by the Contractor. 

7.0 ELECTRICAL SERVICE LOCATION: 

The Contractor shall verify and coordinate the service location with the local power company and the Engineer and/or 
Architect. 

The Contractor shall coordinate with the local power company and shall include in his bid all costs for electrical 
service to work area(s) under this Contract, including but not limited to new service, connections from existing and/or 
new service and all required labor, equipment, materials etc. and all other associated electrical work. 

8.0 SCHEDULING: 

The Contractor shall provide the City with a detailed schedule prior to start of work. 

Contract activities shall not interfere with the daily operations and use of the facility, including but not limited to the 
community center, park, shelter, parking, drives, walks, etc.  Contractor shall provide barricades, etc., as needed to 
comply with this requirement. 

The schedule shall be a fully developed, horizontal bar-chart type Contractor's construction schedule.  Provide a 
separate time bar for each significant construction activity. Provide a continuous vertical line to identify the first 
working day of each week.  Use the same breakdown of units of the Work as indicated in the "Schedule of Values". 

Unless otherwise directed or approved, prepare schedule on a single 8-1/2" X 14" sheet of plain bond white paper. 

Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each 
element on the schedule with other construction activities; include minor elements involved in the sequence of the 
Work.  Show each activity in proper sequence.  Indicate graphically the sequences necessary for completion of 
related portions of the Work. 

Contractor shall also prepare schedule in accordance with applicable portions of Section 4.02 of the Agreement. 

9.0 ASSIGNMENT OF CONTRACT:  Not applicable. 

10.0 WORKMANSHIP AND MATERIALS: 

Workmanship and materials shall be installed in accordance with accepted standards of the specific trade, as defined 
by the applicable recognized trade association(s). In the event of a conflict between these trade standards and the 
Contract Documents, the conflict shall be brought to the Engineer's and/or Architect's attention writing and the final 
decision shall be made by the Engineer and/or Architect. 
SPECIAL CONDITIONS SC-3 
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11.0 RECORD DRAWINGS: 

During the course of the work, Contractor shall maintain, at the site, a clean undamaged set of the Contract 
Documents. Contractor shall mark set, on a daily basis, with location and progress of all contract work, including but 
not limited to: 

1. Sewer, water, stormwater and irrigation fabrication drawings showing to scale all manholes, all 
distances and angles between manholes, line dimension, grid co-ordinates, trunk lines, inverts and 
cleanouts, 

2. Fencing, roadway, parking and sleeving, 

3. Electrical service, and 

4. General building location. 

Drawings shall be on site at all times and available for review by the City.  Failure of Contractor to have drawings on 
site and/or up to date may result in suspension of work until situation is corrected.  Extension of contract will not be 
granted for such condition. 

At conclusion of work, the Contractor shall provide the City with one complete set of Electronic Record Drawings 
incorporating changes described above, and four marked hard copy sets of as-built record drawings clean and 
damaged free shall also be submitted to the City at the same time.  Electronic files will be issued to the Contractor by 
the City of Tampa.  These files will be AutoCAD DWG, AutoCAD DWF or Adobe PDF latest versions. 

All Record Drawing surveys shall be completed and certified by a Florida Registered Professional Surveyor and 
Mapper hired and/or employed by the Contractor, and shall consist of survey data collected on all constructed 
improvements, so they may be compared to and contrasted with the design plans and/or construction drawings. The 
annotated disk shall delineate all changes and deviations to the planned improvements within the project limits.  All 
changes and deviations shall be clearly shown on the drawing files. 

12.0 ON SITE RECYCLABLE CRITERIA: 

Contractor shall make reasonable attempts to recycle and/or salvage at least 50% of non-hazardous construction 
and demolition debris. Contractor shall develop and implement a Construction Waste Management Plan that 
identifies the materials that are to be diverted from disposal by weight or volume and be directed to a recycling 
facility. Specific area(s) on the construction site shall be designated for collection and tracking of the designated 
materials as needed. Location of the recycling area on site shall be coordinated with the project owner's 
representative on site prior to construction start. The intent of this section is to encourage recycling where practical 
in the context of the scope of work. 

Contractor shall submit the following but not limited to items related to this section: 

1. Provide a submittal of the contractor's plan of action to recycle 

2. Contractor is required to document all activities with above requirements and provide to the city upon request 
items that are recyclable, documentation of the quantity of material disposed at a recycling facility. 

END OF SPECIAL CONDITIONS 

SPECIAL CONDITIONS SC-4 




