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CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT  
306 E. Jackson Street 280A4N 
Tampa, FL  33602 

******************************************* 
BID NOTICE MEMO 
******************************************* 
Electronic Bids are not allowed for these projects. 

Physical Bids will be received no later than 1:30 p.m. at the above address on the indicated Date(s) for the 
following Project(s): 
************************************************************************************** 
CONTRACT NO.:   22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal – FDOT LAP ReBid 2 

BID OPENING:  1:30PM, Tuesday, August 06, 2024  ESTIMATE:  $798,791 SCOPE:  Construction of two new 
mast arm traffic signals at the intersection of W Cleveland Street and S Rome Avenue. As part of the project, 
minor geometric changes will be made as appropriate, including curb bulb outs, new crosswalks, pedestrian 
signals, ADA-compliant ramps, detectable warning mats, and drainage modifications. 
************************************************************************************** 

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson 
Street, Tampa, Florida 33602. The public is not allowed to attend in person.  To view the Bid Opening follow 
these instructions:    

To join the Microsoft Teams meeting from your computer, tablet, or smartphone. 
Click here to join the meeting 
Meeting ID: 292 828 652 204 Passcode: hE5XMy  
Download Teams | Join on the web Or call in (audio only)  +1 941-263-1615,,135358761#   United States, 
Sarasota  Phone Conference ID: 135 358 761#   Find a local number | Reset PIN 

https://www.tampa.gov/ 

In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida Statutes, persons 
with disabilities needing a reasonable accommodation to participate in this public hearing or meeting should 
contact the City of Tampa’s ADA Coordinator at least 48 hours prior to the proceeding.  The ADA 
Coordinator may be contacted by phone at 813-274-3964, email at TampaADA@tampagov.net, or by 
submitting an ADA - Accommodations Request online form available at 
http://www.tampagov.net/ADARequest.  

Please note that the City of Tampa may not be able to accommodate any request received less than 48 
hours before the scheduled public hearing or meeting. 

Plans and Specifications and Addenda for this work may be examined at, and downloaded from, 
www.demandstar.com.   
Files are also available at http://www.tampagov.net/contract-administration/programs/construction-
project-bidding.   

Email Questions to: contractadministration@tampagov.net. 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_N2FjYjI5MDYtZmM5Yy00MWEwLWEzNjQtY2FjYmFiMWZkOTRm%40thread.v2/0?context=%7b%22Tid%22%3a%228d9d0373-5c91-45b4-905b-12fe918cb628%22%2c%22Oid%22%3a%22feef4a32-6fe7-4d02-b67a-a5751c672188%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+19412631615,,135358761
https://dialin.teams.microsoft.com/4512eb87-edac-469e-b2a6-3809849d8bff?id=135358761
https://dialin.teams.microsoft.com/usp/pstnconferencing
https://www.tampa.gov/
http://www.tampagov.net/ADARequest
http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
mailto:contractadministration@tampagov.net
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CITY OF TAMPA, FLORIDA 

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 2

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., August 06, 2024, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, construction of two new mast arm traffic signals at the intersection of W Cleveland 
Street and S Rome Avenue. As part of the project, minor geometric changes will be made as appropriate, including curb bulb outs, new 
crosswalks, pedestrian signals, ADA-compliant ramps, detectable warning mats, and drainage modifications with all associated work 
required for a complete project in accordance with the Contract Documents. 

A contractor must be pre-qualified in accordance with Rule Chapter 14-22 on the date of the Bid Opening or provide sufficient evidence 
of qualifications within ten (10) days thereof.  All bidders must provide Certification of Current Capacity and Status of Contracts on Hand 
on the day of Bid Opening.  

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 

Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures. 
Protests not conforming therewith shall not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, 
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically 
stated in this solicitation and as follows: 
Director of the Contract Administration Department (CAD) 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
City legal department 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.  Refer to Section 287.133, Florida Statues. 

Bidders are hereby notified that in any contract entered into pursuant to this notice, disadvantaged (DBE’s), women or minority business 
enterprises (DBE’s) will be afforded full opportunity to bid and will not be discriminated against on the grounds of race, religion, sex, 
color or national origin in consideration for an award. 

Technical questions - contractadministration@tampagov.net 
(Budget:  $435396)  

N-1
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid in the City of Tampa, as 
required for a complete project, as shown on the plans and detailed in the specifications. The work is located on land owned 
or controlled by the City of Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his Proposal 
as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.   
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
 
 

I-1a  
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information 
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 200 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project 
shall be $1,685  per calendar day.

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third-party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the Florida Department 
of Transportation, JULY 2023 Standard Specifications for Road and Bridge Construction 
. 

I-1b
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 INSTRUCTIONS TO BIDDERS  
SECTION 1 – SPECIAL INSTRUCTIONS 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) 

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID. 

SUBCONTRACTING GOAL – (WMBE and SLBE) 

In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been 
established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBEs 
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified 
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a 
corresponding numerical percent is indicated).    Project Industry Category: Construction 

Project Goal(s): _____% U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program) 
per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 

_____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 
_____% U-WMBE/SLBE Combined (EBO Program) 

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 
together with City-certified SLBEs 

_____% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified 
firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business 
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive 
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, 
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for 
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at 
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal 
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the 
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBEs) will count toward 
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. 
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the 
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with 
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established 
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s 
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City’s request for clarification of 
information submitted with bid and not to “cure” omissions or deficiencies of the bid. 

NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated 
“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract 
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt 
from the GFECP MBD Form-50 requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) 
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, 
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be 
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this 
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying 
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the 
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within 
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) 
char/digit LAP Agreement Contract Number for this project is G     . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportunityCompliance 

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10 
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the 
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited 
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)’ listing all subcontractors (including non-certified) 
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)’ is to be submitted with 
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at 
https://tampa.diversitysoftware.com 
For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-

274-5522. (3-18) I-1c
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     INSTRUCTIONS TO BIDDERS 
         SECTION 1 - SPECIAL INSTRUCTIONS 

FDOT must maintain a statewide database of all firms that are participating or attempting to participate in FHWA-
assisted contracts. The list must include all firms that bid on prime contracts or bid or quote subcontracts on FHWA-assisted 
projects, including both DBEs and non-DBEs.  The Bid Opportunity List is used to record bidders’ information for all 
subcontractors or sub consultants who submitted bids to primes.  All  contractors  must  enter  their  bid opportunity 
information in the  Equal Opportunity Compliance (EOC) System  http://www.dot.state.fl.us/equalopportunityoffice/
eoc.shtm within 3 business  days  of  submission  of  the  bid  or  Proposal  for  all  subcontractors  or subconsultants 
who quoted bids for FHWA-assisted projects. 

Note:  All new Primes submitting a bid will need to apply for an EOC UserID and Password, 
http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm  The FDOT LAP Contract Number for this project is ___________. 

DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be 
utilized.  Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   

After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 

I-1.11 CONTRACT EXCLUSIONS:  
Contractor purchased equipment for State or local ownership is expressly excluded from this Contract. 

Local hiring preference is expressly excluded from this Contract. 

Owner force account contracting is expressly excluded from this Contract. 

Public agencies in competition with the private sector are expressly excluded from this Contract. 

Publicly-owned equipment is expressly excluded from this Contract. 

Salvage credits are expressly excluded from this Contract. 

State or local preferences are expressly excluded from this Contract. 

Nothing in the contract is to be construed as limiting the Proposal to domestic-owned contractors only. The Proposal 
does not include the Florida orders on business with Syria, Cuba, Iran, and Sudan. 

I-1.14 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 

I-1.15 AGREEMENT
SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
Add the following: 
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I-1.12 STANDARDIZED CHANGED CONDITIONS
 
23 CFR 635.109 is included by reference and is applicable where not already covered by the agreement.
 
I-1.13 BID SECURITY:
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best KeyRating Guide 
Property/Casualty. 

A requirement to use State or Locally produced materials is expressly excluded from this contract.

A requirement to use certain materials provided by the City is expressly excluded from this contract.

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice;
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities

except as necessary to complete continued portions of the Contract;
(c) terminate all subcontracts and orders to the extent they relate to the Work terminated;
(d) proceed to complete the performance of Work not terminated; and
(e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated

Work.

The amount to be paid to the Contractor by the City because of the termination shall consist of: 
(a) for costs related to work performed on the terminated portion of the Work prior to the effective date

including termination costs relative to subcontracts that are properly chargeable to the terminated portion
of the Work;

(b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other
expenses reasonable necessary for the preparation of termination settlement proposals and supporting
data; additional costs of termination and settlement of subcontracts excluding amounts of such
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the
preservation, protection or disposition of the terminated Work; and

(c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on
the entire Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 
Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 

SECTION 7 – Agreement, Article 7.02(3), Add the following to the end of the first sentence …. “as specified in the 
Rental Rate Blue Book” 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 
replace with the following new article: 

ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 

without discrimination and must not maintain, provide or permit facilities that are segregated. 

SECTION 10 – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 

ARTICLE 11.03 INTENTIONALLY OMITTED. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage.  

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST.
TAMPA, FLORIDA 33602.

I-1.16 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment
eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.17 SCRUTINIZED COMPANIES CERTIFICATION.

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding. 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or services of 
any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are engaged in a boycott of 
Israel, and of $1 million or more with companies that are on either the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are engaged in business operations in 
Cuba or Syria. Specifically, Section 287.135(2), Florida Statutes, states: “A company is ineligible to, and may not, bid on, 
submit a proposal for, or enter into or renew a contract with an agency or local governmental entity for goods or services of: 
(a) Any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the
company is on the Scrutinized Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a
boycott of Israel; or (b) One million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or
renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is engaged in
business operations in Cuba or Syria.”

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 287.135, Florida 
Statutes, and shall not be in violation at the time the company enters into or renews any resulting contract; and (ii) agrees 
any such resulting contract shall be deemed to contain a provision that allows the City, at its option, to terminate such 
contract for cause if the company is found to have submitted a false certification, been placed on one or any of the foregoing 
Lists, been engaged in a boycott of Israel, or been engaged in business operations in Cuba or Syria. 

I-1.18 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 

I-1.19 APPRENTICESHIP REQUIREMENTS AND REPORTING FORM

Bidders shall comply with the conditions of the Apprenticeship Requirements and Reporting Form, Ordinance No. 2021-33, 
incorporated into the Contract and as specified therein. 

I-1.20 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 

I-1.21  CONFLICT OF INTEREST
The Contractor shall comply with the following provision, and shall include, and require its subcontractors to
include in each subcontract the following provision: No member, officer or employee of the Recipient or of the
locality during his tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or
the proceeds thereof.
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.22 INDEMNIFICATION

To the extent provided by law, the Contractor shall indemnify, defend, and hold harmless the City and the 
State of Florida, Department of Transportation, including the Department’s officers, agents, and employees, 
against any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) 
of the Contractor, or any of its officers, agents, or 
employees, acting within the scope of their office or employment, in connection with the rights granted to or 
exercised by the Contractor hereunder, to the extent and within the limitations of Section 768.28, Florida 
Statutes. 

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond the limits set forth 
in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by the Contractor 
to indemnify the City for the negligent acts or omissions of the City, its officers, agents, or employees, or third 
parties. Nor shall the same be construed to constitute agreement by the Contractor to indemnify the 
Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or third 
parties. This indemnification shall survive the termination of this Agreement. 

I-1.23 s.20.055(5) Florida Statutes

It is the duty of every state officer, employee, agency, special district, board, commission, contractor, and 
subcontractor to cooperate with the inspector general in any investigation, audit, inspection, review, or 
hearing pursuant to this section. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY
Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein.  The Proposal Form
must not be detached herefrom.  All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made.  The computed total
price for each unit price Contract Item shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for Item".  The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for Item".  If a
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal.  In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern.  In no case is the Agreement Form to be filled out or
signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal. 
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a 
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy will be delivered to the
prospective bidder's representative.  Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted.  All addenda so issued shall
become part of the Contract Documents.

I-2.04 BID SECURITY
Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract.  Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond.  Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS
The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
ordinances, rules and regulations applicable and having the force of
law.

I-2.06 PUBLIC CONSTRUCTION BOND
The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida.  Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
recently circulated BEST'S KEY RATING GUIDE PROPERTY-
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners.  When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary.  Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so.

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS
The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein.  Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders.  Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind.  The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

I-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may

be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed.  The City further
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS
Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items.

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD
The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents.  Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals.  The successful Bidder will be required to possess, or
obtain, a valid City Occupational License.

I-2.12 INSURANCE REQUIRED
The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1.

I-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.

I-2.14 NONDISCRIMINATION IN EMPLOYMENT
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices.

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS
The Bidder's attention is directed to the Contract Provisions of the
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement.

I-2.16 NOTICE TO LABOR UNIONS
If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED
CONSTRUCTION  CONTRACTORS
A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause.  The form of
certification may be bound herein following the form of Bid Bond.

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246. 
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS
By the submission of a Proposal, each Bidder acknowledges that he
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation.  Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed
$100,000).  The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project.  * * * * * * * END of SECTION * * * * * * *



CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document, Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub­ 

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance, complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage, provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim, litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 
1

A. Commercial General Liability (CGL) Insurance on the most current

Insurance Serv ices Office (ISO) Form CG 00 01 or its equivalent on an

"occurrence" basis (Modified Occurrence or Claims Made forms are not

acceptable without prior written consent of the City). Coverage must be

provided to cover liability contemplated by the Agreement including without

limitation premises and operations, independent contractors, contractual

liability, products and completed operations, property damage, bodily, personal

and advertising injury, contractual liability, explosion, collapse, underground

coverages, personal injury liability, death, employees-as-insureds. Products and

completed operations liability coverage maintained for at least 3 years after

completion of work. Limits shall not be less than $1M per occurrence and $2M

general aggregate for Agreements valued at $2M or less; if valued over $2M,

a general aggregate limit that equals or exceeds the Agreement's value. If a

general aggregate limit applies; it shall apply separately to the project/location

(ISO CG 2S 03 or 2S 04 or equivalent).  (ALWAYS APPLICABLE)

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to

the ownership, maintenance, and use of all owned, non-owned, leased, or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined

single limit each occurrence bodily injury and property damage for

Agreements valued at $100,000 or less or (b) $1M combined single limit

each occurrence bodily injury and property damage for Agreements valued

over $100,000. If transportation of hazardous material involved, the MCS-90

endorsement (or equivalent). (ALWAYS APPLICABLE)

C. Worker's Compensation (WC) & Employer's Liability Insurance for

all employees engaged under the Agreement, Worker's Compensation

as required by Florida law. Employer's Liability with minimum limits of

(a) $500,000 bodily injury by accident and each accident, bodily injury by

disease policy limit, and bodily injury by disease each employee for

Agreements valued at $100,000 and under or (b) $1M bodily injury by

accident and each accident, bodily injury by disease policy limit, and bodily

injury by disease each for all other Agreements. (ALWAYS APPLICABLE)

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or

more, at least $4M per occurrence in excess of underlying limits and no more

restrictive than underlying coverage for all work performed by Firm. May also

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE)

E. Builder's Risk Insurance for property loss exposure associated with
construction/renovation/additions to buildings or structures, including materials or

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the
project's completed value, have no coinsurance penalties, eliminate the

"occupancy clause", cover Finn (together with its contractors, subcontractors of

every tier, and suppliers), and name City as a Loss Payee. (IF APPLICABLE)

F. Installation Floater coverage for property (usually highly valued

equipment or materials such as compressors, generators, etc.) during its

installation. Coverage must be "All Risk" including installation and transit for

no less than 100% of the installed replacement cost value. (IF APPLICABLE)

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors

Professional Liability ( CPrL)/ Medical Malpractice Insurance where

Agreement involves Florida-regulated professional services (e.g. architect,

engineer, design-builder, CM, accountant, appraiser, investment banker

medical professional) at any tier, whether employed or independent,

vicarious design liability exposure (e.g. construction means & methods,

design supervision), value engineering, constructability assessments/reviews,

BIM process, and/or performance specifications. Limits of at least $1M per

occurrence and $2M aggregate; deletion of design/ build liability exclusions,

as applicable, and maintained for at least 3 years after completion of
work/services and City's acceptance of same. (IF APPLICABLE)

H. Railroad Protective Liability CRPL) Insurance for construction within

50ft of operated railroad track(s) or where affects any railroad bridge,
trestle, tunnel, track(s) roadbed, or over/under pass. Subject to involved

rail road's approval prior to commencement of work. (IF APPLICABLE).

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement

involves asbestos and/or environmental hazards/contamination risks

(defined broadly, e.g. lead, mold, bacteria, fuel storage, underground work,

cleanup (owned or non-owned sites),pollutant generation/transportation,

marine/natural resource damage, contamination claim, restitution, business

interruption, mold, fungus, lead-based paint, 3rd party claims/removal,

etc.), with limits of at least $1M per occurrence and $2M aggregate,

maintained for at least 3 years after Agreement completion. (IF APPLICABLE)

J. Cyber Liability Insurance where Agreement involves portals allowing

access to obtain, use, or store data; managed dedicated servers; cloud

hosting services; software/hardware; programming; and/or other IT services

1
"M" indicates million(s), for example $1M is $1,000,000 

INS -1 Document updated and approved by Legal and Risk Management as of  08/16/2016 



and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm, and shall include, but not be limited to, claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information, extortion, virus 

transmission, and network security. Coverage, as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K.     Drone/UAV Liability Insurance where Agreements involves unmanned 

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per 

occurrence, and $2M aggregate; may be provided  by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work 

being conducted near, above, or on "navigable waters" for not less than 

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M.   Garagekeeper/Hangerkeeper/Marina Operator Legal Liability 

Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership, 

garage services, towing, etc. and/or operation of a hangar, marina, or air 
 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft  storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs, mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover­ age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where 

premises, building, structure, or improved real property is leased, licensed, or 

otherwise occupied by Firm. Property Insurance against all risks of loss to any 

occupant/tenant improvements at full replacement cost with no coinsurance 

penalty, including fire, water, leak damage, and flood, as applicable, 

vandalism and malicious mischief endorsements. lOB by which minimum 

monthly rent will be paid to City for up to 1year if premises are destroyed, 

rendered inaccessible or untenantable, including disruption of utilities, water, or 

telecommunications. (IF APPLICABLE) 

0.   Liquor Liability/Host Liquor Liability where Firm directly or indirectly 

provides alcoholic beverages, limits of at least $1M per occurrence and 

$1M aggregate. (IF APPLICABLE) 

P.  Educators Legal Liability Insurance where day care, after school 

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of  Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department, 306 E Jackson St, Tampa, FL 33602     Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________ 

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 01 04 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm  shall  require  and  verify  that  all  such entities 

maintain  insurance meeting  all requirements  stated  herein  with  the  City as an additional  insured  by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY- To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE   AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g.  participants in  an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials, departments, officers, officials, employees, and volunteers to the same extent as Firm. 

INS - 2  Document updated and approved by Legal and Risk Management as of 08/16/2016 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(FORM MBD-30) 
[  ] Partial  [  ] Final   
Contract No.:  WO#,(if any): Contract Name:
Contractor Name: Address:
Federal ID:   Phone:  Fax: Email:
GC Pay Period: Payment Request/Invoice Number:   City Department: 

Total Amount Requested for pay period: $  Total Contract Amount(including change orders):$ 
-Type of Ownership - (F=Female M=M

NM = Native Am.,  
ale),  BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,  NF 

CF CM = Caucasian S = SLBE 
Type 

Trade/Work 
Activity  

Total 
Sub Contract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 
Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

Federal ID 

$ $

$ $

$ $

$ $

$ $

$ $

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub – 
contractors/consultants on this contract.    

Signed: Name/Title:  Date: 
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page 



Page 2 of 2 – DMI Payment 
Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 

(Form MBD-30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. 
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 

 Contract No. This is the number assigned by the City of Tampa for the bid or proposal.
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space.
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
 Contractor Name. The name of your business.
 Address. The physical address of your business.
 Federal ID. A number assigned to a business for tax reporting purposes.
 Phone.  Telephone number to contact business.
 Fax. Fax number for business.
 Email. Provide email address for electronic correspondence.
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13)
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space,

payment three, write 3 in space provided.)
 City Department.  The City of Tampa department to which the contract pertains.
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period.
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change

orders that may increase or decrease the original contract amount.
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate.
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at

the bottom middle of the form.
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form.
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form.

The following instructions are for information of any and all subcontractors used for the pay period. 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE.
 Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor.
 SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract.
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification

of the subcontractor.
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments.
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders.
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor.
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending.
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period.
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work.

Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522.
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 

Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 

as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 

(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 
Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits. 
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 Cleveland Street at Rome Avenue

ReBid

Contract 22-C-00027

Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

0101  1 MOBILIZATION LS 1

0102  1 MAINTENANCE OF TRAFFIC LS 1

0999 25 CONTINGENCY LS 1 Twenty Five Thousand Dollars 25,000.00

0102 14 TRAFFIC CONTROL OFFICER HR 24

0102 60 WORK ZONE SIGN ED 3280

0102 74  1 CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC ED 4350

0102 74  8 CHANNELIZING DEVICE- PED LCD FD 2840

0102 76 ARROW BOARD /ADVANCE WARNING ARROW PANEL ED 110

0102 99 PORTABLE CHANGEABLE MESSAGE SIGN,TEMP ED 248

0102115 TYPE III BARRICADE ED 220

0104 18 INLET PROTECTION SYSTEM EA 2

0108  1 MONITOR EXISTING STRUCTURES- SETTL LS 1

0110  1  1 CLEARING & GRUBBING AC 0.06

0110  4 10 REMOVAL OF EXIST CONC SY 122

0120  1 REGULAR EXCAVATION CY 125.8

0120  6 EMBANKMENT CY 49.6

0285715 OPTIONAL BASE,BASE GROUP 15 SY 50

0327 70  6 MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH SY 516

0334  1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN 6.8

0337  7 83 ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22 TN 46.7

0425  5 MANHOLE, ADJUST EA 1

0425  5  1 MANHOLE, ADJUST, UTILITIES EA 1

0520  2  4 CONCRETE CURB, TYPE D LF 635

0522  2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" SY 237

0527  2 DETECTABLE WARNINGS SF 91

0570  1  2 PERFORMANCE TURF, SOD SY 59

1644800 FIRE HYDRANT, RELOCATE EA 1

0700  1 11 SINGLE POST SIGN, F&I GM, <12 SF AS 2

0700  1 12 SINGLE POST SIGN, F&I GM, 12-20 SF AS 3

0700  1 60 SINGLE POST SIGN, REMOVE AS 5

0700 13 15 RETROREFLECTIVE SIGN STRIP- F&I, 5' EA 2

0706  1  3 RAISED PAVMT MARK, TYPE B EA 26

0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1
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 Cleveland Street at Rome Avenue

ReBid

Contract 22-C-00027

Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

0711 11123 THERMOPLASTIC, STD, WHITE, SOLID, 12" LF 224

0711 11124 THERMOPLASTIC, STD, WHITE, SOLID, 18" LF 45

0711 11125 THERMOPLASTIC, STD, WHITE, SOLID, 24" LF 54

0711 11170 THERMOPLASTIC, STD, WHITE, ARROW EA 2

0711 11224 THERMOPLASTIC, STD, YELLOW, SOLID, 18" LF 10

0711 14125 THERMOPLASTIC, PREFORM, WHITE, SOLID,24" LF 140

0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA 1

0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW EA 1

0711 16101 THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6" GM 0.06

0711 16201 THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6" GM 0.082

0711 17  1 THERMOPLASTIC, REMOVE SF 18

0630  2 11 CONDUIT, F& I, OPEN TRENCH LF 275

0630  2 12 CONDUIT, F& I, DIRECTIONAL BORE LF 185

0632  7  1 SIGNAL CABLE- NEW OR RECO, FUR & INSTALL PI 1

0633  3 15 FIBER OPTIC CONN HDWR, PRETERM PATCH PAN EA 1

0635  2 11 PULL & SPLICE BOX, F&I, 13" x 24" EA 13

0639  1122 ELECTRICAL POWER SRV,F&I, UG,PUR CONT AS 1

0639  2  1 ELECTRICAL SERVICE WIRE, F&I LF 105

0639  3 11 ELEC SERV DISCON, F&I, POLE MNT EA 1

0641  2 12 PREST CNC POLE,F&I,TYP P-II SRV POLE EA 2

0646  1 11 ALUMINUM SIGNALS POLE, PEDESTAL EA 8

0649 21  4 STEEL MAST ARM ASSEMBLY, F&I, 40'- 30' EA 1

0649 21  6 STEEL MAST ARM ASSEMBLY, F&I, 50' EA 1

0650  1 14 VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W AS 8

0653111 PEDESTRIAN SIGNAL, 12 IN, INCANDES,1 WAY AS 8

0660  4 11 VEHICLE DETECTION SYSTEM- VIDEO, CABINET EA 1

0660  4 12 VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G EA 1

0665  1 12 PEDESTRIAN DETECTOR, F&I, ACCESSIBLE EA 8

0670  5110 TRAF CNTL ASSEM, F&I, NEMA AS 1

0684  1  1 MANAGED FIELD ETHERNET SWITCH, F&I EA 1

0685  1 13 UPS, F&I, LINE INTERACTIVE W CAB EA 1

0700  3201 SIGN PANEL, F&I OM, UP TO 12 SF EA 2

0700  5 22 INTERNAL ILLUM SIGN, F&I OM, 12-18 SF EA 3

0715  5 32 LUMINAIRE & BRACKET ARM, F&I NEW EA 1

TOTAL
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Revised 2019-01-28

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

Computed Total Price in Words: 

 dollars and  cents. 

Computed Total Price in Figures: $ 

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 

taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A. 

B. 

C. 

Total Cost: $ 

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name: 

Signer’s Title:  

STATE OF 

COUNTY OF 

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

[NOTARY SEAL] Notary Public, State of  

Notary Printed Name:  

Commission No.:  

My Commission Expires: 
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[SEAL] 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 

 
S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N 
Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  

 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 

 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 

[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    

 



 
 

 

Page 4 of 4 DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 

(Form MBD-20) 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  
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TAMPA BID BOND 
Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid 

 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 22-C-00027, W. Cleveland Street at Rome Avenue Traffic 
Signal - FDOT LAP - Rebid. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
 
 

BB-1 



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

LAP CERTIFICATION OF CURRENT CAPACITY 
525-010-46

PROGRAM MANAGEMENT 
09/20 

Page 1 of 2 
CONFIDENTIAL per Ch 337.14(1) F.S. 

For bids to be received on 
(Letting Date) 

Fill in your FDOT Vendor Number 

VF 

(Only applicable to FDOT pre-qualified contractors) 

CERTIFICATE 

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount 
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work). 

The total uncompleted work as shown on 
the “Status of Contracts on Hand” report (page 2)  $ 

I further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows: 

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th

day of the month, last preceding the month of the letting.

2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of
the 15th day of the month of the letting.

3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report
and charged against our total rating.

I certify that the information above is correct. NAME OF FIRM 

Sworn to and subscribed this  day By: 

of    , 20 
Title

1
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FIN PROJECT LD. 

STATE OF FLORIDA OEF'ARTMENT OF TAAJ,JSP~T /\TION 

CERTIFICATION 
COMPLlANCE WITH EQUAL EMPLOYMENT OPPORTUNITY (EEO} 

PROVISIONS ON FEDERAL AID CONTRACTS 

DATE 

----------- CONTRACT NO. 

, prime con~ractor 

fom, 700.01 I• 13 
CONSTRUC:TION 

l.)6'05 

for U,e above referenced contract, hereby certifies that this company and all of it's subcontraqors have made every Good Faitt1 Effort to 
comply with lhe EEO provisions of FHWA Form-1273 (Section II. Nondiscrimination and Section Ill. Nonsegregated facilities) on this 
contract. 

Exception: 
The following subcontractor(s) have been found to be in noncompliance with the provisions stated above. Attached is notification sent 
to the respective subcontractor(s) explaining their noncompl[ance wi1h these provisions. 

Subcontractor Name 

Street Address 

City/Slate/Zip 

Sta1B of Florida 
County of 
Sworn to and subscribed before me lhls 
of . by 

Subcontractor Name 

Street Address 

O!ty/Statellip 

___ day 

(Prinl narne of person signing Certlcation) 

A false statement or omission made in connection wllh 
U,ls cenUication I!:> sufficient cause for suspension. 
revocation, or denial af qualification to bid, and a 
determina!ion of nonresponsibiity. and may subject \he 
person end/or entity malclng the false s1a\ement to any 
and all tMI and criminal pet1aKles available pursuant to 
l1PPlic:able Federal and State law. 

Notary Public 

Col'flrn1ssion Expires 

Personally Known .....o__ OR Produced Identification 

Type of Identification Produced 

Instructions: 

D 

1 Attach oopy of any noHfications of noncompliance sent 10 each applicable subcontraa10, 
2. LIS1 the subeon1rac1ors found nOI in oompliance at lhe time of this certification. 
3. A separate certification is required for each contract. 

Contractor 

By 

Title 

4. To be signed by an offic.er or diredor of the Contractor INilh the aU'lhori1y lo bind the Conlractor and nofanzed. 
5 . To avoid delay In payment, certification mus1 be submitted .to the Project Engineer no later than the Friday before the monthly 

estimate cutoff date (generally !he 3 d Sunday of the mon1h). 



 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES 
ON FEDERAL-AID CONTRACTS 

(Compliance with 49CFR, Section 20.100 (b)) 
 

375-030-33 
PROCUREMENT 

10/01 

 

 
 
The prospective participant certifies, by signing this certification, that to the best of his or her knowledge 
and belief: 
 
(1)  No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of any federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any federal contract, the making of any federal grant, the making of any 
federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any federal contract, grant, loan, or cooperative agreement. 
 
(2)  If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.  
(Standard Form-LLL can be obtained from the Florida Department of Transportation's Professional 
Services Administrator or Procurement Office.) 
 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 
 
The prospective participant also agrees by submitting his or her proposal that he or she shall require that 
the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and 
that all such subrecipients shall certify and disclose accordingly. 
 
 
Name of Consultant:         
 
By:           Date:              
 
Authorized Signature:    

Title:         

 
 



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DISCLOSURE OF LOBBYING ACTIVITIES 
375-030-34 

PROCUREMENT 
 02/16 

Is this form applicable to your firm? 

If no, then please complete section 4 
below for “Prime” 

  YES     NO 

1. Type of Federal Action:
a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee
f. loan insurance

2. Status of Federal Action:
a. bid/offer/application
b. initial award
c. post-award

3. Report Type:
a. initial filing
b. material change

   For Material Change Only: 
    Year:   Quarter: 
    Date of last report: 
    (mm/dd/yyyy)     

4. Name and Address of Reporting Entity:
  Prime    Subawardee 

 Tier , if known: 

Congressional District, if known: 4c 

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 
6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable: 

8. Federal Action Number, if known: 9. Award Amount, if known:

$ 

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, MI): 

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31
U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature: ____________________________________________ 

Print Name: 

Title: 

Telephone No.:   Date (mm/dd/yyyy): 

Federal Use Only: Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97)  

1



375-030-34 
PROCUREMENT 

 04/14 
Page 2 of 2 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make  payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action.  

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a  
valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this  
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden  
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and  
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

NON-COLLUSION DECLARATION AND 
COMPLIANCE WITH 49 CFR § 29 

575-060-13 
RIGHT OF WAY 

05/01 
Page 1 of 3 

ITEM/SEGMENT NO.:   
F.A.P. NO.:    
MANAGING DISTRICT: 
PARCEL NO.:    
COUNTY OF:    
BID LETTING OF:    

I, , hereby declare that I am 
(NAME) 

 of 
(TITLE) (FIRM) 

of 
(CITY AND STATE) 

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this 

State Project. 

I further declare that: 

1. The prices(s) and amount of this bid have been arrived at independently, without consultation,
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential 
bidder. 

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening. 

3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from
bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or 
other form of complementary bid. 

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or
inducement from, any firm or person to submit a complementary bid. 

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or
services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in 
connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain 
from bidding or to submit a complementary bid on this project. 

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or
services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, 
whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or 
agreeing to do so, on this project. 

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities
relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them 
that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other 
conduct inconsistent with any of the statements and representations made in this Declaration. 

8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of
Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(l)(a), Florida Statutes), 
and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or 
material misrepresentation with respect to a public contract.  This includes disclosure of the names of current employees 
of the firm or affiliates who were convicted of contract crimes while in the employ of another company. 

1



575-060-13 
RIGHT OF WAY 

05/01 
Page 2 of 3 

9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of
owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the 
administration of Federal funds: 

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment
rendered against him or her for:  commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a Federal, State or local government transaction or public contract;
violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this
certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or local
government public transactions terminated for cause or default.

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material
supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this 
contract by any Federal Agency unless authorized by the Department. 

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs 
numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate 
sheet. 

EXCEPTIONS: 

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility.  For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.  
Providing false information may result in criminal prosecution and/or administrative sanctions.) 

I declare under penalty of perjury that the foregoing is true and correct. 

CONTRACTOR: (Seal) 

BY:  WITNESS:  
NAME AND TITLE PRINTED 

BY:  WITNESS:  
SIGNATURE 

Executed on this  day of , 

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT 
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE 

2



575-060-13 
RIGHT OF WAY 

05/01 
Page 3 of 3 

REQUIRED CONTRACT PROVISIONS 

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants. 

- Appendix B of 49 CFR Part 29 –

Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered 
Transactions 

Instructions for Certification 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set
out below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when this
transaction was entered.  If it is later determined that the prospective lower tier participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or debarment. 

3. The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction,"
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency with which this transaction 
originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, 
unless it knows that the certification is erroneous.  A participant may decide the method and frequency by which it 
determines the eligibility of its principals.  Each participant may, but is not required to, check the Nonprocurement List. 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause.  The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions 

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals
is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in 
this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification,
such prospective participant shall attach an explanation to this proposal. 

3



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION-  

LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS 
(Compliance with 2 CFR Parts 180 and 1200) 

375-030-32 
PROCUREMENT 

 11/15 

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. 

Name of Consultant/Contractor:  

By:   

Date:    

Title:    

Instructions for Certification 

Instructions for Certification - Lower Tier Participants: 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension and/or debarment.
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

DRUG-FREE WORKPLACE PROGRAM CERTIFICATION
375-040-18 

PROCUREMENT
03/17

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that
it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug- 
free workplace program, a business shall:

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition.

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties
that may be imposed upon employees for drug abuse violations.

(3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of
the statement specified in subsection (1).

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such
conviction.

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community by, any employee who is so convicted.

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

Does the individual responding to this solicitation certify that their firm has implemented a drug-free workplace 
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above? 

 YES 

 NO 

NAME OF BUSINESS:

1
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6-5 Products and Source of Supply.

6-5.1 Source of Supply–Convict Labor (Federal-Aid Contracts Only): Do not use

materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 

construction projects unless the prison facility has been producing convict-made materials for 

Federal-aid highway construction projects before July 1, 1987. 

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 

highway construction projects free from the restrictions placed on the use of these materials by 

23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 

in Federal-aid highway construction projects to: 

1. Materials produced by convicts on parole, supervised release, or

probation from a prison or, 

2. Materials produced in a qualified prison facility.

The amount of such materials produced for Federal-aid highway construction 

during any 12-month period shall not exceed the amount produced in such facility for use in 

such construction during the 12-month period ending July 1, 1987. 

6-5.2.1 Steel and Iron: Use steel and iron manufactured in the United States, in 

accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all 

manufacturing processes for this material occur in the United States. As used in this 

specification, a manufacturing process is any process that modifies the chemical content, 

physical shape or size, or final finish of a product, beginning with the initial melting and 

continuing through the final shaping and coating. If a steel or iron product is taken outside the 

United States for any manufacturing process, it becomes foreign source material. When using 

steel or iron materials as a component of any manufactured product (e.g., concrete pipe, 

prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and 

iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of 

the total Contract amount or $2,500, whichever is greater. These requirements are applicable to 

all steel and iron materials incorporated into the finished work but are not applicable to steel and 

iron items that the Contractor uses but does not incorporate into the finished work. Submit a 

certification from the manufacturer of steel or iron, or any product containing steel or iron, 

stating that all steel or iron furnished or incorporated into the furnished product was produced 

and manufactured in the United States or a statement that the product was produced within the 

United States except for minimal quantities of foreign steel and iron valued at $ (actual cost). 

Submit each such certification to the Engineer prior to incorporating the material or product into 

the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to 

document the actual cost of such material, and obtain the Engineer’s written approval prior to 

incorporating the material into the project. 

6-5.2.2 Manufactured Products: Use Manufactured Products that are consumed

in, incorporated into, or affixed to an infrastructure project that are manufactured in the United 

States, in accordance with BABA requirements and applicable waivers. 

6-5.2.3 Construction Materials: Use non-ferrous metals, plastic and polymer-

based products, glass, lumber, and drywall articles, materials, and supplies that are consumed in, 

6-5.2 Source of Supply: Comply with 2 CFR 184 and 2 CFR 200.322, which includes the Buy 
America Sourcing Preferences of the Build America, Buy America Act (BABA). Domestic 
compliance for all affected products will be listed on the APL. The list of affected articles, 
materials, and supplies that have been added to the APL and are not identified in each 
individual Section can be found at the following URL: 



incorporated into, or affixed to an infrastructure project that are manufactured in the United States, in 

accordance with BABA requirements. 

6-5.2.4 Exemptions to Build America, Buy America: Temporary devices, 
equipment, and other items removed at or before the completion of the project are exempt from 

BABA funding eligibility requirements. Aggregates, cementitious materials, and aggregate binding 

agents or additives are exempted from BABA funding eligibility requirements. 
6-5.3 Contaminated, Unfit, Hazardous, and Dangerous Materials: Do not use any material that, 

after approval and/or placement, has in any way become unfit for use. Do not use materials containing any 

substance that has been determined to be hazardous by the State of Florida Department of Environmental 

Protection or the U.S. Environmental Protection Agency (EPA). Provide workplaces free from serious 

recognized hazards and to comply with occupational safety and health standards, as determined by the U.S. 

Department of Labor Occupational Safety and Health Administration (OSHA) 

7-1.1 Compliance with FHWA 1273: (REV 9-29-23) (FA 10-3-23) (10-23)
7-1.1Compliance with FHWA 1273: The FHWA-1273 Electronic version, dated 

October 23, 2023 is posted on the Department’s website at the following URL address:
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/programmanagement/
implemented/urlinspecs/files/fhwa_1273_revised-10-23-23.pdf?sfvrsn=d7604d20_1
Take responsibility to obtain this information and comply with all requirements posted on this 
website up through five calendar days before the opening of bids.

Comply with the provisions contained in FHWA-1273.
If the Department’s website cannot be accessed, contact the Department’s 

Specifications  Office Web Coordinator at (850) 414-4101.

7-1.4 Compliance with Federal Endangered Species Act and other Wildlife Regulations: The

Federal Endangered Species Act requires that the Department investigate the potential impact to a

threatened or endangered species prior to initiating an activity performed in conjunction with a

highway construction project. If the Department’s investigation determines that there is a potential

impact to a protected, threatened or an endangered species, the Department will conduct an

evaluation to determine what measures may be necessary to mitigate such impact. When mitigation

measures and/or special conditions are necessary, these measures and conditions will be addressed in

the Contract Documents or permits.

In addition, in cases where certain protected, threatened or endangered species are found or appear

within close proximity to the project boundaries, the Department has established guidelines that will

apply when interaction with certain species occurs, absent of any special mitigation measures or

permit conditions otherwise identified for the project.

These guidelines are posted at the following URL 

address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-

source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr

sn=e27baf3f_2. 

Take responsibility to obtain this information and take all actions and precautions 

necessary to comply with the conditions of these guidelines during all project activities. Prior to 

establishing any off-project activity in conjunction with a project, notify the Engineer of the proposed 

activity. Covered activities include but are not necessarily limited to borrow pits, concrete or asphalt 

plant sites, disposal sites, field offices, and material or equipment storage sites. Include in the 

notification the Financial Project ID, a description of the 

https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvrsn=e27baf3f_2
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvrsn=e27baf3f_2
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvrsn=e27baf3f_2


activity, the location of the site by township, range, section, county, and city, a site location map 

including the access route, the name of the property owner, and a person to contact to arrange a 

site inspection. Submit this notification at least 30 days in advance of planned commencement of 

the off-site activity, to allow for the Department to conduct an investigation without delaying job 

progress. 

Do not perform any off-project activity without obtaining written clearance from 

the Engineer. In the event the Department’s investigation determines a potential impact to a 

protected, threatened or endangered species and mitigation measures or permits are necessary, 

coordinate with the appropriate resource agencies for clearance, obtain permits and perform 

mitigation measures as necessary. Immediately notify the Engineer in writing of the results of 

this coordination with the appropriate resource agencies. Additional compensation or time will 

not be allowed for permitting or mitigation, associated with Contractor initiated off-project 

activities. 

7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act

prohibits the U. S. Secretary of Transportation from approving a project which requires the use 

of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of 

any historic site of national, state, or local significance unless there is no prudent or feasible 

alternative to using that land and the program or project includes all possible planning to 

minimize the harm to the site resulting from the use. 

Before undertaking any off-project activity associated with any federally assisted 

undertaking, ensure that the proposed site does not represent a public park, recreation area, 

wildlife or waterfowl refuge, or a historic site (according to the results of the Cultural Resources 

Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a 

description of the proposed off-site activity, the Financial Project ID, the location of the site by 

township, range, section, a county or city map showing the site location, including the access 

route and the name of the property. It is the Contractor’s responsibility to submit justification for 

use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 

the Federal Highway Administration to make a Section 4(f) determination. Submit this 

notification sufficiently in advance of planned commencement of the off-site activity to allow a 

reasonable time for the Engineer to conduct an investigation without delaying job progress. Do 

not begin any off-project activity without obtaining written clearance from the Engineer. 



7-16 Wage Rates for Federal-Aid Projects.
For this Contract, payment of predetermined minimum wages applies. 
The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are 

listed in table below, as modified up through ten days prior to the opening of bids. 

Wage Rate 
Decision Number Associated Work 

 _____________________________________________________________                                                                                                                           
 ______________                               _____________________________________________________________

Review the General Decision(s) General Decisions for all classifications necessary to 
complete the project. Request additional classifications through the Engineer’s office when 
needed. 
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7-24 Disadvantaged Business Enterprise Program.

7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the 
prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate, which may include, but is not limited to, 

1. Withholding monthly progress payments;
2. Assessing sanctions;
3. Liquidated damages; and/or
4. Disqualifying the Contractor from future bidding as non-responsible.”

7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity
Compliance System: 

1. DBE Commitments - at or before the Pre-Construction Conference.
2. Report monthly, through the Equal Opportunity Compliance System on the

Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers.  

The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 

1. the procedures adopted to comply with these Specifications;
2. the number of subordinated Contracts on Department projects awarded

to  DBEs; 
3. the dollar value of the Contracts awarded to DBEs;
4. the percentage of the dollar value of all subordinated Contracts awarded

to DBEs as a percentage of the total Contract amount; 
5. a description of the general categories of Contracts awarded to DBEs;

and 
6. the specific efforts employed to identify and award Contracts to DBEs.

Upon request, provide the records to the Department for review. 
Maintain all such records for a period of five years following acceptance of final 

payment and have them available for inspection by the Department and the Federal Highway 
Administration. 

7-24.5 Counting DBE Participation and Commercially Useful Functions:
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported. 
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When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 

1. The Department will count only the value of the work performed by the
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 

2. The Department will count the entire amount of fees or commissions
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 

3. When the DBE subcontracts part of the work of its contract to another
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 

4. When a DBE performs as a participant in a joint venture, the
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 

5. The Contractors shall ensure that only expenditures to DBEs that
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 

6. A DBE performs a commercially useful function when it is responsible
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 

7. Contractors wishing to use joint checks involving DBE credit must
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 

8. To determine whether a DBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 

9. A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 

10. If a DBE does not perform or exercise responsibility for at least 30%
of the total cost of its contract with its own workforce, or if the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of normal industry practice 
for the type of work involved, the DBE has not performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE
subcontractors. 
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1. The Department will count only the value of the work performed by the DBE toward DBE goals.
The entire amount of the contract that is performed by the DBE’s own forces (including the cost of 
supplies, equipment and materials obtained by the DBE for the contract work) will be counted as DBE 
credit. 

2. The Department will count the entire amount of fees or commissions charged by the DBE firm
for providing a bona fide service, such as professional, technical, consultant, or managerial services or for 
providing bonds or insurance specifically required for the performance of a Department-assisted contract, 
toward DBE goals, provided that the  Department determines the fees to be reasonable and not excessive as 
compared with fees customarily followed for similar services. 

3. When the DBE subcontracts part of the work of its contract to another firm, the  Department will
count the value of the subcontracted work only if the DBE’s subcontractor is itself a DBE. Work that a 
DBE subcontracts to a non-DBE firm does not count toward DBE goals. 

4. When a DBE performs as a participant in a joint venture, the Department will count the
portion of the dollar value of the contract equal to the distinct, clearly defined portion of  the work

the DBE performs with its own forces toward DBE goals. 

5. The Contractors shall ensure that only expenditures to DBEs that perform a commercially useful
function (CUF) in the work of a contract may be counted toward the voluntary DBE goal. 

6. A DBE performs a commercially useful function when it is responsible for execution  of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. To perform a commercially useful function, the DBE must also be 
responsible, with respect to materials and supplies used on the contract, for negotiating price, determining 
quality and quantity, ordering the material, and installing (where applicable) and paying for the material 
itself. 

7. Contractors wishing to use joint checks involving DBE credit must provide written notice to the
District Contract Compliance Office prior to issuance of the joint check. The Contractor must also provide 
a copy of the notice to the DBE subcontractor and maintain a copy with the project records. 

8. To determine whether a DBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether  the

amount the firm is to be paid under the contract is commensurate with the work it is actually performing 
and the DBE credit claimed for its performance of the work, and other relevant factors. 

9. A DBE does not perform a commercially useful function if its role is limited to that of  an extra
participant in a transaction, contract, or project through which funds are passed in order to obtain the 
appearance of DBE participation. 

10. If a DBE does not perform or exercise responsibility for at least 30% of the total cost  of its
contract with its own workforce, or if the DBE subcontracts a greater portion of the work of a contract than 
would be expected on the basis of normal industry practice for the  type of work involved, the DBE has not 
performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE
subcontractors.
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7-25 On-The-Job Training Requirements.
As part of the Contractor’s equal employment opportunity affirmative action program, 

training shall be provided as follows: 
The Contractor shall provide On-The-Job Training aimed at developing full 

journeymen in the type of trade or job classification involved in the work. In the event the 
Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of 
the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the 
primary responsibility for meeting the training requirements imposed by this Section. Ensure 
that, when feasible, 25% of trainees in each occupation are in their first year of training. The 
Contractor shall incorporate the requirements of this Section into such subcontract. 

The number of trainees will be estimated on the number of calendar days of the 
contract, the dollar value, and the scope of work to be performed. The trainee goal will be 
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed 
among the work classifications based on the following criteria: 

1. Determine the number of trainees on Federal Aid Contract:
a. No trainees will be required for contracts with a Contract Time

allowance of less than 275 calendar days. 
b. If the Contract Time allowance is 275 calendar days or more, the

number of trainees shall be established in accordance with the following chart: 

Estimated Contract Amount Trainees Required 
$2,000,000 or less 0 

Over $2,000,000 to $4,000,000 2 
Over $4,000,000 to $6,000,000 3 
Over $6,000,000 to $12,000,000 5 
Over $12,000,000 to $18,000,000 7 
Over $18,000,000 to $24,000,000 9 
Over $24,000,000 to $31,000,000 12 
Over $31,000,000 to $37,000,000 13 
Over $37,000,000 to $43,000,000 14 
Over $43,000,000 to $49,000,000 15 
Over $49,000,000 to $55,000,000 16 
Over $55,000,000 to $62,000,000 17 
Over $62,000,000 to $68,000,000 18 
Over $68,000,000 to $74,000,000 19 
Over $74,000,000 to $81,000,000 20 
Over $81,000,000 to $87,000,000 21 
Over $87,000,000 to $93,000,000 22 
Over $93,000,000 to $99,000,000 23 
Over $99,000,000 to $105,000,000 24 

Over $105,000,000 to $112,000,000 25 
Over $112,000,000 to $118,000,000 26 
Over $118,000,000 to $124,000,000 27 
Over $124,000,000 to $130,000,000 28 

Over $130,000,000 to * 
*One additional trainee per $6,000,000 of estimated Construction Contract amount over 
$130,000,000 
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Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed 
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the 
Contractor for previously banked trainees. Banked credits of prime Contractors working as 
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction 
Project Engineer and the Department’s District Contract Compliance Manager will attend this 
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the 
Contractor shall submit to the Department for approval an On-The-Job Training Schedule 
indicating the number of trainees to be trained in each selected classification and the portion of 
the Contract Time during which training of each trainee is to take place. This schedule may be 
subject to change if any of the following occur: 

1. When a start date on the approved On-The-Job Training Schedule has been
missed by 14 or more days; 

2. When there is a change in previously approved classifications;
3. When replacement trainees are added due to voluntary or involuntary

termination 
The revised schedule will be resubmitted to and approved by the Department’s District 

Contract Compliance Manager. 
The following criteria will be used in determining whether or not the Contractor has 

complied with this Section as it relates to the number of trainees to be trained: 
1. Credit will be allowed for each trainee that is both enrolled and satisfactorily

completes training on this Contract. Credit for trainees, over the established number for this 
Contract, will be carried in a “bank” for the Contractor and credit will be allowed for those 
surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an 
employee who has been trained on a project, over and above the established goal, and for which 
the Contractor desires to preserve credit for utilization on a subsequent project. 

2. Credit will be allowed for each trainee that has been previously enrolled in the
Department’s approved training program on another contract and continues training in the same 
job classification and completes their training on a different contract. 

3. Credit will be allowed for each trainee who, due to the amount of work
available in their classification, is given the greatest practical amount of training on the contract 
regardless of whether or not the trainee completes training. 

4. Credit will be allowed for any training position indicated in the approved
On-The-Job Training Schedule, if the Contractor can demonstrate that made a good faith effort 
to provide training in that classification was made. 

5. No credit will be allowed for a trainee whose employment by the Contractor is
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action. 

Training and upgrading of minorities, women and economically disadvantaged persons 
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic 
and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent such persons are available within a reasonable area of recruitment. If a 
non-minority male is enrolled into the On-The-Job Training Program, the On-The-Job Training 
Notification of Personnel Action Form notifying the District Contract Compliance Manager of 
such action shall be accompanied by a disadvantaged certification or a justification for such 
action acceptable to the Department’s District Contract Compliance Manager. The Contractor 
will be given an opportunity and will be responsible for demonstrating the steps that it has taken 
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in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with 
this Section. This training is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a minority, woman or disadvantaged person. 

No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman status, or have been employed as 
a journeyman. The Contractor may satisfy this requirement by including appropriate questions in 
the employee application or by other suitable means. Regardless of the method used, the 
Contractor’s records should document the findings in each case. 

The minimum length and type of training for each classification will be as established at 
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. 
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency 
Demonstration set up at the completion of training and established for the specific training 
classification, completion of the minimum hours in a training classification range, and the 
employer’s satisfaction that the trainee does meet journeyman status in the classification of 
training.  Upon reaching journeyman status, the following documentation must be forwarded to 
the District Contract Compliance Office: 

1. Trainee Enrollment and Personnel Action Form
2. Proficiency Demonstration Verification Form indicating completion of each

standard established for the classification signed by representatives of both the Contractor and 
the Department. 

The Department and the Contractor shall establish a program that is tied to the scope of 
the work in the project and the length of operations providing it is reasonably calculated to meet 
the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classifications concerned, by at least, the minimum hours 
prescribed for a training classification. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal Aid 
highway construction contract. Approval or acceptance of a training schedule shall be obtained 
from the Department prior to commencing work on the classifications covered by the program. 

A voluntary On-The-Job Training Program is available to a Contractor which has been 
awarded a state funded project. Through this program, the Contractor will have the option to 
train employees on state funded projects for “banked credit” as discussed previously in this 
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those 
Contractors availing themselves of this opportunity to train personnel on state funded projects 
and bank trainee hours for credit shall comply with all training criteria set forth in this Section 
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not 
available to monitor compliance with the training criteria. 

It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial type positions. Training is permissible in lower level 
management positions such as office engineers, estimators, etc., where the training is oriented 
toward construction applications. Training in the laborer classifications, except 
Common/General Laborer, may be permitted provided that significant and meaningful training is 
provided and approved by the District Contract Compliance Office. 
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When approved in advance by the District Contract Compliance Manager, credit will be 
given for training of persons in excess of the number specified herein under the current contract 
or a Contractor will be allowed to bank trainees who have successfully completed a training 
program and may apply those trainees to a training requirement in subsequent project(s) upon 
approval of the Department’s District Contract Compliance Manager. This credit will be given 
even though the Contractor may receive training program funds from other sources, provided 
such other source do not specifically prohibit the Contractor from receiving other form of 
compensation. Offsite training is permissible as long as the training is an integral part of an 
approved training program and does not compromise a significant part of the overall training. 
Credit for offsite training indicated above may only be made to the Contractor when it does one 
or more of the following and the trainees are concurrently employed on a Federal Aid Project: 

1. Contributes to the cost of the training,
2. Provides the instruction to the trainee,
3. Pays the trainee’s wages during the offsite training period.

The Contractor shall compensate the trainee at no less than the laborer rate established in 
the Contract at the onset of training. The compensation rate will be increased to the 
journeyman’s wage upon graduation from the training program for the remainder of the time the 
trainee works in the classification in which they were trained. 

The Contractor shall furnish the trainee a copy of the program they will follow in 
providing the training. The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. The Contractor shall enroll a trainee in one 
training classification at a time to completion before the trainee can be enrolled in another 
classification on the same project. 

The Contractor shall maintain records to document the actual hours each trainee is 
engaged in training on work being performed as a part of this Contract. 

The Contractor shall submit to the District Contract Compliance Manager a copy of an 
On-The-Job Training Notification of Personnel Action form no later than seven days after the 
effective date of the action when the following actions occur: a trainee is transferred on the 
project, transferred from the project to continue training on another contract, completes training, 
is upgraded to journeyman status or voluntary terminates or is involuntary terminated from the 
project. 

The Contractor shall furnish to the District Contract Compliance Manager a copy of a 
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be 
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall 
indicate the phases and sub-phases of the number of hours devoted to each proficiency. 

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, and 
Timekeeper classifications will not be approved for the On-The-Job Training Program. 

The number of trainees may be distributed among the work classifications on the basis of 
the Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. 

The Contractor will have fulfilled the responsibilities of this Specification when 
acceptable training has been provided to the trainee as specified above. 
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7-26 Cargo Preference Act – Use of United States-Flag Vessels.
Pursuant to Title 46 CFR 381, the Contractor agrees 

1. To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this Contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
Article to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

3. To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this Contract. 
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7-29 E-Verify.

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by 
the subcontractor during the Contract term. 
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7-31.2-1 

APPENDICES A and E 

During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the “Contractor”) agrees as follows: 

(1.) Compliance with Regulations: The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation 
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Agreement. 

(2.) Nondiscrimination: The Contractor, with regard to the work performed during the contract,
shall not discriminate on the basis of race, color, national origin, sex, age, disability, religion 
or family status in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment.  The Contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix B of the 
Regulations. 

(3.) Solicitations for Subcontractors, including Procurements of Materials and Equipment:
In all solicitations made by the Contractor, either by competitive bidding or negotiation for 
work to be performed under a subcontract, including procurements of materials or leases of 
equipment; each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination 
on the basis of race, color, national origin, sex, age, disability, religion or family status. 

(4.) Information and Reports:  The Contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions.  Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Contractor shall so certify to the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

(5.) Sanctions for Noncompliance:  In the event of the Contractor’s noncompliance with the
nondiscrimination provisions of this contract, the Florida Department of Transportation shall 
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may determine to be appropriate, including, but not limited to: 

a. withholding of payments to the Contractor under the contract until the Contractor
complies, and/or

b. cancellation, termination or suspension of the contract, in whole or in part.

(6.) Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1)
through (7) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.  The 
Contractor shall take such action with respect to any subcontract or procurement as the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
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Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. In the event a Contractor becomes involved in, or is threatened with, 
litigation with a sub-contractor or supplier as a result of such direction, the Contractor may 
request the Florida Department of Transportation to enter into such litigation to protect the 
interests of the Florida Department of Transportation, and, in addition, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United 
States. 

(7.) Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights
Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 
race, color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment 
of persons displaced or whose property has been acquired because of Federal or Federal-aid 
programs and projects);  Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), 
(prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 1973, 
(29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); 
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et 
seq.), (prohibits discrimination on the basis of age); Airport and Airway Improvement Act of 
1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, 
creed, color, national origin, or sex); The Civil Rights Restoration Act of 1987, (PL 100-209), 
(Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the programs or 
activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); Titles II and III of the Americans with 
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of 
public entities, public and private transportation systems, places of public accommodation, 
and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as implemented by Department of 
Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation 
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on 
the basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to 
Address Environmental Justice in Minority Populations and Low-Income Populations, which 
ensures non-discrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or environmental effects 
on minority and low-income populations; Executive Order 13166, Improving Access to 
Services for Persons with Limited English Proficiency, and resulting agency guidance, 
national origin discrimination includes discrimination because of limited English proficiency 
(LEP).  To ensure compliance with Title VI, you must take reasonable steps to ensure that 
LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 
Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 



8-10 Liquidated Damages for Failure to Complete the Work
8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the

amounts established in the following schedule: 

Original Contract Amount Daily Charge Per Calendar Day

$299,999 and under................................................................................................................................$980 
$300,000 but less than $2,000,000......................................................................................................$1,699
$2,000,000 but less than $5,000,000...................................................................................................$2,650 
$5,000,000 but less than $10,000,000.................................................................................................$3,819 
$10,000,000 but less than $20,000,000...............................................................................................$4,687 
$20,000,000 but less than $40,000,000...............................................................................................$7,625 
$40,000,000 and over ......................................................................................$10,467 plus 0.00005 of any 
amount over $40 million (Round to the nearest whole dollar)

The Engineer may approve adjustments to the liquidated damages amounts in accordance with the 
Construction Project Manual (CPAM) provided all contact work is complete.
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FHWA-1273 – Revised October 23, 2023 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Non-segregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Certification Regarding Debarment, Suspension,

Ineligibility and Voluntary Exclusion
XI. Certification Regarding Use of Contract Funds for

Lobbying
XII. Use of United States-Flag Vessels:

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).  23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 



 
4 

 

    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available. 

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form.  The job order may be
placed with the State Employment Service in writing or by
telephone.  If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service.  The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants.  Such certificate shall be made a part of the
contractor's permanent project records.  Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
6. The contractor shall include the provisions of Sections 1

through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



14-78.005 Participation by Disadvantaged Business Enterprises.
(1) The major purpose of the Disadvantaged Business Enterprise (DBE) Program is to assure nondiscrimination and DBE

utilization in road and bridge constriction and maintenance projects. Contractors are required to comply with the following special 
provision contained in all road and bridge contracts: 

(2) 49 C.F.R. Part 26 (10-1-03 Edition) is incorporated herein by reference and adopted by the Department for participation by
disadvantaged business enterprises in the Department’s federally funded projects. The provisions of 64 Federal Register No. 21, 
February 2, 1999, and 68 Federal Register No. 115, June 16, 2003, are available from the Department for informational purposes 
only. They also can be obtained on the Internet at http://www.gpoaccess.gov/fr/index.html. 

Specific Authority 337.125, 337.137, 339.0805 FS. Law Implemented 337.125, 337.137, 339.0805 FS. History–New 12-9-81, Amended 5-23-84, 
Formerly 14-78.05, Amended 9-21-87, 5-4-88, 6-24-91, 12-2-93, 4-30-96, 8-31-04. 

Special Provision for DBE Contracts 
General. Prior to award of the contract, have an approved DBE Affirmative Action Program Plan filed with the Equal Opportunity 
Office. Update and resubmit the plan every three years. No contract will be awarded until the Department approves the Plan. The 
DBE Affirmative Action Program Plan and commitment to carry out the Plan must be incorporated into and become part of the 
awarded contract. Failure to keep these commitments will be deemed noncompliance with these specifications and a breach of the 
contract. Take all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises, as defined in 49 C.F.R. Part 26, 
have the opportunity to participate in, compete for, and perform subcontracts. Do not discriminate on the basis of age, race, color, 
religion, national origin, sex, or disability in the award and performance of this contract. 
Plan Requirements.  Include the following in the DBE Affirmative Action Program Plan: 
A policy statement, expressing a commitment to use DBEs in all aspects of contracting to the maximum extent feasible. The policy 
making body must issue a policy statement signed by the chairperson, which expresses its commitment to utilize DBEs, outlines the 
various levels of responsibility, and states the objectives of the program. Circulate the policy statement throughout the Contractor’s 
organization. 
The designation of a Liaison Officer with the contractor’s organization, as well as support staff, necessary and proper to administer 
the program, and a description of the authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison 
Officer and staff are responsible for developing, managing, and implementing the program on a day-to-day basis for carrying out 
technical assistance activities for DBEs and for disseminating information on available business opportunities so that the DBEs are 
provided an equitable opportunity to participate in contracts let by the Department. Use techniques to facilitate DBE participation in 
contracting activities such as: 
1. Soliciting price quotations and arranging a time for the review of plans, quantities, specifications, and delivery schedules, and for
the preparation and presentation of quotations.
2. Providing assistance to DBEs in overcoming barriers such as the inability to obtain bonding, financing, or technical assistance.
3. Carrying out information and communication programs or workshops on contracting procedures and specific contracting
opportunities in a timely manner, with such programs being bilingual, where appropriate.
4. Encouraging eligible DBEs to apply for certification.
5. Contacting Minority Contractor Associations and city and county agencies with programs for disadvantaged individuals for
assistance in recruiting and encouraging eligible DBE contractors to apply for certification.
DBE Records and Reports. Submit the Anticipated DBE Participation Statement at or before the Pre-construction Conference.
Report monthly, through the Equal Opportunity Reporting System, manually or on the Department’s website, actual payments,
retainage, minority status, and work type of all subcontractors and major suppliers. The Equal Opportunity Office will provide
instructions on accessing this system. Develop a record keeping system to monitor DBE affirmative action efforts which include the
following:
1. The procedures adopted to comply with these specifications;
2. The number of subordinated contracts on Department projects awarded to DBEs;
3. The dollar value of the contracts awarded to DBEs;
4. The percentage of the dollar value of all subordinated contracts awarded to DBEs as a percentage of the total contract amount.
5. A description of the general categories of contracts awarded to DBEs; and
6. The specific efforts employed to identify and award contracts to DBEs.
Upon request, provide the records to the Department for review.
All such records are required to be maintained for a period of five years following acceptance of final payment and available for
inspection by the Department and the Federal Highway Administration.

FAC1478-1
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"General Decision Number: FL20240169 01/05/2024 

Superseded General Decision Number: FL20230169 

State: Florida 

Construction Type: Highway 

County: Hillsborough County in Florida. 

HIGHWAY CONSTRUCTION PROJECTS  

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum 
wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive 
Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon 
Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 
29 CFR 5.1(a)(1). 

______________________________________________________________ 

|If the contract is entered      |. Executive Order 14026    | 

|into on or after January 30,   |  generally applies to the       | 

|2022, or the contract is           |  contract.    | 

|renewed or extended (e.g., an  |. The contractor must pay  | 

|option is exercised) on or      |  all covered workers at         | 

|after January 30, 2022:          |  least $17.20 per hour (or    | 

|          |  the applicable wage rate   | 

|          |  listed on this wage          | 

|       |  determination, if it is           | 

|          |  higher) for all hours           | 

|          |  spent performing on the     | 

|          |  contract in 2024.         | 

|______________________________  |_____________________________    | 

|If the contract was awarded on   |. Executive Order 13658     | 

|or between January 1, 2015 and  |  generally applies to the      | 

|January 29, 2022, and the              |  contract.   | 

|contract is not renewed or           |. The contractor must pay all| 

|extended on or after January           |  covered workers at least     | 

|30, 2022:            |  $12.90 per hour (or the     | 

|            |  applicable wage rate listed  | 
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|         |  on this wage determination,| 

|         |  if it is higher) for all                | 

|         |  hours spent performing on | 

|        |  that contract in 2024.           | 

|______________________________   |_____________________________ | 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of 
the Executive Orders and a classification considered necessary for performance of work on the contract does not 
appear on this wage determination, the contractor must still submit a conformance request. 

Additional information on contractor requirements and worker protections under the Executive Orders is 
available at http://www.dol.gov/whd/govcontracts. 

Modification Number    Publication Date 

          0         01/05/2024 

SUFL2013-030 08/19/2013 

Rates   Fringes 

CARPENTER, Includes Form Work................................................................$ 15.08 **      0.00 

CEMENT MASON/CONCRETE FINISHER.......................................................$ 14.59 **      0.00 

ELECTRICIAN......................................................................................... …….$ 21.80     0.00 

FENCE ERECTOR...........................................................................................$ 13.58 **       0.00 

HIGHWAY/PARKING LOT STRIPING: Operator (Striping Machine)...............$ 16.69 **      0.00  

HIGHWAY/PARKING LOT STRIPING: Painter................................................$ 12.13 **       0.00  

INSTALLER - GUARDRAIL..............................................................................$ 11.39 **       0.00 

IRONWORKER, ORNAMENTAL.....................................................................$ 13.48 **       0.00  

IRONWORKER, REINFORCING......................................................................$ 17.37   0.00  

IRONWORKER, STRUCTURAL.......................................................................$ 16.42 **       0.00 

LABORER (Traffic Control Specialist)...........................................................$ 12.39 **      0.00 

LABORER:  Asphalt, Includes Raker, Shoveler, Spreader and Distributor...$ 12.64 **    0.00 

LABORER:  Common or General..................................................................$ 11.71 **      0.00 

LABORER:  Flagger.......................................................................................$ 11.86 **     0.00 

LABORER:  Grade Checker...........................................................................$ 13.96 **       0.00 

LABORER:  Landscape &  .Irrigation.............................................................$ 10.07 **      0.00 

LABORER:  Mason Tender - Cement/Concrete............................................$ 12.56 **       0.56 

LABORER:  Pipelayer....................................................................................$ 14.29 **       0.00 
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OPERATOR: Backhoe/Excavator/Trackhoe.................................................$ 16.38 **     0.00 

OPERATOR:  Bobcat/Skid Steer/Skid Loader..............................................$ 12.88 **    0.00 

OPERATOR:  Boom.....................................................................................$ 13.94 **      1.28 

OPERATOR:  Broom/Sweeper....................................................................$ 13.69 **       0.00  

OPERATOR:  Bulldozer...............................................................................$ 18.11  0.00 

OPERATOR:  Concrete Finishing  Machine................................................$ 15.44 **      0.00 

OPERATOR:  Concrete Pump.....................................................................$ 19.77   0.00 

OPERATOR:  Concrete Saw.......................................................................$ 16.57 **     0.00  

OPERATOR:  Crane....................................................................................$ 22.33   0.00 

OPERATOR:  Curb Machine......................................................................$ 19.67       0.00 

OPERATOR:  Drill......................................................................................$ 14.78 **    0.00 

OPERATOR:  Forklift.................................................................................$ 13.52 **  0.00  

OPERATOR:  Gradall................................................................................$ 14.71 **    0.00  

OPERATOR:  Grader/Blade......................................................................$ 20.71     0.00 

OPERATOR:  Loader................................................................................$ 14.99 **    0.00 

OPERATOR:  Mechanic............................................................................$ 17.49       0.00 

OPERATOR:  Milling Machine  Groundsman...........................................$ 16.20 **     0.00 

OPERATOR:  Milling Machine..................................................................$ 16.26 **     0.00 

OPERATOR:  Oiler...................................................................................$ 17.61     0.00  

OPERATOR:  Paver  (Asphalt, Aggregate, and Concrete).......................$ 13.51 **    0.00 

OPERATOR:  Piledriver...........................................................................$ 17.23     0.00  

OPERATOR:  Post Driver (Guardrail/Fences)..........................................$ 19.35      0.00  

OPERATOR:  Roller.................................................................................$ 14.14 **    0.00 

OPERATOR:  Scraper..............................................................................$ 11.74 **    0.00 

OPERATOR:  Screed..............................................................................$ 16.67 **       0.00  

OPERATOR:  Tractor.............................................................................$ 13.39 **       0.00  

OPERATOR:  Trencher..........................................................................$ 13.78 **     0.00  

PAINTER:  Spray...................................................................................$ 16.38 **     0.00  

TRAFFIC SIGNALIZATION: Traffic Signal Installation............................$ 16.54 **       0.00  

TRUCK DRIVER:  Dump Truck..............................................................$ 12.81 **    0.00 

TRUCK DRIVER:  Flatbed Truck............................................................$ 14.13 **       0.00  

TRUCK DRIVER:  Lowboy Truck...........................................................$ 15.56 **     0.00  
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TRUCK DRIVER:  Slurry Truck..............................................................$ 11.96 **    0.00 

TRUCK DRIVER:  Water Truck.............................................................$ 12.88 **     0.00 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 
($17.20) or 13658 ($12.90).  Please see the Note at the top of the wage determination for more information. 
Please also note that the minimum wage requirements of Executive Order 14026 are not currently being 
enforced as to any contract or subcontract to which the states of Texas, Louisiana, or Mississippi, including their 
agencies, are a party. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after 
January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid 
sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be 
permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive 
care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or 
person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  
Additional information on contractor requirements and worker protections under the EO is available at 

https://www.dol.gov/agencies/whd/government-contracts. Unlisted classifications needed for work not included 
within the scope of the classifications listed may be added after award only as provided in the labor standards 
contract clauses (29CFR 5.5 (a) (1) (iii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification and wage rates that have been found to be prevailing 
for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed 
in alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union 
negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average 
rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than 
""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the 
survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in 
the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number 
or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is 
an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most 
current negotiated rate, which in this example is July 1, 2014. 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) 
governing this classification and rate. 

Survey Rate Identifiers 

https://www.dol.gov/agencies/whd/government-contracts
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 Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in the 
survey and the published rate is derived by computing a weighted average rate based on all the rates reported in 
the survey for that classification.  As this weighted average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey 
rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on 
which these classifications and rates are based. The next number, 007 in the example, is an internal number used 
in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and 
rates under that identifier. 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-
0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next 
number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 
indicates the survey completion date for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the 
current negotiated/CBA rate of the union locals from which the rate is based. 

---------------------------------------------------------------- 

 WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can be: 

• an existing published wage determination
• a survey underlying a wage determination
• a Wage and Hour Division letter setting forth a position on
• a wage determination matter
• a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage 
and Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the 
response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with 
the Branch of Construction Wage Determinations.  Write to: 

   Branch of Construction Wage Determinations 

   Wage and Hour Division 

   U.S. Department of Labor 

   200 Constitution Avenue, N.W. 

   Washington, DC 20210 
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2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to: 

   Wage and Hour Administrator 

   U.S. Department of Labor 

   200 Constitution Avenue, N.W. 

   Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and by any information 
(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to 
the issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

   Administrative Review Board 

   U.S. Department of Labor 

   200 Constitution Avenue, N.W. 

       Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

 END OF GENERAL DECISION" 



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DBE BID PACKAGE INFORMATION 
275-030-11 

EQUAL OPPORTUNITY OFFICE 
 09/19 

Page 1 of 2

DBE Utilization 
The Department began its DBE race neutral program January 1, 2000.  Contract specific goals are not 
placed on Federal/State contracts; however, the Department has an overall 10.65% DBE goal it must
achieve.  In order to assist contractors in determining their DBE commitment level, the Department has 
reviewed the estimates for this letting. 

As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts.  When the 
low bidder executes the contract with the Department, information will be requested of the contractor’s 
DBE participation for the project.  While the utilization is not mandatory in order to be awarded the project, 
continuing utilization of DBE firms on contracts supports the success of Florida’s DBE Program, and 
supports contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs. 

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project.  A 
0% DBE availability may have been established due to any of the following reasons: limited identified 
subcontracting opportunities, minimal contract days, and/or small contract dollar amount.  Contractors are 
encouraged to identify any opportunities to subcontract to DBE’s.  

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this 
information.  

DBE Reporting 
If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity 
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded 
projects.  This will not become a mandatory part of the contract.  It will assist the Department in tracking
and reporting planned or estimated DBE utilization.  During the contract, the prime contractor is required 
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity 
Compliance (EOC) system. 

All DBE payments must be reported whether or not you initially planned to utilize the company.  In order 
for our race neutral DBE Program to be successful, your cooperation is imperative.  If you have any 
questions, please contact EOOHelp@dot.state.fl.us. 

Bid Opportunity List 
The Federal DBE Program requires States to maintain a database of all firms that are participating or 
attempting to participate on FDOT-assisted contracts.  The list must include all firms that bid on prime 
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE’s and non-DBEs.  

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3 
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted 
to you for specific project for this letting.  The web address to the Equal Opportunity Compliance system 
is: https://www.fdot.gov/equalopportunity/eoc.shtm. 
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Page 2 of 2

DBE/AA Plans 
Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT 
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract. 
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior 
to the award of the contract.   

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative 
Code.  Plans that do not meet these mandatory requirements may not be approved.  Approvals are for a 
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison
Officer and/or President.  Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a
change in the designated DBE Liaison officer as follows:

• Print the first page of the document on company stationery (“letterhead”) that indicates the
company’s name, mailing address, phone number, etc.

• Print the company’s name in the “___” space; next to “Date” print the month/day/year the policy is
being signed; record the signature of the company’s Chief Executive Officer, President or
Chairperson in the space next to “by” and print the full first and last name and position title of the
official signing the policy.

• Print the DBE Liaison’s full name, email address, business mailing address and phone number
the bottom of email.

E-mail the completed and signed DBE AA Plan to:  eeoforms@dot.state.fl.us.

The Department will review the policy, update department records and issue a notification of approval or 
disapproval; a copy of the submitted plan will not be returned to the contractor.
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630-020-005

PROPRIETARY PRODUCTS REVIEW AND CERTIFICATION 

PURPOSE: 

This procedure provides the process for the Department to certify local agency and 
Department project requests for the use of proprietary products or processes under 23 
CFR 635.411 Material or Product Selection. The authority for the Department to
assume the responsibility for the approval of patented and proprietary products on the 
National Highway System (NHS) projects is formalized in the Florida Federal-aid 
Partnership Agreement, Topic No. 700-000-005.

AUTHORITY: 

Sections 20.23(4)(a) and 334.048(3), Florida Statutes (F.S.) 

SCOPE: 

This procedure applies to employees and organizational units in the Department involved 
in the preparation, design, review and approval of plans. 

Definitions: 

Agency: Any state, county, district, municipality, department, division, board, bureau,
commission, or other separate unit of government created or established by law as 
defined in Section 119.011(2), F.S. 

Contracting Agency: An Agency that is requesting the use of a proprietary product in
the Contract Package. 

Contract Package: The plans and specifications prepared during the design phase and
used by construction personnel to build a project. 

Department: The Florida Department of Transportation.

EOR: Engineer of Record - The professional engineer who signs, dates, and seals the
Contract Package in accordance with Section 471.025, F.S. and Rule 61G15-23, F.A.C. 

Experimental and Research Project: A project incorporating a material, process,
method, equipment item, traffic operational device, or other feature that: (1) has not been
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sufficiently tested under actual service conditions to merit acceptance without reservation 
in normal highway construction, or (2) has been accepted but needs to be compared with 
alternative acceptable features for determining their relative merits and cost 
effectiveness. 

FHWA: Federal Highway Administration

Initiator: The person designated as the submitter of the proprietary product certification
form on behalf of an Agency. The EOR may serve as the initiator. 

PODI: Projects of Division Interest

Proprietary Product: A sole source or patented product or process. A product or
process is also considered proprietary if it is identified by a plan note or specification so 
narrowly defined that only a sole source or patented product or process can meet the 
requirements. 

Public Interest Finding (PIF): A document that is created by an agency when more than
one acceptable product or process available for use and an agency seeks to limit 
purchase to a specified product. It documents the reasonableness of the agency’s 
minimum needs and the best method to meet these needs consistent with the 
requirement for the broadest practical competition. 

Special Funding/Evaluation Projects: A project that incorporates products or
processes that FHWA is promoting through special funding/evaluation programs (e.g. 
Highways for Life, Innovative Bridge Research and Deployment Program, Innovative 
Pavement Research and Deployment Program, etc.) 

Synchronization: to make things visually or functionally go together or work together.

Unique or No Suitable Alternative: limited to one of a kind, or without equal or
equivalent. 

1. GENERAL

When a proprietary product is identified in the Contract Package, this Proprietary 
Products Certification (Certification) procedure and form must be used. This
certification should be completed by the time the design has reached 60% Plans. A 
denied request can be resubmitted for reconsideration with supplemental information. 

This procedure is not to be used in lieu of Design or Utility Exceptions and Variations but 
may be required as an additional step. Also, this procedure is not to be used for 
Experimental, Research, or Special Funding/Evaluation Projects. When more than one
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acceptable product or process is available for use and the Department or local agency 
seeks to limit purchase to a specified product or process, a Public Interest Finding (PIF) 
must be submitted in lieu of obtaining a certification with this procedure. 

2. RESPONSIBILITIES

1) The Department assigned Project Manager is responsible for the following activities:

a) Communicating with the initiator,
b) Ensuring completeness of the documentation,
c) Assisting the District Design Engineer or Turnpike Design Engineer in the

evaluation of the justification,
d) Ensuring all Certification requests are processed in accordance with this

procedure.
e) Maintaining and archiving all requests, documentation, correspondence, and

Certifications for proprietary products with applicable project files,
f) Forwarding the package to the FDWA Division Administrator when a project is a

PODI.

2) The District Design Engineer or Turnpike Design Engineer is responsible for the
following:
a) Assigning a Project Manager,
b) Evaluating and approving Certification requests for projects within their District

when documentation is factually and technically supported in accordance with
Section 4,

c) Evaluating and making a recommendation for Certification requests on a PODI
project within their District.

3. PROPRIETARY PRODUCT CERTIFICATION PROCEDURE

1) When the Initiator submits a Certification request to the Department, the District
Design Engineer or Turnpike Design Engineer will assign a Project Manager.

2) Each assigned Project Manager shall review request package of information and
ensure that it contains the following documentation:

a) Cover Letter
The cover letter is the Proprietary Products Certification Form, Form No. 
630-020-07 for the Certification procedure. The appropriate certification
statement must be marked on the form and the document signed by the
initiator.
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b) Justification
Justifications must contain supporting documentation that provide an
understanding of the request and factual and technically support the request in
accordance with Section 4.

The assigned Project Manager should consult with appropriate technical Department 
personnel to evaluate the package for Certification. The assigned Project Manager
may request additional documentation from the initiator to assist with the evaluation 
and supplement the justification. The assigned Project Manager will make a 
recommendation regarding the request’s approval and then forward the package and 
the recommendation to the District Design Engineer or Turnpike Design Engineer. 

3) The District Design Engineer or Turnpike Design Engineer shall evaluate the package
for Certification and the assigned Project Manger’s recommendation and then
determine it the request should be approved. When the District Design Engineer or
Turnpike Design Engineer makes the decision, the Certification request package will
be returned to the assigned Project Manager.

1) If the District Design Engineer or Turnpike Design Engineer determines that the
request should be approved, the District Design Engineer or Turnpike Design
Engineer shall mark the appropriate certification statement on the form, assign
a termination date and sign the document. If the District Design Engineer or
Turnpike Design Engineer has identified any limitations regarding the
proprietary product use on the project, a description of those limitations shall
be included on the completed Certification form.

2) If the District Design Engineer or Turnpike Design Engineer determines that the
request should be rejected, the District Design Engineer or Turnpike Design
Engineer shall provide an explanation for the rejection.

4) The assigned Project Manager shall provide a copy of the Certification with the
signed certification or a notice and explanation of rejection to the initiator. The District
or Turnpike assigned Project Manager shall post the Certification and justification on
the Department web site and archive all documentation, correspondence,
and certifications for proprietary products with applicable project files.

4. JUSTIFICATION DOCUMENTATION REQUIREMENTS

The District or Turnpike assigned Project Manager and District Design Engineer or 
Turnpike Design Engineer must evaluate the Certification request justification 
documentation in accordance with this section. The initiator’s justification documentation 
must factually and technically support why the sole use of the proprietary product is both
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reasonable and necessary to fulfill the project need. The assigned Project Manager shall 
ensure that the documentation includes, but is not limited to, the following information: 

1) Description of the project need for the proprietary product,

2) Factual and technical supporting evidence for Synchronization (see Section
4.1) or Unique need (see Section 4.2),

3) Explanation how the evidence links it to the project need, and

4) Factual and technical supporting evidence that no alternatives are available.

The extent of the evaluation and details should be appropriate for the value and 
complexity of the product. This justification documentation must be used to support the 
Department’s decision to approve the use of a proprietary product. 

A case must not be made solely on the basis of: 

• Cost saving
• Time saving
• Similarity to other designs.

The initiator may also base the current Certification request on the use of a previously 
approved Certification. When this occurs, the assigned Project Manager shall ensure the 
justification includes project specific details and explanations that factually and technically 
link the use of the proprietary product to the previously approved Certification, and 
provide documentation that the factors supporting the justification of the previously 
approved Certification have not changed.. 

4.1 SYNCHRONIZATION 

At least one of the following factors must be used to evaluate the documentation 
supporting a Certification request based on synchronization: 

• Function: the proprietary product is necessary for the satisfactory operation of the
existing facility,

• Aesthetics: the proprietary product is necessary to match the visual appearance of
existing facilities,

• Logistics: the proprietary product is interchangeable with products in the
Contracting Agency's maintenance inventory.

In addition, it is advisable for the initiator to include additional documentation that 
factually and technically supports the following factors as they relate to synchronization:
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• Lifecycle: the relative age of existing systems that will be expanded and the
projected life of the proposed proprietary element in relation to the remaining life of
the existing elements,

• Size/extent of products and systems to be synchronized to/with, and the relative
cost of the proprietary elements compared with replacing the elements requiring
synchronization,

• Training costs for staff, such as significant training required to effectively maintain
and operate an unfamiliar product.

4.2 UNIQUE OR NO SUITABLE ALTERNATIVE 

At least one of the following factors must be used to evaluate the documentation 
supporting a Certification request based on unique or no suitable alternative: 

• How the proprietary product requirement will benefit the public,
• The unique needs that exist and how the proprietary product addresses

those needs,
• Why a higher standard for safety or other critical need exists and how the

proprietary product addresses that need,
• An evaluation of the pool of potential products and a description of why

other products cannot meet the Contracting Agency's needs,
• Cost/Benefit analysis (this factor can only be used to support other factors).

5. TRAINING

http://www.dot.state.fl.us/specificationsoffice/PackagePreparation/WritingAids/Def
ault.shtm

http://www.fhwa.dot.gov/construction/cqit/propriet.cfm

6. FORMS

Proprietary Products Certification, Form No. 630-020-07
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  Revised 2019-01-28  

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 22-C-00027 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
 _______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 
20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP - Rebid, shall include, but not be 
limited to, construction of two new mast arm traffic signals at the intersection of W Cleveland Street and S Rome Avenue. As 
part of the project, minor geometric changes will be made as appropriate, including curb bulb outs, new crosswalks, 
pedestrian signals, ADA-compliant ramps, detectable warning mats, and drainage modifications with all associated work 
required for a complete project in accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 

SECTION 1 
GENERAL 

ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 

The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 

(a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 

(e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
(g)"Contract Work" shall mean everything expressly or 

implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 

(j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 

(k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 

(l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 

(m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 

(n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 

(p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed",
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it
shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 

(a)To monitor the performance of the work.
(b)To determine the amount, kind, quality, sequence,

and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 

(c)To determine all questions of an engineering
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged 
simultaneously on this project. 

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 

The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 

ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 

(a)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

SECTION 3 
PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 

The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 

Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 

The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 

Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 

The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 



A-5

The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 

ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  

The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

SECTION 4 
TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 

The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 

The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 

ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 

The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 

The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 

Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 

ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 

If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 

If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 

The Contractor shall be required to perform with his 
own forces at least twenty-five (25) percent of the work, 
unless written consent to subcontract a greater percentage 
of the work is first obtained from the City. 

ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor. 
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 

SECTION 6 
SECURITY AND GUARANTY 

ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 

ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 

ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

SECTION 7 
CHANGES 

ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 

Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 

ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 

The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or 

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

(4) Records of extra work done under this
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer. 
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1) 
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 

ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 

ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 

(a) By such applicable unit prices, if any, as are set
forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the
Contract; or 

(c) By the fair and reasonable estimated cost to the City
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of such omitted work as determined by the  Engineer and 
approved by the City. 

SECTION 8 
CONTRACTOR'S EMPLOYEES 

ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 

ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 

ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 

ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 

Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

SECTION 9 
CONTRACTOR'S DEFAULT 

ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 

ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 

ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 

ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

SECTION 10 
PAYMENTS 

ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 

The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 

The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 

No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 

ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 

ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 

ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 
(A)In the amount of ninety percent (90%) of the value

of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
(A)In the amount of ninety percent (90%) of the value

of the work completed as certified until construction is fifty 
percent (50%) complete. 

(B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 

(C)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 

In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 

Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 

Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 

Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 

ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 

ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

SECTION 11 
MISCELLANEOUS PROVISIONS 

ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 

(a)That he is not in arrears to the City upon debt or
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 

(b)That he is financially solvent and sufficiently
experienced and competent to perform the work. 

(c)That the work can be performed as called for by the
Contract Documents. 

(d)That the facts stated in his proposal and the
information given by him are true and correct in all respects. 

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  

ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 

ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 

The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 

ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 

ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 

ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 

ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 

ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 

SECTION 12 
LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54).  Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 

ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 

For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 

* * * * * * *
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TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Jane Castor, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
  e/s     

Marcella T. Hamilton, Senior Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
 
 
 
 
 
 
 
 
 
 
 
 

A-14 



  Revised 2019-01-28  

PUBLIC CONSTRUCTION BOND 
 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            
 

                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By    e/s    
            Marcella T. Hamilton, Senior Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED
The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work.  He shall obtain and pay for all required
permits.  He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents.  The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto.  He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract. 
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND

STRUCTURES
Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 

The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 

Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 

All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 

G-1



utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 

In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 

The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 

SECTION 2 

PLANS AND SPECIFICATIONS 

G-2.01 PLANS
The Plans referred to in the Contract Documents bear the
general project name and number as shown in the Notice To
Bidders.

When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 

G-2.02 COPIES FURNISHED TO CONTRACTOR
After the Contract has been executed, the Contractor will be
furnished with five sets of paper prints, the same size as the
original  drawings, of each sheet of the Plans and five copies
of the Specifications.  Additional copies of the Plans and
Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 

G-2.03 SUPPLEMENTARY DRAWINGS
When, in the opinion of the Engineer, it becomes necessary
to explain more fully the work to be done or to illustrate the
work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with
specifications pertaining thereto, will be prepared by the
Engineer and five paper prints thereof will be given to the
Contractor.

The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

G-2.04 CONTRACTOR TO CHECK PLANS AND

DATA
The Contractor shall verify all dimensions, quantities, and
details shown on the Plans, Supplementary Drawings,
Schedules, Specifications, or other data received from the
Engineer, and shall notify him of all errors, omissions,
conflicts, and discrepancies found therein.  Failure to
discover or correct errors, conflicts or discrepancies shall not
relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own
expense.  He will not be allowed to take advantage of any
errors or omissions as full instructions will be furnished by
the Engineer, should such errors or omissions be discovered.
All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making
of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS
The specifications consist of four parts, the General
Provisions, the Technical Specifications, the Special
Provisions and the Contract Items.  The General Provisions
and Technical Specifications contain general requirements
which govern the work. The Special Provisions and the
Contract Items modify and supplement these by detailed
requirements for the work and shall always govern, whenever
there appears to be conflict.

G-2.06 INTENT
All work called for in the Specifications applicable to this
Contract, but not shown on the Plans in their present form, or
vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the
Specifications, but involved in carrying out their intent or in
the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 

SECTION 3 

WORKING DRAWINGS 

G-3.01 SCOPE
The Contractor shall promptly prepare and submit layout,
detail and shop drawings to insure proper construction,
assembly, and installation of the work using those materials
and methods as hereafter specified under the Technical
Specifications, Special Provisions and Contract Items.
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These drawings shall accurately and distinctly present the 
following: 

a. All working and erection dimensions.
b. Arrangements and sectional views.
c. Necessary details, including complete information for
making connections between work under this Contract and
work under other Contracts.
d. Kinds of materials and finishes.
e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 

Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 

Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 

The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications. 
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 

G-3.02 APPROVAL
If the working drawings show departures from the Contract
requirements, the Contractor shall make specific mention
thereof in his letter of submittal; otherwise approval of such
submittals shall not constitute approval of the departure.
Approval of the drawings shall constitute approval of the
subject matter thereof only and not of any structure, material,
equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 

The procedure in seeking approval of the working drawings 
shall be as follows: 

1.The Contractor shall submit four complete sets of drawings

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 

2.Drawings or descriptive data will be stamped "Approved",
"Approved Subject to Corrections Marked", or "Examined
and Returned for Correction"  and one copy with a letter of
transmittal will be returned to the Contractor.

3.If a drawing or other data is stamped "Approved", the
Contractor shall insert the date of approval on five additional
copies of the document and transmit the five copies to the
Engineer together with one copy of a letter of transmittal
containing substantially the same information as described in
Instruction 1. above.

4.If a drawing or other data is stamped "Approved Subject to
Corrections Marked", the Contractor shall make the
corrections indicated and proceed as in Instruction 3., above.

5.If a drawing or data is stamped "Examined and Returned
for Correction", the Contractor shall make the necessary
corrections and resubmit the documents as set forth in
Instruction 1., above.  The letter of transmittal shall indicate
that this is a resubmittal.

The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 

SECTION 4 

MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS
All materials, appliances, and types or methods of
construction shall be in accordance with the Specifications
and shall, in no event, be less than that necessary to conform
to the requirements of any applicable laws, ordinances, and
codes.

All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 

The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 

Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation. 
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility. 
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 

Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 

Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 

G-4.02 MANUFACTURER
The names of proposed manufacturers, suppliers, material,
and dealers who are to furnish materials, fixtures, equipment,
appliances or other fittings shall be submitted to the Engineer
for approval, as early as possible, to afford proper
investigation and checking.  Such approval must be obtained
before shop drawings will be checked.  No manufacturer will
be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a
plant of ample capacity.  He shall, upon the request of the
Engineer, be required to submit evidence that he has
manufactured a similar product to the one specified and that it
has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 

Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 

G-4.03 REFERENCE TO STANDARDS
Whenever reference is made to the furnishing of materials or

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 

Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 

AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 

G-4.04 SAMPLES
The Contractor  shall,  when required, submit to the Engineer
for approval typical samples of materials and equipment.
The samples shall be properly identified by tags and shall be
submitted sufficiently in advance of the time when they are to
be incorporated into the work, so that rejections thereof will
not cause delay.  A letter of transmittal, in duplicate, from the
Contractor requesting approval must accompany all such
samples.

G-4.05 EQUIVALENT QUALITY
Whenever, in the Contract Documents, an article, material,
apparatus, equipment, or process is called for by trade name
or by the name of a patentee, manufacturer, or dealer or by
reference to catalogs of a manufacturer or dealer, it shall be
understood as intending to mean and specify the article,
material, apparatus, equipment or process designated, or any
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 

Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 

Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 

Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 

G-4.06 DELIVERY
The Contractor shall deliver materials in ample quantities to
insure the most speedy and uninterrupted progress of the
work so as to complete thw work within the allotted time.
The Contractor shall also coordinate deliveries in order to
avoid a delay in, or impediment of, the progress of the work
of any related Contractor.

G-4.07 CARE AND PROTECTION
The Contractor shall be solely responsible for properly
storing and protecting all materials, equipment, and work
furnished under the Contract from the time such materials and
equipment are delivered at the site of the work until final
acceptance thereof.  He shall, at all times, take necessary
precautions to prevent injury or damage by water, freezing, or
by inclemencies of the weather to such materials, equipment
and work.  All injury or damage to materials, equipment, or
work resulting from any cause whatsoever shall be made
good by the Contractor.

The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 

G-4.08 TOOLS AND ACCESSORIES
The Contractor shall, unless otherwise stated in the Contract
Documents, furnish with each type, kind or size of
equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust,
operate, maintain, or repair the equipment.  Such tools and
appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder
locks and duplicate keys.

Spare parts shall be furnished as specified. 

Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

G-4.09 INSTALLATION OF EQUIPMENT
The Contractor shall have on hand sufficient proper
equipment and machinery of ample capacity to facilitate the
work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 

The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 

The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 

G-4.10  OPERATING INSTRUCTIONS
The Contractor, through qualified individuals, shall
adequately instruct designated employees of the City in the
operation and care of all equipment installed hereunder,
except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 

In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 

G-4.11  SERVICE OF MANUFACTURER'S

ENGINEER
The Contract prices for equipment shall include the cost of
furnishing a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall
assist the Contractor, when required, to install, adjust, test
and place in operation the equipment in conformity with the
Contract Documents.  After the equipment is placed in
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 

SECTION 5 

INSPECTION AND TESTING 

G-5.01  GENERAL
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement.

Inspection and testing of materials will be performed by 
the Contractor unless otherwise specified. 

For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 

If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 

Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 

The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 

G-5.02 COSTS
All inspection and testing of materials furnished under 
this Contract will be performed by the Contractor or duly 
authorized inspection engineers or inspection bureaus 
without cost to the City, unless otherwise expressly 
specified.

The cost of shop and field tests of equipment and of 
certain other tests specifically called for in the Contract 
Documents shall be borne by the Contractor and such 
costs shall be deemed to be included in the contract price. 

Materials and equipment submitted by the Contractor as 
the equivalent to those specifically named in the Contract 
may be tested by the City for compliance.  The 
Contractor shall reimburse the City for the expenditures 
incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 

G-5.03 INSPECTIONS OF MATERIALS
The Contractor shall give notice, in writing to the Engineer,
sufficiently in advance of his intention to commence the
manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the
permanent construction.  Such notice shall contain a request
for inspection, the date of commencement and the expected
date of completion of the manufacture or preparation of
materials.  Upon receipt of such notice the Engineer will
arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials
or he will notify the Contractor that inspection will be made
at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived.  The
Contractor must comply with these provisions before
shipping any material.  Such inspection shall not release the
Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE
When inspection is waived or when the Engineer so requires,
the Contractor shall furnish to him authoritative evidence in
the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in
conformity with the Contract Documents.  These certificates
shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that
have been made directly on the product or on similar
products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT
Each piece of equipment for which pressure, duty, capacity,
rating, efficiency, performance, function, or special
requirements are specified shall be tested in the shop of the
maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the
Contract Documents.  No such equipment shall be shipped to
the work until the Engineer notifies the Contractor, in writing,
that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 

The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 

G-5.06 PRELIMINARY FIELD TESTS
As soon as conditions permit, the Contractor shall furnish all
labor, materials, and instruments and shall make preliminary
field tests of equipment.  If the preliminary field tests disclose
any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the
Contractor shall, prior to the acceptance tests, make all
changes, adjustments, and replacements required.
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G-5.07 FINAL FIELD TESTS
Upon completion of the work and prior to final payment, all
equipment and appliances installed under this Contract shall
be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 

G-5.08 FAILURE OF TESTS
Any defects in the materials and equipment or their failure to
meet the tests, guarantees or requirements of the Contract
Documents shall be promptly corrected by the Contractor by
replacements or otherwise.  The decision of the Engineer as
to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive.  If the
Contractor fails to make those corrections or if the improved
materials and equipment, when tested, shall again fail to meet
the guarantees or specified requirements, the City,
notwithstanding its partial payment for work, and materials
and equipment, may reject the materials and equipment and
may order the Contractor to remove them from the site at his
own expense.

In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 

The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 

Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 

G-5.09 FINAL INSPECTION
The procedures for final inspection shall be in accordance
with the provisions of Article 4.07 of the Agreement.  During
such final inspections, the work shall be clean and free from
water.  In no case will the final estimate be prepared until the
Contractor has complied with all the requirements set forth
and the Engineer has made his final inspection of the entire
work and is satisfied that the entire work is properly and
satisfactorily cosntructed in accordance with the requirements
of the Contract Documents.

SECTION 6 

TEMPORARY STRUCTURES 

G-6.01 GENERAL
All false work, scaffolding, ladders, hoistways, braces,
pumping plants, shields, trestles, roadways, sheeting,
centering forms, barricades, drains, flumes, and the like, any
of which may be needed in the construction of any part of the
work and which are not herein described or specified in
detail, must be furnished, maintained and removed by the
Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result
from their failure or from their improper construction,
maintenance, or operation.

G-6.02 PUBLIC ACCESS
At all points in the work where public access to any building,
house, place of business, public road, or sidewalk would be
obstructed by any action of the Contractor in executing the
work required by this Contract, the Contractor shall provide
such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times.  At least one
lane for vehicular traffic shall be maintained in streets in
which the Contractor is working.  Street closure permits are
required from the Department of Public Works.

The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 

Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 

G-6.03 CONTRACTOR'S FIELD OFFICE
The Contractor shall erect, furnish and maintain a field office
with a telephone at the site during the entire period of
construction.  He or an authorized agent shall be present at
this office at all times   while   his  work  is in progress.
Readily accessible copies of both the Contract Documents
and the latest approved working drawings shall be kept at this
field office.

G-6.04 TEMPORARY FENCE
If, during the course of the work, it is necessary to remove or
disturb any fence or part thereof, the Contractor shall, at his
own expense, if so ordered by the Engineer, provide a
suitable temporary fence which shall be maintained until the
permanent fence is replaced.  The Engineer shall be solely
responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence
to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY

STRUCTURES
In accepting the Contract, the Contractor assumes full
responsibility for the sufficiency and safety of all temporary
structures or work and for any damage which may result from
their failure or their improper construction, maintenance, or
operation and will indemnify and save harmless the City from
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 

SECTION 7 

TEMPORARY SERVICES 

G-7.01 WATER
The Contractor shall provide the necessary water supply at
his own expense.  He shall, if necessary, provide and lay
necessary waterlines from existing mains to the place of
using, shall secure all necessary permits and pay for all taps
to water mains or hydrants and for all water used at the
established rates.

G-7.02 LIGHT AND POWER
The Contractor shall provide, at his own expense, temporary
lighting and power facilities required for the proper
prosecution and inspection of the work.  If, in the opinion of
the Engineer, these facilities are inadequate, the Contractor
will not be permitted to proceed with any portion of the work
affected thereby.

G-7.03 SANITARY REGULATIONS
The Contractor shall prohibit and prevent the committing of
nuisances on the site of the work or on adjoining property and
shall discharge any employee who violates this rule.

Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 

G-7.04 ACCIDENT PREVENTION
Precautions shall be exercised at all times for the protection
of persons and property.  The safety provisions of applicable
laws, building and construction codes shall be observed.  The
Contractor shall comply with the U. S. Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91-596), and under Section 107 of the Contract Work.  Hours
and Safety Standards Act (PL 91-54), except where state and
local safety standards exceed the federal requirements and
except where state safety standards have been approved by
the Secretary of Labor in accordance with provisions of the
Occupational Safety and Health Act.

G-7.05 FIRST AID
The Contractor shall keep upon the site, at each location
where work is in progress, a completely equipped first aid kit
and shall provide ready access thereto at all times when men
are employed on the work.

G-7.06 HEATING
The Contractor shall provide temporary heat, at his own
expense, whenever required on account of work being carried
on during cold weather and to prevent freezing of water pipes
and other damage to the work.

SECTION 8 

LINES AND GRADES 

G-8.01 GENERAL
All work done under this Contract shall be constructed in
accordance with the lines and grades shown on the Plans, or
as given by the Engineer.  The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 

G-8.02 SURVEYS
The Contractor shall furnish and maintain, at his own
expense, stakes and other such materials, and give such
assistance, including qualified helpers, as may be required by
the Engineer for setting reference marks.  The Contractor
shall check such reference marks by such means as he may
deem necessary and, before using them, shall call the
Engineer's attention to any inaccuracies.  The Contractor
shall, at his own expense, establish all working or
construction lines and grades as required from the reference
marks set by the Engineer, and shall be solely responsible for
the accuracy thereof. He shall, however, be subject to the
check and review of the Engineer.

The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 

It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 

G-8.03 SAFEGUARDING MARKS
The Contractor shall safeguard all points, stakes, grade
marks, monuments and bench marks made or established on
the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or to removing
without authorization such established points, stakes and
marks.

The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 

G-8.04 DATUM PLANE
All elevations indicated or specified refer to the Mean Sea
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80
feet above the Mean Low Water Datum of the U. S. Army
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Corps of Engineers. 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 

G-9.01 RESPONSIBILITY
The responsibility for removal, replacement, relocation,
repair, rebuilding or protection of all public utility
installations, including poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes, sewers, traffic
control and fire alarm signal circuit installations and other
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 

G-9.02 PROTECTION OF TREES
All trees and shrubs shall be adequately protected by the
Contractor with boxes or otherwise and, within the City of
Tampa, in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so
as to injure such trees or shrubs.  Trees or shrubs destroyed
by negligence of the Contractor or his employees shall be
replaced by him with new stock of similar size and age, at the
proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 

The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

G-9.03 LAWN AREAS
Lawn areas shall be left in as good condition as before the
starting of the work.  Where sod is to be removed, it shall be
carefully removed and later replaced, or the area where sod
has been removed shall be restored with new sod in the

manner described in the Technical Specifications section. 

G-9.04 RESTORATION OF FENCES
Any fence, or part thereof, that is damaged or removed
during the course of the work shall be replaced or repaired by
the Contractor and shall be left in as good a condition as
before the starting of the work.  The manner in which the
fence is repaired or replaced and the materials used in such
work shall be subject to the approval of the Engineer.  The
cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included
in the appropriate Contract Item or Items, or if no specific
Item is provided therefor, as part of the overhead cost of the
work, and no additional payment will be made therefor.

SECTION 10 

PROTECTION OF WORK AND PUBLIC 

G-10.01 TRAFFIC REGULATIONS
The Contractor shall arrange his work to comply with Article
G-6.02.  The work shall be done with the least possible
inconvenience to the public and to that end the work may be
confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS
During the prosecution of the work, the Contractor shall put
up and maintain at all times such barriers, and lights, as will
effectually prevent accidents.  The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or
"street closed" signs and watchmen at all places where the
work causes obstructions to the normal traffic or constitutes
in any way a hazard to the public.  Such barriers and signs
shall be constructed to State of Florida Department of
Transportation standards and placed as recommended by the
Traffic Division of the City's Department of Public Works.

No open fires will be permitted. 

G-10.03 SMOKE PREVENTIONS
The Contractor shall use hard coal, coke, oil or gas as fuel for
equipment generating steam.  A strict compliance with
ordinances regulating the production and emission of smoke
will be required.

G-10.04 NOISE
The Contractor shall eliminate noise to as great an extent as
practicable at all times.  Air compressing plants shall be
equipped with silencers and the exhaust of all gasoline
motors or other power equipment shall be provided with
mufflers.  In the vicinity of hospitals and schools, special care
shall be used to avoid noise or other nuisances.  The
Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work.
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G-10.05 ACCESS TO PUBLIC SERVICES
Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION
The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY
The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION
When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program.  The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED
In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work.  Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract.  The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL
The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications.  The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13 

CLEANING 

G-13.01 DURING CONSTRUCTION
During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 

G-13.02 FINAL CLEANING
At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 

SECTION 14 

MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND

BANK EROSION
The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES
The work shall be so conducted to maintain existing facilities
in operation insofar as is possible.  Work shall be scheduled
to minimize bypassing during construction.  Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS
All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA.  Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.

* * * * * * *
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CONTRACT ITEMS 

CONTRACT ITEM 101 - MOBILIZATION 

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his 

forces as necessary to perform all the work under this Contract. 

Work under this section includes bonding and insurance; transportation, and otherwise 

movement of all personnel, equipment, supplies, materials and incidentals to the project site; 

establishment of temporary offices, buildings, safety equipment and first aid supplies, sanitary and 

other facilities; and all other preconstruction expense necessary for the start of the work, excluding 

the cost of construction materials, to be constructed under this Contract as shown on the Plans and 

directed by the Engineer. 

Payment for Mobilization will be made at the appropriate Contract Lump Sum Price. 

CONTRACT ITEM 102 - MAINTENANCE OF TRAFFIC 

The Contractor shall furnish all materials, equipment, and labor to establish and maintain 

all traffic maintenance devices and personnel as shown on the Plans, specified, and directed by the 

Engineer. 

The work includes installation of all signs, barricades, lights and flagmen, additional earth 

excavation, selected fill, temporary wearing surface, temporary bridges, and all appurtenant work 

complete in place as necessary to control traffic and provide for safety to the public, all in 

compliance with the Manual on Uniform Traffic Control Devices, "MUTCD," with subsequent 

revisions and additions, and to the satisfaction of the Engineer. 

Payment for Maintenance of Traffic will be made at the appropriate Contract Lump Sum 

Price. 

CONTRACT ITEM 104 - STAKED SILT BARRIER 

The Contractor shall furnish all labor, equipment, and materials to install a staked silt 

barrier as shown on the Plans and directed by the Engineer. 

The work includes all filling, shaping, grading, stakes, barrier materials, and all appurtenant 

work, complete in place. 

Payment for Staked Silt Barrier shall be made at the appropriate Contract Item Unit Price 

per foot of staked silt barrier installed. 
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CONTRACT ITEM 425 SERIES - STORMWATER INLETS, MANHOLES, 

AND JUNCTION BOXES 

The Contractor shall furnish all materials and equipment, test, construct, install, 

reconstruct, and maintain the stormwater inlets, stormwater manholes and stormwater junction 

boxes as shown on the Plans, specified, and directed by the Engineer. 

Stormwater inlets, manholes, and junction boxes shall conform to the requirements of the 

Workmanship and Materials section headed "Stormwater Inlets, Manholes and Junctions Boxes." 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, 

sheeting, shoring, bracing, dewatering, formwork, castings, brickwork, adjusting structures, 

removal of pavement, sidewalks, curb and curb gutter, concrete work and reinforcing, all inlet and 

outlet pipe, making all pipe connections, setting pipe stubs and plugs for future connections, 

nonpermanent and special temporary pavement replacement, disposal of surplus excavated 

material, and protection of adjacent facilities, and all appurtenant work, complete and in place. 

Not included in the work are sheeting left in place, additional earth excavation or additional 

select fill material which, if ordered or specified, will be included for payment under other Contract 

items. 

The number of Inlets, Manholes, and Junction Boxes to be measured for payment will be 

the actual number of such structures installed in the work. 

Payment for Inlets, Manholes, and Junction Boxes will be made at the appropriate Contract 

Item Unit Price. 

CONTRACT ITEM 430 SERIES - PIPE CULVERTS 

AND STORM SEWERS 

Under the respective Contract Items for Pipe Culverts and Storm Sewers, the Contractor 

shall furnish all materials and equipment, construct, test, and maintain complete all pipe culverts 

and storm sewers as shown on the Plans, specified, and directed by the Engineer. 

All pipe culverts and storm sewers, including fittings, shall be manufactured and installed 

in accordance with the requirements of the respective Workmanship and Materials sections. 

The work includes all removal of sidewalks, driveways, curbs, curb and gutter, 

existing storm sewer systems, and permanent pavement; excavation, short tunnels, backfill, 

sheeting, shoring, bracing, dewatering, pipe bedding, pipe fittings, pipe work, making all pipe 

connections, flared and mitered end sections, standard pipe cradles and encasements shown 

on the Plans, anchors, sealants, jackets and coupling bands, installation and removal of plugs 

and bulkheads, testing, special temporary and nonpermanent pavement replacement, 

protection, repair and replacement of utilities and house services, maintenance of traffic 

including maintaining access across driveways along the line of the work, protection, 

trimming and replacement of trees and shrubs, protection, repair and replacement of existing 
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culverts and other storm sewerage facilities and all utilities, reconstruction or regrading of

road shoulders and ditches, disposal of surplus excavated material, protection of existing 

structures, making joints in protective plastic lining between pipes and between pipes and 

manholes or structures and all other work incidental to the installation of all pipe culverts and 

storm sewers complete in place. 

The work does not include sheeting left in place, rock excavation, manholes, 

junction chamber, surface restoration comprising lawn or permanent pavement  replacement,  

additional earth excavation or additional selected fill material, short tunnels and driveway, 

sidewalk and curb and curb gutter replacement and when shown on the Plans or ordered, such 

work will be paid for under other appropriate Contract Items. 

The quantity of storm sewer pipe, in linear feet, to be measured for payment shall be 

the actual length of new pipelines placed in the work, as shown, specified and directed. Pipelines 

will be measured along the centerline of the pipe. 

Deductions in the measured length of storm sewers will be made for the width of all 

structures, including manholes and inlets, measured from the inside wall to the inside wall of the 

structure. 

The measured length for stormwater force mains will include all fittings and short tunnels 

with deductions for the laid length of valves. 

Payment for Pipe Culverts and Storm Sewers will be made at the appropriate Contract 

Item Unit Price per linear foot of pipe installed. 

CONTRACT ITEM 520 SERIES - PERMANENT CURB AND 

GUTTER REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain 

all permanent concrete, bituminous, and granite curb or curb and gutter, Miami gutter, 

removed or damaged by pipeline construction and appurtenant work as shown on the drawings, 

specified, and directed by the Engineer. 

Permanent curb or curb and gutter, and Miami gutter replacement shall conform to the 

requirements of the Workmanship and Materials Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 

345 - Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn 

replacement incidental to curb, or curb and gutter replacement, Miami gutter, and other 

appurtenant work complete in place. 



C-4

The length of Permanent Curb and Gutter Replacement to be measured for payment will 

be the actual length of gutter placed in the work within payment limits for surface restoration 

shown on the Plans, or ordered by the Engineer. 

Payment limits for Permanent Curb and Gutter Replacement along pipelines shall include 

removal and replacement of gutter incidental to construction of manholes and structures. All curb 

and gutter removed or damaged and requiring replacement outside payment limits will not be 

measured for payment and shall be replaced by the Contractor at his own expense. 

Payment of Permanent Curb and Gutter Replacement will be made at the Contract Item 

Unit Price per linear foot of curb and gutter placed. 

CONTRACT ITEM 522 SERIES - PERMANENT 

SIDEWALK/DRIVEWAY REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain 

all permanent sidewalks. driveways removed or damaged by pipeline construction and 

appurtenant work as shown on the Plans, specified, and directed by the Engineer. 

Permanent sidewalk/driveway replacement shall conform to the requirements of the 

Workmanship and Materials Section 16 - Restoration of Street Pavements. 

Concrete work under this series shall conform to Workmanship and Materials Section 346 - 

Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, temporary limestone surface, 

base material, paved surface, lawn replacement incidental to sidewalk/driveway, and other 

appurtenant work complete in place. 

The quantity of Permanent Sidewalk/Driveway Replacement to be measured for payment 

will be the actual area of permanent sidewalk/driveway surface placed in the work within payment 

limits and ordered by the Engineer. 

Payment limits for permanent sidewalk/driveway replacement along pipelines shall include 

removal and replacement of sidewalk/driveway surface incidental to construction of manholes and 

structures. All sidewalk/driveway surface removed or damaged outside payment limits will not be 

measured for payment and shall be replaced by the Contractor at his own expense. 

Where the existing sidewalk/driveway surface is a nonpermanent type consisting of shell, 

gravel, limerock, crushed stone, or other similar material, no payment will be allowed for 

replacement of permanent sidewalk/driveway surface. Replacement of surface for such 

nonpermanent sidewalk/driveway surfaces will be included in the various classified unit price 

Contract Items for pipelines or considered under the provisions for "Extra Work." 

pwkg
Cross-Out
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Payment for Permanent Sidewalk/Driveway Replacement will be made at the 

Contract Item Unit Price per square yard of sidewalk/driveway replaced. 

CONTRACT ITEM 523-1 - PEDESTRIAN RAMP 

The Contractor shall furnish all labor, equipment, and materials to construct, replace, and 

maintain all permanent concrete pedestrian ramps removed or damaged by pipeline construction 

and appurtenant work as shown on the drawings, specified, and directed by the Engineer. 

Pedestrian Ramps shall conform to the requirements of the Workmanship and Materials 

Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 

345 - Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn replacement 

incidental to pedestrian ramp construction, and all other appurtenant work complete in place. 

The quantity of Pedestrian Ramps to be measured for payment will be the actual number of ramps 

placed in the work within payment limits for surface restoration shown on the Plans, or 

ordered by the Engineer. 

Payment for Pedestrian Ramps will be made at the Contract Item Unit Price per

pedestrian ramp constructed. 
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120 EARTHWORK AND RELATED OPERATIONS FOR LAP (CLASS - D). 

 (REV 3-2-22) (FA 7-13-21) (FY 2023-24) 

SECTION 120 is deleted and the following substituted:  

SECTION 120 
EARTHWORK AND RELATED OPERATIONS FOR LAP (CLASS - D) 

120-1 Description. 
 120-1.1 General: Perform earthwork and related operations based on the type of work 
specified in the Contract and the Earthwork Categories as defined below. Meet the applicable 
requirements for materials, equipment and construction as specified. 
  Earthwork and related operations consist of excavation for the construction of the 
roadway, excavation for structures and pipe, constructing backfill around structures and pipe, 
and constructing embankments as required for the roadway, ditches, and channel changes. 
 120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one 
of the following Earthwork Categories: 
  120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations 
associated with the construction of sidewalks and bike paths along with any drainage structures 
associated with these facilities. 
  120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations 
associated with the construction of turn lanes and other non-mainline traffic lanes, widening, 
roadway shoulders, concrete box culverts, retaining walls, and other drainage structures on the 
non-mainline pavement. 
  120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations 
associated with the construction of new mainline pavement, along with concrete box culverts, 
retaining walls, and other drainage structures on the mainline pavement. 
 120-1.3 Unidentified Areas of Contamination: When encountering or exposing any 
abnormal condition indicating the presence of contaminated materials, cease operations 
immediately in the vicinity and notify the Engineer. The presence of tanks or barrels; discolored 
earth, metal, wood, ground water, etc.; visible fumes; abnormal odors; excessively hot earth; 
smoke; or other conditions that appear abnormal may indicate the presence of contaminated 
materials and must be treated with extreme caution. 
  Make every effort to minimize the spread of contamination into uncontaminated 
areas. Immediately provide for the health and safety of all workers at the job site and make 
provisions necessary for the health and safety of the public that may be exposed to any 
potentially hazardous conditions. Ensure provisions adhere to all applicable laws, rules or 
regulations covering potentially hazardous conditions and will be in a manner commensurate 
with the gravity of the conditions. 
  The Engineer will notify the Department of a contamination 
assessment/remediation process plan to determine the course of action necessary for site security 
and the steps necessary under applicable laws, rules, and regulations for additional assessment 
and/or remediation work to resolve the contamination issue. 
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120-2 Classifications of Excavation. 
 120-2.1 General: The Engineer may classify excavation specified under this Section for 
payment as any of the following: regular excavation, subsoil excavation, lateral ditch excavation, 
and channel excavation. 
  The definition of existing surface is a combination of the following: 
   1. The original unpaved ground line; 
   2. The bottom of the existing pavement; 
   3. The bottom of existing features removed by clearing and grubbing; 
   4. The bottom of the existing base, if the base is to be removed. 
  The definition of finished graded surface includes the completed grades of side 
slopes, unpaved shoulders, and the bottom of the base for flexible or rigid pavement. 
 120-2.2 Regular Excavation: Regular excavation includes roadway excavation and 
borrow excavation, as defined below for each. 
  : Roadway excavation consists of the excavation and the utilization or disposal of 
all materials necessary for the construction of the roadway, 
ditches, channel changes, etc., except as may be specifically shown to be paid for separately and 
that portion of the lateral ditches within the limits of the roadway right-of-way as shown in the 
Plans. 
  Borrow excavation consists of the excavation and utilization of material from 
authorized borrow pits, including only material that is suitable for the construction of roadway 
embankments or of other embankments covered by the Contract.  
  A Cost Savings Initiative Proposal (CSIP) submittal based on using borrow 
material from within the project limits will not be considered. 
 120-2.3 Subsoil Excavation: Subsoil excavation consists of the excavation and disposal 
of muck, clay, rock, or any other material that is unsuitable in its original position and that is 
excavated below the existing surface. For pond and ditches that identify the placement of a 
blanket material,  the existing surface  is the bottom of the blanket material. Subsoil excavation 
also consists of the excavation of all suitable material within the above limits as necessary to 
excavate the unsuitable material. Consider the limits of subsoil excavation indicated in the Plans 
as being particularly variable, in accordance with the field conditions encountered. 
 The quantity of material required to replace the excavated material and to raise the 
elevation of the roadway to the bottom of the template will be paid for under embankment or 
borrow excavation (Truck Measure). 
 120-2.4 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of 
inlet and outlet ditches to structures and roadway, and ditches parallel to the roadway right-of-
way. Dress lateral ditches to the grade and finished graded surface shown in the Plans. 
 120-2.5 Channel Excavation: Channel excavation consists of the excavation of channels 
of streams and satisfactory disposal of all materials from the limits of the channel as shown in 
the Plans. 
 120-2.6 Excavation for Structures and Pipe: Excavation for structures consists of the 
excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other 
pipelines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, 
manholes, and similar structures. 
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120-3 Preliminary Soils Investigations. 
 When the Plans contain the results of a soil survey, do not assume such data is a 
guarantee of the depth, extent, or character of material present. 

120-4 Excavation Requirements. 
 120-4.1 Removal of Unsuitable Materials and Existing Roads 
  120-4.1.1 Subsoil Excavation: Where rock, muck, clay, or other material within 
the limits of the roadway is unsuitable in its original position, excavate such material to the depth 
shown in the Plans as the removal limits or as indicated by the Engineer, and backfill with 
suitable material. Where the removal of plastic soils is required, meet a construction tolerance of 
±0.2 foot in depth and ±6 inches (each side) in width. 
  120-4.1.2 Construction over Existing Old Road: Where a new roadway is to be 
constructed over an old one, completely remove the existing pavement for the entire limits of the 
width and depth. If the Plans provide that paving materials may be incorporated into the fill, 
distribute such material in a manner so as not to create voids. Recompact the old road meeting 
the requirements of 120-10.2. 
 120-4.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and 
roadway, changes in channels of streams and ditches parallel to the roadway. Dress lateral 
ditches to the grade and finished graded surface shown in the Plans. 
 120-4.3 Channel Excavation: Excavate and dispose of all materials from the limits of 
the channel as shown in the Plans. Excavate for bridge foundations, box culverts, pipe culverts, 
storm sewers and all other pipelines, retaining walls, headwalls for pipe culverts and drains, 
catch basins, drop inlets, manholes, and similar structures. 
 120-4.4 Excavation for Structures and Pipe. 
  120-4.4.1 Requirements for all Excavation: Perform all excavation to 
foundation materials, satisfactory to the Engineer, regardless of the elevation shown in the Plans. 
Remove rock, boulders or other hard lumpy or unyielding material to a depth of 12 inches below 
the bottom of pipes and box culverts elevations. Remove muck or other soft material to the depth 
indicated in the Plans or as directed by the Engineer. 
  120-4.4.2 Earth Excavation: 
   120-4.4.2.1 Foundation Material other than the Rock: When masonry 
is to rest on an excavated surface other than rock, take special care to avoid disturbing the bottom 
of the excavation, and do not remove the final foundation material to grade until just before 
placing the masonry. In case the foundation material is soft or mucky, the Engineer may require 
excavation to a greater depth and to backfill to grade with approved material. 
   120-4.4.2.2 Foundation Piles: Where foundation piles are used, complete 
the excavation of each pit before driving the piles. After the driving is completed, remove all 
loose and displaced material, leaving a smooth, solid, and level bed to receive the masonry. 
   120-4.4.2.3 Removal of Obstructions: Remove boulders, logs, or any 
unforeseen obstacles encountered in excavating. 
  120-4.4.3 Rock Excavation: Clean all rock and other hard foundation material, 
remove all loose material, and cut all rock to a firm surface. Either level, step vertically and 
horizontally, or serrate the rock, as may be directed by the Engineer. Clean out all seams and fill 
them with concrete or mortar. 
  120-4.4.4 Pipe Trench Excavation: Excavate trenches for pipes to the elevation 
of the bottom of the pipe and to a width sufficient to provide adequate working room. Remove 
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soil not meeting the classification specified as suitable backfill material in 120-8.3.2.2 to a depth 
of 4 inches below the bottom of the pipe elevation. Remove rock, boulders or other hard lumpy 
or unyielding material to a depth of 12 inches below the bottom of the pipe elevation. Remove 
muck or other soft material to a depth necessary to establish a firm foundation. Where the soils 
permit, ensure that the trench sides are vertical up to at least the mid-point of the pipe. 
   For pipelines placed above the natural ground line, place and compact the 
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the 
pipe and to a width equal to four pipe diameters, and then excavate the trench to the required 
grade. 
   For pipe trenches utilizing trench boxes, ensure that the trench box used is 
of sufficient width to permit thorough tamping of bedding material under and around the pipes as 
specified in 125-8.1.6. 
   Do not disturb the installed pipe and its embedment when moving trench 
boxes. Move the trench box carefully to avoid excavated wall displacement or damage. As the 
trench box is moved, fill any voids left by the trench box and continuously place and compact the 
backfill material adjacent to and all along the side of the trench box walls to fill any voids 
created by the trench box. 

120-5 Disposal of Surplus and Unsuitable Material. 
 120-5.1 Ownership of Excavated Materials: Take ownership of the materials and 
dispose them outside the right-of-way. 
 120-5.2 Placement of Muck on Side Slopes: As an exception to the provisions of 120-
5.1, the Contractor may store muck (A-8 material) alongside the roadway, provided there is a 
clear distance of at least 6 feet between the roadway grading limits and the muck  Do not store 
such material in a manner which will impede the inflow or outfall of any channel or side ditches. 
All stored materials that is not used for the final surface material must be disposed of outside the 
right-of-way. 
 120-5.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of 
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. Existing limerock base that is removed may be incorporated in the stabilized portion of the 
subgrade. If the construction sequence will allow, incorporate all existing limerock base into the 
project as allowed by the Contract Documents. 
 120-5.4 Disposal Areas: Where the Contract Documents require disposal of excavated 
materials outside the right-of-way, and the disposal area is not indicated in the Contract 
Documents, furnish the disposal area without additional compensation. 
  Provide areas for disposal of removed paving materials out of sight of the project 
and at least 300 feet from the nearest roadway right-of-way line of any road. If the materials are 
buried, disregard the 300-foot limitation. 

120-6 Materials for Embankment. 
 120-6.1 General Requirements for Embankment Materials: Construct embankments 
using suitable materials excavated from the roadway or delivered to the jobsite from authorized 
borrow pits. Embankment material shall not contain muck, stumps, roots, brush, vegetable 
matter, rubbish, reinforcement bar or other material that does not compact into a suitable and 
enduring roadbed. 
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  Remove all waste material designated as undesirable. Use material in 
embankment construction in accordance with Plan details or as the Engineer directs. 
  Construct the embankment using maximum particle sizes as follows: 
   1. In top 12 inches: 3-1/2 inches (in any dimension). 
   2. 12 to 24 inches: 6 inches (in any dimension). 
   3. In the depth below 24 inches: not to exceed 12 inches (in any 
dimension) or the compacted thickness of the layer being placed, whichever is less. 
  Spread all material so that the larger particles are separated from each other to 
minimize voids between them during compaction. Compact around these rocks in accordance 
with 120-9.2. 
  When and where approved by the Engineer, larger rocks (not to exceed 18 inches 
in any dimension) may be placed outside the 1:2 slope and at least 4 feet or more below the 
bottom of the base. Compact around these rocks to a firmness equal to that of the supporting soil. 
Where constructing embankments adjacent to bridge end bents or abutments, do not place rock 
larger than 3-½ inches in diameter within 3 feet of the location of any end-bent piling. 
 120-6.2 Use of Materials Excavated from the Roadway and Appurtenances: Assume 
responsibility for determining the suitability of excavated material for use on the project in 
accordance with the applicable Contract Documents. Consider the sequence of work and 
maintenance of traffic phasing in the determination of the availability of this material. 
 120-6.3 Authorization for Use of Borrow: Use borrow pit only when sufficient 
quantities of suitable material are not available from roadway and drainage excavation, to 
properly construct the embankment, subgrade, and shoulders, and to complete the backfilling of 
structures and pipe. Do not use borrow material until so ordered by the Engineer, and then only 
use material from approved borrow pits. 
  120-6.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to 
the Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads 
or trails are used by others, do not cause such roads or trails to deteriorate in condition. 
   Arrange for the use of all non-public haul routes crossing the property of 
any railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 
direct construction vehicles away from developed areas when feasible and keep noise from 
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 
  120-6.3.2 Borrow Material for Shoulder Build-up: When so indicated in the 
Plans, furnish borrow material with a specific minimum bearing value, for building up of 
existing shoulders. Blend materials as necessary to achieve this specified minimum bearing value 
prior to placing the materials on the shoulders. Take samples of this borrow material at the pit or 
blended stockpile. Include all costs of providing a material with the required bearing value in the 
Contract unit price for borrow material.  
 120-6.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and 
around pipes, culverts, and bridge foundations with selected materials. 

120-7 Embankment Construction. 
 120-7.1 General: Construct embankments in sections of not less than 300 feet in length 
or for the full length of the embankment. Do not construct another LOT over an untested LOT 
without the Engineer’s approval in writing. 
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  For construction of mainline pavement lanes, turn lanes, ramps, parking lots, 
concrete box culverts and retaining wall systems, a LOT is defined as a single lift of finished 
embankment not to exceed 500 feet. 
  For construction of shoulder-only areas, shared use paths, and sidewalks areas, a 
LOT is defined as a single lift of finished embankment not to exceed 2000 feet. 
  Isolated compaction operations will be considered as separate LOTs. For multiple 
phase construction, a LOT shall not extend beyond the limits of the phase. 
 120-7.2 Dry Fill Method: 
  120-7.2.1 General: Construct embankments to meet compaction requirements in 
120-7 and in accordance with the acceptance program requirements in 120-10.  
   Construct embankment in the dry whenever normal dewatering equipment 
and methods can accomplish the needed dewatering. 
   120-7.2.1.1 Maximum Compacted Lift Thickness Requirements: 
Construct the embankment in successive layers with lifts up to a maximum listed in the table 
below based on the embankment material classification group. 
 

Table 120-1 

Group AASHTO Soil Class 
Maximum Lift 

Thickness 
Thick Lift Control Test 
Section Requirements 

1 
A-3 

12 inches Not Needed 
A-2-4 (No. 200 Sieve ≤ 15%) 

2 

A-1 

6 inches without 
Control Test Section 

Maximum of 12 inches per 
120-7.2.1.2 

A-2-4 (No. 200 Sieve > 15%) 

A-2-5, A-2-6, A-2-7,  
A-4, A-5, A-6 

A-7 (Liquid Limit < 50) 

 
   120-7.2.1.2 Thick Lift Requirements: For embankment materials 
classified as Group 2 in Table 120-1 above, the option to perform thick lift construction in 
successive layers of not more than 12 inches compacted thickness may be used after meeting the 
following requirements: 
 1. Demonstrate the possession and control of compacting equipment sufficient to achieve 
density required by 120-10.5 for the full depth of a thicker lift. 
 2. Construct a test section of the length of one full LOT of not less than 500 feet. 
 3. Perform five tests at random locations within the test section. 
  a. All five tests must meet the density required by 120-10.5. 
  b. Identify the test section with the compaction effort and soil classification in the 
project’s records. 
 4. Obtain Engineer’s approval for the compaction effort after completing a successful test 
section. 
    In case of a change in compaction effort or soil classification, 
failing density test, construct a new test section. The Contractor may elect to place material in 
6 inches compacted thickness at any time. Construct all layers approximately parallel to the 
centerline profile of the road. 
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    The Engineer reserves the right to terminate the Contractor’s use of 
thick lift construction. Whenever the Engineer determines that the Contractor is not achieving 
satisfactory results, revert to the 6-inch compacted lifts. 
   120-7.2.1.3 Equipment and Methods: Provide normal dewatering 
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing 
shallow surface drainage trenches/ditches, using sand blankets, sumps, and siphons. 
    When normal dewatering does not adequately remove the water, 
the Engineer may require the embankment material to be placed in the water or in low swampy 
ground in accordance with 120-9.2.4. 
  120-7.2.2 Placing in Unstable Areas: When depositing the material in water, or 
in low swampy ground that will not support the weight of hauling equipment, construct the 
embankment by dumping successive loads in a uniformly distributed layer of a thickness not 
greater than necessary to support the hauling equipment while placing subsequent layers. Once 
sufficient material has been placed so that the hauling equipment can be supported, construct the 
remaining portion of the embankment in layers in accordance with the applicable provisions of 
120-9.2.3 and 120-9.2.6. 
  120-7.2.3 Placing on Steep Slopes: When constructing an embankment on a 
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 
cut into steps the surface of the original ground on which the embankment is to be placed. 
  120-7.2.4 Placing Outside Standard Minimum Slope: The standard minimum 
slope is defined as the plane described by a one (vertical) to two (horizontal) slope downward 
from the roadway shoulder point or the gutter line, in accordance with Standard Plans, Index 
120-001 and 120-002. Where material that is unsuitable for normal embankment construction is 
to be used in the embankment outside the standard minimum slope, place such material in layers 
of not more than 18 inches in thickness, measured loose. The Contractor may also place material, 
which is suitable for normal embankment, outside such standard minimum slope in 18-inch 
layers. Maintain a constant thickness for suitable material placed within and outside the standard 
minimum slope, unless placing in a separate operation. 
 120-7.3 Hydraulic Method: 
  120-7.3.1 Method of Placing: When the hydraulic method is used, as far as 
practicable, place all dredged material in its final position in the embankment by such method. 
Place and compact any dredged material that is reworked or moved and placed in its final 
position by any other method, as specified in 120-9.2. Baffles or any other form of construction 
may be used if the slopes of the embankments are not steeper than indicated in the Plans. 
Remove all timber used for temporary bulkheads or baffles from the embankment and fill and 
thoroughly compact all voids. When placing fill on submerged land, construct dikes prior to 
beginning of dredging, and maintain the dikes throughout the dredging operation. 
  120-7.3.2 Excess Material: Do not use excess material placed outside the 
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 
of this material required for dressing the slopes. 
  120-7.3.3 Protection of Openings in Embankment: Maintain openings in the 
embankments at the bridge sites. Remove any material which invades these openings or existing 
channels without additional compensation to provide the same depth of channel as existed before 
the construction of the embankment. Do not excavate or dredge any material within 200 feet of 
the toe of the proposed embankment. 
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120-8 Backfilling Around Structures and Pipe. 
 120-8.1 Requirements for Structures and Pipes: 
  120-8-1.1 General: Backfill around structures and pipe in the dry whenever 
normal dewatering equipment and methods can accomplish the needed dewatering. A LOT is 
defined as one lift of backfill material placement, not to exceed 500 feet in length or a single run 
of pipe connecting two successive structures, whichever is less. Backfill for structures and pipe 
compacted in one operation will be considered as one LOT within the cover zone. Backfill 
around structures compacted separately from the pipe will be considered as separate LOTs. 
Backfill on each side of the pipe for the first lift will be considered a separate LOT. Backfill on 
opposite sides of the pipe for the remaining lifts will be considered separate LOTs, unless the 
same compaction effort is applied. Same compaction effort is defined as the same type of 
equipment (make and model) making the same number of passes on both sides of the pipe. For 
multiple phases of backfill, a LOT shall not extend beyond the limits of the phase. 
   When placing backfill within a trench box, each lift of backfill is 
considered a LOT. Placement of backfill within a trench box limits will be considered a complete 
operation before trench box is moved for next backfill operation. When the trench box is moved 
for next backfill operation this will start new LOTs for each lift. Follow the density testing 
frequency in 125-9.3.1. 
  129-8.1.2 Equipment and Methods: Provide normal dewatering equipment 
including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and 
trenching/digging machinery. Provide normal dewatering methods including, but not limited to, 
constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe 
drains, sumps, and siphons. 
  120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade 
surface of openings made for structures, with a sufficient allowance for settlement. The Engineer 
may require that the material used for this backfill be obtained from a source entirely apart from 
the structure. 
   Do not allow heavy construction equipment to cross over culvert or storm 
sewer pipes until placing and compacting backfill material to the finished earthwork grade or to 
an elevation at least 4 feet above the crown of the pipe. 
  120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may 
be used from a point 12 inches above the top of the pipe up to the elevation shown in the 
Standard Plans as the elevation for undercutting of A-7 material. 
  120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or 
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in 
no case until the masonry or concrete has been in place seven days or until the specified 28-day 
compressive strength occurs. 
  120-8.1.6 Placement and Compaction: Place the material in horizontal layers 
not exceeding 6 inches compacted thickness in depth above water level, behind abutments, 
wingwalls and end bents or end rest piers, under the haunches of the pipes, around box culverts, 
and all structures including pipe culverts. When the backfill material is deposited in water, 
compact as specified in 125-8.2.5 and 125-8.3.4. 
   120-8.1.6.1 Thick Lift Requirements: The Contractor may elect to place 
material in thicker lifts of no more than 12 inches compacted thickness above the Soil Envelope 
if the embankment material is classified as Group 1 in the table below. If the embankment 
material is classified as Group 2 in the table below and the Contractor chooses to place material 
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in thicker lifts of no more than 12 inches compacted thickness above the soil envelope, then the 
Contractor must demonstrate with a successful test section that density can be achieved. Thick 
lift around structures is only allowed above the soil envelope of the connecting pipe. Notify the 
Engineer in writing prior to beginning construction of a test section. Construct a test section of 
the length of one LOT. Perform five quality control tests at random locations within the test 
section. All five tests must meet the density required by 120-9.2. Identify the test section with the 
compaction effort and soil classification in the project’s records. In case of a change in 
compaction effort or soil classification, construct a new test section. When a test fails the 
requirements of 120-9.2, construct a new test section. The Contractor may elect to place material 
in 6 inches compacted thickness at any time. 
 

Table 120-2 

Group AASHTO Soil Class 
Maximum Lift Thickness 

Thick Lift Control Test Section 
Requirements 

Within Cover 
Zone 

Above Soil 
Envelope 

Within Cover 
Zone 

Above Soil 
Envelope 

1 
A-3 

6 inches 12 inches N/A Not Needed A-2-4 (No. 200 Sieve ≤ 
15%) 

2 

A-1 

6 inches without control test 
section 

N/A 
Maximum of 12 
inches per 120-

7.2.1.2 

A-2-4 (No. 200 Sieve > 
15%) 

A-2-5, A-2-6, A-2-7, A-
4, A-5, A-6 

A-7 (Liquid Limit < 50) 
 
 120-8.2 Additional Requirements for Structures Other than Pipe: 
  120-8.2.1 Density: Where the backfill material is deposited in water, obtain a 
12 inch layer of comparatively dry material, thoroughly compacted by tamping, before the 
Engineer verifies layer and density requirements. Meet the requirements of the density 
Acceptance Criteria. 
  120-8.2.2 Box Culverts: For box culverts over which pavement is to be 
constructed, compact around the structure to an elevation not less than 12 inches above the top of 
the structure, using rapid-striking mechanical tampers. 
  120-8.2.3 Other Limited Areas: Compact in other limited areas using 
mechanical tampers or approved hand tampers, until the cover over the structure is at least 
12 inches thick. When hand tampers are used, deposit the materials in layers not more than 
4 inches thick using hand tampers suitable for this purpose with a face area of not more than 
100 in2. Take special precautions to prevent any wedging action against the masonry, and step or 
terrace the slope bounding the excavation for abutments and wingwalls if required by the 
Engineer. 
  120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides 
simultaneously to approximately the same elevation. 
  120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not 
permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for 
the hand tamped portions of the backfill. When the backfill has reached an elevation and 
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condition such as to make the use of the mechanical tampers practical, perform mechanical 
tamping in such manner and to such extent as to transfer the compaction force into the sections 
previously tamped by hand. 
 120-8.3 Additional Requirements for Pipe Greater than 12 Inches Inside Diameter: 
  120-8.3.1 General: Trenches for pipe may have up to four zones that must be 
backfilled. 
   Lowest Zone: The lowest zone is backfilled for deep undercuts up to 
within 4 inches of the bottom of the pipe. 
   Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. 
Usually, it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When 
rock or other hard material has been removed to place the pipe, the Bedding Zone will be the 
12 inches of soil below the bottom of the pipe. 
   Cover Zone: The next zone is the backfill that is placed after the pipe has 
been laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the 
pipe. The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe. 
   Top Zone: The Top Zone extends from 12 inches above the top of the pipe 
to the base or final grade. 
  120-8.3.2 Material: 
   120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding 
Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading 
operations on the project, or a commercial material if no suitable material is available. 
   120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone 
of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may 
be used if the pipe is concrete pipe. 
   120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil 
envelope of the pipe with materials allowed on Standard Plans, Index 120-001. 
  120-8.3.3 Compaction: 
   120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to 
approximately match the density of the soil in which the trench was cut. 
   120-8.3.3.2 Bedding Zone: If the trench was not undercut below the 
bottom of the pipe, loosen the soil in the bottom of the trench immediately below the 
approximate middle third of the outside diameter of the pipe. 
    If the trench was undercut, place the bedding material and leave it 
in a loose condition below the middle third of the outside diameter of the pipe. Compact the 
outer portions to meet the density requirements of the Acceptance Criteria. Place the material in 
lifts no greater than 6 inches (compacted thickness). 
   120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted 
thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers 
suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by 
mechanical tampers. Meet the requirements of the density Acceptance Criteria. 
   120-8.3.3.4 Top Zone: Place the material in layers not to exceed 
12 inches in compacted thickness. Meet the requirements of the density acceptance criteria. 
  120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that 
dewatering by normal pumping methods would not be effective, the procedure outlined below 
may be used when specifically authorized by the Engineer in writing. 
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   Granular material may be used below the elevation at which mechanical 
tampers would be effective, but only material classified as A-3. Place and compact the material 
using timbers or hand tampers until the backfill reaches an elevation such that its moisture 
content will permit the use of mechanical tampers. When the backfill has reached such elevation, 
use normally acceptable backfill material. Compact the material using mechanical tampers in 
such manner and to such extent as to transfer the compacting force into the material previously 
tamped by hand.  
   The Engineer may permit the use of coarse aggregate below the elevation 
at which mechanical tampers would be effective. Use coarse aggregate from approved sources 
for Aggregate Size Number 89, 8, 78, 7, 68, 6, or 57. Place the coarse aggregate such that it will 
be stable and firm. Fully wrap the aggregate with an appropriate geosynthetic filter fabric, as 
specified by the Engineer. Do not place coarse aggregate within 4 feet of the ends of the trench 
or ditch. Use normally accepted backfill material at the ends. 

120-9 Compaction Requirements. 
 120-9.1 Moisture Content: Compact the materials at a moisture content such that the 
specified density can be attained. If necessary, add water to the material, or lower the moisture 
content by manipulating the material or allowing it to dry, as is appropriate, to attain the 
specified density. 
 120-9.2 Compaction of Embankments: 
  120-9.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer 
will accept a minimum density of 95% of the maximum density as determined by FM 1-T099 for 
all earthwork items requiring densities. 
  120-9.2.2 Earthwork Category 3 Density Requirements: The Engineer will 
accept a minimum of 100% of the maximum density as determined by FM 1-T099 for all 
densities required under category 3. Except for embankments constructed by the hydraulic 
method as specified in 120-7.3, and for the material placed outside the standard minimum slope 
as specified in 120-7.2.4, and for other areas specifically excluded herein, compact each layer of 
the material used in the formation of embankments to the required density stated above. 
Uniformly compact each layer using equipment that will achieve the required density, and as 
compaction operations progress, shape and manipulate each layer as necessary to ensure uniform 
density throughout the embankment. 
  120-9.2.3 Compaction Over Unstable Foundations: Where the embankment 
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as 
provided in 120-7.2.2), compact the top 6 inches (compacted thickness) of such layer to the 
density as specified in 120-10.5. 
  120-9.2.4 Compaction Where Plastic Material Has Been Removed: Where 
unsuitable material is removed and the remaining surface is of soil classifications A-4, A-5, A-6, 
or A-7 per AASHTO M145, as determined by the Engineer, compact the surface of the 
excavated area by rolling with a sheepsfoot roller exerting a compression of at least 250 psi on 
the tamper feet, for the full width of the roadbed (subgrade and shoulders). Perform rolling 
before beginning any backfill and continue until the roller feet do not penetrate the surface more 
than 1 inch. Do not perform such rolling where the remaining surface is below the normal water 
table and covered with water. Vary the procedure and equipment required for this operation at 
the discretion of the Engineer. 



LAP1200000(Class D Projects) 
 

 
                                                      

FPID(S):  443711-2-58-01 

-14-

  120-9.2.5 Compaction for Pipes, Culverts, etc.: Compact the backfill of 
trenches to the densities specified for embankment or subgrade, as applicable, and in accordance 
with the requirements of this section. 
  Thoroughly compact embankments over and around pipes, culverts, and bridges 
in a manner which will not place undue stress on the structures, and in accordance with the 
requirements of this section. 
  120-9.2.6 Compaction of Grassed Shoulder Areas: For the upper 6-inch layer 
of all shoulders which are to be grassed, since no specific density is required, compact only to 
the extent needed for planting. 
  120-9.2.7 Compaction of Grassed Embankment Areas: For the outer layer of 
all embankments where plant growth will be established, do not compact. Leave this layer in a 
loose condition to a minimum depth of 6 inches for the subsequent seeding or planting 
operations. 
 120-9.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact 
the subgrade in both cuts and fills to the density specified in 120-10.5. For cut areas, determine 
Standard Proctor Maximum Density in accordance with FM 1-T099 at a frequency of one per 
mile or when there is a change in soil type, whichever occurs first. For undisturbed soils, do not 
apply density requirements where constructing paved shoulders is 5 feet or less in width. 
  Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 
other type compaction equipment approved by the Engineer. 
  Maintain the required density until the base or pavement is placed on the 
subgrade. 

120-10 Acceptance Program. 
 120-10.1 Density over 105%: When a computed dry density results in a value greater 
than 105% of the applicable Proctor maximum dry density, the Engineer will perform a second 
density test within 5 feet. If the second density results in a value greater than 105%, investigate 
the compaction methods, examine the applicable Maximum Density and material description. If 
necessary, the Engineer will test an additional sample for acceptance in accordance with FM 1-
T099. 
 120-10.2 Maximum Density Determination: The Engineer will determine the 
maximum density and optimum moisture content by sampling and testing the material in 
accordance with the specified test method listed in 120-10.3. 
 120-10.3 Density Testing Requirements: Compliance with the requirements of 120-
10.5 will be determined in accordance FM 1-T 238. The in-place moisture content will be 
determined for each density in accordance with FM 5-507 (Determination of Moisture Content 
by Means of a Calcium Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory 
Determination of Moisture Content of Granular Soils by Use of a Microwave Oven). 
 120-10.4 Soil Classification and Organic Content: The Engineer will perform soil 
classification tests in accordance with AASHTO T88, T89, T90, and FM 1-T267. The Engineer 
will classify soils in accordance with AASHTO M-145 in order to determine compliance with 
embankment utilization requirements. The Engineer will verify the organic content test with the 
criteria specified in Standard Plans, Index 120-001. 
 120-10.5 Acceptance Criteria: The Engineer will accept a minimum density in 
accordance with 120-9.2 with the following exceptions: 
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  1) embankment constructed by the hydraulic method as specified in 120-7.3; 
  2) material placed outside the standard minimum slope as specified in 120-7.2.4; 
  3) other areas specifically excluded herein. 
 120-10.6 Frequency: The Engineer will conduct sampling and testing at a minimum 
frequency listed in the table below. 
 

Test Name Frequency 
Proctor Maximum Density One per soil type 

Density 1 per LOT (Alternate Lift) 
Soil Classification and Organic Content One per Maximum Density 

120-11 Maintenance and Protection of Work. 
 While construction is in progress, always maintain adequate drainage for the roadbed. 
Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction to provide 
support for the edges. 
 Maintain and protect all earthwork construction throughout the life of the Contract and 
take all reasonable precautions to prevent loss of material from the roadway due to the action of 
wind or water. Repair any slides, washouts, settlement, subsidence, or other mishap which may 
occur prior to final acceptance of the work. Maintain all channels excavated as a part of the 
Contract work against natural shoaling or other encroachments to the lines and grades shown in 
the Plans, until final acceptance of the project. 

120-12 Construction. 
 120-12.1 Construction Tolerances: Shape the surface of the earthwork to conform to 
the lines and grades shown in the Plans. In final shaping of the surface of earthwork, maintain a 
tolerance of 0.3 foot above or below the finished graded surface with the following exceptions: 
  1. Shape the surface of shoulders to within 0.1 foot of the finished graded surface. 
  2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, 
etc. 
  3. Shape the bottom of ditches so that the ditch impounds no water. 
  4. When the work does not include construction of base or pavement, shape the 
entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the Plan 
finished graded surface. 
  Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from 
the true lines shown in the Plans. 
 120-12.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to 
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 
placing the final wearing course. Do not manipulate any embankment material on a pavement 
surface. 
  When shoulder dressing is underway adjacent to a pavement lane being used to 
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-13 Method of Measurement. 
 120-13.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated 
by the method of average end areas, unless the Engineer determines that another method of 
calculation will provide a more accurate result. The material will be measured in its original 
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position by field survey or by photogrammetric means as designated by the Engineer. 
Measurement for payment will include the excavation of unsuitable material, lateral ditch 
excavation, channel excavation, and excavation for structures and pipe. Payment will not be 
made for excavation or embankment beyond the limits shown in the plans or authorized by the 
Engineer. 
 120-13.2 Embankment: Measurement will be made on a loose volume basis, as 
measured in trucks or other hauling equipment at the point of dumping on the road. Payment will 
not be made for embankment beyond the limits shown in the plans or authorized by the 
Engineer. 

120-14 Basis of Payment. 
 120-14.1 General: Prices and payments for the work items included in this Section will 
be full compensation for all work described herein, including excavating, dredging, pumping, 
hauling, placing, and compacting; dressing the surface of the earthwork; and maintaining and 
protecting the complete earthwork. 
 120-14.2 Excavation: The total quantity of all excavation specified under this Section 
will be paid for at the Contract unit price for Excavation. No payment will be made for the 
excavation of any materials which are used for purposes other than those shown in the plans or 
designated by the Engineer. No payment will be made for materials excavated outside the lines 
and grades given by the Engineer, unless specifically authorized by the Engineer. 
 120-14.3 Embankment: The total quantity of embankment specified in this Section will 
be paid for at the Contract unit price for embankment. No payment will be made for materials 
which are used for purposes other than those shown in the plans or designated by the Engineer. 
No payment will be made for materials placed outside the lines and grades given by the 
Engineer. 
 

334 ASPHALT CONCRETE FOR LAP (CLASS - D). 

 (REV 3-2-22) (FA 7-2-21) (FY 2023-24) 

SECTION 334 is deleted and the following substituted: 

SECTION 334 
ASPHALT CONCRETE FOR LAP (OFF-SYSTEM) 

334-1 Description. 
 334-1.1 General: Construct an Asphalt Concrete pavement based on the type of work 
specified in the Contract and the Asphalt Work Categories as defined below. Meet the applicable 
requirements for plants, equipment, and construction requirements as defined below. Use an 
asphalt concrete mix that meets the requirements of this specification. 
 334-1.2 Asphalt Work Mix Categories: Construction of Asphalt Concrete Pavement 
will fall into one of the following work categories: 
  334-1.2.1 Asphalt Work Category 1: Includes the construction of bike paths and 
miscellaneous asphalt. 
  334-1.2.2 Asphalt Work Category 2: Includes the construction of new turn 
lanes, paved shoulders and other non-mainline pavement locations. 
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  334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline 
pavement lanes, milling and resurfacing. 
 334-1.3 Mix Types: Use the appropriate mix type as shown in Table 334-1. 
 

Table 334-1 
Mix Types 

Asphalt Work 
Category 

 
Mix Types 

 
Traffic 
Level 

 
ESALs (millions) 

1 Type SP-9.5(1) A <0.3 

2 
Structural Mixes: Types SP-9.5 or SP-12.5(1) 
Friction Mixes: Types FC-9.5 or FC-12.5(1) 

B 0.3 to <3 

3 
Structural Mixes: Types SP-9.5 or SP-12.5 
Friction Mixes: Types FC-9.5 or FC-12.5 

C ≥3 

(1) Equivalent mixes may be approved as determined by the Engineer. For example, Marshall S-III mixture type is equivalent to 
Superpave SP-9.5, Marshall S-I is equivalent to Superpave SP-12.5, and Marshall FC-3 is equivalent to Superpave FC-9.5. 
 
  For a Traffic Level A mixture, meet the mix design criteria for a Traffic Level B 
mixture and for a Traffic Level D mixture meet the mix design criteria for a Traffic Level E 
mixture.  
 
   At no additional cost to the Department, for a Type SP mix the following 
Traffic Level substitutions are allowed: 
    Traffic Level E can be substituted for Traffic Level D. 
    Traffic Level D or E can be substituted for Traffic Level C. 
    Traffic Level C can be substituted for Traffic Level B. 
    Traffic Level B or C can be substituted for Traffic Level A. 
 334-1.4 Gradation Classification: Asphalt concrete mixtures are classified as  fine and 
are defined in Standard Specification 334-3.2.2.  
  The equivalent AASHTO nominal maximum aggregate size Superpave mixes are 
as follows: 

Type SP-9.5, FC-9.5 ............................................................. 9.5 mm 
Type SP-12.5, FC-12.5 ....................................................... 12.5 mm 

 334-1.5 Thickness: The total pavement thickness of the asphalt concrete pavement layers 
will be the plan thickness as shown in the Contract Documents. Before paving, propose a 
thickness for each individual layer meeting the requirements of this specification, which when 
combined with other layers (as applicable) will equal the plan thickness. For construction 
purposes, the plan thickness and individual layer thickness will be converted to spread rate using 
the following equation: 
 
  Spread rate (lbs/yd2)  = t x Gmm x 43.3 
 
 where:  t  = Thickness (in.) (Plan thickness or individual layer thickness) 
   Gmm  = Maximum specific gravity from the mix design 
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  For target purposes only, spread rate calculations shall be rounded to the nearest 
whole number. 
  334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract 
Documents, the allowable layer thicknesses for asphalt concrete mixtures are as follows: 

Type SP-9.5, FC-9.5 ............................................... 1 to 1-1/2 inches  
Type SP-12.5........................................................... 1-1/2 to 3 inches  
Type FC-12.5 ................................................... 1-1/2 to 2-1/2 inches  

  334-1.5.2 Additional Requirements: The following requirements also apply to 
asphalt Concrete mixtures: 
   1. When construction includes the paving of adjacent shoulders (less than 
or equal to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall be 
the same and paved in a single pass, unless otherwise called for in the Contract Documents. 
   2. For overbuild layers, use the minimum and maximum layer thicknesses 
as specified above unless called for differently in the Contract Documents. On variable thickness 
overbuild layers, the minimum and maximum allowable thicknesses will be as specified below, 
unless called for differently in the Contract Documents. 

Type SP-9.5.................................................... 3/8 to 2 inches 
Type SP-12.5.................................................. 1/2 to 3 inches 
Type SP-19.0............................................... 1-1/2 to 4 inches 

   3. Variable thickness overbuild layers constructed using a Type SP-9.5 or 
SP-12.5 mixtures may be tapered to zero thickness provided the contract documents require a 
minimum of 1-1/2 inches of dense-graded mix placed over the variable thickness overbuild layer. 
 334-1.6 Weight of Mixture: The weight of the mixture shall be determined as provided 
in 320-3.2 of the Florida Department of Transportation (FDOT) specifications. 

334-2 Materials. 
 334-2.1 Superpave Asphalt Binder: Unless specified elsewhere in the Contract 
Documents, use an asphalt binder grade as determined from Table 334-2. If the Contract calls for 
an alternative binder, meet the requirements of FDOT Specification 916. 
 334-2.2 Aggregate: Use aggregate capable of producing a quality pavement. Size, grade 
and combine the aggregate fractions to meet the grading and physical properties of the mix design. 
Aggregates from various sources may be combined. 
  For Type FC mixes, use an aggregate blend that consists of approved friction 
course aggregates that consists of crushed granite, crushed granitic gneiss, crushed limestone, 
crushed shell rock, or a combination of the above. As an exception, mixes that contain a 
minimum of 60% of approved friction course aggregates of crushed granite and/or crushed 
gneiss may either contain: up to 40% fine aggregate from other sources of aggregate not 
approved for friction courses or a combination of up to 20% RAP and the remaining fine 
aggregate from other sources of aggregate not approved for friction courses. Mixtures utilizing 
High Polymer (HP) binder are not allowed to contain RAP.  
  A list of aggregates approved for use in friction courses may be available on the 
FDOT’s State Materials Office website. The URL for obtaining this information, if available, is: 
https://mac.fdot.gov/. 
 334-2.3 Reclaimed Asphalt Pavement (RAP) Material: 
  334-2.3.1 General requirements: RAP may be used as a component of the 
asphalt mixture subject to the following requirements: 
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   1. Limit the amount of RAP material used in the mix to a maximum of 
50% by weight of total aggregate. 
   2. Assume full responsibility for the design, production and construction 
of asphalt mixes which incorporate RAP as a component material. 
   3. Provide stockpiled RAP material that is reasonably consistent in 
characteristics and contains no aggregate particles which are soft or conglomerates of fines. 
   4. Provide RAP material having a minimum average asphalt content of 
4.0% by weight of total mix. As an exception, when using fractionated RAP, the minimum 
average asphalt binder content for the coarse portion of the RAP shall be 2.5% by weight of the 
coarse portion of the RAP. The coarse portion of the RAP shall be the portion of the RAP 
retained on the No. 4 sieve. The Engineer may sample the stockpile to verify that this 
requirement is met. 
   4. When using RAP as a component material, prevent any oversized RAP 
from being incorporated into the completed mixture by the use of a grizzly or grid over the RAP 
bin; in-line roller or impact crusher; screen; or other suitable means. If oversized RAP material 
appears in the completed recycled mix, take the appropriate corrective action immediately. If the 
appropriate corrective actions are not immediately taken, stop plant operations. 
  334-2.3.2 Material Characterization: Assume responsibility for establishing the 
asphalt binder content, gradation, viscosity and bulk specific gravity (Gsb) of the RAP material 
based on a representative sampling of the material. 
  334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt 
binder grade based on Table 334-2 
 

Table 334-2 
Asphalt Binder Grade for Mixes Containing RAP 

Percent RAP Asphalt Binder Grade 
 0 - 15 PG 67-22 
16 - 30 PG 58-22 

³ 30 PG 52-28 

334-3 Composition of Mixture. 
 334-3.1 General: Compose the asphalt mixture using a combination of aggregate 
(coarse, fine or mixtures thereof), mineral filler, if required, and asphalt binder material. Size, 
grade and combine the aggregate fractions to meet the grading and physical properties of the mix 
design. Aggregates from various sources may be combined. 
 334-3.2 Mix Design: 
  334-3.2.1 General: Design the asphalt mixture in accordance with 
AASHTO R 35, except as noted herein. Submit the proposed mix design with supporting test 
data indicating compliance with all mix design criteria to the Engineer. Prior to the production of 
any asphalt mixture, obtain the Engineer’s conditional approval of the mix design. If required by 
the Engineer, send representative samples of all component materials, including asphalt binder to 
a laboratory designated by the Engineer for verification.  As an exception to these requirements, 
use a currently approved FDOT Mix Design. 
   The Engineer will consider any marked variations from original test data 
for a mix design or any evidence of inadequate field performance of a mix design as sufficient 
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evidence that the properties of the mix design have changed, and at his/her discretion, the 
Engineer may no longer allow the use of the mix design. 
  334-3.2.2 Mixture Gradation Requirements: Combine the coarse and fine 
aggregate in proportions that will produce an asphalt mixture meeting all of the requirements 
defined in this specification and conform to the gradation requirements at design as defined in 
AASHTO M 323. Aggregates from various sources may be combined. 
   334-3.2.2.1 Mixture Gradation Classification: Plot the combined 
mixture gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points from 
AASHTO M, as well as the Primary Control Sieve (PCS) Control Point from AASHTO M. Fine 
mixes are defined as having a gradation that passes above the primary control sieve control point 
and above the maximum density line for all sieve sizes smaller than the primary control sieve 
and larger than the No. 30 sieve. Use only fine mixes. 
  334-3.2.3 Gyratory Compaction: Compact the design mixture in accordance 
with AASHTO T 312, with the following exception:  use the number of gyrations at Ndesign as 
defined in Standard Specification Table 334-4. Measure the inside diameter of gyratory molds in 
accordance with AASHTO T 312.  
  334-3.2.4 Design Criteria: Meet the requirements for nominal maximum 
aggregate size as defined in AASHTO M, as well as for relative density, VMA, VFA, and dust-
to-binder ratio as specified in AASHTO M 323. N

initial 
and N

maximum 
requirements are not 

applicable. 
  334-3.2.5 Moisture Susceptibility: 
   1. For all traffic levels, use a liquid anti-strip agent listed on the APL at 
the specified dosage rate. Hydrated lime may be used instead of the liquid anti-strip agent.  
   2. Provide a mixture having a retained tensile strength ratio of at least 0.80 
and a minimum tensile strength (unconditioned) of 100 psi in accordance with FM 1-T 283.  
  334-3.2.6 Additional Information: In addition to the requirements listed above, 
provide the following information on each mix design: 
   1. The design traffic level and the design number of gyrations (Ndesign). 
   2. The source and description of the materials to be used. 
   3. The Department source number and the FDOT product code of the 
aggregate components furnished from an FDOT approved source (if required). 
   4. The gradation and proportions of the raw materials as intended to be 
combined in the paving mixture. The gradation of the component materials shall be 
representative of the material at the time of use. Compensate for any change in aggregate 
gradation caused by handling and processing as necessary. 
   5. A single percentage of the combined mineral aggregate passing each 
specified sieve. Degradation of the aggregate due to processing (particularly material passing the 
No. 200 sieve) should be accounted for and identified. 
   6. The bulk specific gravity (Gsb) value for each individual aggregate and 
RAP component, as identified in the Department’s aggregate control program. 
   7. A single percentage of asphalt binder by weight of total mix intended to 
be incorporated in the completed mixture, shown to the nearest 0.1%. 
   8. A target temperature for the mixture at the plant (mixing temperature) 
and a target temperature for the mixture at the roadway (compaction temperature). Do not exceed 
a target temperature of 340°F for High Polymer asphalt binders, 330°F for PG 76-22 asphalt 
binders, and 315°F for unmodified asphalt binders. 
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   9. Provide the physical properties at the optimum asphalt content, which 
must conform to all specified requirements. 
   10. The name of the Construction Training Qualification Program (CTQP) 
mix designer. 
   11. The ignition oven and maximum specific gravity (Gmm) calibration 
factors. 
   12. The warm mix technology, if used.  

334-4 Producer Process Control (PC). 
 Assume full responsibility for controlling all operations and processes such that the 
requirements of these Specifications are met at all times. Perform any tests necessary at the plant 
and roadway for process control purposes. 

 334-5 General Construction Requirements. 
 334-5.1 Weather Limitations: Do not transport asphalt mix from the plant to the 
roadway unless all weather conditions are suitable for the laying operations. 

334-5.2 Limitations of Paving Operations: 
  334-5.2.1 General: Place the mixture only when the surface upon which it is to 
be placed has been previously prepared, is intact, firm, dry, clean, and the tack or prime coat, 
with acceptable spread rate, is properly broken or cured.  Do not place friction course until the 
adjacent shoulder area has been dressed and grassed. 
  334-5.2.2 Ambient Air Temperature: Place the mixture only when the air 
temperature in the shade and away from artificial heat meets the requirements of Table 334-3. 
The minimum ambient temperature requirement may be reduced by 5ºF when using warm mix 
technology, if mutually agreed to by both the Engineer and the Contractor.  
 

Table 334-3 
Ambient Air Temperature Requirements for Paving 

Layer Thickness or Asphalt Binder Type Minimum Temperature (°F)  
≤ 1 inch 50  

Any mixture > 1 inch containing a PG asphalt 
binder with a high temperature designation ≥ 76°C 

45  

Any mixture > 1 inch containing a PG asphalt 
binder with a high temperature designation < 76°C 

40  

FC-5
(1)

 65  
(1)

As an exception, place the mixture at temperatures no lower than 60ºF, only when approved by the Engineer based on the 
Contractor’s demonstrated ability to achieve a satisfactory surface texture and appearance of the finished surface. For mixtures 
containing PG 76-22 binder, the minimum ambient temperature may be further reduced to 55ºF when using warm mix technology, if 
agreed to by both the Engineer and the Contractor.  

 
 334-5.3 Mix Temperature: Heat and combine the ingredients of the mix in such a 
manner as to produce a mixture with a temperature at the plant and at the roadway, within a 
range of plus or minus 30ºF from the target temperature as shown on the mix design. Reject all 
loads outside of this range. Reject any load or portion of a load of asphalt mix at the plant or at 
the roadway with a temperature outside of its respective master range shown in Table334-4. 
Notify the Engineer of the rejection immediately. 
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Table 334-4 
Mix Temperature Master Range Tolerance 

Location Acceptable Temperature Tolerance  
Plant Mixing Temperature ±30 F  

Roadway (mix in truck) Compaction Temperature ±30°F  
 
 334-5.4 Transportation of the Mixture: Transport the mixture in trucks of tight 
construction, which prevents the loss of material and the excessive loss of heat and previously 
cleaned of all foreign material. After cleaning, thinly coat the inside surface of the truck bodies 
with soapy water or an asphalt release agent as needed to prevent the mixture from adhering to 
the beds. Do not allow excess liquid to pond in the truck body. Do not use a release agent that 
will contaminate, degrade, or alter the characteristics of the asphalt mix or is hazardous or 
detrimental to the environment. Petroleum derivatives (such as diesel fuel), solvents, and any 
product that dissolves asphalt are prohibited. Provide each truck with a tarpaulin or other 
waterproof cover mounted in such a manner that it can cover the entire load when required. 
When in place, overlap the waterproof cover on all sides so that it can be tied down. Cover each 
load during cool and cloudy weather and at any time it appears rain is likely during transit with a 
tarpaulin or waterproof cover. Cover and tie down all loads of friction course mixtures.  
 334-5.5 Surface Preparation: 
  334-5.5.1 Cleaning: Before placing the mixture, clean the surface of the base or 
underlying pavement of all loose and deleterious material by the use of power brooms or 
blowers, supplemented by hand brooming where necessary.  
  334-5.5.2 Patching and Leveling Courses: As shown in the plans, bring the 
existing surface to proper grade and cross-section by the application of patching or leveling 
courses. 
  334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be 
placed over a surface treatment, sweep and dispose of all loose material from the paving area. 
  334-5.5.4 Tack Coat: Use a rate of application as defined in Table 334-5. Control 
application rate within plus or minus 0.01 gallon per square yard of the target application rate. 
The target application rate may be adjusted by the Engineer to meet specific field conditions. 
Determine the rate of application as needed to control the operation. When using PG 52-28, 
multiply the target rate of application by 0.6. 
 

Table 300-2 
Tack Coat Application Rates 

Asphalt Mixture Type Underlying Pavement Surface 
Target Tack Rate 

(gal/yd2)1 

Base Course, 
Structural Course, 

Dense-Graded Friction Course, 
Open-Graded Friction Course 

Newly Constructed Asphalt Layers 0.06 
Milled Asphalt Pavement Surface, 

Oxidized and Cracked Asphalt 
Pavement, 

Concrete Pavement 

0.09 

Note 1: Target tack application rates greater than those specified may be used upon approval of the Engineer. 
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   When using a meter to control the tack or prime application rate, manually 
measure the volume in the tank at the beginning and end of the application area for a specific 
target application rate. Perform this operation at a minimum frequency of once per production 
shift. Resolve any differences between the manually measured method and the meter to ensure 
the target application rate is met in accordance with this Section. Adjust the application rate if 
the manually measured application rate is greater than plus or minus 0.01 gallons per square yard 
when compared to the target application rate.  
   334-5.5.5 Curing and Time of Application: Apply tack coat sufficiently 
in advance of placing bituminous mix to permit drying, but do not apply tack coat so far in 
advance that it might lose its adhesiveness as a result of being covered with dust or other foreign 
material. 
   334-5.5.6 Protection: Keep the tack coat surface free from traffic until the 
subsequent layer of bituminous hot mix has been laid. 

334-6 Placing Mixture: 
 334-6.1 Alignment of Edges: Place all asphalt mixtures by the stringline method to 
obtain an accurate, uniform alignment of the pavement edge. As an exception, pavement edges 
adjacent to curb and gutter or other true edges do not require a stringline. Control the 
unsupported pavement edge to ensure that it will not deviate from the stringline more than plus 
or minus 1.5 inches. 
 334-6.2 Rain and Surface Conditions: Immediately cease transportation of asphalt 
mixtures from the plant when rain begins at the roadway. Do not place asphalt mixtures while 
rain is falling, or when there is water on the surface to be covered. Once the rain has stopped, 
standing water has been removed from the tacked surface to the satisfaction of the Engineer, and 
the temperature of the mixture caught in transit still meets the requirements as specified in 334-
5.3, the Contractor may then place the mixture caught in transit. 
 334-6.3 Checking Depth of Layer: Check the depth of each layer at frequent intervals to 
ensure a uniform spread rate that will meet the requirements of the Contract. 
  334-6.4 Hand Work: In limited areas where the use of the paver is impossible or 
impracticable, the Contractor may place the mixture by hand. 
 334-6.5 Spreading and Finishing: Upon arrival, dump the mixture in the approved 
paver, and immediately spread and strike-off the mixture to the full width required, and to such 
loose depth for each course that, when the work is completed, the required weight of mixture per 
square yard, or the specified thickness, is secured. Carry a uniform amount of mixture ahead of 
the screed at all times. 
 334-6.6 Thickness Control: Ensure the spread rate is within 5% of the target spread rate, 
as indicated in the Contract. When determining the spread rate, use, at a minimum, an average of 
five truckloads of mix and at a maximum, an average of 10 truckloads of mix. When the average 
spread rate is beyond plus or minus 5% of the target spread rate, monitor the thickness of the 
pavement layer closely and adjust the construction operations. 
    When the average spread rate for two consecutive days is beyond 
plus or minus 5% of the target spread, stop the construction operation at any time until the issue 
is resolved. 
    The Engineer will allow a maximum deficiency from the specified 
spread rate for the total thickness as follows:  

1. For pavement of a specified thickness of 2-1/2 inches or more: 50 pounds per 
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 square yard. 
  2. For pavement of a specified thickness of less than 2-1/2 inches: 25 pounds per 
square yard. 
 Address the unacceptable pavement in accordance with 334-5.10.4, unless an alternative 
approach is agreed upon by the Engineer. 
 334-6.7 Leveling Courses: 
  334-6.7.1 Patching Depressions: Before spreading any leveling course, fill all 
depressions in the existing surface as shown in the plans. 
  334-6.7.2 Spreading Leveling Courses: Place all courses of leveling with an 
asphalt paver or by the use of two motor graders, one being equipped with a spreader box. Other 
types of leveling devices may be used upon approval by the Engineer. 
  334-6.7.3 Rate of Application: When using Type SP-9.5 (fine graded) for 
leveling, do not allow the average spread of a layer to be less than 50 pounds per square yard or 
more than 75 pounds per square yard. The quantity of mix for leveling shown in the plans 
represents the average for the entire project; however, the Contractor may vary the rate of 
application throughout the project as directed by the Engineer. When leveling in connection with 
base widening, the Engineer may require placing all the leveling mix prior to the widening 
operation. 
 334-6.8 Compaction: For each paving or leveling train in operation, furnish a separate 
set of rollers, with their operators. 
  When density testing for acceptance is required, select equipment, sequence, and 
coverages of rolling to meet the specified density requirement. Regardless of the rolling 
procedure used, complete the final rolling before the surface temperature of the pavement drops 
to the extent that effective compaction may not be achieved or the rollers begin to damage the 
pavement. 
  No vibratory compaction in the vertical direction will be allowed for layers one 
inch or less in thickness or, if the Engineer or Contract Documents limit compaction to the static 
mode only. Compact these layers in the static mode only. Other non-vertical vibratory modes of 
compaction will be allowed, if approved by the Engineer; however, no additional compensation, 
cost or time, will be made. 
  When density testing for acceptance is not required, use a rolling pattern approved 
by the Engineer. 
  Use hand tamps or other satisfactory means to compact areas which are 
inaccessible to a roller, such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 
 334-6.9 Joints. 
  334-6.9.1 Transverse Joints: Construct smooth transverse joints, which are 
within 3/16 inch of a true longitudinal profile when measured with a 15 foot manual 
straightedge. The Engineer may waive straightedge requirements for transverse joints at the 
beginning and end of the project, at the beginning and end of bridge structures, at manholes, and 
at utility structures if the deficiencies are caused by factors beyond the control of the Contractor 
such as no milling requirement, as determined by the Engineer. When smoothness requirements 
are waived, construct a reasonably smooth transitional joint. 
  334-6.9.2 Longitudinal Joints:. Place each layer of pavement so all longitudinal 
construction joints are offset 6 to 12 inches laterally between successive layers. Plan offsets in 
advance so the longitudinal joints of the friction course are not in wheel path areas. The 
longitudinal joints for friction course layers should be within 6 inches of the lane edge or at the 
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center of the lane. The Engineer may waive these requirements where offsetting is not feasible 
due to the sequence of construction. 
 334-6.10 Surface Requirements: Construct a smooth pavement with good surface 
texture and the proper cross-slope. 

 334-6.10.1 Texture of the Finished Surface of Paving Layers: Produce a 
finished surface of uniform texture and compaction with no pulled, torn, raveled, crushed or 
loosened portions and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. 
Correct any area of the surface that does not meet the foregoing requirements in accordance with 
334-6.10.4. 
  334-6.10.2 Cross Slope: Construct a pavement surface with cross slopes in 
compliance with the requirements of the Contract Documents. Furnish a four-foot-long 
electronic level accurate to 0.1 degree, approved by the Engineer for the control of cross slope. 
Make this electronic level available at the jobsite at all times during paving operations. 
  334-6.10.3 Pavement Smoothness: Construct a smooth pavement meeting the 
requirements of this Specification. Furnish a 15 foot manual and a 15 foot rolling straightedge 
meeting the requirements of FM 5-509. Obtain a smooth surface on all pavement courses placed, 
and then straightedge all layers as required by this Specification. 
   334-6.10.3.1 Straightedge Testing: 
    334-6.10.3.1.1 Acceptance Testing: Using a rolling straightedge, 
test the final (top) layer of the pavement. Test all pavement lanes where the width is constant 
using a rolling straightedge and document all deficiencies on a form approved by the Engineer. 
Notify the Engineer of the location and time of all straightedge testing a minimum of 48 hours 
before beginning testing.         

334-6.10.3.1.2 Final (Top) Pavement Layer: At the completion 
of all paving operations, straightedge the final (top) layer either behind the final roller of the 
paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch in 
accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas. 

334-6.10.3.1.3 Straightedge Exceptions: Straightedge testing will 
not be required in the following areas: shoulders, intersections, tapers, crossovers, sidewalks, 
bicycle/shared use paths, parking lots and similar areas, or in the following areas when they are 
less than 250 feet in length: turn lanes, acceleration/deceleration lanes and side streets. The limits 
of the intersection will be from stop bar to stop bar for both the mainline and side streets.  
  As an exception, in the event the Engineer identifies an objectional surface 
irregularity in the above areas, straightedge and address all deficiencies in excess of 3/8 inch in 
accordance with 334-5.10.4. 

334-6.10.4 Correcting Unacceptable Pavement:  Correct deficiencies in the 
pavement layer by removing and replacing the full depth of the layer, extending a minimum of 
50 feet on both sides (where possible) of the defective area for the full width of the paving lane, 
at no additional cost. 

334-7 Acceptance of the Mixture. 
 334-7.1 General: The asphalt mixture will be accepted based on the Asphalt Work 
Category as defined below: 
  1. Asphalt Work Category 1 – Certification by the Contractor as defined in 334-
7.2. 
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  2. Asphalt Work Category 2 – Certification and process control testing by the 
Contractor as defined in 334-7.3 
  3. Asphalt Work Category 3 – Process control testing by the Contractor and 
acceptance testing by the Engineer as defined in 334-7.4. 
 334-7.2 Certification by the Contractor: On Asphalt Work Category 1 construction, the 
Engineer will accept the mix on the basis of visual inspection. Submit a Notarized Certification 
of Specification Compliance letter on company letterhead to the Engineer stating that all material 
produced and placed on the project meets the requirements of the Specifications. The Engineer 
may run independent tests to determine the acceptability of the material. 
 334-7.3 Certification and Process Control Testing by the Contractor: On Asphalt 
Work Category 2 construction, submit a Notarized Certification of Specification Compliance 
letter on company letterhead to the Engineer stating that all material produced and placed on the 
project meets the requirements of the Specifications, along with supporting test data 
documenting all process control testing as described in 334-6.3.1. If required by the Contract, 
utilize an Independent Laboratory as approved by the Engineer for the process control testing. 
The mix will also require visual acceptance by the Engineer. In addition, the Engineer may run 
independent tests to determine the acceptability of the material. Material failing to meet these 
acceptance criteria will be addressed as directed by the Engineer such as but not limited to 
acceptance at reduced pay, delineation testing to determine the limits of the questionable 
material, removal and replacement at no cost to the agency, or performing an Engineering 
analysis to determine the final disposition of the material. 
  334-7.3.1 Process Control Sampling and Testing Requirements: Perform 
process control testing at a frequency of once per day. Obtain the samples in accordance with 
FDOT Method FM 1-T 168. Test the mixture at the plant for gradation (P-8 and P-200) and asphalt 
binder content (Pb). Measure the roadway density with 6 inch diameter roadway cores at a 
minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day.  
   Determine the asphalt binder content of the mixture in accordance with 
FM 5-563. Determine the gradation of the recovered aggregate in accordance with FM 1-T 030. 
Determine the roadway density in accordance with FM 1-T 166. The minimum roadway density 
will be based on the percent of the maximum specific gravity (Gmm) from the approved mix 
design. If the Contractor or Engineer suspects that the mix design Gmm is no longer 
representative of the asphalt mixture being produced, then a new Gmm value will be determined 
from plant-produced mix with the approval of the Engineer. Roadway density testing will not be 
required in certain situations as described in 334-7.4.1. Assure that the asphalt binder content, 
gradation and density test results meet the criteria in Table 334-6. 
 

Table 334-6 
Process Control and Acceptance Values 

Characteristic Tolerance 
Asphalt Binder Content (percent) Target ± 0.55 

Passing No. 8 Sieve (percent) Target ± 6.00 
Passing No. 200 Sieve (percent) Target ± 1.50 

Roadway Density (daily average) Minimum 91.5% of Gmm 
Roadway Density (any single core) Minimum 88.0 % of Gmm 
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 334-7.4 Process Control Testing by the Contractor and Acceptance Testing by the 
Engineer: On Asphalt Work Category 3, perform process control testing as described in 334-
6.3.1. In addition, the Engineer will accept the mixture at the plant with respect to gradation (P-8 
and P-200) and asphalt binder content (Pb). The mixture will be accepted on the roadway with 
respect to density. The Engineer will sample and test the material as described in 334-7.3.1. The 
Engineer will randomly obtain at least one set of samples per day. Assure that the asphalt 
content, gradation and density test results meet the criteria in Table 334-6. Material failing to 
meet these acceptance criteria will be addressed as directed by the Engineer such as but not 
limited to acceptance at reduced pay, delineation testing to determine the limits of the 
questionable material, removal and replacement at no cost to the agency, or performing an 
Engineering analysis to determine the final disposition of the material.  
  334-7.4.1 Acceptance Testing Exceptions: When the total quantity of any mix 
type in the project is less than 500 tons, the Engineer will accept the mix on the basis of visual 
inspection. The Engineer may run independent tests to determine the acceptability of the 
material.  
   Density testing for acceptance will not be performed on widening strips or 
shoulders with a width of 5 feet or less, open-graded friction courses, variable thickness 
overbuild courses, leveling courses, any asphalt layer placed on subgrade (regardless of type), 
miscellaneous asphalt pavement, bike/shared use paths, crossovers, gore areas, or any course 
with a specified thickness less than 1 inch or a specified spread rate less than 100 lb per square 
yard. Density testing for acceptance will not be performed on asphalt courses placed on bridge 
decks or approach slabs; compact these courses in static mode only. In addition, density testing 
for acceptance will not be performed on the following areas when they are less than 500 feet 
(continuous) in length: turning lanes, acceleration lanes, deceleration lanes, shoulders, parallel 
parking lanes, or ramps. Do not perform density testing for acceptance in situations where the 
area requiring density testing is less than 50 tons. Density testing for acceptance will not be 
performed in intersections. The limits of the intersection will be from stop bar to stop bar for 
both the mainline and side streets. A random core location that occurs within the intersection 
shall be moved forward or backward from the intersection at the direction of the Engineer. 
Compact these courses in accordance with a standard rolling procedure approved by the 
Engineer. In the event that the rolling procedure deviates from the approved procedure, 
placement of the mix will be stopped. 

334-8 Method of Measurement. 
 For the work specified under this Section, the quantity to be paid for will be the weight of 
the mixture, in tons. 
 The bid price for the asphalt mix will include the cost of the liquid asphalt and the tack 
coat application as specified in 334-5.5.4. There will be no separate payment or unit price 
adjustment for the asphalt binder material in the asphalt mix. 

334-9 Basis of Payment. 
 334-.1 General: Price and payment will be full compensation for all the work specified 
under this Section. 
 



 

344 CONCRETE FOR LOCAL AGENCY PROGRAM (LAP) (CLASS - D). 

 (REV 6-9-2021) (FA 7-2-21) (FY 2023-24) 

SECTION 344 is deleted and the following substituted: 

SECTION 344 
CONCRETE FOR LAP (OFF-SYSTEM) 

344-1 Description. 
 344-1 General: Construct concrete structures and other concrete members, based on the 
type of work as described in the Contract Documents and the concrete work categories as 
defined below. 
 344-1.2 Work Categories: Construction will fall into one of the following concrete work 
categories: 
  344-1.2.1 Concrete Work Category 1: Includes the construction of cast-in-place 
nonstructural concrete; including sidewalks, curb and gutter, ditch and slope pavement, or other 
non-reinforced cast-in- place elements. 
  344-1.2.2 Concrete Work Category 2: Includes the construction of precast and 
prestressed concrete products. 
   344-1.2.2.1 Precast Concrete Drainage Structures: Includes but are not 
limited to reinforced and non-reinforced concrete pipes, french drains, underdrains, inlets, 
manholes, junction boxes, endwalls, pipe culverts, storm sewers, and box culverts. 
   344-1.2.2.1 Incidental Precast/Prestressed Concrete Structures: 
Includes the fabrication, storage, transportation, and erection of prestressed concrete poles, 
concrete bases for light poles, highway sign foundations, retaining wall systems, traffic 
separators, sound barriers or other structural precast elements. 
  344-1.2.3 Concrete Work Category 3: Includes the work associated with the 
placement and/or construction of structural cast-in-place concrete meeting the requirements of 
this section. 

344-2 Materials. 
 344-2.1 General: Use concrete composed of a mixture of portland cement, aggregates, 
and water, with or without chemical or mineral admixtures and supplementary cementitious 
materials that meet the following requirements: 
  344-2.1.1 Portland Cement: Portland cements meeting the requirements of 
AASHTO M 85 or ASTM C150 is required. Different brands of cement, cement of the same 
brand from different facilities or different types of cement shall be stored separately and shall not 
be mixed.  
  344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C33. 
  344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602. 
  344-2.1.4 Chemical Admixtures: Use chemical admixtures shall be listed on the 
FDOT Approved Products List (APL). Admixtures may be added at the dosage rates 
recommended by the manufacturer. 
  344-2.1.5 Types of Cement: Unless a specific type of cement is designated in the 
Contract Documents, use Type I, Type IL, Type IP, Type IS, Type II, Type II (MH) or Type III 
cement in all classes of concrete. Use Type IL or Type II (MH) for all mass concrete elements. 
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  344-2.1.6 Supplementary Cementitious Materials: Supplementary 
Cementitious Materials shall meet the requirements of ASTM C618 and ASTM C 989, 
respectively. Fly ash shall not include the residue resulting from the burning of municipal 
garbage or any other refuse with coal, or the burning of industrial or municipal garbage in 
incinerators. 

344-3 Production, Mixing and Delivery of Concrete. 
 344-3.1 Concrete Production Requirements: 
  344-3.1.1 Category 1: Use a concrete production facility that is certified by the 
National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-
structural concrete producers. Concrete production facilities listed on the FDOT Producers with 
Accepted QC Programs list for structural concrete may also be used for Category 1. 
  344-3.1.2 Category 2: Obtain precast concrete products from plants that are 
currently on the FDOT’s Production Facility Listing for the types of products that they are 
producing. 
  344-3.1.3 Category 3: Obtain structural concrete from a plant that is currently on 
the FDOT’s Production Facility Listing for structural concrete. 
 344-3.2 Classes of Concrete: Meet the requirements of Table 344-1. 
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Table 344-1 
Master Proportion Table (7) 

Class of Concrete  

28-day Specified 
Minimum 

Compressive 
Strength (fc′) (psi) 

Maximum Water 
to Cementitious 
Materials Ratio  

(pounds per 
pounds) 

Minimum Total 
Cementitious 

Materials 
Content (lb/yd3) 

Target Slump 
Value (inches) (3) 

Category 1 
Class NS 2,500 N/A N/A N/A 

Category 3 
I (1) 3,000 0.53 470 3 (2) 

I (Pavement) 3,000 0.50 470 1.5 or 3 (5) 
II (1) 3,400 0.53 470 3 (2) 

II (Bridge Deck) 4,500 0.44 600 (8) 3 (2) 
III (4) 5,000 0.44 600 (8) 3 (2) 

III (Seal) 3,000 0.53 600 (8) 8 
IV 5,500 0.41(6) 600 (8) 3 (2) 

IV (Drilled Shaft) 4,000 0.41 600 (8) 8.5 
V (Special) 6,000 0.37 (6) 600 (8) 3 (2) 

V 6,500 0.37 (6) 600 (8) 3 (2 
VI 8,500 0.37 (6) 600 (8) 3 (2) 
VII 10,000 0.37 (6) 600 (8) 3 (2) 

Notes: 
(1) For precast three-sided culverts, box culverts, endwalls, inlets, manholes and junction boxes, the target slump value and air 
content will not apply. The maximum allowable slump is 6 inches, except as noted in (2). The Contractor is permitted to use 
concrete meeting the requirements of ASTM C478 (4,000 psi) in lieu of the specified Class I or Class II concrete for precast 
endwalls, inlets, manholes and junction boxes. 
(2) The Engineer may allow a maximum target slump of 7 inches when a Type F, G, I or II admixture is used. When flowing 
concrete is used, meet the requirements of Section 8.6 of the FDOT Materials Manual. 
(3) For a reduction in the target slump for slip-form operations, submit a revision to the mix design to the Engineer. The target 
slump for slip-form mix is 1.50 inches. 
(4) When precast three-sided culverts, box culverts, endwalls, inlets, manholes or junction boxes require a Class III concrete, the 
minimum cementitious materials content is 470 pounds per cubic yard. Do not apply the air content range and the maximum 
target slump shall be 6 inches, except as allowed in (2). 
(5) Meet the requirements of Section 350 of FDOT Specifications. 
(6) When silica fume or metakaolin is required, the maximum water to cementitious material ratio will be 0.35. When ultrafine 
fly ash is used, the maximum water to cementitious material ratio will be 0.30. 
(7) Tolerance for slump is ± 1.5 inches and Air Content range is 0.0% to 6.0%. 
(8) The minimum total amount of cementitious materials content of 600 pounds per cubic yard is required for extremely 
aggressive environment. For moderately and slightly aggressive environments, the required amounts are 550 lb/yd3 and 510 
lb/yd3, respectively. 
 
 344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full 
responsibility for controlling all operations and processes such that the requirements of these 
Specifications are always met.  
  For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer 
how quality will be ensured at the project site. During random inspections, the Engineer will use 
this document to verify that the construction of the project agrees with the QC plan. 
 344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2 concrete, 
submit the proposed mix designs to the Engineer. For Category 3, submit to the Engineer for 
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approval, FDOT approved mix designs. Do not use concrete mix designs without prior approval 
of the Engineer. 
  Materials may be adjusted provided that the theoretical yield requirement of the 
approved mix design is met. Show all required original approved design mix data and batch 
adjustments on an Engineer approved concrete delivery ticket. 
 344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is 
90 minutes. For critical placements, with the Engineer’s approval, the transit time may be 
extended to the allowable mixing time shown in the mix design. 
  Furnish a delivery ticket on a form approved by the Engineer with each batch of 
concrete before unloading at the placement site. Record material quantities incorporated into the 
mix on the delivery ticket. Ensure that the Batcher responsible for producing the concrete signs 
the delivery ticket certifying that the batch was produced and delivered in accordance with these 
requirements. Sign the delivery ticket certifying that the concrete was placed in accordance with 
these requirements. 
 344-3.6 Placing Concrete: 
  344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the 
air temperature at placement is below 40°F. 
   During the curing period, if the National Oceanic and Atmospheric 
Administration (NOAA) predicts the ambient temperature to fall below 35°F for 12 hours or 
more or to fall below 30°F for more than 4 hours, enclose the structure in such a way that the air 
temperature within the enclosure can be kept above 50°F for a period of 3 days after placing the 
concrete or until the concrete reaches a minimum compressive strength of 1,500 psi. 
   Assume all risks connected with the placing and curing of concrete. 
Although the Engineer may give permission to place concrete, the Contractor is responsible for 
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 
and replace the concrete at no expense to the Agency. 
  344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is 
defined as the production, placing and curing of concrete when the concrete temperature at 
placing exceeds 86ºF but is less than 100ºF.  
   Spray reinforcing bars and metal forms with cool fresh water just prior to 
placing the concrete in a method approved by the Engineer. 
   Assume all risks associated with the placing and curing of concrete. 
Although the Engineer may give permission to place concrete, the Contractor is responsible for 
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 
and replace the concrete at no expense to the Agency. 
  Unless the specified hot weather concreting measures are in effect, reject concrete 
exceeding 85ºF at the time of placement. Regardless of special measures taken, reject concrete 
exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot 
weather measures to avoid production shutdown. 
 344-3.7 Mixers:  For Category 3 concrete, do not place concrete from a truck mixer that 
does not have a current FDOT mixer identification card.  
 344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities 
of concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a 
single placement may be accepted using a pre-bagged mixture. The Engineer may verify that the 
pre-bagged mixture is prepared in accordance with the manufacturer’s recommendations and will 
meet the requirements of this Specification. 
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 344-3.9 Sampling and Testing: 
  344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify 
its quality. The minimum 28 day compressive strength requirement for this concrete is 2,500 psi. 
  344-3.9.2: Category 2: No sampling and testing is required by the Engineer for 
category 2. 
  344-3.9.3 Category 3: The Engineer will randomly select a sample from each 
LOT to determine its plastic properties and to make three 4 x 8 inch cylinders for testing by the 
Engineer at 28 days to ensure that the design compressive strength has been met for the class of 
concrete as specified in Table 344-1. A LOT is defined as the concrete placement of 200 cubic 
yards or one day’s production, whichever is less. 
 344-3.10 Records: Ensure the following records are available for review for at least 3 
years after final acceptance of the project: 
  1. Accepted concrete Plant QC Plan. 
  2. Approved concrete mix designs. 
  3. Materials source (delivery tickets, certifications, certified mill test reports). 
  4. A copy of the scale company or testing agency report showing the signature of 
the scale company representative, date of inspection, observed deviations from quantities 
checked during calibration of the scales and meters. 
  5. A copy of the documentation certifying the admixture weighing/measuring 
devices. 
  6. Aggregate moisture control records including date and time of test. 
  7. Manufacturer’s mixer information. 
  8. Certification documents for admixture weighing and measuring dispensers. 
  9. A daily record of all concrete batched for delivery to the projects, including 
respective mix design numbers and quantities of batched concrete. 

344-4 Acceptance of the Work. 
 344-4.1 Category 1 Work: Category 1 work will be accepted based on certification by 
the batcher and contractor on the delivery ticket. 
 344-4.2 Category 2 Work: Certify that the precast elements were produced by 
production facilities that are currently on the FDOT’s Production Facility Listing for the types of 
products that they are producing. In addition, the producer’s logo shall be stamped on the element. 
The producer shall not use the Florida Department of Transportation QC stamp on elements used 
on this project. Provide a statement of certification from the manufacturer of the precast element 
that the element meets the requirements of this Specification. 
 344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s 
test results for plastic properties and compressive strength requirements for the class of concrete 
as defined in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required 
for acceptance of the material at the project site.  
 344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of 
344-3.8 will be accepted in accordance with 344-4.3 based on test results for plastic properties 
and compressive strength. 

344-5 Method of Measurement. 
 The quantities to be paid for will be the items shown in the plans, completed and 
accepted. 
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344-6 Basis of Payment. 
 Prices and payments will be full compensation for all work and materials specified in this 
Section. 
 

TECHNICAL SPECIAL PROVISIONS. 

The following Technical Special Provision is individually signed and sealed but is 
included as part of this Specifications Package. 

T715 LUMINAIRE BRACKET ARM (GALVANIZED STEEL) 
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T715 - LUMINAIRE�BRACKET�ARM�(GALVANIZED�STEEL)

T715-1�Description.
The�work�in�this�Technical�Special Provision�consists�of�furnishing�and�installing�

galvanized�steel�luminaire�bracket�arm�intended�for�use�with�galvanized�steel�signal�poles,�mast�
arm�structures�or�other�galvanized�steel�structures�utilized�to�accommodate�luminaires�for�
highway�lighting�in accordance�with�the�details�shown�in�the�Contract�Documents,�subject�to�a�
five�year�warranty�period�as�defined�herein.�The�warranty�will�only�apply�when�the�luminaire�
bracket�arm�is�painted�as�called�for�in�the�Contract�Documents.

T715-2�Material.
Obtain steel�bracket�arms�from�a�fabrication�facility�that�is�listed�on�the�Department’s�

Production�Facility�Listing.�Producers�seeking�inclusion�on�the�list�shall�meet�the�requirements
of�Section�105.�Use�coating�products�meeting�the�requirements�of�FDOT�Standard�Specification�
Section�975.�Signed�and�sealed�shop�drawings�(including�calculations)�for�the�Luminaire�arm
and�bracket�assembly�shall�be�provided.�Shop�drawings�and�calculations�shall�be�signed�and�
sealed�by�a�professional�engineer�licensed�in�the�state�of�Florida.�The�luminaire�arm�to�upright�
connection�shall�be�a�bracket/clamp�type�connection.�Strap�type�bracket�arm�connections�shall
not�be�permitted.

T715-3�Fabrication.
Fabricate�steel�luminaire�bracket�arm�and�miscellaneous�hardware�in

accordance�with the�Contract�Documents.�Cut�all�materials�to�the�final�dimensions�and�complete�
all�welding�prior�to�galvanizing.�Obtain�all�components�from�the�same�fabricator.�Before�
shipping,�assemble�all�components�to�ensure�proper�fit.

Hole�openings�in�the�steel�mast arm�pole�to�accommodate�wiring�for�the�luminaire�head�
shall�be�detailed�in�the�shop�drawings.�Weather�tight�rubber�grommets�shall�be�provided�to
ensure�water�proofing�of�the�hole�opening.

Ensure�all�components�are�protected�from�damage�during�shipping�and handling�by�
wrapping�or�other�effective�methods.�Replace�any�component,�which�the�Engineer�determines�is�
damaged�beyond�repair,�at�no�additional�cost�to�the�Department.�If�components�are�wrapped�for�
shipment,�remove�wrappings�no�later�than�five�days�after receipt�of�components�or�immediately
if�the�wrappings�become�saturated.�Post�these�instructions�in�brightly�colored�wording�on�the�
wrapper.�Failure�to�comply�with�these�instructions�may�lead�to�damage�of�the�coating�system and�
will�be�cause�for�the�rejection�of�the component.

T715-4�Coatings.
Luminaire,�bracket�assembly�and�hardware�(nuts,�bolts,�etc..)�shall�comply�with�the�

coating�and�warranty�requirements�outlined�in�FDOT�Standard�Specifications�649-4�&�962.

T715-5�Installation Requirements.
Install�galvanized�luminaire�bracket�arm�in�accordance�with�the�manufacturer’s�

recommended�installation�procedure,�the�contract�documents�and�shop�drawings.



� �

�

T715-6�Method�of�Measurement.�
Measurement�for�payment�shall�include�all�equipment,�labor,�and�materials�necessary�

for�a�complete�and�accepted�installation.�
�

T715-7�Basis�of�Payment.�
Price�and�payment�will�be�full�compensation�for�all�work�specified�in�this�

Technical�Special�Provision.�
Payment�will�be�made�under:�

Item�No.�715-5-32,�Luminaire�&�bracket�arm-�F&I,�Galvanized�Steel�-�each�
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PACKAGE 



                           Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-1 

 

 

SPECIFIC PROVISIONS 

 
 

SPT-1.01 MOBILITY DEPARTMENT TRANSPORTATION DIVISION (TSS) TECHNICAL SPECIFICATIONS: 
Division II & III of the Florida Department of Transportation Standard Specifications, October 2020 Edition, with 
revisions provided in the Technical Specification Special Provisions. 

 
The following hierarchy of the contract documents shall apply: 
The TSS Technical Specifications shall govern, except as noted herein. 

In the case of apparent conflict with the project plans, the Specific Provisions shall govern. 
 

SPT-2.01 BID ITEMS: 
 

It is the intent of these Contract Documents that any items of work and all costs for which compensation is not  directly 
provided by a bid item but are incidental to various project items of work, shall be prorated and included in the bid item 
for which they are required. Failure of the Contractor to follow this procedure shall be basis for rejection of  its bid. 

 

SPT-2.02 WORK DIRECTIVE CHANGE: 
 

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 
Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, or 
responding to an emergency. A Work Directive Change will not change the contract price or the time for completion, 
but is evidence that the parties expect that the change directed or documented by a Work Directive Change will be 
incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the 
contract price or the time of completion. 

 

Without invalidating the Agreement, certain additions, deletions or revisions in the work may, at any time or from time 
to time, be authorized by a Change Order or a Work Directive Change. Upon receipt of any such document, the 
Contractor shall promptly proceed with the work involved. 

 
SPT-2.03 LINES AND GRADES: 

 

The General Provisions Section G-8.01 and G-8.02 are revised to read as follows: 
 

G-8.01 General: 
 

All work done under this contract shall be constructed in accordance with the lines and grades as shown 
on the plans or as directed by the Engineer. The full responsibility for keeping alignment and grade shall 
rest upon the Contractor. 

 
The Engineer will establish Benchmarks and baseline controlling points only. 

 
G-8.02 Surveys: 

The Contractor shall furnish and maintain, with no additional payment, stakes and other such material as 
may be required for setting reference marks; and shall, with no additional payment, establish all working 
or construction lines and grades as required from the reference marks set by a Florida Registered 
Professional Surveyor and Mapper hired and/or employed by the Engineer, and shall be solely 
responsible for the accuracy thereof. The Contractor shall, however, be subject to the check and review 
of a Florida Registered Professional Surveyor and Mapper hired and/or employed by the Engineer the 
Engineer. 
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Pay items requiring survey information, such as embankment or excavation, shall be documented by of 
a Florida Registered Professional Surveyor and Mapper. In addition, plotted cross sections and quantity 
computations must be supplied and certified. All surveys shall be performed using electronic data 
collection for data acquisition. All drawings shall be submitted in the most current version of AutoCad 
being used by the COT department requiring the survey. All surveys must meet the Minimum Technical 
Standards set forth by the Florida Board of Professional Surveyors and Mappers in Chapter 5J-17, Florida 
Administrative Code, pursuant to Section 472.027, Florida Statutes. All surveys must also meet any 
standards or specifications which may be included as part of the scope of contract. 

 
SPT-2.04 REQUIREMENTS FOR CONTROL OF THE WORK: 

 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer to be attended by the Contractor and representatives of the various utilities and others for the 
purpose of establishing a schedule of operations which will coordinate the work to be done under this 
contract with all related work to be done by others within the limits of the project. The Contractor shall be 
prepared for this meeting and shall present a comprehensive construction schedule for all items of work 
to be accomplished, which will be used as the basis for the development of an overall operational 
schedule and a list of subcontractors and material suppliers to be used on this work. 

 
All items of work in this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week. The progress of the work will be reviewed by the Engineer at the end of 
each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the 
Engineer. 

 

The Contractor shall conduct operations in such a manner as will result in the minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as 
directed or as conditions in any particular location may require. 

 
Access to adjacent residential, public and commercial properties shall be provided at all times during the 
contract period. 

 

The Contractor shall restore to its previous condition as directed by the Engineer any private property, 
City property, or utilities damaged by its construction. No payment shall be made to the Contractor for 
any required restoration of private property, City property or utilities, unless otherwise noted. 

 
SPT-2.05 REFERENCE STAKES: 

 
Add the following paragraph to General Provision Section G-8.03: 

 
The Contractor shall, with no additional payment, furnish and install reference stakes at all even and half-stations along 
the project survey baseline. 

 

These stakes shall be maintained for the duration of construction for the purpose of the Engineer's reference. 
 

SPT-2.06 CONTRACTOR'S WEEKLY SCHEDULE: 
 

In order that the Contract Administration personnel may be advised of the work to be performed, the Contractor may 
be required to submit weekly to the Engineer of its designated representative a schedule indicating the proposed work 
plan for the forthcoming week. Such shall be delivered to DT&SS not later than Friday preceding the work plan week 
unless other arrangements have been made for this submittal. 
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SPT-2.07 MONTHLY CONSTRUCTION ESTIMATES AND RELEASE OF LIEN: 
 

The Contractor shall prepare on or about the first day of each month an estimate of the work completed in the preceding 
month. Said estimate shall be prepared on standard forms provided by the Engineer, and three (3) signed originals 
shall be provided by the Contractor. Any disputed quantities shall be adjusted as directed by the Engineer prior to each 
partial payment, as provided for in Article 10.05 of the Agreement. 

 

Certification that all subcontractors have been paid for the previous month's work shall be submitted with each partial 
payment request on forms provided by the Engineer. 

 
An update of the overall project schedule shall be submitted with each partial payment request. 

 

SPT-2.08 CONTRACTOR'S REPRESENTATIVE: 
 

Add to Article 8.02 of the Agreement: 
 

"The Contractor shall submit in writing to the Construction Engineer the name of its duly authorized 
representative who will be present on the job during all work activities and is authorized to make decisions for 
the Contractor. Any change in the contractor's representative shall require written notification to the 
Construction Engineer prior to such change". 

 
SPT-2.09 NOTICE AND SERVICE THEREOF: 

 

All notices, which shall include demands, instruction, requests, approvals, and claims, shall be in writing. 
 

Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the Contractor's representative 
at the construction site or to the office of the Contractor specified in the bid (or to such other offices as the Contractor 
may, from time to time, designate to the City in writing), or if deposited in the United States mail in a sealed, postage- 
prepaid envelope, or delivered, with charges prepaid, to any telegraph company for transmission, in each case 
addressed to such office. 

 

All notices required to be delivered to the City shall, unless otherwise specified in writing to the Contractor, be delivered 
to the Engineer, 3806 E. 26th Avenue, Tampa, Florida 33605, and any notice to or demand upon the City shall be 
sufficiently in the United States mail in a sealed, postage-prepaid envelope, or delivered with charges prepaid to any 
telegraph company for transmission, in each case addressed to said Engineer or to such other representative of the 
City or to such other address as the City may subsequently specify in writing to the Contractor or to its representative 
at the construction site for such purposes. 

 

Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or (in the 
case of mailing) when the same should have been received in due course of post or (in the case of telegram) at the 
time of actual receipt, as the case may be. 

 
SPT-2.10 CONTRACTOR'S FIELD OFFICE: 

 

The Contractor will not be required to provide a contractor’s field office. 
 

The Contractor, however, shall have Contract Documents, the latest approved working drawings, standard drawings 
and a representative of the Contractor available at the site during regular working days. 
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SPT-2.11 ENGINEERING'S FIELD OFFICE: 

An Engineering field office shall not be required for this project. 

A functional, portable cellular telephone and separate lockable sanitary facilities shall be provided to the Engineer for 
use throughout the duration of the project. 

All costs associated with the cellular telephone (local calls only) and sanitary facilities shall be borne by the Contractor. 
No separate payment shall be made for these services. 

SPT-2.12 DAMAGE TO ADJACENT STREETS: 

Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, outside the project area 
(not designated for construction), which are determined by the Engineer to have been damaged due to negligent 
construction related operations and/or equipment, shall be restored by the Contractor to its original or better condition 
without any cost to the City and to the satisfaction of the Engineer. 

SPT-2.13 PROJECT PHOTOGRAPHS: 

The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may not take 
photographs of the area immediately prior to and after completion of the construction for record and information. To 
assure that there will not be any conflict with this photography, the Contractor shall not perform clearing operations or 
actions which will disturb any street or area within the project until the Engineer has been advised thereof and has had 
adequate opportunity to perform the desired photography. 

SPT-2.14 PRECONSTRUCTION VIDEO: 

Prior to commencing work, the Contractor shall submit to the Engineer for approval, a DVD containing a continuous 
color video recording including complete coverage of pre-construction conditions of all surface features within the 
construction's zone of influence, (including detour routes) simultaneously produced audio commentary and electronic 
display of time and date. The video recording shall be sufficient to fulfill the technical and forensic requirements of the 
project and provide continuous unedited coverage, establishing locations and viewer orientation with clear, bright, 
steady and sharp video images with accurate colors free of distortion or other imperfections. The DVD must be 
accompanied by a detailed log of its contents including date, locations, video counter numbers and features. No work 
shall be allowed until the completed DVD and log are approved by the Engineer. 

The costs associated with preparing the project’s preconstruction video shall be included in the contract price for 
Mobilization. 

SPT-2.15 PROJECT CLEAN-UP: 

Clean-up on this project is extremely important and the Contractor will be responsible for keeping the construction 
site neat and clean with debris being removed regularly as the work progresses. 

If project cleanliness and/or dust control reaches an unacceptable level in the opinion of the Engineer, the Engineer 
will notify the Contractor in writing. If the Contractor does not act to correct the situation within 4 hours in the case of 
dust control or within 24 hours in the case of general cleanliness, the Engineer may call upon outside forces to provide 
the appropriate services. Cost of all such activities shall be charged to the Contractor via contract change order. 
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SPT-2.16 CITY PERMITS: 
 

The Contractor shall be responsible for obtaining all applicable City permits for this project. These can include but may 
not be limited to: Right-of-way permit(s), tree removal/site clearing permit(s), and drainage/earthwork permit(s). The 
Contractor shall supply any required plans or other information to the issuing department. 

 
The time required to prepare, submit, review, and issue the permits shall be included in the contract time and no 
payment shall be made for any delay incurred by this process. 

 
Cost for obtaining City permits shall be included in the lump sum cost for mobilization (Item No. 101-1), and no separate 
payment shall be made. Right-of-way permit fee shall be waived by the City. 

 

All subcontractors working on the project shall obtain their own, separate permits as above. 
 

SPT-2.17 AS-BUILT PLANS: 
 

The Contractor shall provide the Engineer with “As-Built” plans, as follows: 
 

1.  All As-Built information shall be annotated by a Florida Registered Professional Surveyor and Mapper 
on a separate layer of each AutoCAD drawing file as provided on a disk by the City. Annotation of the 
new drawing files shall be in accordance with City of Tampa TSS drafting standards, as well as the 
Minimum Technical Standards set forth by the Florida Board of Professional Surveyors and Mappers in 
Chapter 5J-17 of the Florida Administrative Code, pursuant to Section 472.027, Florida Statutes. Settings 
shall be as follows: Color: CYAN, Linetype: CONTINUOUS, Font: ROMANS, Layer Name: AS- BUILT, 
AutoCAD Menu Name: ACAD.MNU, and File Format: AUTOCAD latest version. 

 
2. All surveys shall be completed and certified by a Florida Registered Professional Surveyor and Mapper 

hired and/or employed by the Contractor and shall be in accordance with the standards of practice set 
forth by the Florida Board of Professional Surveyors and Mappers in Chapter 5J-17 of the Florida 
Administrative Code, pursuant to Section 472.027, Florida Statutes. Survey data shall be submitted as 
an electronic data file in AutoCad latest version. The Contractor shall also include as supporting data the 
ASCII files of digital raw survey data, closure reports, adjustment reports, and/or copies of any 
handwritten field notes or sketches. 

 

3. “As-Built”, or “Record”, surveys, as may be required by contract, or agreement, shall consist of survey 
data collected on all constructed improvements, so they may be compared to and contrasted with the 
design plans and/or construction drawings. The annotated disk shall delineate all changes and deviations 
to the planned improvements within the project limits, to include, but not be limited to, pavement, curb & 
gutter, sidewalk, driveways, inlets, manholes, all piping, inverts, ditches, ponds, valves, hydrants, water 
meters, signalization, hand holes, signing & pavement marking, landscaping, and irrigation. All changes 
and deviations shall be delineated by Station-Offset and vertical alignment values and shall be clearly 
shown on the drawing files. 

 
3. The Contractor shall comply with the above requirements and shall submit one check print set of the plans 

at the same scale as the construction plans, and all the supporting survey data files, to the Engineer for 
review within three weeks of substantial completion of the project. Final payment for the project shall not 
be made until the As-Built information is received for review, any corrections are made, and approval 
granted by the Engineer. Upon approval, the Contractor shall provide the final As-Built drawings on the 
disk, at the same scale as the construction plans. These files shall be 
AutoCad Drawings or AutoCad Design Web Format and Adobe PDF 

 

The cost for this work shall be included in the contract price for Mobilization and no separate payment 
shall be made for meeting the above As-Built requirements. 
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SPT-3.01 STREET CLOSURE AND MAINTENANCE OF TRAFFIC: 
 

A City of Tampa permit for construction and maintenance operations within public Rights of Way will be required for 
every street, lane, or sidewalk closure within City of Tampa Rights of Way. 

 
These permits will establish the minimum requirements for the closure related to number of lanes and/or time of day 
lanes or street may be closed above what is show in the plans. The Contractor shall adhere to the requirements as 
described in the permit(s). 

 
The Contractor shall furnish and maintain all necessary signs, pavement markings, barricades, lights, and flagmen 
necessary to control all vehicular and pedestrian traffic and provide for safety of the public, all in compliance with the 
current Florida Department of Transportation Roadway and Traffic Design Standards and the FHWA Manual on 
Uniform Traffic Control Devices. 

 
The Contractor shall observe traffic movements through the work site and inspect all traffic control devices on a regular 
basis to ensure that all devices are properly installed and functioning as intended. 

 

In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally Classified Network (collectors, minor 
arterials, and principal arterials), including all State Roads, the Contractor shall provide a maintenance of traffic plan to 
the City of Tampa, Transportation Division. This plan shall be provided at least seventy-two hours in advance of the 
closure (excluding weekends) and shall contain the following: 

 

1. Proposed detour routes. 
 

2. Signing of the complete construction area and detour routes. 
 

Advance notice information signs advising the public of scheduled closure of major roadways and/or information signs 
advising the public of points of closure and detour routes may be required by the Engineer and will be installed at the 
Contractor's expense. 

 
Payment shall be full compensation for all work, equipment, materials, tools, labor and any incidentals required to 
maintain safe traffic routes past the work site. 

 

Payment shall be made under 
 

Item No. 102-1 Maintenance of Traffic L.S. 

 
 

SPT-3.02 TRAFFIC INFORMATION SIGNS: 
 

The Contractor's attention is directed to Section 10 of the General Provisions, PROTECTION OF WORK AND PUBLIC, 
and to the consideration therein for providing informative signs indicating the street closures. It is the purpose of such 
requirements to adequately inform residents and the general public of the closure thereby creating better understanding 
and relations during the construction. 

 
Street closure signs shall conform to the configuration and dimensions shown on page SIGN-2 which is hereby made 
part of these specifications. 

 
SPT-3.03 PROJECT SIGN: 

 

The Contractor shall furnish 2 project sign(s) which shall conform to the general configuration and dimensions as per 
page SIGN-1 which is made a part of these specifications. The sign(s) shall be maintained in good condition until the 
completion of the project and shall be located as instructed by the Construction Engineer. 
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The cost of furnishing and maintaining the signs shall be included in the various contract items and no additional 
compensation shall be made. 

 
SPT-3.04 TEMPORARY SIGNALIZATION: 

 

The Contractor shall furnish all labor, materials and equipment required to provide and maintain operation of temporary 
signalization during all phases of construction until permanent signalization is installed and functioning properly. If a 
temporary communications interconnect is required, this will be stated on the signal plans. 

 
The work includes all excavation, backfill, sheeting, shoring, bracing; installation of wood sigla poles, guy wiring, signal 
heads and connecting hardware, span wire, messenger wire, signal cable, electrical service, wire and service 
attachment, controller and pole mounted cabinet; relocation of signal equipment during construction phasing; and all 
other work and hardware incidental to providing and maintaining the operation of temporary signalization. 

 
 

SPT-3.05 NIGHT WORK: 
 

If the Contractor wishes to perform night work, he shall notify the Engineer 72 hours in advance and all night work shall 
be performed in accordance with the following requirements: 

 
During active nighttime operations, furnish, place and maintain lighting sufficient to permit proper workmanship and 
inspection. Use lighting with 5 ft-cd minimum intensity. Arrange the lighting to prevent interference with traffic or produce 
undue glare to property owners. Operate such lighting only during active nighttime construction activities. Provide a 
light meter to demonstrate that the minimum light intensity is being maintained. 

 
Lighting may be accomplished by the use of portable floodlights, standard equipment lights, existing street lights, 
temporary street lights, or other lighting methods approved by the Engineer. 

 

Submit a lighting plan at the Preconstruction Conference for review and acceptance by the Engineer. Submit the plan 
on standard size plan sheets (not larger than 24 by 36 inch), and on a scale of either 100 or 50 feet to 1 inch. Do not 
start night work prior to the Engineer’s acceptance of the lighting plan. 

 
During active nighttime operations, furnish, place and maintain variable message signs to alert approaching motorists 
of lighted construction zones ahead. Operate the variable message signs only during active construction activities. 
Include compensation for lighting for night work in the Contract prices for the various items of the Contract. Take 
ownership of all lighting equipment for night work. 

 
No additional payment shall be made for night work required by the project plans or specifications. 

 

SPT-3.06 TEMPORARY TRAFFIC STRIPING: - Not Applicable 

SPT-4.01 DENSITY REQUIREMENTS: 

The subgrade, subbase and base densities shall be 98% of the Modified Proctor for all vehicular travel ways. The 
density requirements for asphaltic concrete and soil cement shall be 96% of the Laboratory Standard Proctor. All other 
locations shall attain densities of 98% of the Modified Proctor. 

 

SPT-4.02 STABILIZATION: 
 

Type “C” stabilization, 12” thick shall obtain a minimum Florida Bearing Value (FBV) of 75 p.s.i. 
 

SPT-4.03 SOIL BORING INFORMATION: - Not Applicable 
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SPT-4.04 TEMPORARY STOCKPILING: 
 

For temporary stockpiling of the excavated material within project limits (and anywhere within City limits) the Contractor 
shall follow the following procedure. 

 
Public Right of Way 

 

a. The Contractor will not be allowed to stockpile suitable, excavated material within right- of-way for a period 
in excess of 30 calendar days. Unsuitable excavated material shall not be stockpiled within public right-
of-way for a period in excess of 7 calendar days. 

 
Location other than Public Right-of-Way 

 

b. The Contractor shall: 
 

1. Obtain the permission (in writing) from the owner of the property where stockpiling is desired. 
 

2. At its own expense present the above letter and a contour plan of the site to the DT&SS Construction 
Engineer for approval of stockpiling site. 

 
3. At the conclusion of the stockpiling activity, the Contractor shall obtain a signed letter of release from 

the property owner that he/she is completely satisfied with the stockpiling operation and with the 
restoration of their property. A copy of the letter shall be furnished to the Engineer. 

 

The time periods of stockpiling shall be specified by the Contractor in writing. 
 

Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours and 
conditions. 

 

The City of Tampa shall not be a party to any agreement between the Contractor and private property owner(s). 
 

Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling in no 
way constitutes a public hazard, nuisance and does not interfere with the natural surface runoff in the area. 

 

SPT-4.05 DEWATERING: 
 

Any dewatering related to this project will not be a separate bid item. The cost shall be included in the price of the 
facility being installed at that location and/or any related pay items. 

 

SPT-4.06 COMPACTION OF SUITABLE CLAY FILL MATERIAL: 
 

The Contractor shall have equipment available to properly compact any suitable clay fill material at no additional cost 
to the City. 

 

SPT-5.01 UTILITY PROTECTION CONSIDERATIONS: 
 

The Contractor shall protect all utilities and other facilities within and adjacent to the construction as covered in Section 
G- 1.03, unless a utility firm has conclusively indicated, or such is shown on the plans, that the certain adjustment, 
removal, reconstruction, or protection of the utility's facility will be performed by that respective utility. 

 
The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, the Contractor shall 
replace the affected line in strict accordance with the City of Tampa Water Department Specifications and Construction 
Standards, latest, edition, at no extra cost to the City, and he shall assure that service is maintained at all times. 
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The Contractor shall make every effort to protect all sanitary sewer lines. If the main is damaged or lost, the Contractor 
shall replace the affected line in strict accordance with the City of Tampa Department of Sanitary Sewer Specifications 
and Construction Standards, latest edition, at no extra cost to the City. 

 
It will be the Contractor's responsibility to preserve all existing sanitary sewer services without interruption during the 
construction of storm sewers or the repairs or reconstruction of sanitary sewers. 
When the construction of storm sewers, repair or reconstruction of sanitary sewers has been completed, all temporary 
connections shall be removed. Sewers shall be cleaned of all settled solids. 

 
The cost of handling sanitary sewers during construction, including cost of all labor, materials, and equipment or other 
items incidental to completing the job, shall be included in the contract price as bid for the contract items and no 
separate payment shall be made. 

 
It will be the Contractors responsibility to preserve all existing ditches, swales, force main, gravity main, laterals, etc., 
and other stormwater appurtenances and facilities pertaining thereto whether owned or controlled by City, other 
governmental bodies or privately owned by individuals, firms or corporations. 

 

Any temporary measures constructed shall first be approved by the Engineer. The cost of such temporary measures 
shall be included in the contract price bid for storm sewer items and no separate payment shall be made. 

 
The Contractor shall furnish, install, and remove sheeting and shoring and other protective measures as may be 
necessary to satisfactorily accomplish the construction of this project. The cost of such sheeting and shoring and other 
protective measures shall be included in the unit prices as bid for the storm sewer items and no separate payment shall 
be made. 

 
Compensation for steel sheeting and shoring furnished, installed and removed shall be paid for as extra work in 
accordance with Article 7.02, EXTRA WORK, on Page A-18 of the Tampa Agreement when approved for use by the 
Engineer. Such approval shall be for its use only, and the Contractor shall have full responsibility for the design, 
installation, and removal of the sheeting and shoring. The Contractor shall obtain the services of a registered 
Professional Engineer to design and certify the sheeting and shoring plans. 

 

SPT-5.02 ADJUSTMENT OF UTILITIES AND PUBLIC SERVICE INSTALLATIONS: 
 

Storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes, and vaults located within the 
limits of construction of the pavement or sidewalk area to be constructed, reconstructed or overlaid shall be relocated 
or adjusted by the Contractor to conform with the new pavement or sidewalk elevation as a part of the work of 
constructing or reconstructing the pavement or sidewalk and no separate payment will be provided therefor. 

 
Appurtenances of other utilities will be relocated or adjusted by the utility company owning or having jurisdiction over 
the respective utility. 

 
SPT-5.03 REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES: 

 

The City will make necessary arrangements with public utility owners, other than City of Tampa Water and Sanitary 
Sewers, for removal or adjustments of existing utilities, whether shown or not shown on the plans, where such removal 
or adjustment is determined by the Engineer to be essential to the performance of the required construction, provided 
normal construction procedures are used by the Contractor. 

 

Relocations or adjustments requested by the Contractor on the basis of the use of a particular method of construction 
or a particular type of equipment shall not be considered as being essential to the construction of the project if other 
commonly used methods or equipment could be employed without the necessity of relocating or adjusting the utility. 
The Engineer will determine the responsibility for any such adjustment of utilities. 
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Relocations or adjustments requested for the Contractor's convenience or because of delivery of materials to the job 
site shall be the responsibility of and at the expense of the Contractor. 

 
The Contractor shall be required to coordinate its activities with relocation work by the utilities. A schedule for relocation 
work will be presented to the Contractor at the pre-construction conference. This schedule may be adjusted to "fit" the 
Contractor's proposed schedule, but it will include periods during which the Contractor's ability to perform work in the 
relocation area will be limited, with no additional compensation. 

 

SPT-6.01 USE OF CITY WATER SYSTEM: 
 

The Contractor shall be responsible for obtaining and paying for a Tampa Water Department portable meter that shall 
be utilized when obtaining water from the City system. These costs shall be included in the various contract items and 
no additional compensation shall be made. 

 
SPT-6.02 WATER MAIN CONSTRUCTION AND/OR OFFSET: - Not Applicable 

SPT-6.03 WATER SERVICE CONNECTIONS: - Not Applicable 

SPT-7.01 SANITARY SEWER CONSTRUCTION: - Not Applicable 

 
SPT-7.02 SANITARY SEWER HOUSE LATERAL EXTENSION: - Not Applicable 

SPT-8.01 FILLING LOW AREAS WITHIN CITY LIMITS: 

The Contractor under Sec. 21-27 (Permit Requirements) of the City of Tampa Code is prohibited from filling any area 
public or private (except where shown on the construction plans) within the project limits or anywhere within the city 
limits without a permit. 

 

For filling and/or grading any area, the owner of such area shall obtain a permit from the Stormwater Management 
Division, Department of Sanitary Sewers, City of Tampa. The owner shall submit existing and proposed contour plans 
of the area to be filled and the adjacent land for determination if a permit could be issued. Drainage patterns cannot be 
altered to the detriment of neighboring property owners or public rights-of-way. 

 
Concurrently the permit application will be reviewed by the Parks Department. 

 

The Contractor shall not deposit any fill material within the City limits without an approved permit. A copy of the permit 
shall be submitted to the Engineer, by the Contractor prior to any filling or grading operation. 

 
SPT-8.02 ENVIRONMENTAL PROTECTION: 

 

The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations carry civil 
penalties and in the event of willful violation, criminal penalties. The fact that the permits are issued to the City does 
not relieve the Contractor in any way of its environmental obligations and responsibilities. 

 
SPT-8.03 CONFLICT STRUCTURE: - Not Applicable  

SPT-8.04 REINFORCED CONCRETE PIPE/BOX: - Not Applicable         

SPT-8.05 CONSTRUCTION OF PAVED SUMP BETWEEN INLET AND EDGE OF PAVEMENT: 
 

Whenever the plans indicate construction of a modified inlet, the Contractor shall construct a standard curb inlet with 
a concrete apron as shown in the details, the addition of the concrete apron being the only distinction between a 
standard inlet and a modified inlet. 
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If the edge of the concrete apron will be located immediately adjacent to the edge of existing asphalt pavement, and 
that pavement is not to be repaired or replaced as part of the construction, the Contractor shall saw cut the asphalt 
pavement to provide a neat clean edge and the concrete apron shall use that edge as part of the form. 

 
If the edge of the concrete apron does not touch the edge of existing pavement, the Contractor shall construct a 
transitional apron, with 3:1 mitered edges, to connect the edge of the concrete apron to the edge of pavement. This 
transitional apron shall be constructed of the same material composition as the existing pavement. 

 

All costs to construct the required concrete apron and any required transitional apron shall be included in the contract 
bid item of that modified inlet and no additional payment shall be made. 

 
Wherever the plans indicate an inlet, either curb or grating type, to be placed outside the edge of existing pavement or 
curb limit so as to be in proper position for future street widening, the Contractor will be required to construct a paved 
sump between the edge of such existing pavement and inlet opening. The type of pavement for such sump areas shall 
be similar and equal to that of the adjacent roadway to which it is connected. Payment shall be made under the 
applicable items for street replacement. 

 
SPT-8.06 DRAINAGE STRUCTURES: 

 

1. All inlets and manholes shall, unless otherwise directed by the Engineer, be constructed as per design plans 
and applicable design standards. All manholes shall be Traffic Bearing type. It shall be the responsibility of 
the Contractor to assure that the designated sizes of the drainage structures meet the following criteria: 

 
a. The minimum distance from the top of the opening for the highest pipe to the bottom of the top slab 

shall be ten inches (10"); 12"+ from top of pipe to bottom of top slab, before "stack" is used. 
 

b. The minimum diameter for stacks shall be as follows: 
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Twenty-four inches (24") for four feet (4') heights, Thirty-six inches (36") for four feet (4') to six feet 
(6') heights, and Forty-eight inches (48") for heights over six feet (6'). 

 
The stacks shall be symmetrical about the openings, five inches (5") minimum wall thickness, 
reinforced, and keyed (unless constructed of brick) as per the appropriate FDOT standard. 

 

c. The minimum distance between pipe openings shall be nine inches (9"). 
 

d. For four-sided structures having openings in one or more corners, individual shop drawings must be 
submitted for prior approval. 

 
2. If warranted by field conditions and directed by the Engineer, the Contractor shall, at such locations, construct 

rectangular brick drainage structures (in place of concrete drainage structures), according to the standards 
specified below: 

 
Brick construction shall be as follows: 

 

a. Wall thickness minimum eight inches (8") up to eight feet (8') height, unless specified otherwise. 
 

b. Wall thickness minimum twelve inches (12") up to twelve feet (12') height, unless specified otherwise. 
 

c. Brick shall be laid in 1:2 (Portland cement-sand) mortar. 
 

d. Before laying the bricks in mortar, the bricks shall be thoroughly sprinkled with clean water (not to 
saturation extent). 

 
e. Brick for manhole and inlet structures shall be laid in stretcher courses, with every sixth course a 

header course. 
 

f. All brick structures shall be plastered smooth inside and outside with 1/2" thick, 1:2 (Portland cement-
sand) mortar. 

 

g. No "unsound" brick shall be used. As a test, if a light hammer blow, with the brick held lightly in hand, 
does not produce a uniform crisp ringing sound, the brick shall be construed to have crack(s), or 
otherwise unsound and shall be rejected. 

 
h. All bricks shall be solid clay. 

 

3. No additional compensation shall be paid for brick structures. 
 

4. For all types of manholes, the top and bottom slabs shall be as per applicable D.O.T. standards, even if brick 
is allowed to be used in the manhole walls. The following criteria shall apply to slab thicknesses and steel 
reinforcements: 

 

a. Top and bottom slabs shall have the same thicknesses and reinforcements in any manhole structure. 
 

b. The minimum slab thickness and reinforcement shall be: 8" thick and #6 bars at 6" centers both 
ways. 

 

c. 4'x6' or larger manholes including circular manholes with inside diameter of 5.0' or larger shall have 
10" thick slabs with #7 bars at 6" centers both ways. 
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d. Unless specified on the plans, four sided structures with both inside dimensions in excess of 8.0' and 
circular structures with inside diameter in excess of 8.0' shall not be covered by D.O.T. and the above 
criteria. 

 
5. All grate inlets shall conform to the City of Tampa design standards. 

 

6. Grates on inlets, as well as all other structures, shall be Traffic Bearing Type, unless specified otherwise, and 
subject to approval of the Engineer. All grate inlets shall be fitted with an approved metal frame at the top to 
seat the grates. 

 
7. All Type-P manholes shall be bid at one average unit price regardless of size and shape. Similarly, all Type- 

J manholes will be bid at one average unit price regardless of size and shape unless indicated otherwise in 
the proposal. 

 
8. Vertical support columns (one in case of Type 5 inlet) shall be constructed by the contractor, as a part of the 

D.O.T. Type 5 and 6 curb inlets, where and as directed by the Engineer. 
 

9. The Contractor, if so directed by the Engineer in order to better meet site requirements, shall construct B-S- 
1, B-R-2, B-V-1, or B-R-1 type curb inlets in lieu of D.O.T. Type 5 and 6 curb inlets and vice-versa without 
additional cost to the City. P-5 and P-6 inlets shall have 3'-6" x 3'-6" substructures unless oversize pipe is to 
be accommodated or otherwise directed by the Engineer. 

 
Side openings in curb and grate type inlets may be specified in the plans to meet site conditions. The 
Contractor shall provide such opening without any additional cost. 

 
10. When precast drainage structures are requested as substitutions for poured in place concrete structures, 

Contractor shall meet the following additional requirements: 
 

a. Minimum height of the base structure (manhole or inlet barrel) unless restricted by design, shall be 
5'-0" before extending the structure height by another precast "barrel". The minimum height of the 
top (extension) precast "barrel" shall be 1'-6". "Barrel” extensions of less than 1'-6" height shall be 
cast in place with continuous reinforcement. 

 
b. Four-side structures may be considered as an alternate to circular structures, but not the reverse. 

 

c. For City type curb inlets, unless specified otherwise, directed by the Engineer, or to accommodate 
larger pipes, the Contractor may use 3’x4’ (inside dimensions) substructures. This structure shall 
have same slab and wall thicknesses and steel reinforcing as specified for "Type E" grate inlet. 

 
d. When circular structures are precast in accordance with ASTM C478, the following limitations will 

apply: 
 

(i) Maximum inside diameter shall not exceed 96". 
 

(ii) Minimum wall thickness for 42" and 48" diameter substructures shall be 6"; 7" for 72" 
diameter, 8" for 84" and 96" diameters. 

 
(iii) Vertical reinforcement in walls shall be equal in area to the required circumferential 

reinforcement area. Reinforcement spacing shall not exceed 12" O.C. in either direction. 
 

e. The location of the pipe holes and adequate basic substructures height, unless directed otherwise by the 
Engineer, shall be the responsibility of the Contractor. 

 
f. Contractor shall submit shop drawings only as specified below: 
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(i) One each-typical for different type of structures. 
 

(ii) For structures directed by the Engineer, and/or requiring change with respect to design 
plans, or as otherwise required by these specifications. 

 

g. No compensation shall be paid to the Contractor for precast drainage structures which are unusable due to 
site conditions or changes in plans. 

 
h. Provide material testing acceptance reports by a licensed private laboratory verifying: 

 

(i) That the structures were constructed in accordance with detail shown on the plans and/or 
typical Drawings. 

 
(ii) Specific reference shall be made to the exact design criteria adhered to; if more than one, 

identify which criteria applies to which structures. 
 

(iii) Identify the project title, project number, file number, date cast, structure, plan sheet 
number and station. 

 
(iv) Reinforcement size, spacing, amount and cover. 

 

(v) Concrete placement, curing and strength. 
 

(vi) The testing laboratory stamp shall be placed on each structure prior to shipment. 
 

11. All manhole and inlet structures shall be set on a minimum of a six-inch-thick layer of compacted number 57 
size coarse aggregate unless noted otherwise in the plans or specifications or unless the Engineer determines 
a thicker layer is required due to soil and/or water conditions. 

 
Payment for the six-inch-thick layer of stone shall be included in the price of the structure. Payment for thicker 
layers of stone shall be from the Selected Bedding Material (Stone) pay item, if available, or as extra work. 

 

SPT-8.07 RIP-RAP: 
 

Bags made from synthetic fiber or material shall not be used for sand-cement riprap. The preferred bag material is jute. 
 

Filter fabric shall be placed behind (adjacent to the soil) wherever riprap is placed. 
 

SPT-8.08 STANDARD FOR FILTER FABRIC: 
 

Unless specified otherwise on the plans, filter fabric shall be nonwoven fabric per F.D.O.T. Specification Sections 514 
and 985. Payment for furnishing and placing the filter fabric shall be included in the contract price for the item or items 
to which it is incidental. 

 
SPT-8.09 CONNECTION TO EXISTING INLET OR MANHOLE: - Not Applicable 

 
SPT-8.10  EROSION CONTROL PLAN: 

 

In addition to the requirements of Section 104, the Contractor shall be required to submit an erosion control plan to the 
Engineer at the time of the preconstruction conference. The erosion control plan shall indicate in detail all measures 
proposed by the Contractor to meet its erosion control obligations, including all items required to meet permitting 
conditions for the project. Any phasing of the erosion control plan shall also be shown. 
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The cost of providing, revising and updating the erosion control plan shall be included in the unit costs of the various 
contract items and no separate payment shall be made. 

 
SPT-8.11      CONCRETE STRUCTURES AND CONCRETE BOX CULVERTS: - Not Applicable 

 
SPT-8.12      DRAINAGE STRUCTURE AND PIPE BEDDING: - Not Applicable 

 
SPT-9.01 EXISTING SIDEWALKS, DRIVEWAYS AND PARKING AREAS: 

 

The Contractor shall meet existing sidewalks, driveways and parking areas (concrete or asphalt) when possible, with 
the proposed street replacement. At locations where existing sidewalks and driveways are not at the same elevations 
as the new grades, the Contractor may be required to reconstruct a portion of the sidewalk or driveway as directed by 
the Engineer. (When existing driveway is of asphalt type, a base of 6" thickness shall be constructed with a 1" thick 
asphaltic concrete surface course.) 

 
Payment will be as per the applicable contract unit bid prices for concrete sidewalk 4", concrete driveway 6", 6" base, 
and asphaltic surface course. There will be no payment if existing sidewalks or driveways must be reconstructed due 
to negligence of the Contractor. 

 

SPT-9.02 PRIME/TACK COAT: 
 

The bid unit prices for Asphaltic Concrete shall include the bituminous material for prime/tack coat. 

SPT-9.03  PAVEMENT REPLACEMENT AND TOTAL RESTORATION: - Not Applicable 

SPT-9.04   CONCRETE CURB OR CURB-AND-GUTTER: 
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Expansion joints in concrete curb or curb-and-gutter shall be placed at all inlets, radius points, horizontal and vertical 
points of intersection (P.I.'s), and as otherwise directed by the Engineer. They shall be located at intervals of 100 feet 
between other expansion joints or ends of a run. 

 
SPT-9.05 ASPHALT LEVELING COURSE: 

 

The Contractor shall provide Superpave Asphaltic Concrete Leveling as directed by the Engineer. This item shall be 
used on an as needed or contingency bases, and shall be furnished and installed by the Contractor at a unit price per 
ton. 

 
SPT-9.06 PAVEMENT MIX DESIGNS: 

 

The Contractor shall submit to the Engineer a mix design which has been approved by the FDOT within the previous 
twelve months, and which has been assigned and FDOT Quality Assurance Number, for each type of asphaltic 
pavement to be used on the project. The Engineer may, at its discretion, approve mix designed not meeting the above 
stipulations. 

 
SPT-9.07 USE OF RECLAIMED ASPHALT: - Not Applicable 

 

SPT-9.09 PEDESTRIAN RAMPS WITH DETECTABLE WARNINGS 
 

All pedestrian ramps constructed in new sidewalk under Section 522 of the FDOT Technical Specifications shall comply 
with F.D.O.T. Standard Plans No. 522-002 and 522-001, except that Detectable Warning Strips, a.k.a., domes, for 
District Seven Construction and Maintenance should be per the FDOT Approved Product List, Specification Number 
527 and attached to the concrete with bolt/screw. For detectable warnings, use contrasting color, black, yellow or red 
only. Payment for pedestrian ramps shall be included in the sidewalk concrete pay item. Detectable warnings have a 
separate pay item. 

 

SPT-10.01 GRASSING AND/OR SODDING: 
 

Lawn road shoulders, and all areas that do not have well established grass at the time of construction and are disturbed 
during construction may be grassed, as directed by the Engineer. All areas shall be properly prepared by removal of 
construction debris and rocks, and soil preparation and fertilization or placement of topsoil as directed by the Engineer. 
Lawn, road shoulders, and other locations where construction shall occur that are well maintained and show healthy 
grass at the time of construction, or where otherwise directed by the Engineer, shall be sodded with either Pensacola 
or Argentine Bahia Type or St. Augustine type sod as applicable. 

 

SPT-10.02 TREE REMOVAL: - Not Applicable 

SPT-10.03 LIVE OAK TREES: - Not Applicable 

SPT-10.04 ROOT PRUNING: - Not Applicable 

SPT-10.05 TRANSPLANTING TREES: - Not Applicable 

 

SPT-10.06 RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY: 
 

The Contractor shall remove any shrubbery, trees less than 5 inches in diameter, other landscaping, walkways, 
planters, other landscaping, and irrigation systems which are in conflict with the proposed construction. These items 
shall be restored, relocated, and/or reconstructed as shown in the plans or as directed by the Engineer. 

 

Cost of removing, restoring, relocating, and reconstructing the above items shall be included in the lump sum price for 
Clearing and Grubbing, and no separate payment shall be made. 
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SPT-10.07 TREE PROTECTION: 
 

Tree barricades shall be constructed and maintained at trees indicated on the plans as "to be protected" and/or as 
directed by the Engineer. Generally, barricades are to be placed ten (10) feet from the trunk of each protected tree. 

 
Barricades shall be constructed of commercially available pine lumber, as follows: Vertical members shall be 2" x 2" or 
larger, generally spaced twelve (12) feet apart. Horizontal members shall consist of one (1) 1" x 2" board. 

 

The Contractor shall provide the services of an approved licensed tree professional when it is necessary to trim or cut 
a branch from a tree. 

 
Payment for tree protection and tree cutting or trimming shall be included in the lump sum price bid for mobilization 
and/or clearing and grubbing and no separate payment shall be made. 

 
SPT-10.09 TREE TRIMMING: 

 

In addition to Tree Trimming required in the FDOT Standard Specification Section 110, the Contractor shall trim tree 
limbs and shrubbery to a height of 8 feet above sidewalks and to the right-of-way in the project area, and as directed 
by the Engineer. 

 
Cost of trimming and disposal of these items shall be included in the lump sum price for Clearing and Grubbing, and 
no separate payment shall be made. 

 

SPT-11.02 USE OF EXPLOSIVES: - Not Applicable 

SPT-11.03 EXISTING PUBLIC FACILITIES: 

Existing public facilities that are removed by construction operations under this contract shall be replaced by the 
Contractor to City of Tampa specifications. These items shall include all public benches, light poles, shelters, roadway 
signs, etc., and replacement of these items shall be considered incidental to the cost of construction and no separate 
payment will be made. 

 

SPT-11.04 METAL PRODUCTS: - Not Applicable 
 

SPT-11.05 WATER FOR DUST CONTROL: - Not Applicable 
 

SPT-11.09 CONCRETE BLOCK RETAINING WALLS WITH CONCRETE FOOTING: - Not Applicable 

SPT-11.10 MAILBOX RELOCATION: 

All mailboxes within the limits of construction shall be removed and reset or relocated to allow access for mail delivery 
as directed by the Engineer. Cost of this activity shall be included in the cost of the various contract items and no 
separate payment shall be made. 

 

SPT-11.11 SIGNALIZATION CONDUIT: 
 

Payment for “Conduit Under Pavement” shall be made for any conduit placed in an area outside the limits of clearing 
and grubbing and which requires pavement removal and restoration, whether the pavement is flexible or rigid. Payment 
for backfill, compaction, and pavement restoration shall be included in the unit price for Conduit Under Pavement, and 
no separate payment shall be made. 

 
Payment for “Conduit Underground” shall be made for any conduit placed in an area which does not require pavement 
restoration, or which is within the limits of clearing and grubbing. Payment for backfill, compaction, and 
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non-pavement surface restoration shall be included in the unit price for Conduit Directional Bore, and no separate 
payment shall be made. 

 
Any conduit described as “Additional Conduit” shall refer to conduit placed in the same trench as other conduit 
whether it is “Under Pavement” or “Underground”. 

 

SPT-11.12 RESTORATION OF MONUMENTATION: 
 

The Contractor shall, with no additional payment, re-establish any permanent survey or mapping monumentation 
which is disturbed or destroyed in the course of the construction project. 

 
SPT-11.13 INSTALLATION OF SIGNALIZATION POLES AND MAST ARMS:  

The Contractor shall install traffic poles and mast arms as indicated in the plans and as directed by the Engineer. 
 
Nuts, bolts, washers and any incidental hardware required for attachment of the poles to the foundations shall be 
furnished by the Contractor. 
 
The Contractor shall furnish and install the concrete base and install the pole and mast arm assembly. 
 
Payment shall be full compensation for all work, equipment, tools, hardware, labor and any incidentals required to 
load, pick up, deliver and install the pole and mast arm assemblies. 
 
SPT-11.14 SIGNALIZATION CONTROLLER AND CABINET:  

The Contractor shall provide the signalization controller and cabinet for installation. The controller and cabinet shall 
include the actuated solid state controller assembly, loop detectors, telemetry transceiver, the standby system relay, 
internal wiring and all required internal appurtenances.  
 
The Contractor shall construct a concrete base for a Type V cabinet, shall install the controller and cabinet on the 
slab and shall connect all external signalization wiring to the controller for operation. 
 
Payment shall be full compensation for all work, equipment, tools, labor and any incidentals required to install the 
controller and cabinet. 
 

SPT-11.15 VEHICULAR TRAFFIC SIGNAL ASSEMBLIES:  

All LED's incorporated in signal displays shall be manufactured with "Al InGap" technology. 
 
SPT-11.16 CONTINGENCY ALLOWANCE: 

Payment from the City Contingency Allowance shall be made only at the direction of the Engineer under: 

Item No. 0999 25 Contingency Allowance L.S. 



Financial Management No.  443711-2-58-01
FAP No. D722-012-B
Title: CLEVELAND STREET AT ROME AVENUE
Work Mix: TRAFFIC SIGNALS
District: FDOT District 7
County: Hillsborough County
Project Description:

The City of Tampa is proposing intersection improvements for Cleveland Street at Rome Avenue intersection.
In addition to the traffic signals, the proposed intersection improvements also include milling and resurfacing, concrete
island and curb construction, sidewalk and detectable warning surface installation, and new traffic signals.

This project is a Categorical Exclusion under 23 C.F.R. 771.117

 A Type 1 Categorical Exclusion per  (c) (22) or  (d) __ as determined on March 30, 2022

 A Type 2 Categorical Exclusion approved on _____

The final environmental document for this project was a (check one):

 A Finding of No Significant Impact under 23 C.F.R. 771.121 approved on _____

 A Record of Decision under 23 C.F.R. 771.127 approved on _____

A re-evaluation in accordance with 23 C.F.R. 771.129 was (check one):

 Approved on _____

 Not required.

Signature:
Joseph A Feaster FOR Robin

Rhinesmith Date: March 30, 2022
Environmental Manager or designee

Electronically signed within SWEPT
on March 30, 2022 10:43:19 AM EDT
(electronic signature on file)

The environmental review, consultation, and other actions required by applicable federal environmental laws for this
project are being, or have been, carried out by the Florida Department of Transportation (FDOT) pursuant to 23 U.S.C.

327 and a Memorandum of Understanding dated December 14, 2016 and executed by the Federal Highway
Administration and FDOT.

Page 1 of 1 Status of Environmental Certification Printed on: 3/30/2022

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

STATUS OF ENVIRONMENTAL CERTIFICATION
FOR FEDERAL PROJECT

650-050-13
ENVIRONMENTAL MANAGEMENT

11/15



T:\05 SMART MOBILITY\TRAFFIC MANAGEMENT CENTER\Project Management\1-Active Projects\W Cleveland and S Rome\4.0_PROJECT MANAGEMENT\4.3 
COMMUNICATION\FDOT\LAP\CLEAR LETTERS\New Contamination Cert 07112017.docx  July 7, 2017 

___ 

CONTAMINATION IMPACT CERTIFICATION

The following information is based upon the contamination impact 
evaluation performed on this project in accordance with the procedure 
requirements of the Project Development and Environment Manual, Part II 
Chapter 20. 

Financial Project No: 443711-2-58-01 

   X a. No potential for contamination was found. 

b. Contamination was identified; however, its location/condition has no
impact to the proposed project.

c. Contamination was identified within the project area that
could/would impact the proposed project. Separate provisions have
been made to remediate/mitigate identified contamination impact
prior to or during construction in the affected project area.  Project
plans have been annotated showing details of the area of concern.

Comments: 

Roadway/Project Description:  Cleveland Street at Rome Avenue 

Certification:  ______ 
Milton Martinez, Transportation Engineering Manager 

Date:  November 22, 2021 

To be filed in District Project File 
Daniel R. DeForge 

` District 7 Contamination Impact Coordinator

PD701DD
Text Box
12/01/21




M E M O R A N D U M 
 FLORIDA DEPARTMENT OF TRANSPORTATION 
 District Environmental Permit Office, MS 7-820 
 
 
 
DATE:   January 31, 2022 
 
TO:  Robin Parish, JPA/LAP Administrator 
 
FROM: Joel Johnson, District Environmental Permits Coordinator  
 
SUBJECT: FM 443711-2-58-01 // CLEVELAND STREET AT ROME AVENUE 
  No Environmental Permits Required 

 
 

Attached, please find the “100% Design Memo for Environmental Permits” from the LAP entity stating 
that no permits are required for the referenced project.  
 
The Environmental Permit Office reviewed the FINAL plans in January of 2022 and concurs that no 
environmental permits are required.  
 
This memo is issued for the referenced LAP project in lieu of a “Clear” Permits memo. 
 

DocuSign Envelope ID: 38A6EB30-91B8-42EB-A564-9A52F22D2024



   

For Department Use Only:  
Was LAP entity contacted for clarification?           Yes               No 
Is telephone record or correspondence attached?    Yes               N/A 
Certified?           Yes               No 

 

 

DATE:  November 22, 2021 
 
TO:  District Environmental Permit Administrator  
 
FROM: Milton J. Martinez, P.E., Transportation Engineering Manager 
 
CC:  Robin Parrish, FDOT D7 Local Programs Coordinator 
 
SUBJECT: 443711-2-58-01 // Cleveland Street at Rome Avenue // City of Tampa 

100% Design Memo for Environmental Permits 
 

No environmental permits are required for the referenced project as: 
 

1. Drainage is not being changed. 
 

2. No wetlands are being impacted. 
 
3. There is no encroachment into the 100-year floodplain. 

 
4. No additional travel lanes are proposed. 

 
The following “no permit required determinations” were obtained: 
  
 N/A             
Agency       Date 
 
(If there were none obtained, just list N/A) 
 
 
 
If NPDES is required, is SWPPP included in plans?    Yes  N/A 
 

Mobility Department 
Vik Bhide, Director 

306 E. Jackson Street, 6N 
Tampa FL 33602 

Office (813) 274-3101 
Fax: (813) 274-8901 

 

DocuSign Envelope ID: 38A6EB30-91B8-42EB-A564-9A52F22D2024



DocuSign  Envelope  ID: 1700F53E-9DD7-44EA-9DD9-C99827C65F02 DocuSign Envelope ID: FD098A44-6926-4893-AA45-E20345A8B42B 

M E M O R A N D U M 
Department of Transportation 

District Seven Public Transportation Office M.S. 7-500 

DATE: 

TO: 

FROM: 

SUBJECT: 

December 2, 2021 

Project Manager, Robin Parrish

Kenneth Madden, District Rail Administrator

Railroad Clear Certification 
FPN: 443711-2-58-01 

Cleveland Street at Rome Avenue 
Hillsborough County

Based on the information provided, and in concurrence with the City of Tampa, the 
above referenced project does not have railroad (Phase 57) involvement within its 
construction limits.  You may consider this project to be Railroad CLEAR.

Should you need additional information, call me at 813-975-6407. 



DocuSign Envelope ID: 6075FA85-D3F4-45E9-8CFA-068A4044F8C3
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DATE:  November 22, 2021 

TO:  Daniel Hunter, District 7 Utility Administrator 

FROM: Milton J. Martinez, P.E., Transportation Engineering Manager 

CC:  Robin Parrish, FDOT D7 Local Programs Coordinator 

SUBJECT: 443711-2-58-01 // Cleveland Street at Rome Avenue // City of Tampa
  Utilities Clear

This is to certify that all utility work has been completed or necessary arrangements made to 
undertake and complete this project as required for proper coordination with the physical 
construction schedule. 
  

         November 22, 2021   
Agency Representative’s Signature      Date

FOR FDOT UTILITY DEPARTMENT USE ONLY

District Utility Office Acknowledgement*: _____________________________ Date: 
___________

* The above FDOT District 7 Utilities Office Acknowledgement by no means alleviates the local 
agency or it’s Contractor of the responsibilities for utility coordination.  

Mobility Department 
Vik Bhide, Director 

306 E. Jackson Street, 6N 
Tampa FL 33602 

Office (813) 274-3101 
Fax: (813) 274-8901 

r rrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrr

R t ti ’ Si t

12/1/2021

Daniel 
Hunter

Digitally signed by 
Daniel Hunter 
Date: 2021.12.01 
09:13:38 -05'00'


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Apprenticeship Provisions  v 7-18-22.pdf
	Sheet1

	Blank Page
	FHWA - 1273 Required Contract Provisions.pdf
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)


	Contract No: 
	WOif any: 
	Contract Name: 
	Contractor Name: 
	Address: 
	Federal ID: 
	Phone: 
	Fax: 
	Email: 
	GC Pay Period: 
	Payment RequestInvoice Number: 
	City Department: 
	Total Amount Requested for pay period: 
	Total Contract Amountincluding change orders: 
	Federal IDRow1: 
	Federal IDRow2: 
	Federal IDRow3: 
	Federal IDRow4: 
	Row1: 
	Row1_2: 
	Federal IDRow5: 
	Federal IDRow6: 
	Federal IDRow7: 
	Federal IDRow8: 
	Row1_3: 
	Row1_4: 
	Federal IDRow9: 
	Federal IDRow10: 
	Federal IDRow11: 
	Federal IDRow12: 
	Row1_5: 
	Row1_6: 
	Federal IDRow13: 
	Federal IDRow14: 
	Federal IDRow15: 
	Federal IDRow16: 
	Row1_7: 
	Row1_8: 
	Federal IDRow17: 
	Federal IDRow18: 
	Federal IDRow19: 
	Federal IDRow20: 
	Row1_9: 
	Row1_10: 
	Federal IDRow21: 
	Federal IDRow22: 
	Federal IDRow23: 
	Federal IDRow24: 
	Row1_11: 
	Row1_12: 
	Signed: 
	NameTitle: 
	Date: 


