

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

CITY OF TAMPA, FLORIDA

NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS PROPOSAL, BID BOND, FORM OF NOTICE OF
AWARD, AGREEMENT, PERFORMANCE BOND AND SPECIFICATIONS FOR

Contract 26-C-00013 Hubert Avenue Park Improvements

These Specifications for the referenced projects come, in part, from uncontrolled sources and may not conform to WCAG 2.1 at level AA. Individuals with disabilities seeking assistance with the individual project plans or specifications should e-mail Contractadministration@tampagov.net.

City of Tampa

Contract Administration Department

Tampa Municipal Office Building

306 E Jackson Street #280A4N Fourth Floor

Tampa, Florida 33602

JUNE 2026

City Of Tampa BID NOTICE MEMO

City Of Tampa BID NOTICE MEMO

Electronic Bids are not allowed for these projects. Bids are to be delivered to City Of Tampa – CAD, 306 E Jackson Street 280A4N, Tampa, Florida 33602. Bids delivered in person should be handed to the Officer at the First Floor Security Desk.

Physical bids will be received no later than 1:30 p.m. at the above address on the indicated Bid Date for the following Project(s):

CONTRACT NO.: 26-C-00013 Hubert Avenue Park Improvements

BID OPENING: 1:30PM, Tuesday, July 14, 2026; ESTIMATE: \$2,500,000 SCOPE: Construction of a new neighborhood park including adjacent streetscape and trail improvements as described in the attached plans and specifications and all associated work required for a complete project in accordance with the contract.

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 33602. The public is welcome to attend in person. To view the Bid Opening follow these instructions:

To join the Microsoft Teams meeting from your computer, tablet, or smartphone.

[Click here to join the meeting](#) Meeting ID: 292 828 652 204 Passcode: hE5XMy

[Download Teams](#) | [Join on the web](#) Or call in (audio only) [+1 941-263-1615,,135358761#](#)

United States Conference ID: 135 358 761# [Find a local number](#) | [Reset PIN](#)

In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida Statutes, persons with disabilities needing a reasonable accommodation to participate in this public hearing or meeting should contact the City of Tampa’s ADA Coordinator at least 48 hours prior to the proceeding. The ADA Coordinator may be contacted by phone at 813-274-3964, email at TampaADA@tampagov.net, or by submitting an ADA - Accommodations Request online form available at [ADARequest](#). Please note that the City of Tampa may not be able to accommodate any request received less than 48 hours before the scheduled public hearing or meeting.

Plans and Specifications and Addenda for this work may be examined at, and downloaded from [construction-project-bidding](#). “Planholders” list may be found at [demandStar](#) .

Email Questions to: contractadministration@tampagov.net.

TABLE OF CONTENTS

BIDDING REQUIRMENTS

Notice to Bidders.....2
Instructions to Bidders5 thru 17
Insurance RequirementsINS 1 thru INS 6
Contact List Instructions.....GSL-INSTRUCTIONS
Project Goal.....DMI 90 Form
SLBE Contact ListACL-1 thru ACL-12

BID FORMS

ProposalP-1 thru P-4 (18-26)
Criminal History Screening PracticesBTB-1
Attestation of Compliance27 thru 30
Good Faith Effort Compliance PlanGFECF (DMI 50 Form)
SLBE SolicitationDMI 10 Form
SLBE Utilized.....DMI 20 Form
Bid Bond31 thru 32

CONTRACT FORMS

AgreementA-1 thru A-41 (33-35)
Public Construction Bond.....37 thru 40

GENERAL PROVISIONS

General ProvisionsG-1 thru G-38
Special Conditions & Technical SpecificationsSC 1 thru SC 49
Subcontractors Payment Form.....DMI 30 Form
Project SignSign-1 thru Sign-2

NOTICE TO BIDDERS

CITY OF TAMPA, FLORIDA

Contract 26-C-00013; Hubert Avenue Park Improvements

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., 7/14/2026, in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud.

The proposed work is to include, but not be limited to, Construction of a new neighborhood park including adjacent streetscape and trail improvements as described in the attached plans and specifications and all associated work required for a complete project in accordance with the contract. with all associated work required for a complete project in accordance with the Contract Documents.

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other Contract Documents are posted at and may be downloaded from <http://www.tampagov.net/contract-administration/programs/construction-project-bidding>. One set may be available for reference at the office of the Contract Administration Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602.

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or cashier's check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public Construction Bond within twenty (20) days after receipt of Notice of Award of Contract.

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by evidence that the

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

Bidder holds the required and/or appropriate current certificate or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes.

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold Proposals for ninety (90) days from the date of Opening.

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically stated in this solicitation and as follows: Director of the Contract Administration Department (CAD); Contracts Management Supervisor, Jim Greiner; City legal department.

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.” Refer to Section 287.133, Florida Statutes.

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to businesses with a drug-free workplace program that meets the requirements of said Section.

INSTRUCTIONS TO BIDDERS

SECTION 1 - SPECIAL INSTRUCTIONS

I-1.01 GENERAL:

The proposed work is the Hubert Avenue Park Improvements in the City of Tampa, as required for a complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or controlled by the City of Tampa.

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes.

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the following: Submission of the entire specification book is not required.

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning of the Plans, Specifications, or other Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions will be in the form of written addenda which, if issued, will be posted on the Department's web page. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All addenda so issued shall become part of the Contract Documents.

I-1.04 INSTRUCTIONS TO BIDDERS

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced with the following:

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be signed in the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set out the corporate name in full beneath which he shall sign his name and give the title of his office.

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of Incorporation. In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is. Failure to submit what is required is grounds to reject the bid of that bidder.

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to add the following to the end of the existing text:

The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital status, discriminate in any form or manner against said Firm's/Contractor's employees or applicants for employment. Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its protective range of applicability. Firm/Contractor further acknowledges and agrees to

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

provide the City with all information and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5.

I-1.05 TIME FOR COMPLETION:

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction Engineer.

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days. The period for performance shall start from the date indicated in the Notice To Proceed.

The construction schedule may be adjusted from time to time in order to accommodate major event activities.

I-1.06 LIQUIDATED DAMAGES:

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be \$500 per calendar day.

I-1.07 BASIS OF AWARD OF CONTRACT:

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid, alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City.

Unless all bids are rejected, the award will be made within 90 days after opening proposals.

The City may, at its option, award to more than one bidder.

I-1.08 GROUND BREAKING CEREMONY:

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground Breaking Ceremony. Details will be discussed at the pre-construction conference.

I-1.09 INSURANCE:

The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use a third-party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate contact, requests for information, etc. on the City's behalf.

I-1.10 TESTING:

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the Florida Department of Transportation, JULY 2022 Standard Specifications for Road and Bridge Construction.

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT
SUBCONTRACTING GOAL(S):

BIDDERS MUST Refer to attached form DMI-90 for Subcontracting Goals and Instructions.

I-1.12 BID SECURITY:

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best KeyRating Guide Property/Casualty.

I-1.13 PUBLIC CONSTRUCTION BOND:

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) acceptable to the City and licensed to underwrite contracts in the

State of Florida. After execution of the Agreement and before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond.

I-1.14 AGREEMENT

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES - Add the following:

Article 2.05 CITY’S TERMINATION FOR CONVENIENCE:

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause. Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the effective date.

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph:

- (a) cease operations as specified in the notice;
- (b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as necessary to complete continued portions of the Contract;
- (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;
- (d) proceed to complete the performance of Work not terminated; and
- (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated Work.

The amount to be paid to the Contractor by the City because of the termination shall consist of:

- (a) for costs related to work performed on the terminated portion of the Work prior to the effective date including termination costs relative to subcontracts that are properly chargeable to the terminated portion of the Work;

- (b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of termination and settlement of subcontracts excluding amounts of such settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and
- (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the costs of the Work to be disposed of by the Contractor.

SECTION 4 – TIME PROVISIONS, Article 4.07

Replace the second paragraph with the following: “However, if such inspection reveals items of work still to be performed the Contractor shall provide for approval by the Engineer an estimate of the cost of each item and promptly perform them and then request a reinspection to be made within ten (10) days after receipt of such request. If, upon any reinspection, the Engineer determines that the work is complete, the date of final completion shall be deemed to be the last day of such reinspection.”

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Change “...twenty-five (25) percent...” to “...fifty-one (51) percent...”.

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Replace with the following new article:

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES

The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers without discrimination and must not maintain, provide or permit facilities that are segregated.

SECTION 10 – PAYMENTS, Article 10.05:

Change “...fair value of the work done, and may apply for...” to “...fair value of the work done, and shall apply for...” Note: Retainage as referenced in Article 10.05 is limited to a maximum of five percent (5%). Payment Applications must be submitted through the city’s construction software, Trimble Unity Construct. Additional information is available at <https://www.tampa.gov/contract-administration/trimbleconstruct> .

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02:

Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence:

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or process, to be performed under the Contract and damages which may be incurred by reason of such infringement at any time during the prosecution or after completion of the work.

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03: Delete Article 11.03 in its entirety and replace with the following new article: ARTICLE 11.03 INTENTIONALLY OMITTED.

SECTION 11 – MISCELLANEOUS PROVISIONS: Delete Article 11.07 in its entirety and replace with the following new article:

ARTICLE 11.07 INDEMNIFICATION PROVISIONS

Whenever there appears in this Agreement, or in the other Contract Documents made a part hereof, an indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total Contract price, whichever shall be the greater.

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed officials, employees, and/or agents (collectively, "City Indemnified Parties") from and against any and all losses, liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys' fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any limitation on the amount or type of Contractor's insurance coverage.

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law.

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is not subject to any set-off, defense, deduction, or counterclaim that the Contractor might have against the City Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or earlier termination of this Contract.

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties participated either through providing data or advice and/or review or concurrence of Contractor's actions. In reviewing, approving or rejecting any

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

submissions by Contractor or other acts of Contractor, the City in no way assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, under this Contract.

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that the sum of Ten Dollars and 00/100 (\$10.00), receipt of which is hereby acknowledged, is the specific consideration for such indemnification and the providing of such indemnification is deemed to be part of the specifications with respect to the services provided by Contractor.

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12 add the following new language after existing text:

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes, 119.0701, Contractor agrees to comply with Florida's Public Records Law, including the following:

1. Contractor shall keep and maintain public records required by the City to perform the services under this Agreement;
2. Upon request by the City, provide the City with copies of the requested records, having redacted records in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided by law;
3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure requirements are not disclosed except as authorized by law for the duration of the Agreement term and following completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City;

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the City in a format that is compatible with the information technology systems of the agency.

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold compensation due Contractor until records are received as provided herein.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. TAMPA, FLORIDA 33602.

I-1.15 Contractors must utilize the U.S. Department of Homeland Security's E-Verify Systems to verify the employment eligibility of all persons employed during the term of the Contract to perform employment duties within the State of Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract.

I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following:

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the City's web site, at <http://www.tampagov.net/contract-administration/programs/construction-project-bidding>.

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an agency (singularly or collectively "Exempt Plans"), which pursuant to Section 119.071(3), Florida Statutes, are exempt from Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution.

Contractor certifies it has read and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so long as any Exempt Plans are held by or otherwise in its possession.

I-1.17 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1.

I-1.18 SCRUTINIZED COMPANIES CERTIFICATION

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or services of any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are engaged in a boycott of Israel, and of \$1 million or more with companies that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida Statutes, states: "A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with an agency or local governmental entity for goods or services of: (a) Any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in

Sudan List or the Scrutinized Companies with Activities in the Iran Terrorism Sectors List, created pursuant to s. 215.473; or 2. Is engaged in business operations in Cuba or Syria.”

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 287.135, Florida Statutes, and shall not be in violation at the time the company enters into or renews any resulting contract; and (ii) agrees any such resulting contract shall be deemed to contain a provision that allows the City, at

its option, to terminate such contract for cause if the company is found to have submitted a false certification, been placed on one or any of the foregoing Lists, been engaged in a boycott of Israel, or been engaged in business operations in Cuba or Syria.

I-1.19 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the requirements of Florida’s Public Records Law.

I-1.20 BIDDER’S CRIMINAL HISTORY SCREENING PRACTICES

Per City of Tampa Code of Ordinances, Section 2-284, Bidder is requested to provide information as to whether Bidder has criminal history screenings similar in nature to the practices contained in Chapter 12, Article VI, City of Tampa Code of Ordinances. If the Bidder voluntarily agrees to comply with the City’s criminal screening practices as provided in Chapter 12, Article IV of the City Code, the Bidder will receive a two percent (2%) discount for evaluation purposes only if Bidder submits notarized documentation with its bid, and an assurance of compliance with Section 2-284 if awarded the contract (“Ban the Box Requirements”). The City of Tampa’s municipal codes are published online by the Municipal Code Corporation at the website link below.

https://library.municode.com/fl/tampa/ordinances/code_of_ordinances?nodeId=1171018

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

Bidders must complete Form BTB-1 and include with its bid.

I-1.21 FLORIDA STATUTES 287.05701

The City of Tampa will not request documentation of or consider a bidder's (proposer's) social, political, or ideological interests when determining if the bidder (proposer) is a responsible vendor and will not give preference to a bidder (proposer) based on the bidder's (proposer's) social, political, or ideological interests.

CITY OF TAMPA INSURANCE REQUIREMENTS

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document, Agreement) between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub-consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation Firm's affirmative duty to provide from time to time upon City's request certificates of insurance, complete and certified copies of Firm's insurance policies, forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew coverage, provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim, litigation, etc.

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, liabilities, or obligations. Required insurance shall not limit Firm's liability.

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute

approval or agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements.

MINIMUM SCOPE AND LIMIT OF INSURANCE

("M" indicates million(s), for example \$1M is \$1,000,000)

A. Commercial General Liability (CGL) Insurance on the most current Insurance Services Office (ISO) Form CG 00 01 or its equivalent on an "occurrence" basis (Modified Occurrence or Claims Made forms are not acceptable without prior written consent of the City). Coverage must be provided to cover liability contemplated by the Agreement including without limitation premises and operations, independent contractors, contractual liability, products and completed operations, property damage, bodily, personal and advertising injury, contractual liability, explosion, collapse, underground coverages, personal injury liability, death, employees-as-insureds. Products and completed operations liability coverage maintained for at least 3 years after completion of work. Limits shall not be less than \$1M per occurrence and \$2M general aggregate for Agreements. If a general aggregate limit applies; it shall apply separately to the project/location (ISO CG 2S 03 or 2S 04 or equivalent). **(ALWAYS APPLICABLE)**

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to the ownership, maintenance, and use of all owned, non-owned, leased, or hired vehicles. AL insurance shall not be less than: (a) \$500,000 combined single limit each occurrence bodily injury and property damage for Agreements valued at \$100,000 or less or (b) \$1M combined single limit each occurrence bodily injury and property damage for Agreements valued over \$100,000. If transportation of hazardous material involved, the MCS-90 endorsement (or equivalent). **(ALWAYS APPLICABLE)**

C. Worker's Compensation (WC) & Employer's Liability Insurance for all employees engaged under the Agreement, Worker's Compensation as required by Florida law. Employer's Liability with minimum limits of

(a) \$500,000 bodily injury by accident and each accident, bodily injury by disease policy limit, and bodily injury by disease each employee for Agreements valued at \$100,000 and under or (b) \$1M bodily injury by accident and each accident, bodily injury by disease policy limit, and bodily injury by disease each for all other Agreements. **(ALWAYS APPLICABLE)**

D. Excess (Umbrella) Liability Insurance for Agreements valued at \$2M or more, Firm will provide an increasing amount of liability coverage as the amount of work increases. A \$50M excess liability tower will be provided for the first three years. Limits will be reviewed at the renewal for appropriateness, with an eventual maximum limit of \$100M in excess coverage. May also compensate for a deficiency in CGL, AL, or WC. **(ALWAYS APPLICABLE)**

E. Builder's Risk Insurance for property loss exposure associated with construction/renovation/additions to buildings or structures, including materials or fixtures to be incorporated. Must be "All Risk" form with limits of no less than the project's value under construction and not accepted by the City, have no coinsurance penalties, eliminate the "occupancy clause", cover Finn (together with its contractors, subcontractors of every tier, and suppliers), and name City as a Loss Payee. Firm to provide

an increasing limit of coverage to coincide with the issuance of GMP's. Wind/named storm and flood sub-limits not to exceed \$50M.(**IF APPLICABLE**)

F. Installation Floater coverage for property (usually highly valued equipment or materials such as compressors, generators, etc.) during its installation. Coverage must be "All Risk" including installation and transit for

no less than 100% of the installed replacement cost value. (**IF APPLICABLE**)

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors Professional Liability (CPrL)/ Medical Malpractice Insurance where Agreement involves Florida-regulated professional services (e.g. architect, engineer, design-builder, CM, accountant, appraiser, investment banker medical professional) at any tier, whether employed or independent, vicarious design liability exposure (e.g. construction means & methods, design supervision), value engineering, constructability assessments/reviews, BIM process, and/or performance specifications. Limits of at least \$1M per occurrence and \$2M aggregate; deletion of design/ build liability exclusions,

as applicable, and maintained for at least 3 years after completion of work/services and City's acceptance of same.

(**IF APPLICABLE**)

H. Railroad Protective Liability CRPL) Insurance for construction within 50ft of operated railroad track(s) or where affects any railroad bridge, trestle, tunnel, track(s) roadbed, or over/under pass. Subject to involved rail road's approval prior to commencement of work. (**IF APPLICABLE**).

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement involves asbestos and/or environmental hazards/contamination risks (defined broadly, e.g. lead, mold, bacteria, fuel storage, underground work, cleanup (owned or non-owned sites),pollutant generation/transportation, marine/natural resource damage, contamination claim, restitution, business interruption, mold, fungus, lead-based paint, 3rd party claims/removal, etc.), with limits of at least \$1M per occurrence and \$2M aggregate, maintained for at least 3 years after Agreement completion.

(**IF APPLICABLE**).

J. Cyber Liability Insurance where Agreement involves portals allowing access to obtain, use, or store data; managed dedicated servers; cloud hosting services; software/hardware; programming; and/or other IT services and products are involved. Limits of not less than \$2M per occurrence and

\$2M aggregate. Coverage sufficiently broad to respond to duties and obligations undertaken by Firm, and shall include, but not be limited to, claims involving infringement of intellectual property/copyright, trademark, trade dress, invasion of privacy violations, damage to or destruction of electronic information, information theft, release of confidential and/or private information, alteration of electronic information, extortion, virus transmission, and network security. Coverage, as applicable and with sufficient limits to respond, for breach response costs, regulatory fines and penalties, credit monitoring expenses. (**IF APPLICABLE**).

K. Drone/UAV Liability Insurance where Agreements involves unmanned aerial vehicles/drones. Coverage to include products and completed operations, property damage, bodily injury with limits no less than \$1M per occurrence, and \$2M aggregate; may be provided by CGL endorsement subject to City's prior written approval. (**IF APPLICABLE**)

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work being conducted near, above, or on "navigable waters" for not less than the above Employer's Liability Insurance limit. **(IF APPLICABLE)**

M. Garagekeeper/Hangerkeeper/Marina Operator Legal Liability Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership, garage services, towing, etc. and/or operation of a hangar, marina, or air plane/ship repairer, providing safe berth, air/watercraft storage/docking (on land/ in water), fueling, tours, charters, ferries, dredges, tugs, mooring, towing, boat/aircraft equipment/repair/alteration/maintenance, etc.; cover- age against liability for damage to vehicles air/watercraft, their machinery in Firm's care, custody, or control both private & commercial. Limits at least equal to greater of \$1M, value of max number of vehicles that may be in Firm's custody, or of most costly object in Firm's custody. **(IF APPLICABLE)**

N. Property Insurance and Interruption of Business (IOB) Insurance where premises, building, structure, or improved real property is leased, licensed, or otherwise occupied by Firm. Property Insurance against all risks of loss to any occupant/tenant improvements at full replacement cost with no coinsurance penalty, including fire, water, leak damage, and flood, as applicable,

vandalism and malicious mischief endorsements. IOB by which minimum monthly rent will be paid to City for up to 1 year if premises are destroyed, rendered inaccessible or untenable, including disruption of utilities, water, or telecommunications. **(IF APPLICABLE)**

O. Liquor Liability/Host Liquor Liability where Firm directly or indirectly provides alcoholic beverages, limits of at least \$1M per occurrence and

\$1M aggregate. **(IF APPLICABLE)**

P. Educators Legal Liability Insurance where day care, after school program, recreational activities, etc. limits per G above. **(IF APPLICABLE)**

ADDITIONAL REQUIREMENTS

ACCEPTABILITY OF INSURERS- Insurance is to be placed with insurers licensed and authorized to conduct business in the State of Florida and who have a current A.M. Best rating of no less than **A-:VII** or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing.

ADDITIONAL INSURED - **City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any associated lender of the City shall be covered as additional insureds on all liability coverage** (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and automobiles owned, leased, hired, or borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad as ISO Form CG 20 10 11 85 or **both** CG 10 20, CG 20 26, CG 20 33, or CG 20 38 **and** CG 20 37 if later revisions used).

CANCELLATION/NON-RENEWAL – Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or Award contact) address as stated in the Agreement with a copy to the following:

Contract Administration Department, 306 E Jackson St. #280A4N, Tampa, FL 33602

CERTIFICATE OF INSURANCE (COI) – to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COI at least 30 days before expiration to the above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required coverages are in place without the responsibility of examining individual policies.

Certificate Holder must be The City of Tampa, Florida.

CLAIMS MADE – If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder.

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) – must be disclosed to City and, if over \$500,000, approved by the City in advance and in writing, including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and related investigations, claim administration,

and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to same to cover such loss should full recovery not be obtained under the policy.

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for any action concerning any matter under those policies shall be in the appropriate state court of the County.

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 01 04 13 as to the City, its elected officials, departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and volunteers shall be excess of the Firm's insurance and shall not contribute with it.

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - **Firm shall require and verify that all such entities maintain insurance meeting all requirements stated herein with the City as an additional insured** by endorsement (ISO FORM CG 20 38, or broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of such entities' insurance policies, forms, and endorsements.

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. UNAVAILABILITY- To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance.

WAIVER OF SUBROGATION – With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless.

WAIVER/RELEASE AGREEMENT – Where Firm has a defined group of persons who might be exposed to harm (e.g. participants in an athletic event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm from claims and liabilities, shall include the City, its elected officials, departments, officers, officials, employees, and volunteers to the same extent as Firm.

Instructions Regarding Use of the SLBE Goal Contact List

Bidders must solicit a subcontracting bid from ALL of the firms listed on the SLBE list provided within the Specifications, and provide documentation of emails, faxes, phone calls, letters, or other communication with the firms as a first step in demonstrating Good-Faith Efforts to achieve the goal set for SLBE participation on this contract.

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and pasting the email addresses.

The SLBE participation Goal is based upon the availability of the certified firms indicated on the contact list. The Goal and Requirements of the City's Equal Business Opportunity Program are stated in the Bid/Contract Document, Specifications.

EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) – DMI 90 Form

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS DMI-10 AND DMI-20 WITH THEIR BIDS. BIDS SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE.

THE CHECKED BOX INDICATES THE SECTION THAT APPLIES TO THIS BID. – DMI 90 Form



SUBCONTRACTING GOAL – (SLBE)

In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been established for subcontracting SLBEs (Small Local Business Enterprises) on this project (hereinafter “Goal”). *The Goal is based, in part, upon the availability of City-certified firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a corresponding numerical percent is indicated).*

Project Industry Category: Construction

Project Goal(s): 24 %SLBE (Small Local Business Enterprise) (EBO Program) *only City-certified SLBEs*
 % SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE goal; any City certified firm counts towards goal attainment.

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at <https://tampa.gob2g.com/>, as the Availability Contact List may not be inclusive of all firms that could count toward Goal attainment. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. See the attached Good Faith Effort Compliance Plan (GFCEP) (DMI Form-50) for specific requirements.

GOOD FAITH EFFORT COMPLIANCE PLAN (GFCEP) REQUIRED (DMI -50 FORM). When a Goal has been established, the Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFCEP) using the attached DMI Form-50 together with supporting documentation as specified therein. Submittals that do not contain the DMI-50 Form when a Goal has been established will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s quote is not utilized. Any additional information regarding GFCEP (post-bid) shall be only upon the City’s request for clarification of information submitted with bid and not to “cure” omissions or deficiencies of the bid.

NOTE. A prime bidder who is a City-certified SLBE is not exempt from the GFCEP DMI-50 Form requirements.



SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, the overall FDOT DBE aspirational goal is 10.54% and is *race neutral*, meaning that FDOT believes the aspirational DBE goal may be achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract-specific DBE goal on this project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at <http://www.fdot.gov/equalopportunity/serviceproviders.shtm>. FDOT DBE rules and regulations apply to this solicitation, including the requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) char/digit LAP Agreement Contract Number for this project is G . The web address to the EOC system is: <https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/Login?ReturnUrl=%2fEqualOpportunityCompliance>

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms DMI-10 and DMI-20 completed and signed with its bid or the bid will be deemed non-responsive.

DATA MANAGEMENT INITIATIVE (DMI) REPORTING FORMS REQUIRED FOR ALL CONTRACTS

Bidder must submit, with its bid, completed and signed DMI-10 and DMI-20 Forms to be considered a responsive bid. Specifically, the ‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (DMI-10 Form)’ listing all subcontractors (including non-certified) solicited and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (DMI-20 Form)’ listing all subcontractors (including non-certified) to be utilized. Supplemental forms, such as ‘DMI-40 Form Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared the lowest-responsive bidder. After an award, the ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (DMI-30 Form)’ is to be submitted with payment requests to report payments to subcontractors and using the online automated EBO compliance software system available at <https://tampa.gob2g.com/>.

For additional information about the SLBE programs, contact Equal Business Opportunity at 813-274-5522.

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

#'s	Subtask	Business Name	Phone	Fax	Email	Address 1	City	State	Zip
1	Hardscape	A Purpose Construction LLC	727-417-4106		andrew@apurposeconst.com	3866 37th Street South unit #46	St. Petersburg	FL	33711
1	Hardscape	AEC DEVELOPMENT PARTNERS LLC	202-368-2992		Dperdomo@aecdevelopmentpartners.com	501 E Kennedy Blvd	TAMPA	FL	33602
1	Hardscape	American Construction Services, Inc of Tampa	813-247-1419	813-247-7708	carla.boyce@americancs.com	719 S. 50th St.	Tampa	FL	33619
1	Hardscape	Apollo Construction & Engineering Services	813-645-4926	813-645-3351	azahran@apollo-construction.com	1821 36th Street SE	Ruskin	FL	33570
1	Hardscape	Belt Construction Corp of Tampa	813-961-3075	813-961-1031	cbuff@beltconstruction.com	1503 W Busch Blvd	Tampa	FL	33612
1	Hardscape	E Johnson Construction and Hauling, LLC	813-417-9116		johnsonhauling78@gmail.com	3205 East 24th Ave	Tampa	FL	33605
1	Hardscape	Gilliam Construction LLC	941-723-1000	941-723-1001	gcgilliamconstruction@yahoo.com	2315 17th St E	Palmetto	FL	34221
1	Hardscape	Iravani Professional Association	813-376-0974		iravanipa@gmail.com	18119 Portside Street	Tampa	FL	33647
1	Hardscape	LumberJacks of South Florida	813-874-3600		taffy@roadwayconcepts.com	5196 Le Tourneau Cir	Tampa	FL	33610

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

1	Hardscape	MBattle Construction llc	727-214-4301	727-517-3774	moebattle@hotmail.com	470 maple way	safety harbor	FL	34695
1	Hardscape	MVH Construction LLC	813-374-3252		patriciav@mvhconstruction.com	4100 W Kennedy Blvd	Tampa	FL	33609
1	Hardscape	S&L BUILDING SOLUTIONS, LLC	769-216-7092		slbuilding.solutions@outlook.com	8822 Indigo Trail Loop	Riverview	FL	33578
1	Hardscape	SGM INDUSTRIAL WORKS, INC.	813-380-6691		smoreno@sgmworks.org	613 E SAM ALLEN RD	PLANT CITY	FL	33563
1	Hardscape	WATERPROOFING EXPERTS, INC.	813-517-1555	813-517-1560	Info@QualityRR.net	1907 N 40TH STREET	TAMPA	FL	33605
1	Hardscape	WC Boxes, Inc.	813-478-1102	813-864-4386	wcindustries2003@gmail.com	17620 Lake Key Drive	Odessa	FL	33556
2	Play Equipment / Shelter / Furnishings	J & J Diversified, LLC	850-509-4800		john.mader@mac.com	4967 72nd Ave North	Pinellas Park	FL	33781
2	Play Equipment / Shelter / Furnishings	MBattle Construction llc	727-214-4301	727-517-3774	moebattle@hotmail.com	470 maple way	safety harbor	FL	34695
2	Play Equipment / Shelter / Furnishings	New Dimension Builders LLC	864-505-8065		tim@newdimensionbuildersllc.com	8650 29th Way N	Pinellas Park	FL	33782

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

2	Play Equipment / Shelter / Furnishings	Rock Solid Construction Gulf Coast Florida Corp	781-953-7787		rocksolidus@comcast.net	662 Lexington St	Dunedin	FL	34698
2	Play Equipment / Shelter / Furnishings	SAT Industrial Supplies & Solutions LLC	352-457-1979		satindustrialsolutions@gmail.com	405 1st Avenue Southeast	Lutz	FL	33549
2	Play Equipment / Shelter / Furnishings	The Playground Pro LLC	813-260-9107		Jennifer@thelaygroundpro.net	9743 West Hillsborough Ave	Tampa	FL	33615
3	Fencing	AIO ENTERPRISE, LLC	407-466-3689	813-436-5640	luz@aioenterprise.com	13011 Purdue PL	Temple Terrace	FL	33617
3	Fencing	Ballfer Service Corp	305-303-5567		ballferservice@gmail.com	1517 South US-HWY 41, Suite 102	Ruskin	FL	33570
3	Fencing	Best Made Enterprises, Inc.	813-248-5266	813-248-1299	Info@BestMadeFence.com	4133 Causeway Blvd.	Tampa	FL	33619
3	Fencing	CB CAPITAL RESOURCES INC	305-491-2551	813-217-9370	Truconstructiongc@gmail.com	3707 W WALLACE AVE	TAMPA	FL	33611
3	Fencing	JEB Management, Inc.	813-968-1921	813-241-6070	info@fence4u.biz	5804 N. Occident Street	Tampa	FL	33614
3	Fencing	Ultimade Property Enhancement LLC	813-369-1571		info@ultimadeservices.com	8313 FOUNTAIN AVE	Tampa	FL	33615

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

3	Fencing	WATERPROOFING EXPERTS, INC.	813-517-1555	813-517-1560	Info@QualityR.net	1907 N 40TH STREET	TAMPA	FL	33605
5	Elevation Concrete Boardwalk	A Purpose Construction LLC	727-417-4106		andrew@apurposeconst.com	3866 37th Street South unit #46	St. Petersburg	FL	33711
5	Elevation Concrete Boardwalk	American Grinding Concrete LLC	813-453-8075	813-453-8075	julioagconcrete@gmail.com	5370 Nichols Rd	Mulberry	FL	33860
5	Elevation Concrete Boardwalk	Central Eagles Construction, Inc.	813-484-4272		Halvarado@centraleaglesinc.com	8307 State Road 674	Wimauma	FL	33598
5	Elevation Concrete Boardwalk	E Johnson Construction and Hauling, LLC	813-417-9116		johnsonhauling78@gmail.com	3205 East 24th Ave	Tampa	FL	33605
5	Elevation Concrete Boardwalk	MBattle Construction llc	727-214-4301	727-517-3774	moebattle@hotmail.com	470 maple way	safety harbor	FL	34695
5	Elevation Concrete Boardwalk	MVH Construction LLC	813-374-3252		patriciav@mvhconstruction.com	4100 W Kennedy Blvd	Tampa	FL	33609
5	Elevation Concrete Boardwalk	NL concrete inc	813-438-9135	813-756-3275	NLconcreteinc@gmail.com	2609 S wilder loop	Plant city	FL	33565
6	Site Utilities and Off Site Infrastructure	Apollo Construction & Engineering Services	813-645-4926	813-645-3351	azahran@apollo-construction.com	1821 36th Street SE	Ruskin	FL	33570

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

6	Site Utilities and Off Site Infrastructure	MBattle Construction llc	727-214-4301	727-517-3774	moebattle@hotmail.com	470 maple way	safety harbor	FL	34695
6	Site Utilities and Off Site Infrastructure	SAT Industrial Supplies & Solutions LLC	352-457-1979		satindustrialsolutions@gmail.com	405 1st Avenue Southeast	Lutz	FL	33549
7	Landscape and Irrigation	4678 Landscaping Incorporated	813-850-7958		4678LandscapingInc@gmail.com	4440 DEVINSHIRE FIELDS LOOP	PLANT CITY	FL	33567
7	Landscape and Irrigation	AB5 Enterprises	813-847-9563		ab5enterprises@aol.com	11226 Southwind Lake Dr	Gibsonton	FL	33534
7	Landscape and Irrigation	all natural extreme team llc	813-765-2318	813-374-4317	xteam200@gmail.com	3107 east 25th ave	Tampa	FL	33605
7	Landscape and Irrigation	Always Green Landscaping	813-516-0823		alwaysgreenlandscapinginc@gmail.com	6750 Shelby Lynn Way	Zephyrhills	FL	33542
7	Landscape and Irrigation	Aqua Pro Irrigation & Outdoor Services, LLC	813-814-4437	813-814-9710	ken@aquaproirrigation.com	375 Douglas Road East	Oldsmar	FL	34677
7	Landscape and Irrigation	Baron's Landscaping Services, Inc.	813-404-1509	813-443-4919	baronslawncare@gmail.com	1704 N Riverhills Drive	TEMPLE TERRACE	FL	33617
7	Landscape and Irrigation	Bella Luna Services LLC	813-569-8763	813-200-8948	bellalunallc@yahoo.com	106 E Lumsden Rd	Brandon	FL	33511
7	Landscape and Irrigation	Cannida Group LLC	727-642-3709		info@cannidagroup.com	2820 17th avenue south	St. Petersburg	FL	33712
7	Landscape and Irrigation	Capital P Enterprises	813-361-8260	813-681-7465	capitalpent@gmail.com	3209 Pearson Rd	Valrico	FL	33596

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

7	Landscape and Irrigation	CB CAPITAL RESOURCES INC	305-491-2551	813-217-9370	truconstructio ngc@gmail.co m	3707 W WALLACE AVE	TAMPA	FL	33611
7	Landscape and Irrigation	Cultiv8 Landscape Services LLC	813-220-8212	813-220-8212	mulcheverywh ere@gmail.co m	582 8TH ST NW	Ruskin	FL	33570
7	Landscape and Irrigation	Cut-Ups Lawn Service	813-361-8871	813-238-2397	cutupslawnser vice@yahoo.co m	3217 East Powhatan Ave.	Tampa	FL	33610
7	Landscape and Irrigation	D & J LAWN SERVICES OF LAKELAND LLC	863-859-3525		estimator@so dbydandj.com	575 Old Polk City Road	Lakeland	FL	33809
7	Landscape and Irrigation	D'J'S PRESSURE WASHING AND IRRIGATION SERVICE L.L.C.	813-601-3258		johndonnie200 2@yahoo.com	4544 Ashburn Square Dr	Tampa	FL	33610
7	Landscape and Irrigation	D3 Contracting Services LLC	813-203-0189		d3contractings ervices@gmail. com	4522 W Village Dr	Tampa	FL	33624
7	Landscape and Irrigation	DPI Pressure Washing LLC	813-991-7243		mauricio@pres surewashingcl earwater.com	1132 Sunset Point Rd	Clearwater	FL	33755
7	Landscape and Irrigation	ELITE GROUNDS FL	813-678-6410		elitegroundsfl @gmail.com	11406 n dale mabry hwy	tampa	FL	33618
7	Landscape and Irrigation	irene&joe's lawn care &tree trimming	813-928-0124		rechibutler@y ahoo.com	2921 E 33rd Ave	Tampa	FL	33610
7	Landscape and Irrigation	J & J Diversified, LLC	850-509-4800		john.mader@ mac.com	4967 72nd Ave North	Pinellas Park	FL	33781

**Hubert Ave Park Improvements
FY 26 Project 26-C-00013
SLBE Availability Contact List**

7	Landscape and Irrigation	J&J HOLDINGS AND SERVICES LLC	813-260-0630	813-260-0630	JANDJHOLDING SANDSERVICES1@GMAIL.COM	4107 N GLEN AVE TAMPA, FL 33607	TAMPA	FL	33607
7	Landscape and Irrigation	JFSR Enterprise LLC	813-284-5979		jfsrenterprise@gmail.com	9610 Norwood Dr	Tampa	FL	33624
7	Landscape and Irrigation	JTCM Inc	813-935-7724		office@lawnsculptures.net	817 S MacDill Ave	Tampa	FL	33609
7	Landscape and Irrigation	Kirocz Cleaning Services & More LLC	813-399-6628		kiroczcleaningservicesllc@gmail.com	4221 Empire Pl	Tampa	FL	33610
7	Landscape and Irrigation	KIY Enterprises, INC	813-416-6679		Lmcnair@kiyinc.com	3615 E Hanna Ave	Tampa	FL	33610
7	Landscape and Irrigation	lavishblossoms	727-221-3887		lavishblossoms@gmail.com	8405 Boulder Place	Tampa	FL	33615
7	Landscape and Irrigation	Leaf and Limb Services LLC	910-320-1794		iortiz@leaflimb1.com	4904 n 29th st	Tampa	FL	33610
7	Landscape and Irrigation	Marathon Lawn Care Inc.	727-314-3171		admin@marathonlawncareinc.com	5 Citrus Drive	Palm Harbor	FL	34684
7	Landscape and Irrigation	Merion Landscape Services, LLC	813-374-6408		admin@merionls.com	2708 E LOUISIANA AVE	TAMPA	FL	33610
7	Landscape and Irrigation	MOMAR-ENTERPRISE.COM	813-981-1172		Mobetterfit@GMAIL.COM	8629 deep maple drive	Riverview	FL	33578

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

7	Landscape and Irrigation	Moses & Wourman Maintenance Inc.	813-244-7134	813-920-1430	ctmoses11@msn.com	17102 downs dr	Odessa	FL	33556
7	Landscape and Irrigation	Nelson's Tree Farm and Nursery	813-842-4663	813-350-9139	kimberly.martinez33@gmail.com	19139 Geraci Rd.	Lutz	FL	33549
7	Landscape and Irrigation	Nichols Landscape Architecture Inc.	813-948-8810	877-246-3714	celia@nichols-la.com	18115 U.S. Highway 41 N.	Lutz	FL	33549
7	Landscape and Irrigation	Olvera Landscaping	813-360-2942		olveralandscapingvega@gmail.com	1706 W Charlotte St Apt C	Plant City	FL	33563
7	Landscape and Irrigation	One and Done Pressure Washing and Lawncare Services	813-614-6008		oneanddone34@yahoo.com	5601 Drew Ct	Tampa	FL	33619
7	Landscape and Irrigation	Pine Lake Services, Inc.	813-948-4736	813-948-4914	janet@pinelakenurseryinc.com	2122 Henley Rd.	Lutz	FL	33548
7	Landscape and Irrigation	Promise Construction and Repair Solutions LLC	813-988-8633	813-988-1555	rdelisca@promisecarefl.com	10711 North 53rd Street	TAMPA	FL	33617
7	Landscape and Irrigation	Ramos Top Pro-Services LLC	407-883-8535		Darianr89@yahoo.com	111 Emily Lane	Brandon	FL	33510
7	Landscape and Irrigation	Raulerson & Son, Inc.	813-988-3698	813-985-6242	raulersons@aol.com	10611 Raulerson Ranch Road	Tampa	FL	33637
7	Landscape and Irrigation	Rock Solid Construction Gulf Coast Florida Corp	781-953-7787		rocksolidus@comcast.net	662 Lexington St	Dunedin	FL	34698

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

7	Landscape and Irrigation	RODRIGUEZ SOD RANCH INC	813-886-2163		rodriguezsod ranch@yahoo.com	7608 W Linebaugh Ave	Tampa	FL	33625
7	Landscape and Irrigation	Sunbelt Sod & Grading Company	813-641-9855	813-434-9038	lesley@sunbelt sod.com	819 - 9th St. N.E.	Ruskin	FL	33570
7	Landscape and Irrigation	T&T Lawn Care & HandyMan Services	813-613-9898		tandtlawncare_20@yahoo.com	4739 E Whiteway Dr	Tampa	FL	33617
7	Landscape and Irrigation	T.C.C Enterprise Inc	813-606-9148	813-237-0396	tcc_inc@live.com	3902 E POWHATAN AVE	TAMPA	FL	33610
7	Landscape and Irrigation	The Playground Pro LLC	813-260-9107		Jennifer@thep laygroundpro.net	9743 West Hillsborough Ave	Tampa	FL	33615
7	Landscape and Irrigation	The SOS Team LLC	702-305-7982		admin@thesos team.com	3017 Aldoro Ave.	SPRING HILL	FL	34609
7	Landscape and Irrigation	THE TEIDE LANDSCAPING INC	813-580-4056		THE_TEIDE@HOTMAIL.COM	12353 JILLIAN CIR	HUDSON	FL	34669
7	Landscape and Irrigation	Trimen Precision Lawn Care, LLC	813-863-9328		account@trim enlandscape.com	450 S Taylor Rd	Seffner	FL	33584
7	Landscape and Irrigation	Upscale Divas Cleaning Services	813-516-7780		Poohslawncare@gmail.com	710 E 119th Avenue	Tampa	FL	33612
7	Landscape and Irrigation	V&R Enterprise of Jacksonville, Inc.	904-383-5290	727-631-2667	valwilliam@vr enterprise.com	3757 Leeds Ct.	PALM HARBOR	FL	34685

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

7	Landscape and Irrigation	Walkers landscape and lawncare services	813-553-0549		bwalker1lcs@gmail.com	9821 e fowler ave	Thonotosassa	FL	33592
7	Landscape and Irrigation	WC Boxes, Inc.	813-478-1102	813-864-4386	wcindustries2003@gmail.com	17620 Lake Key Drive	Odessa	FL	33556
7	Landscape and Irrigation	Williams Landscape Management Co., Inc.	813-628-8048	813-628-8041	tonywilliams@wlmslandscape.com	5710 N 50th St	Tampa	FL	33610
7	Landscape and Irrigation	Works of Nature, LLC	813-531-2324		worksofnature813@gmail.com	1016 E.33rd Ave.	Tampa	FL	33603
8	Safety Lighting and Electrical	Above Electric LLC	813-580-1846	801-894-3084	samantha@aboveelectric.com	207 Tower Dr	Oldsmar	FL	34677
8	Safety Lighting and Electrical	Aguila Electrical Services, Inc.	813-515-6999	813-884-4092	sales@aguilaelectrical.com	5708 N 56TH ST	Tampa	FL	33610
8	Safety Lighting and Electrical	All-In-One Electric, Inc.	813-849-6331	813-514-0473	rjones@aioelectric.com	1201 W. WATERS AVENUE	TAMPA	FL	33604
8	Safety Lighting and Electrical	Apollo Construction & Engineering Services	813-645-4926	813-645-3351	azahran@apollo-construction.com	1821 36th Street SE	Ruskin	FL	33570
8	Safety Lighting and Electrical	ARG Electric LLC	813-595-5010		alexrodriguez@argelectrics.com	4905 S West Shore Blvd	Tampa	FL	33611

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

8	Safety Lighting and Electrical	BARR-NONE WASH PRO LLC	813-407-9914		barrnonewashpro@gmail.com	4515 SWIFT CIR	VALRICO	FL	33596
8	Safety Lighting and Electrical	BSF Electric LLC	727-605-0655		bsf.electric@yahoo.com	2001 HAULOVER AVE	SPRING HILL	FL	34608
8	Safety Lighting and Electrical	Crevello Electric, Inc.	813-707-6106	813-707-9633	crevelloelectric@gmail.com	2401 Procchi St	Plant City	FL	33563
8	Safety Lighting and Electrical	David Bryan Electric LLC	352-573-5156		DavidBryan@DavidBryanElectric.com	250 Spring Time Street	Spring hill	FL	34608
8	Safety Lighting and Electrical	Electrical Handyman Services Inc	813-901-8185	813-884-5060	ehs915@aol.com	7046-B West Hillsborough Ave	Tampa	FL	33634
8	Safety Lighting and Electrical	Feeder Solutions LLC	813-410-3113		raul.gutierrez@bluebayaelectric.com	3539 Colonial Hills Dr	Port Richey	FL	34652
8	Safety Lighting and Electrical	Green Light Electric LLC	352-445-7726		joe@greenlightele.com	13757 49th St N	clearwater	FL	33762
8	Safety Lighting and Electrical	Harmonics Electric LLC	813-767-7722		hrod@harmonicelectric.com	14523 Knoll Ridge Dr	Tampa	FL	33625
8	Safety Lighting and Electrical	Leading Choice Electric LLC	813-508-7585		leadingchoicelctric@gmail.com	13014 N Dale Mabry Hwy #364	Tampa	FL	33618
8	Safety Lighting and Electrical	Manatee Electric, Inc.	813-645-7000	813-653-1920	john@reliableelectricusa.com	845 Thompson Rd.	Lithia	FL	33547

Hubert Ave Park Improvements

FY 26 Project 26-C-00013

SLBE Availability Contact List

8	Safety Lighting and Electrical	MCSI LLC	813-523-9559		marynesm@mycsi.com	3023 n florida ave	Tampa	FL	33603
8	Safety Lighting and Electrical	P3 Solutions LLC	813-736-2888	813-736-2999	lpasetti@P3solutionsllc.com	5425 W Crenshaw St	Tampa	FL	33634
8	Safety Lighting and Electrical	Rick's Electrical, Inc.	813-886-2116	813-822-3385	REI@Rickselectricalinc.com	17017 Wintergreen Ct	Lutz	FL	33558
8	Safety Lighting and Electrical	S&L BUILDING SOLUTIONS, LLC	769-216-7092		slbuilding.solutions@outlook.com	8822 Indigo Trail Loop	Riverview	FL	33578
8	Safety Lighting and Electrical	Sanntidany Electric Services	813-797-2012		sanntidany@gmail.com	5618 pinnacle heights cir	TAMPA	FL	33624
8	Safety Lighting and Electrical	Suncoast Instrumentation & Electrical	772-985-3016		Nelsonjean@suncoastie.com	6326 Kenava Lp	Palmetto	FL	34221
8	Safety Lighting and Electrical	TAMCO Electric, Inc.	813-918-8489	813-986-5979	atrujill@tampabay.rr.com	4022 W South Avenue	Tampa	FL	33614
8	Safety Lighting and Electrical	Van & Smith Co., Inc.	813-871-9466		cvicari@vansmithcompany.com	6718 N. Himes Ave	Tampa	FL	33614
8	Safety Lighting and Electrical	WATERPROOFING EXPERTS, INC.	813-517-1555	813-517-1560	Info@QualityR.R.net	1907 N 40TH STREET	TAMPA	FL	33605

This Certified Contact List is the minimum contacts available and may require further searches for certified firms to meet Good Faith Efforts.

PROPOSAL

To the Mayor and City Council of the City of Tampa, Florida:

Legal Name of Bidder: _____

Bidder's Fictitious Name, *if applicable*: _____

Bidder is a/an: Individual Partnership (attach Partnership or Joint Venture Agreement).

Joint Venture* LLC Corp. Other:

Bidder is organized under the laws of: State of Florida Other: _____

Bidder Mailing Address: _____

Bidder's Federal Employee Identification No. (FEI/EIN): _____

Bidder's License No.: _____ Bidder's FDOS (SUNBIZ) Doc. No.: _____

(See Ch. 489. FS; use entity's, individual's only if applicable)

Bidder Contact Name: _____ Email: _____ Phone: _____

(Someone the City may contact with questions/correspondence regarding this Solicitation)

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of the entity submitting this Proposal does hereby affirm and declare as follows:

- (1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting this Proposal) and that all statements made in this document are true and correct to the best of my knowledge.
- (2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the operation of businesses under fictitious names in the State of Florida
- (3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into.

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
1	Mobilization	LS	1		\$	\$
2	Maintenance of Traffic (Plus MOT Plan)	LS	1		\$	\$
3	Construction Fencing	LF	1,420		\$	\$
4	Erosion Control	LS	1		\$	\$
5	Demo, Clearing and Grubbing	LS	1		\$	\$
6	Root Pruning	LS	1		\$	\$
7	Tree Protection	LS	1		\$	\$
8	Tree Removal (4-8")	EA	8		\$	\$
9	Tree Removal (9-18")	EA	13		\$	\$
10	Tree Removal (19-24")	EA	8		\$	\$
11	Tree Removal (25"+)	EA	7		\$	\$
12	Additional Manhattan Ave Tree Removal per Permit Comments	EA	6		\$	\$
13	Contractor Hired ISA Certified Arborist (Air Spading and Reports per Permit Comments)	LS	1		\$	\$
14	Import, Place and Compact Fill Material	CY	600		\$	\$
15	Slope Top of Bank (Retention Area)	LF	1,320		\$	\$
16	Washed Rock Entrance	EA	2		\$	\$
17	4" Thick Concrete Sidewalk with Fibermesh Reinforcement, in ROW	SF	2,125		\$	\$
18	6" Thick Concrete Sidewalk w/ Fibermesh Reinforcement, in ROW	SF	265		\$	\$
19	Vehicular Asphalt Parking, in ROW (stabilize subgrade rock base)	SF	1,130		\$	\$
20	Striping, in ROW	LS	1		\$	\$
21	4" Thick Concrete furnishing pads Fibermesh Reinforcement, in park	SF	880		\$	\$
22	4" Thick Integral Colored Concrete Pad at w/ Shelter Fibermesh Reinforcement, in park	SF	380		\$	\$
23	6" Thick Concrete Sidewalk w/ Fibermesh Reinforcement, in park	SF	5,549		\$	\$
24	Flexipave Rubber Trail	SF	540		\$	\$
25	Flexipave Base for Rubber Trail	SF	540		\$	\$
26	Concrete Boardwalk System, in ROW	SF	961		\$	\$
27	Concrete Boardwalk System, in Park	SF	1,432		\$	\$
28	Site Storm Drainage, in Park	LS	1		\$	\$

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
29	Site Storm Drainage, in ROW	LS	1		\$	\$
30	Water Service	LS	1		\$	\$
31	Site Sanitary Supply	LS	1		\$	\$
32	6' Height Wood Perimeter Fencing	LF	780		\$	\$
33	4' Height Ornamental Metal Picket Fence along Right-of-Way	LF	385		\$	\$
34	4' Height Ornamental Metal Picket Fence Double Swing Gate (12' Wide Opening)	EA	1		\$	\$
35	4' Height Ornamental Metal Picket Fence Double Swing Gate (8' Wide Opening)	EA	2		\$	\$
36	6' Height Ornamental Metal Picket Fence along Right-of-Way	LF	234		\$	\$
37	Custom Powder Coated Propellers for Fencing	EA	2		\$	\$
38	Wood Bollards	EA	54		\$	\$
39	Collapsible Bollards	EA	5		\$	\$
40	Collapsible Bollard with Concrete Pier	EA	1		\$	\$
41	Signage: Park Entry	EA	1		\$	\$
42	Signage: Rules Sign	EA	2		\$	\$
43	Signage: Service Animals	EA	2		\$	\$
44	Signage: Communication Board	EA	1		\$	\$
45	Signage: ROW Signage	EA	4		\$	\$
46	6" Wide X 12" Deep Concrete Flush Curb	LF	121		\$	\$
47	Drinking fountain	EA	1		\$	\$
48	Hand Sanitizing Station	EA	1		\$	\$
49	Poligon Park Pavilion (Model GXO2-24)	LS	1		\$	\$
50	Playground Equipment (2-5 year)	LS	1		\$	\$
51	Playground Equipment (5-12 year)	LS	1		\$	\$
52	Poured in Place Safety Surfacing	SF	5,831		\$	\$
53	Swing Area Equipment (Swings and Spinner)	LS	1		\$	\$
54	Engineered Wood Fiber (Swing Set Area)	EA	105		\$	\$
55	Plastic Timbers (4')	EA	44		\$	\$
56	Plastic Timbers Ramp	EA	1		\$	\$

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
57	Trash Receptacles	EA	3		\$	\$
58	Bike Rack	EA	3		\$	\$
59	Furniture: Bench	EA	6		\$	\$
60	Furniture: Center Armrest for Bench	EA	6		\$	\$
61	Furniture: 4 Seat Round Metal Picnic Table	EA	1		\$	\$
62	Furniture: ADA Round Metal Picnic Table	EA	3		\$	\$
63	Furniture: 8' Picnic Table (ADA)	EA	1		\$	\$
64	Furniture: Kids Picnic Table	EA	1		\$	\$
65	Play Equipment and Furnishing Installation (RSI Installer)	LS	1		\$	\$
66	Electronic Signed and Sealed Plans	LS	1		\$	\$
67	Installer Bond (Payment and Performance Bonds)	LS	1		\$	\$
68	Tax Charges	LS	1		\$	\$
69	Equipment Freight Charge	LS	1		\$	\$
70	Additional General Contractor Markup for Construction Coordination	LS	1		\$	\$
71	Shrub Accents	EA	125		\$	\$
72	3 Gal Accents	EA	62		\$	\$
73	15 Gal Accents	EA	6		\$	\$
74	1 Gal Accents	EA	13		\$	\$
75	Sod - Bahia	SF	37,000		\$	\$
76	Sod - CitraBlue St. Augustine	SF	19,000		\$	\$
77	Trees (3" inch cal.)	EA	33		\$	\$
78	Trees (7.5" inch cal.)	EA	2		\$	\$
79	Irrigation	SF	21,000		\$	\$
80	Mulch, 3" Depth Pine Straw	SF	26,500		\$	\$
81	Canopy Pruning of Existing Trees	LS	1		\$	\$
82	12' High Area Light Fixture, in ROW	EA	3		\$	\$
83	12' High Area Light Fixture, in park	EA	3		\$	\$
84	16' High Area Light Fixture, in park	EA	9		\$	\$

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
85	Wheelchair Charging Station	EA	1		\$	\$
86	Electrical Service	EA	1		\$	\$
87	Misc. Material and Labor	EA	1		\$	\$
88	Offsite Drainage Improvements (per engineer's opinion dated 8/25/2025)	LS	1		\$	\$
89	Sod - Bahia (Disturb Areas)	SF	15,000		\$	\$
90	Contingency	EA	1	One hundred and fifty thousand dollars and no cents	\$ 150,000.00	\$ 150,000.00

TOTAL CONSTRUCTION COST \$

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

- (4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the same purposes, and is in all respects fair and without collusion or fraud.
- (5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any obligation to the City of Tampa.
- (6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the profits thereof.
- (7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be encountered, and all other items which may, in any way, affect the work or its performance.
- (8) Bidder (including its principals) has | has NOT been debarred or suspended from contracting with a public entity.
- (9) Bidder has | has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida Statutes.
- (10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the terms of the Contract and Contract Documents therein referred to for the following prices, to wit:

Tampa Construction Specifications
 Contract 26-C-00013; Hubert Avenue Park Improvements

A Computed Total of

_____ Dollars \$ _____

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been taken into account in this proposal: #1 _____ #2 _____ #3 _____ #4 _____ #5 _____ #6 _____ #7 _____ #8 _____.

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program.

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. Bidder further identifies the costs and methods summarized below:

	Trench Safety Measure (Description)	Unit of Measure (LF, SY)	Unit Quantity	Unit Cost	Extended Cost
A.	_____	_____	_____	_____	_____
B.	_____	_____	_____	_____	_____
C.	_____	_____	_____	_____	_____

Total Cost: \$ _____

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written Notice of Award by the City so to do.

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE.

Name of Bidder: _____

Authorized Signature: _____

Signer's Printed Name: _____

Signer's Title: _____

STATE OF _____

COUNTY OF _____

The forgoing instrument was sworn (or affirmed) before me this ____ day of _____, 20__ by _____ as _____ of _____,

a/n Partnership Joint Venture LLC Corp Other: _____, on behalf of such entity.

Such individual is personally known to me or produced a/n _____ state driver's license as identification.

[NOTARY SEAL]

Notary Public, State of _____

Notary Printed Name: _____

Commission No.: _____

My Commission Expires: _____

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

Bidder's Statement Regarding Bidder's Criminal History Screening Practices:

Pursuant to Sec. 2-284. - Bidder's Criminal History Screening Practices, the bidder declares as follows:

The Bidder hereby declines any discount or incentive related to Section 2-284 Bidder's Criminal History Screening Practices.

The Bidder hereby applies for applicable discount or incentive related to Section 2-284 Bidder's Criminal History Screening Practices. The following documentation and assurances are provided:

___ Notarized past employment analysis that includes the number of disadvantaged workers the bidder has hired in the past, or, if the bidder has never hired a disadvantaged worker, an explanation that the bidder made a good faith effort to hire a disadvantaged worker: and,

___ An estimate of the number of disadvantaged workers that the bidder has hired or plans to hire if the bidder is awarded the project; and,

___ Evidence that the bidder's recruitment literature and employment policy does not include language that is disadvantageous to a disadvantaged worker.

___ Identifies, []hereon []in attached document, potential job opportunities under the project that may be available for disadvantaged workers if the City awards the Bidder the project; and,

___ Agrees to consider for job placement at least one otherwise qualified disadvantaged worker, to the extent a job opportunity is available, if and after the Bidder is awarded the project; or

___ The Bidder currently employs a percentage of disadvantaged workers consistent with industry standards as determined by the director of the soliciting department or designee.

Signed _____

Date _____

Name _____

Title _____

Firm _____

Form BTB-1

ATTESTATION OF COMPLIANCE WITH FOREIGN COUNTRIES OF CONCERN PURSUANT TO SECTION 287.138, FLORIDA STATUTES, CONVICTED VENDOR LIST (PUBLIC ENTITY CRIME) PURSUANT TO SECTION 287.133, FLORIDA STATUTES, PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES PURSUANT TO SECTION 287.135, FLORIDA STATUTES, PROHIBITION AGAINST HUMAN TRAFFICKING PURSUANT TO SECTION 787.06, FLORIDA STATUTES, AND COMPLIANCE WITH E-VERIFY PURSUANT TO SECTION 448.095, FLORIDA STATUTES

This form must be completed by an Officer of an Entity submitting a bid, proposal, or reply to, or entering into, renewing, or extending a contract with the City of Tampa.

Public Entity Crimes

1. Officer understands that a “person” or “affiliate” who has been placed on the “convicted vendor list” following a “conviction” for a “public entity crime” (as those terms are defined in Section 287.133, Florida Statutes) for a period of 36 months following the date of being placed on the convicted vendor list, is ineligible to contract with or submit a bid, proposal or reply to contract with the City of Tampa. Business Entities placed on either the “discriminatory vendor list” or “antitrust vendor list” are ineligible to transact business with the City of Tampa.
2. Officer understands and attests that neither Officer, nor any person or affiliate of the Entity, nor the Entity have been placed on any of the above referenced vendor lists that would render the Entity ineligible to contract with or submit a bid, proposal or reply to contract with the City of Tampa.

Scrutinized Companies

3. Officer understands that pursuant to Section 287.135(2)(a), Florida Statutes, if the value of the contract is one hundred thousand dollars or more, the Entity would be ineligible to contract with or submit a bid, proposal or reply to contract with the City of Tampa if the Entity is on the “Scrutinized Companies or Other Entities that Boycott Israel List” (created pursuant

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

to Section 215.4725, Florida Statutes); or is engaged in a boycott of Israel; or if the value of the contract is one million dollars or more if, at the time of bidding on, submitting a proposal or reply for, or entering into or renewing a contract, the Entity is ineligible to contract with the City of Tampa if the Entity:

a. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida Statutes; or

b. Is engaged in business operations in Cuba or Syria.

4. Officer attests that neither Officer nor the Entity are on the Scrutinized Companies or Other Entities that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in Iran Terrorism Sectors List, nor is either engaged in a boycott of Israel, and understand that any resulting contract may be terminated for a falsification of this Attestation.

E-Verify

5. Officer understands and attests that pursuant to Section 448.095(5), Florida Statutes, the Entity must comply with Florida's E-Verify law to enter into a contract with the City of Tampa.

6. The undersigned Entity is registered with and uses the United States Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees.

7. No public employer has terminated a contract with the Entity pursuant to Section 448.095(5), Florida Statutes, within the year immediately preceding the date of contracting or submitting a bid, proposal or reply to contract with the City of Tampa.

8. Entity is currently in compliance and will remain in compliance, for the duration of any contract with the City of Tampa, with all requirements of Section 448.095(5), Florida Statutes.

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

9. Officer understands and attests that, if there is a good faith belief that the Entity has knowingly violated Section 448.09(1), Florida Statutes, there is an obligation on the part of the City of Tampa to terminate a contract pursuant to Section 448.095(5), Florida Statutes.

10. Officer understands and attests that, if there is a good faith belief that one of Entity's subcontractor(s) has knowingly violated the Section 448.09(1), Florida Statutes, but the Entity has otherwise complied with its obligations thereunder, then the Entity will be required to immediately terminate the contract with the subcontractor in order to continue providing services to the City of Tampa.

Anti-Human Trafficking

11. Officer hereby understands and attests that the undersigned Entity does not use coercion of labor or services as those terms are defined in section 787.06(2), Florida Statutes.

12. Officer attests to the best of his/her knowledge that commodities offered to the City by the Entity have not been produced, in whole or in part, by forced labor. Any contract that the City may enter into with Entity if Entity is placed on the forced labor vendor list.

Compliance with Foreign Countries of Concern

13. Officer, on behalf of the Entity attest to the following:

- a. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138, Florida Statutes. (Source: § 287.138, Florida Statutes.)
- b. The government of a foreign country of concern does not have a controlling interest in the Entity. (Source: § 287.138(2)(b), Florida Statutes.)
- c. Entity is not organized under the laws of, and does not have a principal place of business in a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes.)

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated in it are true.

Entity Name: _____

Officer's Printed Name: _____

Officer's Title: _____

Signature: _____

Date: _____

Good Faith Effort Compliance Plan (GFECF) Guidelines

for Small Local Business Enterprise Participation
City of Tampa - Equal Business Opportunity Program
(DMI 50 Form – See detailed instructions on page 3 of 3)

Contract Name _____ Bid Date _____
Bidder/Proposer _____
Signature _____ Date _____
Name _____ Title _____

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as specified for Small Local Business Enterprises (SLBE) on the referenced contract:

- SLBE participation **Goal is Not Specified for this Solicitation** however participation is aspirational and GFECF is required.
- SLBE participation **Goal is Met or Exceeded** (refer to Goal-Set DMI-90 Form).
- SLBE participation Goal is **Not Fully Achieved** (refer to Goal-Set DMI-90 Form).

For each checkbox above Bidders/Proposers shall submit DMI Forms 10 and 20 which accurately report all subcontractors solicited and all subcontractors to-be-utilized. The following list is an overview of the required baseline GFECF action steps for all bids/proposals. Furthermore, it is understood that these GFECF requirements are weighted in the compliance evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal:

(Check applicable boxes below - Must enclose supporting documents accordingly with Qualifying Remarks)

- (1) Solicited through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract. The Bidder or Proposer must solicit this interest within enough time to allow the SLBEs to respond. The Bidder or Proposer must take appropriate steps to follow up initial solicitations with interested SLBEs. **See DMI report forms for subcontractors solicited.** **See enclosed supplemental data on solicitation efforts.**
 - Qualifying Remarks**
- (2) Provided interested SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist them in responding to the requested scope identified by bidder/proposer for the solicitation. **See enclosed actual solicitations used.**
 - Qualifying Remarks**
- (3) Negotiated in good faith with interested SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, addresses, and telephone numbers of SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. Additional costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer's failure to meet goals or achieve participation, as long as such costs are reasonable. Bidders are not required to accept excessive quotes in order to meet the goal.
 - DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations** **This project is an RFQ/RFP in nature and negotiations are limited to clarifications of scope/percentages, specifications, qualifications and subs fee schedules.**
 - See enclosed documentation.**
 - Qualifying Remarks**
- (4) Not rejecting SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The SLBEs standing within its industry, membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals.
 - Not applicable.** **See attached justification for rejection of a subcontractor's bid or proposal.** **Qualifying Remarks**
- (5) Made scope(s) of work available to SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available SLBE subcontractors and suppliers, to facilitate meeting the goal. **In addition, Sub-Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion.** **See enclosed comments.** **Qualifying Remarks**
- (6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the sub-tasks of a contract with its

own forces/organization. A Bidder/Proposer who desires to self-perform the sub-tasks of a contract must demonstrate good faith efforts if the goal has not been met. **Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-performed by the prime.** **Qualifying Remarks w/Documents**

- (7) Segmented the portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. This includes, where appropriate, breaking out contract work items into economically feasible units (quantities/scale) to facilitate SLBE participation, even when the Bidder/Proposer might otherwise prefer to perform these work items with its own forces. **Sub-Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion.** **Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-performed by the prime.** **See enclosed comments.** **Qualifying Remarks**
- (8) Made efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the City or contractor. **See enclosed documentation on initiatives undertaken and methods to accomplish.** **Qualifying Remarks**
- (9) Made efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an acceptable mentor-protégé program. **See enclosed documentation of initiatives and/or agreements.** **Qualifying Remarks**
- (10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs. **See enclosed documentation of services engaged.** **Overview (attached) of tactical actions and resources employed toward recruitment**

Note: Any unsolicited information in support of your Bid/RFP Compliance must accompany your submittal. **Identify Information Submitted**



Participation Plan: Guidance for Complying with Good Faith Efforts Outreach (page 3 of 3)

- (1) All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, fax, letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI Solicited and DMI-Utilized forms must be completed for all firms solicited and all firms utilized. Other opportunities for subcontracting should be explored to attain participation. May consult Tampa EBO Office and/or research the online Data Management Business System Directory for Tampa certified SLBE firms.
- (2) Solicitation of SLBEs, via written or electronic notification, should provide specific information on the services needed, where plans can be reviewed and assistance offered in obtaining these, if required. Solicitations should be sent a minimum of a week (i.e. 5 city business days or more) before the bid/proposal date. Actual copies of the bidder's solicitation containing their scope-specific instructions should be provided.
- (3) With any quotes received, a follow-up should be made when needed to confirm detail scope of work. For any SLBE low quotes rejected, an explanation shall be provided detailing negotiation efforts.
- (4) If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and supporting documentation for this decision.
- (5) Prime shall break down portions of work into economical feasible opportunities for subcontracting. The SLBE directory may be useful in identifying additional subcontracting opportunities and certified firms not listed in the "SLBE Goal Setting Firms Contact List."
- (6) Contractor shall not preclude SLBEs from bidding on any part of work, even if the Contractor may desire to self-perform aspects of the work.
- (7) Contractor shall avoid relying solely on subcontracting those scopes of work where SLBE availability is not sufficient to attain pre-determined goals; including RFP/RFQ solicitations, all of which require GFECF compliance to achieve sub-consultant participation.
- (8) In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, et cetera, if required of subcontractors by the City or Prime Contractor.
- (9) In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to SLBEs, if needed. This includes mobilization where applicable.
- (10) Contractor should use the services offered by such agencies as the Small Business Development Center (SBDC) @ University South Fla.; SBDC @ Hillsborough County Entrepreneur Collaborative Center; Hillsborough NAACP Empowerment Center; Hillsborough County Economic Development Department DM/DWBE/SBE Program and Prospera-Hispanic Business Assoc. to name a few for the recruitment and placement of available SLBEs.

**Page 1 of 2 – DMI Solicited/Utilized Schedules
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)
(DMI 10 Form)**

Contract No.: _____ Contract Name: _____

Company Name: _____ Address: _____

Federal ID: _____ Phone: _____ Fax: _____ Email: _____

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.

No Firms were contacted or solicited for this contract.

No Firms were contacted because: _____

See attached list of additional Firms solicited and all supplemental information (List must comply with this form)

Note: Form DMI-10 must list ALL subcontractors solicited

NIGP Code Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & Surveyors = 925, Supplier = 912-77

S = SLBE O = Neither Federal ID	Company Name Address Phone, Fax, Email	Trade or Services NIGP Code (listed above)	Contact Method L=Letter F=Fax E=Email P=Phone	Quote or Response Received Y/N

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for subcontracting opportunities on this contract.

Signed: _____ Name/Title: _____ Date: _____

**Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive
Forms must be included with Bid / Proposal**

Page 2 of 2 – DMI Solicited/Utilized
Instructions for completing The Sub- (Contractor's/Consultants/ Suppliers) Solicited Form
(DMI 10 Form)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) solicited and subcontractors from whom unsolicited quotations were received must be included in this form. The instructions that follow correspond to the headings on the form required to be completed. Note: Ability or desire to perform all work shall not exempt the prime from Good Faith Efforts to achieve participation.

Contract No. This is the number assigned by the City of Tampa for the proposal.

- **Contract Name.** This is the name of the contract assigned by the City of Tampa for the bid or proposal.
- **Contractor Name.** The name of your business and/or doing business as (dba), if applicable.
- **Address.** The physical address of your business.
- **Federal ID. FIN.** A number assigned to your business for tax reporting purposes.
- **Phone.** Telephone number to contact the business.
- **Fax.** Fax number for business.
- **Email.** Provide email address for electronic correspondence.
- **No Firms were contacted or solicited for this contract.** Checking the box indicates that a pre-determined Subcontract Goal or Participation Plan Requirement was not set by the city, resulting in your business not using subcontractors and will self-perform all work. If, during the performance of the contract, you employ subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form (DMI 30 Form) must be submitted with every pay application and invoice. Note: Certified SLBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors.
- **No Firms were contacted because.** Provide a brief explanation of why no firms were contacted or solicited.
- **See attached documents.** Check the box if, after you have completed the DMI Form in its entirety, you need more space to list additional firms and/or if you have supplemental information/documentation relating to the form. All DMI data not submitted on the DMI 10 Form must be in the same format and include all the requested data from the DMI 10 Form.

The following instructions are for the information of all subcontractors solicited.

- **“S” = SLBE.** Enter “S” for firms Certified by the City as Small Local Business Enterprises; **“O” = non-certified others.**
- **Federal ID. FIN.** A number assigned to a business for tax reporting purposes. This information is critical in the proper identification and payment of the contractor/subcontractor.
- **Company Name, Address, Phone & Fax.** Provide company information for verification of payments.
- **Trade, Services, or Materials** indicate the trade, service, or materials provided by the subcontractor. NIGP codes, aka “National Institute of Governmental Purchasing,” are listed in the top section of the document.
- **Contact Method L=letter, F=fax, E=Email, P=Phone.** Indicate with a letter the method(s) of soliciting for bids.
- **Quote or Resp. (response) Rec’d (received) Y/N.** Indicate “Y” Yes if you received a quotation or if you received a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - Office of Equal Business Opportunity at (813) 274-5522.

**Page 1 of 2 – DMI Solicited/Utilized Schedules
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)
(DMI 20 Form)**

Contract No.: _____ Contract Name: _____

Company Name: _____ Address: _____

Federal ID: _____ Phone: _____ Fax: _____ Email: _____

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4.

[] See attached list of additional Firms Utilized and all supplemental information (List must comply with this form)

Note: Form DMI-20 must list ALL subcontractors To-Be-Utilized.

[] No Subcontracting/consulting (of any kind) will be performed on this contract.

[] No Firms are listed to be utilized because: _____

NIGP Code General Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & Surveyors = 925, Supplier = 912-77

← Enter "S" for firms Certified as Small Local Business Enterprises: "O" for Other Non-Certified

S = SLBE O =Neither Federal ID	Company Name Address Phone, Fax, Email	Trade, Services or Materials NIGP Code Listed above	\$ Amount of Quote. Letter of Intent (LOI) if available	Percent of Scope or Contract %

Total ALL Subcontract / Supplier Utilization \$ _____

Total SLBE Utilization \$ _____

Percent SLBE Utilization of Total Bid/Proposal Amt. _____%

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract.

Signed: _____ Name/Title: _____ Date: _____

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive Forms must be included with Bid / Proposal

Instructions for completing The Sub- (Contractor's/Consultants/ Suppliers) to be Utilized Form
(DMI 20 Form)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) projected to be utilized must be included in this form.

- **Contract No.** This is the number assigned by the City of Tampa for the proposal.
- **Contract Name.** This is the name of the contract assigned by the City of Tampa for the bid or proposal.
- **Contractor Name.** The name of your business and/or doing business as (dba) if applicable.
- **Address.** The physical address of your business.
- **Federal ID.** FIN. A number assigned to your business for tax reporting purposes.
- **Phone.** Telephone number to contact the business.
- **Fax.** Fax number for business.
- **Email.** Provide email address for electronic correspondence.
- **No Subcontracting/consulting (of any kind) will be performed on this contract.** Checking the box indicates your business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the city but will self-perform all work. When subcontractors are utilized during the performance of the contract, the "Sub-(Contractors/Consultants/Suppliers) Payments" form (DMI 30 Form) must be submitted with every pay application and invoice. Note: Certified **SLBE firms** bidding as Primes **are not exempt** from outreach and solicitation of subcontractors, including completion and submission of Form-10 and Form-20.
- **No Firms listed To-Be-Utilized.** Check box: provide a brief explanation why no firms were retained when a goal or participation plan requirement was set on the contract. **Note: Mandatory compliance with Good Faith Effort outreach (GFCEP) requirements applies (DMI 50 Form), and supporting documentation must accompany the bid.**
- **See attached documents.** Check the box if, after completing the DMI Form in its entirety, you need more space to list additional firms and/or if you have supplemental information/documentation relating to the scope/value/percent utilization of subcontractors. Reproduce copies of DMI-20 and attach. All data not submitted on duplicate forms must be in the same format and content as specified in these instructions.

The following instructions are for the information of all subcontractors To Be Utilized.

- **Federal ID.** FIN. A number assigned to a business for tax reporting purposes. This information is critical in the proper identification of the subcontractor.
- **"S" = SLBE,** enter "S" for firms Certified by the City as Small Local Business Enterprises; **"O" = non-certified others.**
- **Company Name, Address, Phone & Fax.** Provide company information for verification of payments.
- **Trade, Services, or Materials (NIGP code if known).** Indicate the trade, service, or material provided by the subcontractor. Abbreviated list of NIGP is available at <http://www.tampagov.net/DMI> "Information Resources".
- **Amount of Quote, Letters of Intent** (required for SLBEs).
- **Percent of Work/Contract.** Indicate the percentage of the total contract price the subcontract(s) represent. For CCNA only (i.e., Consultant A/E Services), you must indicate subcontracts as a percentage of the total scope/contract.
- **Total Subcontract/Supplier Utilization.** – Provide the total dollar amount of all subcontractors/suppliers projected to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format).
- **Total SLBE Utilization.** Provide the total dollar amount for all projected SLBE subcontractors/Suppliers used for this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format).
- **Percent SLBE Utilization.** Total amount allocated to SLBEs divided by the total bid/proposal amount.

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - Office of Equal Business Opportunity at (813) 274-5522.

TAMPA BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, _____

(hereinafter called the Principal) and _____

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of _____, with its principal offices in the City of _____, and authorized to do business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the construction of certain facilities for the City designated Contract 26-C-00013, Hubert Avenue Park Improvements.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder's check otherwise required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to the aforesaid City, upon demand,

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

the amount thereof, in good and lawful money of the United States of America, not as a penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this _____ day of _____, 20____.

Principal _____

BY _____

TITLE _____

BY _____

TITLE _____

SEAL)

Producing Agent

Producing Agent's Address

Name of Agency

The addition of such phrases as "not to exceed" or like import shall render the (Bid) (Proposal)non-responsive.

BB-1

AGREEMENT form

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required for the performance of the work for the construction of Contract 26-C-00013 in accordance with your Proposal dated _____, amounting to a total of \$_____ as completed in accordance with subsections I-2.09 and I-2.10 of the Instruction to Bidders.

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and _____ hereinafter called the Contractor, as of the _____ day of _____, 20__ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the Mayor's execution of this Agreement.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their executors, administrators and assigns, as follows:

Contract 26-C-00013; Hubert Avenue Park Improvements, shall include, but not be limited to, Construction of a new neighborhood park including adjacent streetscape and trail improvements as described in the attached plans and specifications and all associated work required for a complete project in accordance with the contract. with all associated work required for a complete project in accordance with the Contract Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, the plans and any provisions referred to whether actually attached or not.

TAMPA AGREEMENT

SECTION 1

GENERAL

ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and tables of contents (all of which are printed herein merely for convenience), the following, except for such portions thereof as may be specifically excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions and General Instructions;

The Proposal;

The Bid Bond;

The Certification of Nonsegregated Facilities;

The Notice of Award;

The Agreement;

The Public Construction Bond;

The Notice To Proceed;

The Specifications, including the General Provisions, the Workmanship and Materials, the Specific Provisions or the Contract Items

Tampa Construction Contract Boilerplate

The Plans;

All Supplementary Drawings Issued after award of the Contract;

All Addenda issued by the City prior to the receipt of proposals;

All provisions required by law to be inserted in this Contract, whether actually inserted or not.

ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their stead, shall, wherever they appear in this Contract, be construed as follows, unless different meaning is clear from the context:

(a)"City" shall mean the City of Tampa, Florida, represented by its Mayor and City Council, Party of the First Part, or such other City official as shall be duly empowered to act for the City on matters relating to this Contract.

(b)"Contractor" shall mean the Party of the Second Part hereto, whether corporation, firm or individual, or any combination thereof, and its, their, or his successors, personal representatives, executors, administrators, and assigns, and any person, firm or corporation who or which shall at any time be substituted in the place of the Party of the Second Part under this Contract.

(c)"Engineer" shall mean the Director of the Department or his duly authorized representative.

(d)"Consultant" shall mean the engineering or architectural firm or individual employed by the City to consult with and advise the City in the construction of the project.

(e)"Surety" shall mean any person, firm or corporation that has executed as Surety the Contractor's Performance Bond securing the performance of this Contract.

(f)"The Work" shall mean everything expressly or implied required to be furnished and done by the Contractor under the Contract, and shall include both Contract Work and Extra Work.

Tampa Construction Contract Boilerplate

(g)"Contract Work" shall mean everything expressly or implied required to be furnished and done by the Contractor by any one or more of the Contract parts referred to in Article 1.01 hereof, except Extra Work, as hereinafter defined; it being understood that, in case of any inconsistency in or between any part or parts of this Contract, the Engineer shall determine which shall prevail.

(h)"Contract" or "Contract Documents" shall mean each of the various part of the Contract referred to in Article 1.01 hereof, both as a whole and severally.

(i)"Extra Work" shall mean work other than that required either expressly or implied by the contract in its present form.

(j)"Plans" shall mean only those drawings specifically referred to as such in these documents, or in any Addendum. Drawings issued after the execution of the Contract to explain further, or to illustrate, or to show changes in the work, will be known as "Supplementary Drawings" and shall be binding upon the Contractor with the same force as the Plans.

(k)"Specifications" shall mean all of the directions, requirements, and standards of performance applying to the work, as hereinafter detailed and designated as such, or which may be issued in an addendum.

(l)"Addendum or Addenda" shall mean the additional contract provisions issued in writing prior to the receipt of bids.

(m)"Notice" shall mean written notice. Notice shall be served upon the Contractor, either personally or by leaving the said notice at his residence or with any employee found on the work, or addressed to the Contractor at the residence or place of business given in his proposal and deposited in a postpaid wrapper in any post office box regularly maintained by the United States Post Office.

(n)"Project" shall mean the entire improvement package or related work. The "project" may consist of several different, but related, contracts.

(o)"Site" shall mean, and be limited to, the area upon or in which the Contractor's operations are

Tampa Construction Contract Boilerplate

carried on and such other appropriate areas as may be designed as such by the Engineer.

(p)"Subcontractor" shall mean any person, firm, or corporation, other than employees of the Contractor, who or which contracts with the Contractor to furnish, or actually furnishes labor, or labor and materials, or labor and equipment or labor, materials, and equipment at the site.

(q)Whenever in the Contract the words "directed", "required", "permitted", "ordered", "designated", "prescribed", and words of like import are used, they shall imply the direction, requirement, permission, order, designation, or prescription of the Engineer; and "approved", "acceptable", "satisfactory", "in the judgement of", and words of like import shall mean approved by, or acceptable to, or satisfactory to, or in the judgment of the Engineer.

(r)Whenever in the Contract the word "day" is used, it shall mean calendar day.

(s)"Final Acceptance" shall mean acceptance of the work as evidenced by an official resolution of the City. Such acceptance shall be deemed to have taken place only if and when an approving resolution has been adopted by the City Council. The final acceptance shall be signed only after the City has assured itself by tests, inspection, or otherwise, that all of the provisions of the Contract have been carried out to its satisfaction.

(t)"Eastern Standard Time" shall be construed as the time being observed in the City on the day proposals are received or other documents issued or signed.

SECTION 2

POWERS OF THE CITY'S REPRESENTATIVES

ARTICLE 2.01 THE ENGINEER

Tampa Construction Contract Boilerplate

It is covenanted and agreed that the Engineer, in addition to those matters elsewhere herein expressly made subject to his determination, direction, or approval, shall have the power, subject to such express provisions and limitations herein contained as are not in conflict herewith, and subject to review by the Mayor and City Council:

(a) To monitor the performance of the work.

(b) To determine the amount, kind, quality, sequence, and location of the work to be paid for hereunder and, when completed, to measure such work for payment.

(c) To determine all questions of an engineering character in relation to the work, to interpret the Plans, Specifications and Addenda.

(d) To determine how the work of this Contract shall be coordinated with the work of other contractors engaged simultaneously on this project.

(e) To make minor changes in the work as he deems necessary, provided such changes do not result in a net increase in the cost to the City or to the Contractor of the work to be done under the Contract.

(f) To amplify the Plans, add explanatory information and furnish additional Specifications and Drawings consistent with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the foregoing enumeration, for it is the intent of this Contract that all of the work shall be subject to his determinations and approval, except where the determination or approval of someone other than the Engineer is expressly called for herein and except as subject to review by the Mayor and City Council. All orders of the Engineer requiring the Contractor to perform work as Contract work shall be promptly obeyed by the Contractor.

The Engineer shall not, however, have the power to issue an extra work order, and the performance of

Tampa Construction Contract Boilerplate

such work on the order of the Engineer without previously obtaining written confirmation thereof from the Mayor in accordance with Article 7.02 hereof may constitute a waiver of any right to extra compensation therefor. The Contractor is warned that the Engineer has no power to change the terms and provisions of this Contract, except minor changes where such change results in no net increase in the Contract Price.

ARTICLE 2.02 DIRECTOR

The Director of the Department in addition to those matters expressly made subject to his determination, direction or approval in his capacity as "Engineer", shall also have the power:

(a) To review any and all questions in relation to this Contract and its performance, except as herein otherwise specifically provided, and his determination upon such review shall be final and conclusive upon the Contractor.

(b) With the approval of the Mayor and City Council to authorize modifications or changes in the Contract so as to require: (1) the performance of extra work, or (2) the omission of Contract work whenever he deems it in the interest of the City to do so, or both.

(c) To suspend the whole or any part of the work whenever, in his judgment, such suspension is required: (1) in the interest of the City generally, or (2) to coordinate the work of the various Contractors engaged on this project, or (3) to expedite the completion of the entire project, even though the completion of this particular Contract may be thereby delayed, without compensation to the Contractor for such suspension other than extending the time for the completion of the work, as much as it may have been, in the opinion of the City, delayed by such a suspension.

(d) If, before the final acceptance of all the work contemplated herein, it shall be deemed necessary to take over, use, occupy, or operate any part of the completed or partly completed work, the Engineer shall have the right to do so and the Contractor will not, in any way, interfere with or object to the use, occupation, or operation of such work by the City after receipt of notice in writing from the Engineer

Tampa Construction Contract Boilerplate

that such work or part thereof will be used by the City on and after the date specified in such notice. Such taking over, use, occupancy or operation of any part of the completed or partially completed work shall not constitute final acceptance or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent, or employee thereof, be bound, precluded, or estopped by any determination, decision, acceptance, return, certificate, or payment made or given under or in connection with this Contract by any officer, agent or employee of the City at any time either before or after final completion and acceptance of the work and payment therefor: (a) from showing the true and correct classification, amount, quality, or character of the work done, or that any determination, decision, acceptance, return certificate or payment is untrue, incorrect or improperly made in any particular, or that the work or any part thereof does not in fact conform to the requirements of the Contract Documents, and (b) from demanding and recovering from the Contractor any overpayments made to him or such damages as it may sustain by reason his failure to comply with the requirements of the Contract of Documents, or both.

ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or certificate of the City or its employees, officers, or agents, nor by any order of the City for payment of money, nor any money, nor payments for or acceptance of the whole or any part of the work by the City, nor any extension of time, nor any changes in the Contract, Specifications or Plans, nor any possession by the City or its employees shall operate as a waiver of any provisions of this Contract, nor any power herein provided nor shall any waiver of any breach of this Contract be held as a waiver of any other subsequent breach.

Tampa Construction Contract Boilerplate

Any remedy provided in this Contract shall be taken and construed as cumulative, namely, in addition to each and every other suit, action, or legal proceeding. The City shall be entitled as of right to an injunction against any breach of the provisions of this Contract.

SECTION 3

PERFORMANCE OF WORK

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY

The Contractor shall do all the work and furnish, at his own cost and expense, all labor, materials, equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper for performing and completing the work under this Contract. The Contractor shall be responsible for the entire work until completed and finally accepted by the City.

The work shall be performed in accordance with the true intent and meaning of the Contract Documents. Unless otherwise expressly provided, the work must be performed in accordance with the best modern practice, with materials as specified and workmanship of the highest quality, all as determined by and entirely to the satisfaction of the Engineer.

Unless otherwise expressly provided, the means and methods of construction shall be such as the Contractor may choose, subject, however, to the approval of the Engineer. Only adequate and safe

Tampa Construction Contract Boilerplate

procedure, methods, structures and equipment shall be used. The Engineer's approval or the Engineer's failure to exercise his right thereon shall not relieve the Contractor of obligations to accomplish the result intended by the Contract, nor shall such create a cause of action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal laws, rules, ordinances and regulations applicable to this Contract and to the work done hereunder, and must obtain, at his own expense, all permits, licenses or other authorization necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays, legal holidays or after regular working hours without the express permission of the Engineer. Where such permission is granted, the Engineer may require that such work be performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final acceptance, the Contractor shall, at all times, afford the representatives of the City, the Florida Department of Environmental Regulation, and if applicable, the Federal Environmental Protection Agency and the Federal Department of Labor every reasonable, safe and proper facility for inspecting the work done or being done at the site. The inspection of any work shall not relieve the Contractor of any of his obligations to perform proper and satisfactory work as herein specified. Finished or unfinished work found not to be in strict accordance with the Contract shall be replaced as directed by the Engineer, even though such work may have been previously approved and payment made therefor.

Tampa Construction Contract Boilerplate

The City shall have the right to reject materials and workmanship which are defective or require their correction. Rejected work and materials must be promptly removed from the site, which must at all times be kept in a reasonably clean and neat condition.

Failure or neglect on the part of the City to condemn or reject bad or inferior work or materials shall not be construed to imply an acceptance of such work or materials, if it becomes evident at any time prior to the final acceptance of the work by the City. Neither shall it be construed as barring the City at any subsequent time from the recovery of damages of such a sum of money as may be needed to build anew all portions of the work in which inferior work or improper materials were used, wherever found.

Should it be considered necessary or advisable by the City at any time before final acceptance of the entire work to make examinations of work already completed, by removing or tearing out all or portions of such work, the Contractor shall, on request, promptly furnish all necessary facilities, labor, and material for that purpose. If such work is found to be defective in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all expenses of such examination and of satisfactory reconstruction. If, however, such work is found to meet the requirements of the Contract, the cost of examination and restoration of the work shall be considered an item of extra work to be paid for in accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION

During performance and until final acceptance, the Contractor shall be under an absolute obligation to protect the finished and unfinished work against any damage, loss, or injury. The Contractor shall take proper precaution to protect the finished work from loss or damage, pending completion and the final acceptance of all the work included in the entire Contract, provided that such precaution shall not relieve the Contractor from any and all liability and responsibility for loss or damage to the work

Tampa Construction Contract Boilerplate

occurring before final acceptance by the City. Such loss or damage shall be at the risk of and borne by the Contractor, whether arising from acts or omissions of the Contractor or others. In the event of any such loss or damage, the Contractor shall forthwith repair, replace, and make good the work without extension of time therefor, except as may be otherwise provided herein.

The provisions of this Article shall not be deemed to create any new right of action in favor of third parties against the Contractor or the City.

ARTICLE 3.05 PRESERVATION OF PROPERTY

The Contractor shall preserve from damage all property along the line of the work, or which is in the vicinity of or is in anywise affected by the work, the removal or destruction of which is not called for by the Plans. This applies, but is not limited, to the public utilities, trees, lawn areas, building monuments, fences, pipe and underground structures, public streets (except natural wear and tear of streets resulting from legitimate use thereof by the Contractor), and wherever such property is damaged due to the activities of the Contractor, it shall be immediately restored to its original condition by the Contractor and at his own expense.

In case of failure on the part of the Contractor to restore such property, or make good such damage or injury, the City may, upon forty-eight (48) hour written notice, proceed to repair, rebuild, or otherwise restore such property as may be deemed necessary, and the cost thereof will be deducted from any monies due or which may become due the Contractor under this Contract. Nothing in this clause shall prevent the Contractor from receiving proper compensation for the removal, damage, or replacement of any public or private property not shown on the Plans, when this is made necessary by alteration of

Tampa Construction Contract Boilerplate

grade or alignment authorized by the Engineer, provided that such property has not been damaged through fault of the Contractor, his employees or agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the storage of materials, supplies and apparatus of his workmen to the limits indicated on the plans, by law, ordinances, permits or direction of the Engineer.

ARTICLE 3.07 SAFETY AND HEALTH REGULATIONS

The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under Section 107 of the Contract Work Hours and Safety Standards Act (PL91-54).

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the work done and materials furnished under this Contract shall be paid by the Contractor and shall be deemed to have been included in his bid. The laws of the State of Florida provide that sales and use taxes are payable by the Contractor upon the tangible personal property incorporated in the work and such taxes shall be paid by the Contractor and shall be deemed to have been included in his bid.

ARTICLE 3.09 ENVIRONMENTAL CONSIDERATIONS

The Contractor, in the performance of the work under this Contract, shall comply with all Local, State

Tampa Construction Contract Boilerplate

and Federal laws, statutes, ordinances, rules and regulations applicable to protection of the environment; and, in the event he violates any of the provisions of same, he shall be answerable to the Local, State and Federal agencies designated by law to protect the environment. In the event the City receives, from any of the environmental agencies, a citation which is occasioned by an act or omission of the Contractor or his subcontractor or any officers, employees or agents of either, it is understood and agreed that the Contractor shall automatically become a party-respondent under said citation; and the City immediately shall notify the Contractor and provide him with a copy of said citation.

The Contractor shall comply with the requirements of the citation and correct the offending conditions(s) within the time stated in said citation and further shall be held fully responsible for all fines and/or penalties.

SECTION 4

TIME PROVISIONS

ARTICLE 4.01 TIME OF START AND COMPLETION

The Contractor must commence work within thirty (30) days subsequent to the date of the receipt of the "Notice to Proceed" by the City unless otherwise provided in the Specific Provisions and Special Instructions. Time being of the essence of this Contract, the Contractor shall thereafter prosecute the work diligently, using such means and methods of construction as well as secure its full completion in accordance with the requirements of the Contract Documents no later than the date specified therefor, or on the date to which the time for completion may be extended.

Tampa Construction Contract Boilerplate

The Contractor must complete the work covered by this Contract in the number of consecutive calendar days set forth in the Instructions to Bidders, unless the date of completion is extended pursuant to the provisions of Article 4.05 hereof. The period for performance shall start from the date of signing of this Agreement by the City.

The actual date of completion will be established after a final inspection as provided in Article 4.07 hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an orderly and expeditious manner, the Contractor shall submit to the Engineer a proposed progress schedule within fifteen (15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for completion and date of completion and shall show the anticipated time of starting and completion of each of the various operations to be performed under this Contract, together with all necessary and appropriate information regarding sequence and correlation of work and an estimated time required for the delivery of all materials and equipment required for the work. The proposed schedule shall be revised as directed by the Engineer until finally approved by him, and, after such approval, shall be strictly adhered to by the Contractor. The approved progress schedule may be changed only with the written permission of the Engineer.

If the Contractor shall fail to adhere to the approved progress schedule or the schedule as revised, he

Tampa Construction Contract Boilerplate

shall promptly adopt such other or additional means and methods of construction as will make up for the time lost, and will assure completion in accordance with the contract time.

ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the sequence indicated by the approved schedule, the Contractor must submit to the Engineer a specific request, in writing, for each item of information or approval required of him by the Contract. These requests must be submitted sufficiently in advance of the date upon which the information or approval is actually required by the Contractor to allow for the time the Engineer may take to act upon such submissions or resubmissions. The Contractor shall not have any right to an extension of time on account of delays due to his failure to submit his requests for the required information or the required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER CONTRACTORS

During progress of the work, other Contractors may be engaged in performing other work on this project or on other projects on the site. In that event, the Contractor shall coordinate the work to be done hereunder with the work of such other Contractors in such manner as the Engineer may direct.

ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be entitled to an extension of time for delay in completion of the work should the Contractor be obstructed or delayed in the commencement, prosecution or completion of any part of said work by any act or delay of the City, or by acts or omissions of other Contractors on this project, or by a riot, insurrection, war, pestilence, acts of public authorities, fire, lightning, hurricanes, earthquakes, tornadoes, floods, extremely abnormal and excessive inclement weather as indicated by the records of the local weather bureau for a five-year

Tampa Construction Contract Boilerplate

period preceding the date of the Contract, or by strikes, or other causes, which causes of delay mentioned in this Article, in the opinion of the City, are entirely beyond the expectation and control of the Contractor.

The Contractor shall, however, be entitled to an extension of time for such causes only for the number of days of delay which the City may determine to be due solely to such causes and only to the extent that such occurrences actually delay the completion of the project and then only if the Contractor shall have strictly complied with all of the requirements of Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby understood that the determination by the Engineer as to the order and sequence of the work shall not in itself constitute a basis for extension of time.

The determination made by the City on an application for an extension of time shall be binding and conclusive on the Contractor.

Delays caused by failure of the Contractor's materialmen, manufacturers, and dealers to furnish approved working drawings, materials, fixtures, equipment, appliances, or other fittings on time or failure of subcontractors to perform their work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for delay in the performance of this Contract occasioned by any act or omission to act of the City or any of its representatives or because of any injunction which may be brought against the City or its representatives and agrees that any such claim shall be fully compensated for by an extension of time to complete performance of the work as provided herein.

Tampa Construction Contract Boilerplate

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the essence of this Contract and that there will be on the part of the City considerable monetary damage in the event the Contractor should fail to complete the work within the time fixed for completion in the Contract or within the time to which such completion may have been extended.

The amount per day set forth in the Instructions to Bidders is hereby agreed upon as the liquidated damages for each and every calendar day that the time consumed in completing the work under this Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or otherwise than as the liquidated and adjusted damages to the City because of the delay and the Contractor and his Surety agree that the stated sum per day for each such day of delay shall be deducted and retained out of the monies which may become due hereunder and if not so deductible, the Contractor and his Surety shall be liable therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the requirements of the Contract and final cleaning up performed, a date for final inspection of the work by the Engineer shall be set by the Contractor in a written request therefor, which date shall be not less than ten (10) days after the date of such request. The work will be deemed complete as of the date so set by the Contractor if, upon such inspection, the Engineer determines that no further work remains to be done at the site.

Tampa Construction Contract Boilerplate

If such inspection reveals interms of work still to be performed, however, the Contractor shall promptly perform them and then request a reinspection. If, upon such inspection, the Engineer determines that the work is complete, the date of final completion shall be deemed to be the last day of such reinspection.

SECTION 5

SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 5.01 LIMITATIONS AND CONSENT

The Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this Contract or of his right, title, or interest therein, or his power to execute such Contract, or to assign any monies due or to become due thereunder to any other person, firm or corporation unless the previous written consent of the City shall first be obtained thereto and the giving of any such consent to a particular subcontract or assignment shall not dispense with the necessity of such consent to any further or other assignment.

Before making any subcontract, the Contractor must submit a written statement to the Engineer, giving the name and address of the proposed contractor, the portion of the work and materials which he is to perform and furnish and any other information tending to prove that the proposed subcontractor has the necessary facilities, skill, integrity, past experience and financial resources to perform the work in accordance with the terms and conditions of this Contract.

Tampa Construction Contract Boilerplate

If the City finds that the proposed subcontractor is qualified, the Contractor will be notified in writing. The City may revoke approval of any subcontractor when such subcontractor evidences an unwillingness or inability to perform his work in strict accordance with these Contract Documents. Notice of such revocation of approval will be given in writing to the Contractor.

The Contractor will promptly, upon request, file with the City a conformed copy of the subcontract. The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the terms of these Contract Documents, insofar as applicable to the work of subcontractors, and to give the Contractor the same power as regards terminating any subcontracts that the City may exercise over the Contractor under provisions of these Contract Documents.

The Contractor shall be required to perform with his own forces at least twenty-five (25) percent of the work, unless written consent to subcontract a greater percentage of the work is first obtained from the City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve the Contractor of any of his responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the City for the acts or defaults or omissions of his subcontractor and of such subcontractor's officers, agents, and employees, each of whom shall for all purposes be deemed to be the agent or employee of the Contractor. Nothing contained in the Contract Documents shall create any contractual relationship between any subcontractor and the City.

SECTION 6

SECURITY AND GUARANTY

ARTICLE 6.01 CONTRACT SECURITY

The Contractor shall execute and deliver to the City a Performance Bond on the form as provided herein, in an amount at least equal to one hundred (100) percent of the full Contract price, such Bond to be executed by a surety company acceptable to the City. The surety on such Performance Bond shall be a surety company duly authorized to do business in the State of Florida, and the Bond shall be issued or countersigned by a local resident producing agent of such surety company who is a resident of the State of Florida, regularly commissioned and licensed in said State, and satisfactory evidence of the authority of the person or persons executing such Bond shall be submitted with the Bond. The Performance Bond shall serve as security for the faithful performance of this Contract, including maintenance and guaranty provisions, and for the payment of all persons performing labor and furnishing materials in connection with the Contract. The premiums on the Performance Bond shall be paid by the Contractor.

If, at any time, the City shall become dissatisfied with any surety or sureties then upon the Performance Bond, or if for any other reason such bond shall cease to be adequate security for the City, the Contractor shall, within five days after notice so to do, substitute an acceptable Bond in such form and sum and signed by such other sureties as may be satisfactory to the City. The premiums on such Bond shall be paid by the Contractor. No further partial payments shall be deemed due or shall be made until the new sureties have qualified.

Tampa Construction Contract Boilerplate

ARTICLE 6.02 CONTRACTORS INSURANCE

Insurance required shall be as indicated on Special Instructions pages beginning with "INS-1"

ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any approved payments to him as may, in the opinion of the City, be necessary to secure (a) just claims of any persons supplying labor or materials to the Contractor or any of his subcontractors for the work then due and unpaid; (b) loss due to defective work not remedied, or (c) liability, damage, or loss due to injury to persons or damages to the work or property of other contractors, subcontractors, or others, caused by the act or neglect of the Contractor or of any of his subcontractors. The City shall have the right, as agent for the Contractor, to apply any such amounts so withheld in such manner as the City may deem proper to satisfy such claims or to secure such protection. Such application of such money shall be deemed payments for the account of the Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY

The Contractor hereby guarantees all the work furnished under this Contract against any defects in workmanship and materials for a period of one year following the date of final acceptance of the work by the City. Under this guarantee, the Contractor hereby agrees to make good, without delay, at his own expense, any failure of any part of the work due to faulty materials or manufacture, construction, or installation, or the failure of any equipment to perform satisfactorily all the work put upon it within the limits of the Contract Documents, and further, shall make good any damage to any part of the work caused by such failure. It is hereby agreed that the Performance Bond shall fully cover all guarantees contained in this Article.

It is also agreed that all warranties, expressed or implied, inure to the benefit of the City and are

Tampa Construction Contract Boilerplate

enforceable by the City.

SECTION 7

CHANGES

ARTICLE 7.01 MINOR CHANGES

The City reserves the right to make such additions, deductions, or changes to this Contract from time to time as it deems necessary and in a manner not materially affecting the substance thereof or materially changing the price to be paid in order to carry out and complete more fully and perfectly the work herein agreed to be done and performed. This Contract shall in no way be invalidated by any such additions, deductions, or changes, and no claim by the Contractor shall be made for any loss of anticipated profits thereby.

Construction conditions may require that minor changes be made in the location and installation of the work and equipment to be furnished and other work to be performed hereunder, and the Contractor when ordered by the Engineer, shall make such adjustments and changes in said locations and work as may be necessary, without additional cost to the City, provided such adjustments and changes do not alter the character, quantity or cost of the work as a whole, and provided further that Plans and Specifications showing such adjustments and changes are furnished to the Contractor by the City within a reasonable time before any work involving such adjustment and changes is begun. The Engineer shall be the sole judge of what constitutes a minor change for which no additional compensation shall be allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without notice to the sureties require the performance of such extra work as it may find necessary or desirable. An order for extra work shall be valid only if issued in writing and signed by the Mayor and the work so ordered must be performed by the Contractor.

The amount of compensation to be paid to the Contractor for any extra work as so ordered shall be determined as follows:

(a) By such applicable unit prices, if any, as are set forth in the Proposal; or

(b) If no such unit prices are set forth then by a lump sum or other unit prices mutually agreed upon by the City and the Contractor; or

(c) If no such unit prices are set forth in the Proposal and if the parties cannot agree upon a lump sum or other unit prices then by the actual net cost in money to the Contractor of the extra work performed, which cost shall be determined as follows:

(1) For all labor and foreman in direct charge of the authorized operations, the Contractor shall receive the current local rate of wages to be agreed upon, in writing, before starting such work for each hour that said labor and foremen are actually engaged thereon, to which shall be added an amount equal to 25 percent of the sum thereof which shall be considered and accepted as full compensation for general supervision, FICA taxes, contributions under the Florida Unemployment Compensation Act, insurance, bond, subcontractor's profit and overhead, the furnishing of small tools and miscellaneous equipment used, such as picks, shovels, hand pumps, and similar items.

(2) For all materials used, the Contractor shall receive the actual cost of such materials delivered at the site or previously approved delivery point as established by original receipted bills.

Tampa Construction Contract Boilerplate

No percentage shall be added to this cost.

(3) For special equipment and machinery such as power-driven pumps, concrete mixers, trucks, and tractors, or other equipment, required for the economical performance of the authorized work, the Contractor shall receive payment based on the average local area rental price for each item of equipment and the actual time of its use on the work. No percentage shall be added to this sum.

(4) Records of extra work done under this procedure shall be reviewed at the end of each day by the Contractor or his representative and the Engineer. Duplicate copies of accepted records shall be made and signed by both Contractor or his representative and the Engineer, and one copy retained by each.

Request for payment for approved and duly authorized extra work shall be submitted in the same form as Contract work or in the case of work performed under paragraph (c) (1) above upon a certified statement supported by receipted bills. Such statement shall be submitted for the current Contract payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required, necessitated, or ordered violates the terms and provisions of this Contract, he must promptly notify the Engineer, in writing, of his contentions with respect thereto and request a final determination thereof. If the Engineer determines that the work in question is Contract work and not extra work or that the order complained of is proper, he will direct the Contractor to proceed and the Contractor shall promptly comply. In order, however, to reserve his right to claim compensation for such work or damages resulting from such compliance, the Contractor must, within five (5) days after receiving notice of the Engineer's determination and direction, notify the City in writing that the work is being performed or that the determination and direction is being

Tampa Construction Contract Boilerplate

complied with under protest. Failure of the Contractor to notify shall be deemed as a waiver of claim for extra compensation or damages therefor.

Before final acceptance by the City, all matters of dispute must be adjusted to the mutual satisfaction of the parties thereto. Final determinations and decisions, in case any questions shall arise, shall constitute a condition precedent to the right of the Contractor to receive the money therefor until the matter in question has been adjusted.

ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without notice to the sureties require the omission of such Contract work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed by the Mayor and the work so ordered must be omitted by the Contractor. The amount by which the Contract price shall be reduced shall be determined as follows:

- (a) By such applicable unit prices, if any, as are set forth in the Contract; or
- (b) By the appropriate lump sum price set forth in the Contract; or
- (c) By the fair and reasonable estimated cost to the City of such omitted work as determined by the Engineer and approved by the City.

SECTION 8

Tampa Construction Contract Boilerplate

CONTRACTOR'S EMPLOYEES

ARTICLE 8.01 CHARACTER AND COMPETENCY

The Contractor and his subcontractors shall employ upon all parts of the work herein contracted for only competent, skillful, and trustworthy workers. Should the Engineer at any time give notice, in writing, to the Contractor or his duly authorized representative on the work that any employee in his opinion is incompetent, unfaithful, disorderly, careless, unobservant of instructions, or in any way a detriment to the satisfactory progress of the work, such employee shall immediately be dismissed and not again allowed upon the site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the faithful prosecution of the work and in case of his absence shall have a competent, experienced, and reliable supervisor or superintendent, acceptable to the Engineer on the site who shall follow without delay all instructions of the Engineer in the prosecution and completion of the work and every part thereof, in full authority to supply workers, material, and equipment immediately. He shall keep on hand at all times copies of the Contract Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES

The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers without discrimination regarding race, creed, color, sex or national origin and must not maintain or provide facilities that are segregated on the basis of race, color, creed or national origin.

Tampa Construction Contract Boilerplate

ARTICLE 8.04 RATES OF WAGES

On federally assisted projects, the rates of wages to be paid under this Contract shall not be less than the rates of wages set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included. Florida's Prevailing Wage Law (Section 215.19, Florida Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to do so, furnish to the Engineer a duly certified copy of his payroll and also any other information required by the Engineer to satisfy him that the provisions of the law as to the hours of employment and rate of wages are being observed.

Payrolls shall be prepared in accordance with instructions furnished by the City and on approved forms. The Contractor shall not carry on his payroll any persons not employed by him. Subcontractor's employees shall be carried only on the payrolls of the employing subcontractor.

SECTION 9

CONTRACTOR'S DEFAULT

ARTICLE 9.01 CITY'S RIGHT AND NOTICE

Tampa Construction Contract Boilerplate

It is mutually agreed that: (a) if the Contractor fails to begin work when required to do so, or (b) if at any time during the progress of the work it shall appear to the Engineer that the Contractor is not prosecuting the work with reasonable speed, or is delaying the work unreasonably and unnecessarily, or (c) if the force of workmen or quality or quantity of material furnished are not sufficient to insure completion of the work within the specified time and in accordance with the Specifications hereto attached, or (d) if the Contractor shall fail to make prompt payments for materials or labor or to subcontractors for work performed under the Contract, or (e) if legal proceedings have been instituted by others than the City in such manner as to interfere with the progress of the work and may subject the City to peril of litigation or outside claims of (f) if the Contractor shall be adjudged a bankrupt or make an assignment for the benefit of creditors, or (g) if in any proceeding instituted by or against the Contractor an order shall be made or entered granting an extension of time of payment, composition, adjustment, modification, settlement or satisfaction of his debts or liabilities, or (h) if a receiver or trustee shall be appointed for the Contractor or the Contractor's property, or (i) if the Contract or any part thereof shall be sublet without the consent of the City being first obtained in writing, or (j) if this Contract or any right, monies, or claim thereunder shall be assigned by the Contractor, otherwise than as herein specified, or (k) if the Contractor shall fail in any manner of substance to observe the provisions of this Contract, or (l) if any of the work, machinery, or equipment shall be defective, and shall not be replaced as herein provided, or (m) if the work to be done under this Contract shall be abandoned, then such fact or conditions shall be certified by the Engineer and thereupon the City without prejudice to any other rights or remedies of the City, shall have the right to declare the Contractor in default and so notify the Contractor by a written notice, setting forth the ground or grounds upon which such default is declared and the Contractor must discontinue the work, either as a portion of the work or the whole thereof, as directed.

ARTICLE 9.02 CONTRACTOR'S DUTY UPON DEFAULT

Upon receipt of notice that his Contract is in default, the Contractor shall immediately discontinue all further operations on the work or such part thereof, and shall immediately quit the site or such part

Tampa Construction Contract Boilerplate

thereof, leaving untouched all plant, materials, equipment, tools, and supplies.

ARTICLE 9.03 COMPLETION OF DEFAULTED WORK

The City, after declaring the Contractor in default, may then have the work completed or the defective equipment or machinery replaced or anything else done to complete the work in strict accordance with the Contract Documents by such means and in such manner, by Contract with or without public letting, or otherwise, as it may deem advisable, utilizing for such purpose without additional cost to the City such of the Contractor's plant, materials, equipment, tools, and supplies remaining on the site, and also such subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the expense of such completion, including liquidated damages, if any, and the cost of reletting. The City shall deduct this expense from monies due or to become due to the Contractor under this Contract, or any part thereof, and in case such expense is more than the sum remaining unpaid of the original contract price, the Contractor and his sureties shall pay the amount of such deficiency to the City.

ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a part of the work only, the Contractor shall discontinue such part, shall continue performing the remainder of the work in strict conformity with the terms of the Contract, and shall in no way hinder or interfere with any other contractor or person whom the City may engage to complete the work as to which the Contractor was declared in default.

Tampa Construction Contract Boilerplate

SECTION 10

PAYMENTS

ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the City will pay and the Contractor agrees to accept, subject to the terms and conditions hereof, the lump sum prices or unit prices in the Contractor's Proposal and the award made therein, plus the amount required to be paid for any extra work ordered under Article 7.02 hereof, less credit for any work omitted pursuant to Article 7.04 hereof. Under unit price items, the number of units actually required to complete the work under the Contract may be more than stated in the Proposal. The Contractor agrees that no claim will be made for any damages or for loss of profits because of a difference between the quantities of the various classes of work assumed and stated in the Proposal Form as a basis for comparing Proposals and the quantities of work actually performed.

The sum as awarded for any lump sum Contract or lump sum Contract Item shall represent payment in full for all of the various classes of work, including materials, equipment, and labor necessary or required to complete, in conformity with the Contract Document, the entire work shown, indicated or specified under the lump sum Contract or lump sum Contract Item.

The amount as awarded as a unit price for any unit price Contract Item shall represent payment in full for all the materials, equipment, and labor necessary to complete, in conformity with the Contract Documents, each unit of work shown, specified, or required under the said unit price Contract Item.

Tampa Construction Contract Boilerplate

No payment other than the amount as awarded will be made for any class of work included in a lump sum Contract Item or a unit price Contract Item, unless specific provision is made therefor in the Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN

Within fifteen (15) days after the execution of this Contract, the Contractor must submit to the Engineer in duplicate an acceptable breakdown of the lump sums and unit prices bid for items of the Contract, showing the various operations to be performed under the Contract, as described in the progress schedule required under Article 4.02 hereof, and the value of each of such operations, the total of such items to equal the total price bid. The Contractor shall also submit such other information relating to the bid prices as may be required and shall revise the bid breakdown as directed. Thereafter, the breakdown may be used for checking the Contractor's applications for partial payments hereunder but shall not be binding upon the City or the Engineer for any purpose whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA

The Contractor shall furnish to the Engineer such schedules of quantities and costs, progress schedules, reports, invoices, delivery tickets, estimates, records, and other data as the Engineer may request concerning work performed or to be performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the calendar month following that in which such services are rendered, (b) for all materials, tools, and equipment delivered at the site of the project, and the balance of the cost thereof not later than the 30th day following the completion of that part of the work in or on which such materials, tools, and

Tampa Construction Contract Boilerplate

equipment are incorporated or used, and (c) to each of his subcontractors, not later than the 5th day following each payment to the Contractor, the respective amounts allowed the Contractor on account of the work performed by his subcontractors, to the extent of each subcontractor's interest therein; and proof of such payments or releases therefor shall be submitted to the Engineer upon request.

ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall make and certify an estimate, on forms prescribed by the City, of the amount and fair value of the work done, and may apply for partial payment therefor. The Contractor shall revise the estimate as the Engineer may direct. When satisfactory progress has been made, and shows that the value of the work completed since the last payment exceeds one percent (1%) of the total Contract price in amount, the Engineer will issue a certificate that such work has been completed and the value thereof. The City will then issue a voucher to the Contractor in accordance with the following schedule:

FOR CONTRACT AMOUNTS UNDER \$250,000

(A) In the amount of ninety percent (90%) of the value of the work completed as certified until construction is one hundred percent (100%) complete (operational or beneficial occupancy), the withheld amount may be reduced below ten percent (10%), at the Engineer's option, to only that amount necessary to assure completion.

FOR CONTRACT AMOUNTS OVER \$250,000

(A) In the amount of ninety percent (90%) of the value of the work completed as certified until construction is fifty percent (50%) complete.

Tampa Construction Contract Boilerplate

(B)When the dollar value, as determined by the Engineer, of satisfactorily completed work in place is greater than fifty percent (50%) of the original contract price, vouchers for partial payment will be issued by the City to the Contractor in the amount of one hundred percent (100%) of the value of the work, above 50%, completed as certified for that payment period.

(C)If the Contractor has performed satisfactorily and the work is substantially complete (operational or beneficial occupancy) the withheld amount may be reduced, at the Engineer's option, to only that amount necessary to assure completion.

In addition to the Conditions set forth in (A), (B), and (C) above, payments will always be less any sums that may be retained or deducted by the City under the terms of any of the contract documents and less any sums that may be retained to cover monetary guarantees for equipment, materials or progress performance.

Payment on estimates made on or about the first of the month may be expected on or about the 20th of the month.

Unless specified otherwise in the Contract Items, the delivered cost of equipment and nonperishable materials suitably stored at the site of the work and tested for adequacy may be included in the Contractor's application for partial payment provided, however, that the Contractor shall furnish evidence satisfactory to the City that the Contractor is the unconditional owner and in possession of such materials or equipment. The amount to be paid will be 90 percent of the invoice cost to the Contractor which cost shall be supported by receipted bills within 30 days of the date of payment by the City to the Contractor. Such payment shall not relieve the Contractor from full responsibility for completion of the work and for protection of such materials and equipment until incorporated in the work in a permanent manner as required by the Contract Documents.

Tampa Construction Contract Boilerplate

Before any payment will be made under this Contract, the Contractor and every subcontractor, if required, shall deliver to the Engineer a written, verified statement, in satisfactory form, showing in detail all amounts then due and unpaid by such Contractor or subcontractor to all laborers, workmen, and mechanics, employed by him under the Contract for the performance of the work at the site thereof, for daily or weekly wages, or to other persons for materials, equipment, or supplies delivered at the site of the work during the period covered by the payment under consideration.

ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work under this Contract as provided in Article 4.07 hereof, the Engineer will prepare the final estimate showing the value of the completed work. This estimate will be prepared within 30 days after the date of completion or as soon thereafter as the necessary measurements and computations can be made. All prior certificates and estimates, being approximate only, are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by Engineer, he will submit to the Mayor and City Council the final certificate stating that the work has been completed and the amount based on the final estimate remaining due to the Contractor. The City will then accept the work as fully completed and will, not later than 30 days after the final acceptance, as defined in Article 1.02, of the work done under this Contract, pay the Contractor the entire amount so found due thereunder after deduction of all previous payments and all percentages and amounts to be kept and retained under provisions of this Contract; provided, however, and it is understood and agreed that, as a precedent to receiving final payment, the Contractor shall submit to the City a sworn affidavit that all bills for labor, service, materials, and subcontractors have been paid and that there are no suits pending in connection with this work. The City, at its option, may permit the Contractor to execute a separate surety bond in a form satisfactory to the City. The surety bond shall be in the full amount of the suit or suits.

Tampa Construction Contract Boilerplate

Neither the final payment nor any part of the retained percentage shall be paid until the Contractor, if required, shall furnish the City with a complete release from any should remain unsatisfied after all payments are made, the Contractor shall refund to the City all monies which the City may be compelled to pay in discharging such claim, including incidental costs and attorney's fees.

ARTICLE 10.07 ACCEPTANCE OF FINAL PAYMENT

The acceptance by the Contractor, or by anyone claiming by or through him, of the final payment shall operate as and shall be a release to the City and every officer and agent thereof from any and all claims and liability to the Contractor for anything done or furnished in connection with the work or project and for any act or neglect of the Contractor or of any others relating to or affecting the work. No payment, however, final or otherwise, shall operate to release the Contractor or his sureties from any obligations under this Contract or the Performance Bond.

SECTION 11

MISCELLANEOUS PROVISIONS

ARTICLE 11.01 CONTRACTOR'S WARRANTIES

In consideration of, and to induce the award of this contract to him, the Contractor represents and warrants:

- (a) That he is not in arrears to the City upon debt or contract, and he is not a defaulter, as surety,

Tampa Construction Contract Boilerplate

contractor, or otherwise.

(b) That he is financially solvent and sufficiently experienced and competent to perform the work.

(c) That the work can be performed as called for by the Contract Documents.

(d) That the facts stated in his proposal and the information given by him are true and correct in all respects.

(e) That he is fully informed regarding all the conditions affecting the work to be done and labor and materials to be furnished for the completion of this Contract, and that his information was secured by personal investigation and research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL AND PROCESSES

It is mutually understood and agreed that Contract prices include all royalties and costs arising from patents, trademarks, and copyrights in any way involved in the work. Whenever the Contractor is required or desires to use any design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify and save harmless the City, its officers, agents and employees from any and all claims for infringement by reason of the use of any such patented design, device, tool, material, equipment, or process, to be performed under the Contract, and shall indemnify the said City, its officers, agents, and employees for any costs, expenses, and damages which may be incurred by reason of such infringement at any time during the prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be brought against the City or any of its officers, agents, or employees for or on account of the failure, omission, or neglect of the Contractor or his subcontractors, employees, or agents, to do or perform any of the covenants, acts, matters, or things

Tampa Construction Contract Boilerplate

by this Contract undertaken to be done or performed by the Contractor of his subcontractors, employees, or agents, or from any injuries done to property or persons and caused by the negligence or alleged negligence of the Contractor of his subcontractors, employees, or agents, or in any other manner arising out of the performance of this Contract, then the Contractor shall immediately assume and take charge of the defense of such actions or suits in like manner and to all intents and purposes as if said actions or suits have been brought directly against the Contractor, and the Contractor shall also indemnify and save harmless the City, its officers, agents, and employees from any and all loss, cost or damage whatever arising out of such actions or suits, in like manner and to all intents and purposes as if said actions or suits have been brought directly against the Contractor.

The Contractor shall and does hereby assume all liability for and agrees to indemnify the City or its Engineer against any or all loss, costs, damages, and liability for any or by reason of any lien, claims or demands, either for materials purchased or for work performed by laborers, mechanics, and others and from any damages, costs, actions, or causes of action and judgement arising from injuries sustained by mechanics, laborers, or other persons by reason of accidents or otherwise, whether caused by the carelessness or inefficiency or neglect of said Contractor, his subcontractors, agents, employees, workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage sustained, other than for extra or disputed work covered by Article 7.02 and 7.03 hereof, by reason of any act or omission of the City, its agents, or any persons, he shall, within five days after sustaining such damage, make and deliver to the Engineer a written statement of the nature of the damage sustained and of the basis of the claim against the City. On or before the 15th of the month succeeding that in which any damage shall have been sustained, the Contractor shall make and deliver to the Engineer an itemized statement of the details and amounts of such damage, duly verified by the Contractor. Unless such statements shall be made

Tampa Construction Contract Boilerplate

delivered within the times aforesaid, it is stipulated that and all claims for such compensation shall be forfeited and invalidated, and the Contractor shall not be entitled to payment on account of such claims.

ARTICLE 11.05 NO CLAIMS AGAINST INDIVIDUALS

No claim whatsoever shall be made by the Contractor against any officer, agent, employee of the City for, or on account of, anything done or omitted to be done in connection with this Contract.

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any liability against the City on behalf of any claim for labor, services, or materials, or of subcontractors, and nothing herein contained shall affect the liability of the Contractor or his sureties to the City or to any workmen or materialsmen upon bond given in connection with this Contract.

ARTICLE 11.07 INDEMNIFICATION PROVISIONS

Whenever there appears in this Agreement, or in the other Contract Documents made a part hereof, an indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total Contract price, whichever shall be the greater.

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED STRICKEN

If this contract contains any unlawful provisions not an essential part of the Contract and which shall

Tampa Construction Contract Boilerplate

not appear to have a controlling or material inducement to the making thereof, such provisions shall be deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract without affecting the binding force of the remainder.

ARTICLE 11.09 LEGAL PROVISIONS DEEMED INCLUDED

Each and every provision of any law and clause required by law to be inserted in this Contract shall be deemed to be inserted herein, and the Contract shall be read and enforced as though it were included herein and if, through mistake or otherwise, any such provision is not inserted or is not correctly inserted, then upon application of either party the Contract shall forthwith be physically amended to make such insertion.

ARTICLE 11.10 DEATH OR INCOMPETENCY OF CONTRACTOR

In the event of death or legal incompetency of a Contractor who shall be an individual or surviving member of a contracting firm, such death or adjudication of incompetency shall not terminate the Contract, but shall act as default hereunder to the effect provided in Article 9.01 hereof and the estate of the Contractor and his surety shall remain liable hereunder to the same extent as though the Contractor had lived. Notice of default, as provided in Article 9.01 hereof, shall not be required to be given in the event of such death or adjudication of incompetency.

ARTICLE 11.11 NUMBER AND GENDER OF WORDS

Whenever the context so admits or requires, all references herein in one number shall be deemed extended to and including the other number, whether singular or plural, and the use of any gender shall be applicable to all genders.

Tampa Construction Contract Boilerplate

ARTICLE 11.12 ACCESS TO RECORDS

Representatives of Federal Agencies, if applicable, and the State of Florida shall have access to the work whenever it is in preparation of progress. On federally assisted projects the Federal Agency, the Comptroller General of the United States, or any authorized representative shall have access to any books, documents, papers, and records of the Contractor which are pertinent to the project for the purpose of making audit, examination, excerpts, and transcription thereof.

SECTION 12

LABOR STANDARDS

ARTICLE 12.01 LABOR STANDARDS

The Contractor shall comply with all of the regulations set forth in "Labor Standards Provisions for Federally Assisted Construction Contracts", which may be attached, and any applicable Florida Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and other organizations of workers, and shall post, in a conspicuous place available to employees or applicants for employment, a completed copy of the form entitled "Notice to Labor Unions or Other Organizations of Workers" attached to and made a part of this Agreement.

Tampa Construction Contract Boilerplate

ARTICLE 12.03 SAFETY AND HEALTH REGULATIONS

The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under Section 107 of the Contract Work Hours and Safety Standards Act (PL 91-54). Nothing in these Acts shall be construed to supersede or in any manner affect any worker's compensation law or statutory rights, duties, or liabilities of employers and employees under any law with respect to injuries, diseases, or death of employees arising out of, or in the course of, employment.

ARTICLE 12.04 EEO AFFIRMATIVE ACTION REQUIREMENTS

The Contractor understands and agrees to be bound by the equal opportunity requirements of Federal regulations which shall be applicable throughout the performance of work under this Contract. The Contractor also agrees to similarly bind contractually each subcontractor. In policies, the Contractor agrees to engage in Affirmative Action directed at promoting and ensuring equal employment opportunity in the work force used under the Contract (and the Contractor agrees to require contractually the same effort of all subcontractors whose subcontractors exceed \$100,000). The Contractor understands and agrees that "Affirmative Action" as used herein shall constitute a good faith effort to achieve and maintain minority employment in each trade in the on-site work force used on the Contract.

ARTICLE 12.05 PREVAILING RATES OF WAGES

Florida's prevailing wage law was repealed effective April 25, 1979.

For Federally assisted projects, appropriate prevailing wage rate determinations are indicated on pages beginning with WR-1.

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have caused these present to be signed by their duly authorized officers.

CITY OF TAMPA, FLORIDA

Jane Castor, Mayor

(SEAL)

ATTEST:

City Clerk

Approved as to Form: The execution of this document was authorized by Resolution No. _____

_____ e/s _____

Justin R. Vaske, Senior Assistant City Attorney

Contractor _____

By: _____

ATTEST:

Witness

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

PUBLIC CONSTRUCTION BOND form

Bond No. (enter bond number) _____

Name of Contractor: _____

Principal Business Address of Contractor: _____

Telephone Number of Contractor: _____

Name of Surety (if more than one list each): _____

Principal Business Address of Surety: _____

Telephone Number of Surety: _____

Owner is The City of Tampa, Florida

Principal Business Address of Owner: _____ 306 E Jackson St, Tampa, FL 33602

_____ Contract Administration Department (280A4N)

Telephone Number of Owner: _____ 813/274-8456

Contract Number Assigned by City to contract which is the subject of this bond: _____

Legal Description or Address of Property Improved or Contract Number is: _____

General Description of Work and Services: _____

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

KNOW ALL MEN BY THESE PRESENTS That we, _____ (Name of Contractor)
as Principal, hereinafter called CONTRACTOR, of the State of _____, and
_____(Name of Surety)

a corporation organized and existing under and by virtue of the laws of the State of _____, and regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum of _____ Dollars and _____ Cents (\$ _____), lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, executors, and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated _____, _____, 20____, between Principal and Owner for construction of _____, the contract being made a part of this bond by reference, in the time and in the manner prescribed in the contract; and
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the contract; and
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner sustains because of a default by Principal under the contract; and
4. Performs the guarantee of all work and materials furnished under the contract for the times specified in the contract, then this bond is void; otherwise it remains in full force.
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such contract documents for a group of projects. This bond does not secure covenants

to pay for or to perform design services survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are caused to Owner with respect to Principal's

(Contractor's) default in performance of the scope of the Work incorporated by reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of \$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion.

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05, Florida Statutes.

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to Work or to the specifications.

8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance of the completed work under the Contract by the CITY, all of which this BOND includes.

Tampa Construction Specifications
Contract 26-C-00013; Hubert Avenue Park Improvements

DATED ON _____, 20__

(Name of Principal)

(Name of Surety)

(Principal Business Address)

(Surety Address)

By _____

By _____

(As Attorney in Fact)*

Title _____

Telephone Number of Surety _____

Telephone Number of Principal

Approved as to legal sufficiency:

By _____ e/s _____

Justin R. Vaske, Senior Assistant City Attorney

City of Tampa, Florida (Name of Local Agency)

_____ (Address of Resident Agent)

By _____

Title _____

Telephone Number of Local Agency

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature

SPECIFICATIONS

GENERAL PROVISIONS

SECTION 1

SCOPE AND INTENT

G-1.01 DESCRIPTION

The work to be done consists of the furnishing of all labor, materials and equipment, and the performance of all work included in this Contract.

G-1.02 WORK INCLUDED

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, tools, appliances, equipment, supplies, and other means of construction necessary or proper for performing and completing the work. He shall obtain and pay for all required permits. He shall perform and complete the work in the manner best calculated to promote rapid construction consistent with safety of life and property and to the satisfaction of the Engineer, and in strict accordance with the Contract Documents. The Contractor shall clean up the work and maintain it during and after construction, until accepted, and shall do all work and pay all costs incidental thereto. He shall repair or restore all structures and property that may be damaged or disturbed during performance of the work.

The cost of incidental work described in these General Provisions, for which there are no specific

Tampa Construction Contract Boilerplate

Contract Items, shall be considered as part of the overhead cost of doing the work and shall be included in the prices for the various Contract Items. No additional payment will be made therefor.

The Contractor shall provide and maintain such modern plant, tools, and equipment as may be necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable manner all the work required by this Contract. Only equipment of established reputation and proven efficiency shall be used. The Contractor shall be solely responsible for the adequacy of his plant and equipment, prior approval of the Engineer notwithstanding.

G-1.03 PUBLIC UTILITY INSTALLATIONS AND STRUCTURES

Public utility installations and structures shall be understood to include all poles, tracks, pipes, wires, conduits, house service connections, vaults, manholes, and all other appurtenances and facilities pertaining thereto whether owned or controlled by the City, other governmental bodies or privately owned by individuals, firms, or corporations, and used to serve the public with transportation, traffic control, gas, electricity, telephone, sewerage, drainage, water or other public or private property which may be affected by the work.

The Contract Documents contain data relative to existing public utility installations and structures above and below the ground surface. These data are not guaranteed as to their completeness or accuracy and it is the responsibility of the Contractor to make his own investigations to inform himself fully of the character, condition and extent of all such installations and structures as may be encountered and as may affect the construction operations.

The Contractor shall protect all public utility installations and structures from damage during the work.

Tampa Construction Contract Boilerplate

Access across any buried public utility installation or structure shall be made only in such locations and by means approved by the Engineer. The Contractor shall so arrange his operations as to avoid any damage to these facilities. All required protective devices and construction shall be provided by the Contractor at his expense. All existing public utilities damaged by the Contractor which are shown on the Plans or have been located in the field by the utility shall be repaired by the Contractor, at his expense, as directed by the Engineer. No separate payment shall be made for such protection or repairs to public utility installations or structures.

Public utility installations or structures owned or controlled by the City or other governmental body which are shown on the Plans to be removed, relocated, replaced or rebuilt by the Contractor shall be considered as a part of the general cost of doing the work and shall be included in the prices bid for the various Contract Items. No separate payment shall be made therefor.

Where public utility installations or structures owned or controlled by the City or other governmental body are encountered during the course of the work, and are not indicated on the Plans or in the Specifications, and when, in the opinion of the Engineer, removal, relocation, replacement or rebuilding is necessary to complete the work under this Contract, such work shall be accomplished by the utility having jurisdiction or such work may be ordered, in writing by the Engineer, for the Contractor to accomplish. If such work is accomplished by the utility having jurisdiction it will be carried out expeditiously and the Contractor shall give full cooperation to permit the utility to complete the removal, relocation, replacement or rebuilding as required. If such work is accomplished by the Contractor, it will be paid for as extra work as provided for in Article 7.02 of the Agreement.

The Contractor shall, at all times in performance of the work, employ approved methods and exercise reasonable care and skill so as to avoid unnecessary delay, injury, damage or destruction of public utility installations and structures; and shall, at all times in the performance of the work, avoid unnecessary

Tampa Construction Contract Boilerplate

interference with, or interruption of, public utility services, and shall cooperate fully with the owners thereof to that end.

All City and other governmental utility departments and other owners of public utilities, which may be affected by the work, will be informed in writing by the Engineer within two weeks after the execution of the Contract or Contracts covering the work. Such notice will set out, in general, and direct attention to, the responsibilities of the City and other governmental utility departments and other owners of public utilities for such installations and structures as may be affected by the work and will be accompanied by one set of Plans and Specifications covering the work under such Contract or Contracts.

In addition to the general notice given by the Engineer, the Contractor shall give written notice to all City and other governmental utility departments and other owners of public utilities of the location of his proposed construction operations, at least forty-eight (48) hours in advance of breaking ground in any area or on any unit of the work. This can be accomplished by making the appropriate contact with the "Underground Utility Notification Center for Excavators (Call Candy)".

The maintenance, repair, removal, relocation, or rebuilding of public utility installations and structures, when accomplished by the Contractor as herein provided, shall be done by methods approved by the Engineer.

SECTION 2

Tampa Construction Contract Boilerplate

PLANS AND SPECIFICATIONS

G-2.01 PLANS

The Plans referred to in the Contract Documents bear the general project name and number as shown in the Notice To Bidders.

When obtaining data and information from the Plans, figures shall be used in preference to scaled dimensions, and large scale drawings in preference to small scale drawings.

G-2.02 COPIES FURNISHED TO CONTRACTOR

After the Contract has been executed, the Contractor will be furnished with five sets of paper prints, the same size as the original drawings, of each sheet of the Plans and five copies of the Specifications. Additional copies of the Plans and Specifications, when requested, may be furnished to the Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors, manufacturers, and material suppliers such copies of the Contract Documents as may be required for his work.

G-2.03 SUPPLEMENTARY DRAWINGS

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to be done or to illustrate the work further or to show any changes which may be required, drawings known as Supplementary Drawings, with specifications pertaining thereto, will be prepared by the Engineer and

Tampa Construction Contract Boilerplate

five paper prints thereof will be given to the Contractor.

The Supplementary Drawings shall be binding upon the Contractor with the same force as the Plans. Where such Supplementary Drawings require either less or more than the estimated quantities of work, credit to the City or compensation therefor to the Contractor shall be subject to the terms of the Agreement.

G-2.04 CONTRACTOR TO CHECK PLANS AND DATA

The Contractor shall verify all dimensions, quantities, and details shown on the Plans, Supplementary Drawings, Schedules, Specifications, or other data received from the Engineer, and shall notify him of all errors, omissions, conflicts, and discrepancies found therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory work, faulty construction or improper operation resulting therefrom nor from rectifying such conditions at his own expense. He will not be allowed to take advantage of any errors or omissions as full instructions will be furnished by the Engineer, should such errors or omissions be discovered. All schedules are given for the convenience of the Engineer and the Contractor and are not guaranteed to be complete. The Contractor shall assume all responsibility for the making of estimates of the size, kind, and quality of materials and equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS

The specifications consist of four parts, the General Provisions, the Technical Specifications, the Special Provisions and the Contract Items. The General Provisions and Technical Specifications contain general requirements which govern the work. The Special Provisions and the Contract Items modify and supplement these by detailed requirements for the work and shall always govern, whenever there

Tampa Construction Contract Boilerplate

appears to be conflict.

G-2.06 INTENT

All work called for in the Specifications applicable to this Contract, but not shown on the Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in both. Work not specified in either the Plans or in the Specifications, but involved in carrying out their intent or in the complete and proper execution of the work, is required and shall be performed by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from them of a detailed description concerning any work to be done and materials to be furnished, shall be regarded as meaning that only the best general practice is to prevail and that only material and workmanship of the best quality is to be used, and interpretation of these Specifications shall be made upon that basis.

SECTION 3

WORKING DRAWINGS

G-3.01 SCOPE

The Contractor shall promptly prepare and submit layout, detail and shop drawings to insure proper construction, assembly, and installation of the work using those materials and methods as hereafter specified under the Technical Specifications, Special Provisions and Contract Items.

Tampa Construction Contract Boilerplate

These drawings shall accurately and distinctly present the following:

- a. All working and erection dimensions.
- b. Arrangements and sectional views.
- c. Necessary details, including complete information for making connections between work under this Contract and work under other Contracts.
- d. Kinds of materials and finishes.
- e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where applicable, such data as dimensions, weight and performance characteristics. These data shall show conformance with the performance characteristics and other criteria incorporated in the Plans and Specifications.

Each drawing shall be dated and shall contain the name of the project, Division number and description, the technical specifications section number, names of equipment or materials and the location at which the equipment or materials are to be installed. Location shall mean both physical location and location relative to other connected or attached material. The Engineer will return unchecked any submittal which does not contain complete data on the work and full information on related matters.

Stock or standard drawings will not be accepted for review unless full identification and supplementary information is shown thereon in ink or typewritten form.

Tampa Construction Contract Boilerplate

The Contractor shall review all working drawing submittals before transmitting them to the Engineer to determine that they comply with requirements of the Specifications. Drawings which are incomplete or are not in compliance with the Contract Documents shall not be submitted for processing by the Engineer. The Contractor shall place his stamp of approval on all working drawings submitted to the Engineer to indicate compliance with the above.

G-3.02 APPROVAL

If the working drawings show departures from the Contract requirements, the Contractor shall make specific mention thereof in his letter of submittal; otherwise approval of such submittals shall not constitute approval of the departure. Approval of the drawings shall constitute approval of the subject matter thereof only and not of any structure, material, equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not relieve the Contractor of responsibility for the accuracy of such drawings, nor for the proper fitting and construction of the work, nor for the furnishing of materials or work required by the Contract and not indicated on the drawings. No work called for by working drawings shall be done until such drawings have been approved by the Engineer.

The procedure in seeking approval of the working drawings shall be as follows:

1. The Contractor shall submit four complete sets of drawings and other descriptive data together with one copy of a letter of transmittal to the Engineer for approval. The letter of transmittal shall contain the name of the project, contract number, technical specifications section number, the name of the

Tampa Construction Contract Boilerplate

Contractor, a list of drawings with numbers and titles, and any other pertinent information.

2. Drawings or descriptive data will be stamped "Approved", "Approved Subject to Corrections Marked", or "Examined and Returned for Correction" and one copy with a letter of transmittal will be returned to the Contractor.

3. If a drawing or other data is stamped "Approved", the Contractor shall insert the date of approval on five additional copies of the document and transmit the five copies to the Engineer together with one copy of a letter of transmittal containing substantially the same information as described in Instruction 1. above.

4. If a drawing or other data is stamped "Approved Subject to Corrections Marked", the Contractor shall make the corrections indicated and proceed as in Instruction 3., above.

5. If a drawing or data is stamped "Examined and Returned for Correction", the Contractor shall make the necessary corrections and resubmit the documents as set forth in Instruction 1., above. The letter of transmittal shall indicate that this is a resubmittal.

The Contractor shall revise and resubmit the working drawings as required by the Engineer, until approval thereof is obtained.

Tampa Construction Contract Boilerplate

SECTION 4

MATERIALS AND EQUIPMENT

G-4.01 GENERAL REQUIREMENTS

All materials, appliances, and types or methods of construction shall be in accordance with the Specifications and shall, in no event, be less than that necessary to conform to the requirements of any applicable laws, ordinances, and codes.

All materials and equipment shall be new, unused, and correctly designed. They shall be of standard first grade quality, produced by expert personnel, and intended for the use for which they are offered. Materials or equipment which, in the opinion of the Engineer, are inferior or of a lower grade than indicated, specified, or required will not be accepted.

The quality of Workmanship and Materials entering into the work under this Contract shall conform to the requirements of the pertinent sections, clauses, paragraphs, and sentences, both directly and indirectly applicable thereto, of that part of the Technical Specifications, whether or not direct reference to such occurs in the Contract Items.

Equipment and appurtenances shall be designed in conformity with ANSI, ASME, IEEE, NEMA and other generally accepted standards and shall be of rugged construction and of sufficient strength to withstand all stresses which may occur during fabrication, testing, transportation, installation, and all conditions of operation. All bearings and moving parts shall be adequately protected against wear by bushings or other approved means and shall be fully lubricated by readily accessible devices. Details

Tampa Construction Contract Boilerplate

shall be designed for appearance as well as utility. Protruding members, joints, corners, gear covers, and the like, shall be finished in appearance. All exposed welds shall be ground smooth and the corners of structural shapes shall be mitered.

Equipment shall be of the approximate dimensions as indicated on the Plans or as specified, shall fit the spaces shown on the Plans with adequate clearances, and shall be capable of being handled through openings provided in the structure for this purpose. The equipment shall be of such design that piping and electrical connections, ductwork, and auxiliary equipment can be assembled and installed without causing major revisions to the location or arrangement of any of the facilities.

Machinery parts shall conform exactly to the dimensions shown on the working drawings. There shall be no more fitting or adjusting in setting up a machine than is necessary in assembling high grade apparatus of standard design. The equivalent parts of identical machines shall be made interchangeable. All grease lubricating fittings on equipment shall be of a uniform type. All machinery and equipment shall be safeguarded in accordance with the safety codes of the ANSI and applicable state and local codes.

G-4.02 MANUFACTURER

The names of proposed manufacturers, suppliers, material, and dealers who are to furnish materials, fixtures, equipment, appliances or other fittings shall be submitted to the Engineer for approval, as early as possible, to afford proper investigation and checking. Such approval must be obtained before shop drawings will be checked. No manufacturer will be approved for any materials to be furnished under this Contract unless he shall be of good reputation and have a plant of ample capacity. He shall, upon the request of the Engineer, be required to submit evidence that he has manufactured a similar product to the one specified and that it has been previously used for a like purpose for a sufficient

Tampa Construction Contract Boilerplate

length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors shall be through the Contractor, unless the Contractor shall request, in writing to the Engineer, that the manufacturer or subcontractor deal directly with the Engineer. Any such transactions shall not in any way release the Contractor from his full responsibility under this Contract.

Any two or more pieces of material or equipment of the same kind, type or classification, and being used for identical types of service, shall be made by the same manufacturer.

G-4.03 REFERENCE TO STANDARDS

Whenever reference is made to the furnishing of materials or testing thereof to conform to the standards of any technical society, organization or body, it shall be construed to mean the latest standard, code, specification or tentative specification adopted and published at the date of advertisement for proposals, even though reference has been made to an earlier standard, and such standards are made a part hereof to the extent which is indicated or intended.

Reference to a technical society, organization or body may be made in the Specifications by abbreviations, in accordance with the following list:

AASHTO for American Association of State Highway and Transportation Officials (formerly AASHO)

ACI for American Concrete Institute

Tampa Construction Contract Boilerplate

AGMA for American Gear Manufacturer's Association

AFBMA for Anti-Friction Bearing Manufacturer's Association

AISC for American Institute of Steel Construction

AISI for American Iron and Steel Institute

ANSI for American National Standards Institute

ASCE for American Society of Civil Engineers

ASTM for American Society for Testing and Materials

ASME for American Society of Mechanical Engineers

AWS for American Welding Society

AWWA for American Water Works Association

AWPA for American Wood Preservers Association

CEMA for Conveyor Equipment Manufacturers Association

CIPRA for Cast Iron Pipe Research Association

IEEE for Institute of Electrical and Electronic Engineers

IPCEA for Insulated Power Cable Engineers Association

NEC for National Electrical Code

NEMA for National Electrical Manufacturers Association

SAE for Society of Automotive Engineers

SHBI for Steel Heating Boiler Institute

Tampa Construction Contract Boilerplate

Fed.Spec. for Federal Specifications

Navy Spec. for Navy Department Specifications

U.L.,Inc. for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or specification, the Standard Specifications of the ANSI, the ASME, the ASTM, the IEEE, or the NEMA shall govern.

G-4.04 SAMPLES

The Contractor shall, when required, submit to the Engineer for approval typical samples of materials and equipment. The samples shall be properly identified by tags and shall be submitted sufficiently in advance of the time when they are to be incorporated into the work, so that rejections thereof will not cause delay. A letter of transmittal, in duplicate, from the Contractor requesting approval must accompany all such samples.

G-4.05 EQUIVALENT QUALITY

Whenever, in the Contract Documents, an article, material, apparatus, equipment, or process is called for by trade name or by the name of a patentee, manufacturer, or dealer or by reference to catalogs of a manufacturer or dealer, it shall be understood as intending to mean and specify the article, material, apparatus, equipment or process designated, or any equal thereto in quality, finish, design, efficiency, and durability and equally serviceable for the purposes for which it is intended.

Whenever material or equipment is submitted for approval as being equal to that specified, the

Tampa Construction Contract Boilerplate

decision as to whether or not such material or equipment is equal to that specified shall be made by the Engineer.

Upon rejection of any material or equipment submitted as the equivalent of that specifically named in the Contract, the Contractor shall immediately proceed to furnish the designated material or equipment.

Neither the approval by the Engineer of alternate material or equipment as being equivalent to that specified nor the furnishing of the material or equipment specified, shall in any way relieve the Contractor of responsibility for failure of the material or equipment, due to faulty design, material, or workmanship, to perform the functions required of them by the Specifications.

G-4.06 DELIVERY

The Contractor shall deliver materials in ample quantities to insure the most speedy and uninterrupted progress of the work so as to complete the work within the allotted time. The Contractor shall also coordinate deliveries in order to avoid a delay in, or impediment of, the progress of the work of any related Contractor.

G-4.07 CARE AND PROTECTION

The Contractor shall be solely responsible for properly storing and protecting all materials, equipment, and work furnished under the Contract from the time such materials and equipment are delivered at the site of the work until final acceptance thereof. He shall, at all times, take necessary precautions to prevent injury or damage by water, freezing, or by inclemencies of the weather to such materials,

Tampa Construction Contract Boilerplate

equipment and work. All injury or damage to materials, equipment, or work resulting from any cause whatsoever shall be made good by the Contractor.

The Engineer shall, in all cases, determine the portion of the site to be used by the Contractor for storage, plant or for other purposes. If, however, it becomes necessary to remove and restack materials to avoid impeding the progress of any part of the work or interference with the work to be done by any other Contractor, the Contractor shall remove and restack such materials at his own expense.

G-4.08 TOOLS AND ACCESSORIES

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each type, kind or size of equipment, one complete set of suitably marked high grade special tools and appliances which may be needed to adjust, operate, maintain, or repair the equipment. Such tools and appliances shall be furnished in approved painted steel cases, properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in place and clearly inscribed with the manufacturer's name, year of manufacture, serial number, weight and principal rating data.

G-4.09 INSTALLATION OF EQUIPMENT

Tampa Construction Contract Boilerplate

The Contractor shall have on hand sufficient proper equipment and machinery of ample capacity to facilitate the work and to handle all emergencies normally encountered in work of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the locations and elevations shown on the Plans, unless directed otherwise by the Engineer during installation. All equipment shall be correctly aligned, leveled and adjusted for satisfactory operation and shall be installed so that proper and necessary connections can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and all other appurtenances needed for the installation of the devices included in the equipment specified. Anchor bolts shall be as approved by the Engineer and made of ample size and strength for the purpose intended. Substantial templates and working drawings for installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly bed in non-shrink grout, each piece of equipment on its supporting base that rests on masonry foundations. Grout shall completely fill the space between the equipment base and the foundation.

G-4.10 OPERATING INSTRUCTIONS

The Contractor, through qualified individuals, shall adequately instruct designated employees of the City in the operation and care of all equipment installed hereunder, except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer three complete sets for permanent files,

Tampa Construction Contract Boilerplate

identified in accordance with Subsection G-3.01 hereof, of instructions, technical bulletins and any other printed matter, such as diagrams, prints or drawings, containing full information required for the proper operation, maintenance, and repair, of the equipment installed and the ordering of spare parts, except for equipment that may be furnished by the City.

In addition to the above three copies, the Contractor shall furnish any additional copies that may be required for use during construction and start-up operations.

G-4.11 SERVICE OF MANUFACTURER'S ENGINEER

The Contract prices for equipment shall include the cost of furnishing a competent and experienced engineer or superintendent who shall represent the manufacturer and shall assist the Contractor, when required, to install, adjust, test and place in operation the equipment in conformity with the Contract Documents. After the equipment is placed in permanent operation by the City, such engineer or superintendent shall make all adjustments and tests required by the Engineer to provide that such equipment is in proper and satisfactory operating condition, and shall instruct such personnel as may be designated by the City in the proper operation and maintenance of such equipment.

SECTION 5

INSPECTION AND TESTING

G-5.01 GENERAL

Tampa Construction Contract Boilerplate

The Contractor's attention is hereby directed to Article 3.03 of the Agreement.

Inspection and testing of materials will be performed by the City unless otherwise specified.

For tests specified to be made by the Contractor, the testing personnel shall make the necessary inspections and tests and the reports thereof shall be in such form as will facilitate checking to determine compliance with the Contract Documents. Five copies of the reports shall be submitted and authoritative certification thereof must be furnished to the Engineer as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that the material or equipment does not comply with the Contract, the Contractor will be notified thereof and he will be directed to refrain from delivering said material and equipment, or to remove it promptly from the site or from the work and replace it with acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances shall be conducted in accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests and instruction periods and shall neither have nor make any claim for damage which may occur to equipment prior to the time when the City formally takes over the operation thereof.

Tampa Construction Contract Boilerplate

G-5.02 COSTS

All inspection and testing of materials furnished under this Contract will be performed by the City or duly authorized inspection engineers or inspection bureaus without cost to the Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called for in the Contract Documents shall be borne by the Contractor and such costs shall be deemed to be included in the contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically named in the Contract may be tested by the City for compliance. The Contractor shall reimburse the City for the expenditures incurred in making such tests on materials and equipment which are rejected for noncompliance.

G-5.03 INSPECTIONS OF MATERIALS

The Contractor shall give notice, in writing to the Engineer, sufficiently in advance of his intention to commence the manufacture or preparation of materials especially manufactured or prepared for use in or as part of the permanent construction. Such notice shall contain a request for inspection, the date of commencement and the expected date of completion of the manufacture or preparation of materials. Upon receipt of such notice the Engineer will arrange to have a representative present at such times during the manufacture as may be necessary to inspect the materials or he will notify the Contractor that inspection will be made at a point other than the point of manufacture, or he will notify the Contractor that inspection will be waived. The Contractor must comply with these provisions before shipping any material. Such inspection shall not release the Contractor from the responsibility for

Tampa Construction Contract Boilerplate

furnishing materials meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to him authoritative evidence in the form of Certificates of Manufacture that the materials to be used in the work have been manufactured and tested in conformity with the Contract Documents. These certificates shall be notarized and shall include copies of the results of physical tests and chemical analyses, where necessary, that have been made directly on the product or on similar products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, function, or special requirements are specified shall be tested in the shop of the maker in a manner which shall conclusively prove that its characteristics comply fully with the requirements of the Contract Documents. No such equipment shall be shipped to the work until the Engineer notifies the Contractor, in writing, that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and interpreted results thereof, accompanied by a certificate of authenticity sworn to by a responsible official of the manufacturing company, shall be forwarded to the Engineer for approval.

The cost of the shop tests and of furnishing manufacturer's preliminary and shop test data of operating equipment shall be borne by the Contractor.

Tampa Construction Contract Boilerplate

G-5.06 PRELIMINARY FIELD TESTS

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments and shall make preliminary field tests of equipment. If the preliminary field tests disclose any equipment furnished under this Contract which does not comply with the requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests, make all changes, adjustments, and replacements required.

G-5.07 FINAL FIELD TESTS

Upon completion of the work and prior to final payment, all equipment and appliances installed under this Contract shall be subjected to acceptance tests as specified or required to prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment, and instruments necessary for all acceptance tests, at no additional cost to the City.

G-5.08 FAILURE OF TESTS

Any defects in the materials and equipment or their failure to meet the tests, guarantees or requirements of the Contract Documents shall be promptly corrected by the Contractor by replacements or otherwise. The decision of the Engineer as to whether or not the Contractor has fulfilled his obligations under the Contract shall be final and conclusive. If the Contractor fails to make those corrections or if the improved materials and equipment, when tested, shall again fail to meet the guarantees or specified requirements, the City, notwithstanding its partial payment for work, and

Tampa Construction Contract Boilerplate

materials and equipment, may reject the materials and equipment and may order the Contractor to remove them from the site at his own expense.

In case the City rejects any materials and equipment, then the Contractor shall replace the rejected materials and equipment within a reasonable time. If he fails to do so, the City may, after the expiration of a period of thirty calendar days after giving him notice in writing, proceed to replace such rejected materials and equipment, and the cost thereof shall be deducted from any compensation due or which may become due the Contractor under this Contract.

The City agrees to obtain other equipment within a reasonable time and the Contractor agrees that the City may use the equipment furnished by him without rental or other charges until the new equipment is obtained.

Materials or work in place that fails to pass acceptability tests shall be retested at the direction of the construction engineer all such retests shall be at the Contractor's expense. The rates charged shall be in accordance with the Department of Public Works current annual inspection contract which is available for inspection at the offices of the Department of Public Works.

G-5.09 FINAL INSPECTION

The procedures for final inspection shall be in accordance with the provisions of Article 4.07 of the Agreement. During such final inspections, the work shall be clean and free from water. In no case will the final estimate be prepared until the Contractor has complied with all the requirements set forth and the Engineer has made his final inspection of the entire work and is satisfied that the entire work is properly and satisfactorily constructed in accordance with the requirements of the Contract

Tampa Construction Contract Boilerplate

Documents.

SECTION 6

TEMPORARY STRUCTURES

G-6.01 GENERAL

All false work, scaffolding, ladders, hoistways, braces, pumping plants, shields, trestles, roadways, sheeting, centering forms, barricades, drains, flumes, and the like, any of which may be needed in the construction of any part of the work and which are not herein described or specified in detail, must be furnished, maintained and removed by the Contractor, and he shall be responsible for the safety and efficiency of such works and for any damages that may result from their failure or from their improper construction, maintenance, or operation.

G-6.02 PUBLIC ACCESS

At all points in the work where public access to any building, house, place of business, public road, or sidewalk would be obstructed by any action of the Contractor in executing the work required by this Contract, the Contractor shall provide such temporary structure, bridges or roadway as may be necessary to maintain public access at all times. At least one lane for vehicular traffic shall be maintained in streets in which the Contractor is working. Street closure permits are required from the Department of Public Works.

Tampa Construction Contract Boilerplate

The Contractor shall provide suitable temporary bridges, as directed by the Engineer, at street intersections when necessary for the maintenance of vehicular and pedestrian traffic.

Prior to temporarily cutting of access to driveways and garages, the Contractor shall give twelve (12) hours notice to affected property owners. Interruptions to use of private driveways shall be kept to a minimum.

G-6.03 CONTRACTOR'S FIELD OFFICE

The Contractor shall erect, furnish and maintain a field office with a telephone at the site during the entire period of construction. He or an authorized agent shall be present at this office at all times while his work is in progress. Readily accessible copies of both the Contract Documents and the latest approved working drawings shall be kept at this field office.

G-6.04 TEMPORARY FENCE

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof, the Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable temporary fence which shall be maintained until the permanent fence is replaced. The Engineer shall be solely responsible for the determination of the necessity for providing a temporary fence and the type of temporary fence to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY STRUCTURES

In accepting the Contract, the Contractor assumes full responsibility for the sufficiency and safety of all temporary structures or work and for any damage which may result from their failure or their improper

Tampa Construction Contract Boilerplate

construction, maintenance, or operation and will indemnify and save harmless the City from all claims, suits or actions and damages or costs of every description arising by reason of failure to comply with the above provisions.

SECTION 7

TEMPORARY SERVICES

G-7.01 WATER

The Contractor shall provide the necessary water supply at his own expense. He shall, if necessary, provide and lay necessary waterlines from existing mains to the place of using, shall secure all necessary permits and pay for all taps to water mains or hydrants and for all water used at the established rates.

G-7.02 LIGHT AND POWER

The Contractor shall provide, at his own expense, temporary lighting and power facilities required for the proper prosecution and inspection of the work. If, in the opinion of the Engineer, these facilities are inadequate, the Contractor will not be permitted to proceed with any portion of the work affected thereby.

G-7.03 SANITARY REGULATIONS

The Contractor shall prohibit and prevent the committing of nuisances on the site of the work or on adjoining property and shall discharge any employee who violates this rule.

Tampa Construction Contract Boilerplate

Ample washrooms and toilet facilities and a drinking water supply shall be furnished and maintained in strict conformity with the law by the Contractor for use by his employees.

G-7.04 ACCIDENT PREVENTION

Precautions shall be exercised at all times for the protection of persons and property. The safety provisions of applicable laws, building and construction codes shall be observed. The Contractor shall comply with the U. S. Department of Labor Safety and Health Regulations for construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91-596), and under Section 107 of the Contract Work. Hours and Safety Standards Act (PL 91-54), except where state and local safety standards exceed the federal requirements and except where state safety standards have been approved by the Secretary of Labor in accordance with provisions of the Occupational Safety and Health Act.

G-7.05 FIRST AID

The Contractor shall keep upon the site, at each location where work is in progress, a completely equipped first aid kit and shall provide ready access thereto at all times when men are employed on the work.

G-7.06 HEATING

The Contractor shall provide temporary heat, at his own expense, whenever required on account of work being carried on during cold weather and to prevent freezing of water pipes and other damage to the work.

Tampa Construction Contract Boilerplate

SECTION 8

LINES AND GRADES

G-8.01 GENERAL

All work done under this Contract shall be constructed in accordance with the lines and grades shown on the Plans, or as given by the Engineer. The full responsibility for keeping alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line controlling points. Reference remarks for lines and grades as the work progresses will be located to cause as little inconvenience to the prosecution of the work as possible. The Contractor shall so place excavation and other materials as to cause no inconvenience in the use of the use of the reference marks provided. He shall remove any obstructions placed by him contrary to this provision.

G-8.02 SURVEYS

The Contractor shall furnish and maintain, at his own expense, stakes and other such materials, and give such assistance, including qualified helpers, as may be required by the Engineer for setting reference marks. The Contractor shall check such reference marks by such means as he may deem necessary and, before using them, shall call the Engineer's attention to any inaccuracies. The Contractor shall, at his own expense, establish all working or construction lines and grades as required from the reference marks set by the Engineer, and shall be solely responsible for the accuracy thereof.

Tampa Construction Contract Boilerplate

He shall, however, be subject to the check and review of the Engineer.

The Contractor shall keep the Engineer informed a reasonable time in advance as to his need for line and grade reference marks, in order that they may be furnished and all necessary measurements made for record and payment with the minimum of inconvenience to the Engineer or of delay to the Contractor.

It is the intention not to delay the work for the establishment of reference marks but, when necessary, working operations shall be suspended for such reasonable time as the Engineer may require for this purpose.

G-8.03 SAFEGUARDING MARKS

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks made or established on the work, bear the cost of reestablishing them if disturbed, and bear the entire expense of rectifying work improperly installed due to not maintaining or protecting or to removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and marks adjacent to but not related to the work and, if required, shall bear the cost of reestablishing them if disturbed or destroyed.

G-8.04 DATUM PLANE

Tampa Construction Contract Boilerplate

All elevations indicated or specified refer to the Mean Sea Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 feet above the Mean Low Water Datum of the U. S. Army Corps of Engineers.

SECTION 9

ADJACENT STRUCTURES AND LANDSCAPING

G-9.01 RESPONSIBILITY

The responsibility for removal, replacement, relocation, repair, rebuilding or protection of all public utility installations, including poles, tracks, pipes, wires, conduits, house service connections, vaults, manholes, sewers, traffic control and fire alarm signal circuit installations and other appurtenances and facilities shall be in accordance with G-1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable for all damage or injury as a result of his operations to all other adjacent public and private property, structures of any kind and appurtenances thereto met with during the progress of the work. The cost of protection, replacement in their original locations and conditions or payment of damages for injuries to such adjacent public and private property and structures affected by the work, whether or not shown on the Plans, and the removal, relocation, and reconstruction of such items called for on the Plans or specified shall be included in the various Contract Items and no separate payment will be made therefor. Where such public and private property, structures of any kind and appurtenances thereto are not shown on the Plans and when, in the opinion of the Engineer, removal or relocation and reconstruction is necessary to avoid interference with the work, payment therefor will be made as provided for extra work in Article 7.02 of the Agreement.

Tampa Construction Contract Boilerplate

G-9.02 PROTECTION OF TREES

All trees and shrubs shall be adequately protected by the Contractor with boxes or otherwise and, within the City of Tampa, in accordance with ordinances governing the protection of trees. No excavated materials shall be placed so as to injure such trees or shrubs. Trees or shrubs destroyed by negligence of the Contractor or his employees shall be replaced by him with new stock of similar size and age, at the proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible, pipelines may be built in short tunnels, backfilled with excavated materials, except as otherwise specified, or the trees or structures carefully supported and protected from damage.

The City may order the Contractor, for the convenience of the City, to remove trees along the line of trench excavation. If so ordered, the City will obtain any permits required for removal of trees. Such tree removal ordered shall be paid for under the appropriate Contract Items.

G-9.03 LAWN AREAS

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is to be removed, it shall be carefully removed and later replaced, or the area where sod has been removed shall be restored with new sod in the manner described in the Technical Specifications section.

G-9.04 RESTORATION OF FENCES

Tampa Construction Contract Boilerplate

Any fence, or part thereof, that is damaged or removed during the course of the work shall be replaced or repaired by the Contractor and shall be left in as good a condition as before the starting of the work. The manner in which the fence is repaired or replaced and the materials used in such work shall be subject to the approval of the Engineer. The cost of all labor, materials, equipment, and work for the replacement or repair of any fence shall be deemed included in the appropriate Contract Item or Items, or if no specific Item is provided therefor, as part of the overhead cost of the work, and no additional payment will be made therefor.

SECTION 10

PROTECTION OF WORK AND PUBLIC

G-10.01 TRAFFIC REGULATIONS

The Contractor shall arrange his work to comply with Article G-6.02. The work shall be done with the least possible inconvenience to the public and to that end the work may be confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS

During the prosecution of the work, the Contractor shall put up and maintain at all times such barriers, and lights, as will effectually prevent accidents. The Contractor shall provide suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen at all places where the work causes obstructions to the normal traffic or constitutes in any way a hazard to the public. Such barriers and signs shall be constructed to State of Florida Department of Transportation standards and placed as

Tampa Construction Contract Boilerplate

recommended by the Traffic Division of the City's Department of Public Works.

No open fires will be permitted.

G-10.03 SMOKE PREVENTIONS

The Contractor shall use hard coal, coke, oil or gas as fuel for equipment generating steam. A strict compliance with ordinances regulating the production and emission of smoke will be required.

G-10.04 NOISE

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air compressing plants shall be equipped with silencers and the exhaust of all gasoline motors or other power equipment shall be provided with mufflers. In the vicinity of hospitals and schools, special care shall be used to avoid noise or other nuisances. The Contractor shall strictly observe all local regulations and ordinances covering noise control.

Except in the event of an emergency, no work shall be done between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. If the proper and efficient prosecution of the work requires operations during the night, the written permission of the Engineer shall be obtained before starting such items of the work.

G-10.05 ACCESS TO PUBLIC SERVICES

Neither the materials excavated nor the materials or plant used in the construction of the work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

Tampa Construction Contract Boilerplate

G-10.06 DUST PREVENTION

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the streets sprinkled with water at all times.

G-10.07 PRIVATE PROPERTY

The Contractor shall so conduct the work that no equipment, material, or debris will be placed or allowed to fall upon private property in the vicinity of the work unless he shall have obtained the owner's written consent thereto and shall have shown this consent to the Engineer.

SECTION 11

SLEEVES AND INSERTS

G-11.01 COORDINATION

When the Contract requires the placing of conduits, saddles, boxes, cabinets, sleeves, inserts, foundation bolts, anchors, and other like work in floors, roofs, or walls of buildings and structures, they shall be promptly installed in conformity with the construction program. The Contractor who erects the floors, roofs, and walls shall facilitate such work by fully cooperating with the Contractors responsible for installing such appurtenances. The Contractor responsible for installing such appurtenances shall arrange the work in strict conformity with the construction schedule and avoid interference with the work of other contractors.

Tampa Construction Contract Boilerplate

G-11.02 OPENINGS TO BE PROVIDED

In the event timely delivery of sleeves and other materials cannot be made and to avoid delay, the affected Contractor may arrange to have boxes or other forms set at the locations where the appurtenances are to pass through or into the floors, roofs, walls, or other work. Upon the subsequent installation of these appurtenances, the Contractor erecting the structure shall fill around them with materials as required by the Contract. The necessary expenditures incurred for the boxing out and filling in shall be borne by the Contractor or Contractors required to furnish the sleeves and inserts. Formed openings and later installation of sleeves will not be permitted at locations subject to hydrostatic pressure.

SECTION 12

CUTTING AND PATCHING

G-12.01 GENERAL

The Contractor shall do all cutting, fitting, or patching of his portion of the work that may be required to make the several parts thereof join and coordinate in a manner satisfactory to the Engineer and in accordance with the Plans and Specifications. The work must be done by competent workmen skilled in the trade required by the restoration.

SECTION 13

Tampa Construction Contract Boilerplate

CLEANING

G-13.01 DURING CONSTRUCTION

During construction of the work, the Contractor shall, at all times, keep the site of the work and adjacent premises as free from material, debris, and rubbish as is practicable and shall remove the same from any portion of the site if, in the opinion of the Engineer, such material, debris, or rubbish constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus materials and temporary structures when no further need therefor develops.

G-13.02 FINAL CLEANING

At the conclusion of the work, all erection plant, tools, temporary structures and materials belonging to the Contractor shall be promptly taken away, and he shall remove and promptly dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and shall deliver such materials and equipment undamaged in a bright, clean, polished, and new appearing condition.

SECTION 14

MISCELLANEOUS

G-14.01 PROTECTION AGAINST SILTATION AND BANK EROSION

The Contractor shall arrange his operations to minimize siltation and bank erosion on construction sites and on existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES

The work shall be so conducted to maintain existing facilities in operation insofar as is possible. Work shall be scheduled to minimize bypassing during construction. Requirements and schedules of operations for maintaining existing facilities in service during construction shall be as described in the Special Provisions.

G-14.03 USE OF CHEMICALS

All chemicals used during project construction or furnished for project operation, whether herbicide, pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be in strict conformance with instructions.

* * * * *

SPECIAL CONDITIONS AND KEY TECHNICAL SPECIFICATIONS TABLE OF CONTENTS

Hubert Ave Park – Special Conditions and Key Technical Specifications

Contract No. 26-C-00013

Special Conditions sections identified herein shall constitute technical specification requirements for the project and shall be considered part of the Contract Specifications.

SPECIAL CONDITIONS

Section No. Title

SC-1.0	Preconstruction Briefing
SC-2.0	Site Review
SC-3.0	Safety and Health Standards
SC-4.0	Color and Material Selections
SC-5.0	Responsibility of Contractor
SC-6.0	Electrical Service
SC-7.0	Scheduling
SC-8.0	Workmanship and Materials
SC-9.0	Record Drawings
SC-10.0	Permit Review and Contractor Responsibility
SC-11.0	Geotechnical Report Review and Requirements
SC-12.0	Delegated Design Requirements
SC-13.0	Shop Drawings and Engineered Submittals
SC-14.0	Right-of-Way Permit and Maintenance of Traffic (MOT) Requirements
SC-15.0	Design and Construction Requirements for Concrete Boardwalk

Section No. Title

SC-16.0	Tree Protection and Arborist Requirements
SC-17.0	Contract Document Coordination
SC-18.0	Irrigation Service Line
SC-19.0	Hubert Ave Pipe Maintenance
SC-20.0	Playground Equipment and Surfacing Specifications
SC-21.0	Cast-in-Place Concrete Perimeter Curb
SC-22.0	Flexi-pave Surfacing System
SC-23.0	Integral Colored Concrete Paving

KEY TECHNICAL SPECIFICATIONS

Section No. Title

26 56 19	Park Area Lighting
32 30 00	Site Furnishings
32 31 13	Wood Shadowbox Fencing
32 31 19	Decorative Metal Fencing and Gates

SPECIAL CONDITIONS – HUBERT AVE PARK

SC-1.0 PRECONSTRUCTION BRIEFING

The Contractor, upon receiving notice of award, shall schedule and attend a preconstruction briefing with the Engineer and/or Architect.

The Contractor shall bring the following items to the meeting:

- A. Contract Documents
- B. Detailed Job Progress Schedule
- C. Samples, questions, and other relevant materials
- D. List of subcontractors

Failure to provide the required items or qualified personnel familiar with the project scope and Contract Documents shall result in cancellation and rescheduling of the meeting. No site access or commencement of work will be permitted until the meeting is successfully completed.

Delays resulting from failure to comply with these requirements shall not be grounds for extension of contract time. Contractor shall submit a submittal schedule within 14 days of NTP and identify long lead delegated design items.

SC-2.0 SITE REVIEW

Prior to submitting a proposal, the Contractor shall thoroughly examine the project site, adjacent areas, and access routes. The Contractor shall fully inform themselves of all conditions affecting construction, including delivery, staging, equipment operation, and material handling.

Upon mobilization, the Contractor shall review the site with the Engineer and/or Architect to designate material storage areas.

The Contractor shall verify all dimensions, existing conditions, utilities, trees, and site features prior to construction and shall be responsible for any errors resulting from failure to do so.

SC-2.1 LAYOUT OF WORK

The Contractor shall:

- A. Locate and protect all reference points
- B. Perform all layout work and be responsible for lines, grades, elevations, and

measurements

C. Obtain Engineer and/or Architect approval prior to installation

Errors due to improper layout shall be corrected at no additional cost to the City.

The Contractor shall coordinate with the Parks Department to identify and protect all trees designated to remain. Final layout shall be jointly confirmed in the field by the Contractor and Engineer/Architect.

The Contractor shall coordinate and verify all accessible routes, sidewalk slopes, cross slopes, ramps, boardwalk transitions, playground access routes, detectable warnings, parking areas, and related site improvements to ensure compliance with applicable accessibility requirements, including the Florida Building Code Accessibility provisions and the Americans with Disabilities Act (ADA). Any field conflicts, dimensional discrepancies, grading conflicts, or existing conditions affecting accessibility compliance shall be immediately brought to the attention of the Engineer and/or Landscape Architect prior to construction of the affected work. Costs associated with adjustments necessary to achieve compliance shall be included in the Contract Lump Sum Price.

SC-3.0 SAFETY AND HEALTH STANDARDS

All work shall comply with applicable Local, State, and Federal Occupational Safety and Health Administration (OSHA) standards.

At the end of each workday, the site shall be left in a safe condition. The Contractor shall provide barricades, warning devices, and protection at all hazards including open excavations.

SC-4.0 COLOR AND MATERIAL SELECTIONS

Within thirty (30) calendar days of Notice to Proceed, the Contractor shall submit all proposed materials requiring selection based on color, texture, or appearance, including manufacturer names and product data.

If selections are not submitted within the required timeframe, the Engineer and/or Architect will make selections from approved materials.

SC-5.0 RESPONSIBILITY OF CONTRACTOR

The Contractor shall protect all work, adjacent property, and site features from damage caused by construction operations.

Damage resulting from negligence shall be repaired or replaced at no additional cost to the City.

The Contractor shall be fully responsible for site control and protection throughout construction.

Tree and Plant Protection

All existing trees and plant material designated to remain shall be protected. Work within tree drip lines shall be performed manually or by approved methods.

The Contractor shall be solely responsible for any and all fees, penalties, mitigation costs, replacement requirements, or fines assessed by the City of Tampa pursuant to Chapter 27, Article II (Tree and Landscape Ordinance), or by any other applicable regulatory agency, resulting from damage to, removal of, or unauthorized work within the drip line of protected trees.

Such responsibility shall include, but not be limited to, tree removal permits, mitigation payments, replacement tree requirements, and enforcement actions. This requirement is in addition to, and does not relieve, the Contractor's obligation to replace damaged trees and plant material as specified herein.

Plant Material:

Replace with same species, size, and quantity.

All replacement plant material shall be guaranteed for six (6) months.

SC-6.0 ELECTRICAL SERVICE

The Contractor shall verify and coordinate electrical service locations with the utility provider and Engineer/Architect. Contractor responsible for utility coordination schedule. Contractor shall coordinate all utility applications as required after NTP in order to meet project schedule. Utility delays not a basis for change order unless utility redesign required.

All costs for electrical service—including connections, labor, materials, and equipment—shall be included in the bid.

SC-7.0 SCHEDULING

The Contractor shall submit a detailed construction schedule prior to commencement of work.

The schedule shall:

- Be a horizontal bar chart format
- Include all major work activities
- Show sequencing and coordination

- Align with the Schedule of Values
- Identify weekly progress intervals

The schedule shall comply with Section 4.02 of the Agreement.

SC-8.0 WORKMANSHIP AND MATERIALS

All workmanship and materials shall comply with recognized industry standards.

Conflicts between standards and Contract Documents shall be submitted in writing to the Engineer/Architect for resolution.

Product substitutions or “or equal” requests shall only be considered prior to bid through a formal written request and approval issued by Addendum. No substitutions will be considered after bid opening unless specifically authorized in writing by the Owner. The Contractor shall provide sufficient technical information, product data, samples, test reports, and supporting documentation demonstrating equivalency, as determined by the Engineer, Owner, and Landscape Architect. References to specific manufacturers establish the basis of design, quality, appearance, material compatibility, and performance requirements for the project.

SC-9.0 RECORD DRAWINGS

The Contractor shall maintain a complete and current set of record drawings on-site, updated daily to reflect all work installed.

Record drawings shall include:

- Utilities (storm, sewer, water, irrigation)
- Manholes, inverts + elevations, dimensions, and coordinates
- Roadways, parking, fencing, and sleeves
- Electrical systems
- Building locations
- Hardscape and site features
- Grades / site elevations as required

Failure to maintain updated drawings may result in suspension of work without time extension.

Final Submittal Requirements

At project completion, the Contractor shall provide:

- One (1) electronic set of record drawings
- Four (4) hard copies

Electronic files will be provided by the City in DWG, DWF, or PDF format.

All record surveys (including grades) shall be prepared and certified by a Florida Registered Professional Surveyor and Mapper and shall clearly identify all deviations from the design documents. Contractor will provide an as-built survey at conclusion of construction for use in preparing Record Drawings required by jurisdiction agencies for project certification and close-out. This will be provided to the Project Civil Engineer in order to provide the Engineer's Certificate of Completion of Construction.

SC-10.0 PERMIT REVIEW AND CONTRACTOR RESPONSIBILITY

A. The Contractor shall review all permits and associated documents applicable to the Project, whether specifically listed herein or not, prior to bidding and shall be fully responsible for understanding and complying with all requirements, conditions, and restrictions associated with each permit.

B. The Contractor shall be responsible for:

- Reviewing all permit documents, comments, conditions, and related agency requirements, including all comments, approvals, attachments, revisions, and associated documentation available within the City of Tampa Accela portal online
- Reviewing all plans, specifications, permit records, and associated documentation available through the City of Tampa Accela portal prior to bidding and throughout construction
- Identifying any additional permits, approvals, or authorizations required to complete the Work
- Incorporating all permit requirements, comments, conditions, restrictions, and associated agency requirements into their bid
- Coordinating all work to comply with permit comments, approvals, and conditions
- Obtaining all approvals, inspections, and clearances required under each permit
- Understanding and complying with all requirements associated with the City of Tampa Accela permitting system and coordinating all required submissions, responses, inspections, and closeout documentation as necessary for completion of the Work

C. The following City of Tampa permits are provided for reference and convenience only and shall not be considered a complete list of all applicable permits:

- UTL-26-0000790
- ROW-26-0000014
- BLD-26-0522388
- SPR-25-0002360
- CBO-26-0000022

Upon request, the City of Tampa stamped BLD and SPR document PDF will be provided for reference. Contractors shall independently review all permit records, comments, conditions, attachments, and associated documentation available through the City of Tampa Accela portal.

D. Contractor shall review Permit ROW-26-0000014 for all additional requirements related to Maintenance of Traffic (MOT) and shall incorporate all such requirements, including preparation of a customized MOT Plan, into the Contractor's bid and construction operations.

E. The Contractor shall meet all requirements and conditions identified in the above-listed permits, as well as any additional applicable permits and associated documentation issued by the City of Tampa or other governing agencies, whether identified in the Contract Documents or not. Failure to identify or account for any applicable permit requirements shall not relieve the Contractor of responsibility.

F. All costs associated with complying with permit requirements, including but not limited to permitting, coordination, Maintenance of Traffic (MOT) implementation, inspections, revisions, fees, and construction adjustments, shall be included in the Contractor's bid. The Contractor is advised that certain permits may require additional action, coordination, or supplemental submittals by the awarded Contractor prior to final approval. The Contractor shall familiarize themselves with the status and requirements of each permit prior to bidding and shall account for all associated efforts in their bid. No additional compensation shall be provided.

G. Failure to review or identify applicable permit documents shall not relieve the Contractor of responsibility for full compliance with all permit conditions, nor shall it be grounds for additional compensation or extension of contract time.

SC-11.0 GEOTECHNICAL REPORT REVIEW AND REQUIREMENTS

A. Contractor shall review the prepared Geotechnical Report for the project prior to bidding on the project and become familiar with all project requirements.

B. The report is prepared by Professional Service Industries, Inc., signed and sealed by Courtland Alvies, P.E. (Florida License), and dated December 19, 2024, with an addendum dated February 13, 2025.

C. Contractor shall refer to the Project Geotechnical Engineering Services Report for:

- Percentages of compaction required for all concrete flatwork and footings
- Subgrade preparation requirements
- Groundwater conditions
- All additional geotechnical recommendations impacting construction or required in the civil engineer's plans.

D. Depending on the time of year construction occurs, Contractor may have additional costs for:

- Dewatering
- Soil preparation

as outlined in the Geotechnical Report.

E. All costs associated with complying with the Geotechnical Report, including seasonal conditions, dewatering, soil preparation, compaction, over-excavation, and related work, shall be included in the Contractor's bid. No additional compensation shall be provided. Contractor shall include all incidental costs necessary to achieve the required allowable bearing capacity identified in the Geotechnical Report, including but not limited to over-excavation, soil stabilization, footing enlargement, compaction, dewatering, and minor foundation adjustments required to support the Work. Major unforeseen subsurface conditions materially differing from those identified in the Geotechnical Report shall be addressed pursuant to the Contract Documents and applicable provisions governing differing site conditions.

F. Failure to review the Geotechnical Report shall not relieve the Contractor of responsibility for compliance with its recommendations.

SC-12.0 DELEGATED DESIGN REQUIREMENTS

A. The following elements shall be considered Delegated Design (See CBO-26-0000022) and shall be designed by a Professional Engineer licensed in the State of Florida retained by the Contractor:

- Concrete Boardwalk and Foundations (See Sheet HP502). Contractor shall coordinate with the boardwalk manufacturer's representative identified on Sheet HP502, or approved equal, for preparation of all engineered permit drawings, delegated design submittals, calculations, and permit documents required for permitting and construction. Contractor shall verify the boardwalk manufacturer has the current layout and latest drawings from the Landscape Architect prior to bidding, delegated design, and permit plan preparation.
- Park Pavilion (Shelter Structure) and Foundations (See Sheets HP501 and HP505). Contractor shall coordinate with the pavilion manufacturer's representative identified on Sheet HP601, or approved equal, to prepare all engineered permit drawings and permit documents required for permitting and construction.
- Playground Equipment and Foundations (See Sheets HP401–HP403 & HP601). Contractor shall coordinate with the playground equipment subcontractor and manufacturer's representative identified on Sheet HP601, or approved equal, for preparation of all engineered permit drawings, delegated design submittals, calculations, and permit documents required for permitting and construction. Playground equipment permitting shall be submitted under separate permit unless otherwise approved by the City.
- Light Pole Foundations (See Sheet LL501). Contractor shall coordinate with the pole base manufacturer's representative and light pole foundation supplier identified in the Contract Documents, or approved equal, for preparation of all engineered permit drawings, signed and sealed calculations, delegated design submittals, and permit documents required for permitting and construction. Pole base manufacturers may provide signed and sealed engineering documents for an additional fee, which shall be paid by the Contractor and included in the Contractor's bid. Contractor shall verify all pole base and foundation requirements with the manufacturer prior to delegated design and permit plan preparation. Light pole foundations and anchor bolt assemblies shall be designed and signed/sealed by a Florida Professional Engineer based on the specified pole, luminaire, EPA loading, and applicable wind speeds.
- Fencing, including Custom Propeller Logo Fence Panel (See Sheet HP508 – HP509)

B. Contractor shall be responsible for the complete design, engineering, permitting, fabrication, and installation of all delegated design elements.

C. All delegated design elements shall be signed and sealed by a Professional Engineer as required for permitting.

D. Contractor shall coordinate with all vendors, including but not limited to:

- Playground equipment vendor (See Sheets HP401, HP402, HP403, HP601)
- Boardwalk system manufacturer (See Sheet HP502)
- Light pole foundation supplier (See Sheet LL501)
- Pavilion/shelter manufacturer (See Sheet HP501)

E. Contractor shall submit all structural information and required engineered submittals to the Landscape Architect for review and approval prior to submission to the City of Tampa for permitting purposes. Submittals shall not be forwarded to the City until written approval has been received from the Landscape Architect.

F. The costs for all delegated design, engineering, permitting, and submittals shall be included in the Contractor's bid.

G. Do not deviate from the design intent shown in the Contract Documents during preparation of shop drawings without the expressed written permission of the Landscape Architect.

SC-13.0 SHOP DRAWINGS AND ENGINEERED SUBMITTALS

A. Contractor shall provide shop drawing submittals of all play equipment, play surfacing, concrete boardwalk, fencing (wood and metal) and foundations, custom propeller logo fence panel, light pole foundations, playground communication board, park sign, and park shelter for review and permitting approval prior to fabrication. See Sheet HP601 for additional requirements.

B. All shop drawings, including those for playgrounds (multiple play areas), shall be submitted to the Landscape Architect for review and approval prior to submission to the City for permitting.

C. Contractor shall not submit any documents to the City for permitting until written approval has been received from the Landscape Architect.

D. Contractor shall revise shop drawings and engineered submittals as required to address all review comments from:

- Landscape Architect
- City of Tampa
- Any applicable reviewing agency

E. Contractor shall resubmit revised documents as many times as necessary to obtain approval.

F. All costs associated with shop drawings, revisions, resubmittals, coordination, and additional engineering required to obtain approvals shall be borne solely by the Contractor and shall be included in the Contractor's bid. No additional compensation shall be provided.

G. Delays associated with incomplete, non-compliant, or rejected submittals shall not be grounds for extension of contract time.

SC-14.0 RIGHT-OF-WAY PERMIT AND MAINTENANCE OF TRAFFIC (MOT) REQUIREMENTS

A. Contractor shall coordinate the submittal of a Right-of-Way Permit and shall be responsible for obtaining all approvals and paying all associated fees.

B. Contractor shall review and meet all requirements and conditions outlined under Permit ROW-26-0000014.

C. The Contract Documents do not include a site-specific Maintenance of Traffic (MOT) plan for construction operations. The Contractor shall be solely responsible for preparing, coordinating, permitting, revising, and implementing all MOT plans, traffic control measures, lane closures, pedestrian routing, signage, barricades, flagging operations, temporary protection measures, and other requirements necessary to comply with the City of Tampa, FDOT, and all applicable jurisdictional requirements. The Contractor shall include all costs associated with MOT coordination, phasing, permitting, implementation, maintenance, revisions, inspections, and restoration within the Contract Lump Sum Price. No additional compensation shall be provided for MOT-related work. Contractor shall prepare and submit a customized Maintenance of Traffic (MOT) Plan to meet the requirements of the City of Tampa. Contractor shall maintain safe pedestrian access and emergency access at all times unless otherwise approved in writing by the City.

D. The MOT Plan shall:

- Be project-specific
- Address construction phasing and access
- Include pedestrian and vehicular circulation
- Comply with all City and applicable FDOT standards

E. Contractor shall submit the MOT Plan for review and approval prior to commencement of any work impacting the Right-of-Way.

F. Contractor shall revise and resubmit the MOT Plan as required to address all review comments.

G. All costs associated with preparation, revisions, implementation, and compliance with the MOT Plan shall be included in the Contractor's bid. No additional compensation shall be provided.

H. Delays associated with MOT Plan approval or revisions shall not be grounds for extension of contract time.

SC-15.0 DESIGN AND CONSTRUCTION REQUIREMENTS FOR CONCRETE BOARDWALK

A. Where existing soils cannot be compacted to the Geotechnical recommended 2,500 psf minimum allowable bearing capacity, Contractor shall perform the following:

- Remove soils via air spade
- Coordinate with Natural Resource Department on Air Space Report prior to proceeding
- Compact subgrade
- Place compactable fill or compacted aggregate over geotextile

to achieve required bearing capacity within a 30-inch by 30-inch area.

B. Contractor shall provide compaction testing to the Landscape Architect.

C. Contractor shall review existing site conditions and include all labor and materials required to achieve geotechnical recommendations in the bid.

D. Contractor shall coordinate with Concrete Boardwalk Manufacturer to ensure the manufacturer's specifications are met. See Sheet HP502.

E. Alternative foundation systems may be proposed subject to Landscape Architect and City approval.

SC-16.0 TREE PROTECTION AND ARBORIST REQUIREMENTS

A. General

The Contractor shall retain and consult with an ISA Certified Arborist (Project Arborist) experienced with the requirements of the City of Tampa Natural Resources Department and Chapter 27, Article II (Tree and Landscape Ordinance) throughout all phases of demolition and construction.

B. Project Arborist Responsibilities

The Contractor's Project Arborist shall be responsible for coordination, documentation, and oversight of all work within Tree Protection Zones (TPZ), including but not limited to:

- Coordinating and performing air spading within TPZ. See Sheet TP101 for limits of TPZ.
- Preparing and submitting Air Spade Reports (refer to Sheet 0.5 and permit conditions) to the City of Tampa Natural Resources Department and addressing all review comments
- Providing canopy pruning and root pruning in accordance with Sheet TP101 and ANSI A300 standards
- Obtaining all required tree pruning permits
- Coordinating directly with the City of Tampa Natural Resources Department
- Coordinating with the Park and Recreation Department, as applicable
- Coordinating and approving proposed fence post foundations, boardwalk foundations, and similar improvements within TPZ

C. Tree Protection Zone (TPZ) Foundation Coordination and Root Investigation

Prior to installation of any improvements within the TPZ, the Contractor shall:

1. Stake all proposed fence post, boardwalk, rubber trail, and foundation locations within the TPZ.
2. Perform air spading at each proposed location under the direction of the Project Arborist to expose and evaluate root systems
3. Document findings and submit results to the City of Tampa Natural Resources Department and the Landscape Architect for review and approval

All work within the TPZ shall be performed in accordance with the approved Air Spade Report and all applicable permit conditions.

Where conflicts with structural roots are identified, the Contractor shall revise foundation locations, depths, or installation methods as necessary to avoid or minimize impacts, subject to approval by the City and Landscape Architect.

D. Installation Limitations Within TPZ

All work within the TPZ shall comply with City permit conditions and the following minimum requirements:

- Non-destructive excavation methods (air spading or hand excavation) shall be used; mechanical excavation is prohibited unless approved
- No roots greater than two (2) inches in diameter shall be cut without written approval from the City
- Root pruning shall comply with ANSI A300 standards and be performed under the supervision of the Project Arborist
- Exposed roots shall be protected from damage and desiccation at all times
- Foundations shall be installed to avoid structural roots and may require alternative systems
- No heavy equipment, storage, or vehicular traffic shall occur within TPZ without approved protection measures
- The Project Arborist shall monitor all TPZ work and shall have authority to stop work for non-compliance

E. Permits

Contractor shall obtain all required tree permits and comply with all conditions. Trees removed in the right-of-way require a separate ROWTRE permit.

F. Measurement and Payment

All work associated with tree protection, TPZ compliance, and coordination with the City of Tampa Natural Resources Department shall be included in the Contract Lump Sum Price.

This work includes, but is not limited to:

- Retaining a qualified Project Arborist
- Air spade investigations and reporting
- Staking and layout within TPZ
- Documentation, submittals, and coordination with the City and Landscape Architect
- Compliance with all permit conditions and Chapter 27 requirements
- Non-destructive excavation methods
- Root pruning and protection measures
- Temporary ground protection systems

- Modified or specialty foundation systems required to avoid root impacts
- Adjustments to layout, foundation depth, or installation methods
- Arborist monitoring, reporting, and coordination
- Any delays, inefficiencies, or additional effort required to perform work within TPZ

G. No Additional Compensation

No additional payment will be made for TPZ compliance. All costs are incidental to the Work.

SC-16.1 AIR SPADE INVESTIGATION AND REPORTING

A. Air Spade Reports as necessary shall be submitted to:

- Landscape Architect
- City of Tampa Parks and Recreation Department
- Natural Resource Department

B. Reports shall meet all City requirements.

C. Reports not meeting City requirements shall be rejected and revised at Contractor's cost.

SC-16.2 TREE PROTECTION ZONES (TPZ) ADJUSTMENTS

The Contractor shall retain a qualified arborist who shall coordinate all proposed fence post foundations, boardwalk foundations, and similar structural elements located within the Tree Protection Zone (TPZ) of protected trees with the City of Tampa Natural Resources Department.

Prior to installation, the Contractor shall stake the proposed locations of all foundations and the flexipave rubber trail (See Sheet HP401) within the TPZ. The Contractor's retained arborist shall perform air spading at each proposed foundation location and proposal rubber trail (See Detail 6 Sheet HP503 and location on Sheet HP101) to expose existing root systems and evaluate potential impacts.

The results of the air spade investigation shall be documented and submitted to the City of Tampa Natural Resources Department and the Landscape Architect for review.

All design elements within the TPZ shall be constructed in accordance with the findings of the air spade investigation. Where conflicts with existing roots are identified, the Contractor shall coordinate with the Landscape Architect and the City of Tampa to revise

foundation locations, depths, or installation methods as necessary to avoid or minimize root impacts.

All required adjustments shall be made at no additional cost to the City.

SC-16.3 SPECIAL INSTALLATION LIMITATIONS WITHIN TPZ

All work within the TPZ shall comply with the approved tree protection plan, permit conditions, and applicable provisions of Chapter 27, Article II of the City Code. The following minimum requirements shall apply:

A. Excavation Methods

All excavation within the TPZ shall be performed using non-destructive methods such as air spading or hand excavation. Mechanical excavation, augering, or trenching shall not be permitted unless specifically approved by the City through permit conditions.

B. Root Protection and Pruning

Root pruning shall only be performed where authorized by the City and shall comply with ANSI A300 standards. Unauthorized root cutting or damage to protected trees shall constitute a violation of City permit conditions.

C. Foundation Installation

Foundations within the TPZ shall be installed to avoid impacts to structural roots and shall utilize alternative methods (e.g., helical piles, pin piles, or bridging systems) where required to comply with City permit conditions.

D. Clearances

No roots greater than two (2) inches in diameter shall be cut without prior written approval from the City of Tampa Natural Resources Department, as required by permit conditions.

E. Protection During Construction

All exposed roots shall be protected in accordance with City standards and permit conditions, including maintaining moisture and preventing mechanical damage.

F. Equipment Restrictions

No equipment, storage, or vehicular traffic shall occur within the TPZ except as allowed under approved permit conditions. Approved access methods shall include ground protection measures.

G. Arborist Oversight

The Contractor's retained arborist shall monitor all work within the TPZ to ensure compliance with City permit conditions and shall coordinate directly with the City as required.

SC-17.0 CONTRACT DOCUMENT COORDINATION

In the event of conflict between plans and the Special Conditions, the more stringent requirement shall govern.

SC-18.0 IRRIGATION SERVICE LINE

Contractor shall increase the service line size for the 65 LF of PVC on Sheet C-6-1 to 2”.

SC-19.0 HUBERT AVE PIPE MAINTENANCE

Contractor shall clean the existing 12-inch stormwater pipe within the Hubert Ave right-of-way starting near the southern end of the park boundary and extending to Woodlawn Ave. Contractor shall remove all sediment, debris, and obstructions and restore positive drainage to the outfall. Cleaning shall be performed by jetting, vacuum, or other approved methods without damaging the pipe. All materials shall be properly collected and disposed of off-site. Prevent discharge of debris into the storm system or receiving waters. Verify the pipe is free-flowing upon completion; CCTV inspection shall be performed if directed. Work shall comply with applicable requirements of the City of Tampa.

SC-20.0 PLAYGROUND EQUIPMENT AND SURFACING SPECIFICATIONS

SC-20.1. GENERAL

A. Provide all labor, materials, and equipment for a complete, code-compliant playground installation, including equipment, footings, and protective surfacing.

B. Work shall comply with the latest editions of:

- ASTM International (ASTM F1487, F1292, F1951)
- U.S. Consumer Product Safety Commission Public Playground Safety Handbook
- ADA accessibility requirements

C. Contractor shall employ a current Certified Playground Safety Inspector (CPSI) certified by the National Recreation and Park Association.

SC-20.2. SUBMITTALS (FOR PERMIT + CONSTRUCTION)

A. Playground layout plan (to scale) indicating:

- Equipment locations
- Use zones
- Fall heights for all components

- Surfacing extents and thicknesses
- B. Product data for all equipment and surfacing systems
- C. Manufacturer installation details and footing requirements
- D. Surfacing compliance documentation:
- ASTM F1292 (impact attenuation)
 - ASTM F1951 (accessibility)
- E. PIP Surfacing Shop Drawings:
- Plan layout showing color pattern and geometry
 - Dimensions and transitions
 - Identification of three (3) proposed colors
 - Layout shall match design intent shown in construction drawings
- F. Color samples for PIP surfacing
- G. Shop drawings signed/sealed if required by local jurisdiction
- H. CPSI certification

SC-20.3. PLAYGROUND EQUIPMENT

- A. Equipment shall comply with ASTM F1487.
- B. Install per manufacturer's specifications, including footings and anchorage.
- C. Provide required use zones and clearances for all equipment.
- D. Contractor shall verify layout dimensions and field conditions prior to installation.

SC-20.4. PROTECTIVE SURFACING

- A. Provide safety surfacing within all required use zones.
- B. Surfacing systems (do not substitute):
- Engineered Wood Fiber (EWF) as shown in plans
 - Poured-in-Place (PIP) rubber surfacing as shown in plans
- C. Surfacing shall:
- Meet ASTM F1292 for impact attenuation at actual equipment fall heights

- Meet ASTM F1951 for accessibility where required

SC-20.4.1 ENGINEERED WOOD FIBER (EWF)

- Install to minimum compacted depth required for fall height (typically 9"–12")
- Provide containment edging and geotextile separator where indicated
- Install over properly prepared and drained subgrade

SC-20.4.2 POURED-IN-PLACE (PIP)

- Two-layer system (SBR base + EPDM wear course)
- Install to thickness required for fall height compliance
- Provide smooth, seamless, and properly sloped surface (1–2% min.)

Design and Color Requirements:

- PIP surfacing shall match the design and layout shown in the construction drawings
- Provide three (3) colors as indicated on plans
- Colors shall be submitted to the Landscape Architect for review and approval prior to ordering
- Submit shop drawings clearly illustrating color layout, pattern, and transitions
- Installed surfacing shall match approved shop drawings and design intent

SC-20.5. CRITICAL COORDINATION REQUIREMENTS

- A. Contractor shall determine and verify maximum fall heights for installed equipment.
- B. Surfacing thickness shall be based on actual installed conditions, not assumed values.
- C. Contractor is responsible for ensuring equipment and surfacing function as a complete compliant system.
- D. Maintain all required use zones and clearances per ASTM F1487.

SC-20.6. PERMITTING – CITY REQUIREMENTS

- A. Contractor shall prepare a complete permit submittal package and submit to the Landscape Architect for review and approval prior to submission.
- B. Permit package shall include, at a minimum:
 - Dimensioned playground layout plan

- Equipment cut sheets with fall heights clearly identified
- Surfacing specifications and thicknesses tied to fall heights
- Footing details and anchorage
- ADA accessibility compliance information
- PIP surfacing layout and color design consistent with construction drawings
- Any required signed/sealed drawings

C. No fabrication, ordering, or installation shall occur prior to approval and permit submission.

D. Contractor responsible for all fees, revisions, and approvals.

E. No work shall commence until permit has been issued.

SC-20.7. INSTALLATION

A. Install all components in accordance with manufacturer instructions and referenced standards.

B. Coordinate installation to avoid conflicts with utilities, drainage, and site features.

C. Protect existing improvements; repair damage at Contractor's expense.

SC-20.8. INSPECTION AND ACCEPTANCE

A. Provide post-installation inspection by CPSI-certified individual.

B. Submit written certification of compliance.

C. Coordinate City inspections.

D. Correct deficiencies prior to final acceptance.

SC-20.9. WARRANTY

A. Provide manufacturer warranties for equipment and surfacing.

B. Provide minimum 1-year workmanship warranty.

SC-21.0 – CAST-IN-PLACE CONCRETE PERIMETER CURB

(Poured-in-Place Playground Safety Surface Restraint)

A. Scope

Contractor shall furnish all labor, materials, equipment, and incidentals necessary to

construct a cast-in-place concrete perimeter curb around the poured-in-place playground safety surface, complete and in place, as shown on the plans and specified herein.

B. Reference

Curb shall be constructed in accordance with Detail 5 on Sheet HP503, in addition to the requirements of this specification. In the event of a conflict, the more stringent requirement shall govern.

C. Applicable Standards

All work shall comply with the latest editions of the following, as applicable:

- American Concrete Institute (ACI 301, ACI 318, ACI 305R, ACI 308)
- ASTM International (ASTM C94, C150, C33, C494, A615)
- Florida Department of Transportation Standard Specifications (latest edition)
- Requirements of the City of Tampa

D. Materials

1. Concrete

- Minimum compressive strength: 3,000 psi at 28 days
- Natural gray color
- Slump: 3"-5"
- Admixtures: ASTM C494 water reducers permitted; no calcium chloride

2. Reinforcing Steel

- Two (2) continuous #4 bars, ASTM A615, Grade 60
- Maintain minimum 3-inch cover at soil contact

E. Subgrade Preparation

- Subgrade shall be compacted to 98% maximum dry density (ASTM D1557)
- Remove unsuitable materials and proof-roll prior to placement

F. Formwork and Placement

- Curb dimensions: 6" wide x 12" deep
- Forms shall be true to line and grade and adequately braced

- Concrete shall be placed continuously and consolidated to eliminate voids
- Coordinate elevations with adjacent poured-in-place safety surfacing to ensure proper containment and drainage

G. Finish

- Provide light broom finish perpendicular to curb alignment
- Tool edges with 1/2-inch radius

H. Jointing

- Provide sawcut control joints at 5'-0" on center
- Sawcut depth: minimum 3 inches (1/4 depth)
- Provide expansion joints at maximum 50 LF intervals and at structures, unless otherwise shown in Detail 5 on Sheet HP503

I. Curing and Protection

- Cure in accordance with ACI 308
- Protect from premature drying, rainfall, and damage

J. Hot Weather Requirements (Tampa, Florida)

- Comply with ACI 305R
- Implement evaporation control measures during high temperatures

K. Tolerances

- Alignment: $\pm 1/4$ " in 10 feet
- Elevation: $\pm 1/4$ "
- Section dimensions: $\pm 1/2$ "

L. Measurement and Payment

- Included in the Contract Lump Sum Price
- Includes all excavation, subgrade prep, reinforcement, forming, placement, finishing, jointing, curing, and incidentals

M. Coordination

- Coordinate with playground surfacing installer to ensure proper interface and edge restraint
- Verify layout and all play equipment fall zones with equipment installer prior to installation.

SC-22.0 FLEXI-PAVE SURFACING SYSTEM

SC-22.1 GENERAL

A. Contractor shall furnish all labor, materials, equipment, base preparation, and incidentals necessary to provide complete Flexi-Pave surfacing systems at locations shown on the plans and material schedule.

B. Flexi-Pave surfacing shall consist of:

- Flexi-Pave HD2000 by K.B. Industries, Inc.
- Or approved equal

C. Refer to Sheet HP601 – “Paving and Materials Schedule.”

D. Surface shall consist of a porous flexible paving system installed over compacted No. 57 stone base in accordance with manufacturer recommendations and approved submittals.

SC-22.2 SUBMITTALS

A. Submit manufacturer product data, installation instructions, and maintenance recommendations.

B. Submit color samples for review and approval by the Landscape Architect prior to ordering materials.

C. Submit shop drawings indicating:

- Layout and dimensions
- Edge conditions and transitions
- Proposed thicknesses
- Base preparation requirements
- Drainage considerations

D. Submit manufacturer certification indicating compliance with manufacturer installation requirements.

E. Any proposed equal shall be submitted in writing to the Landscape Architect for review and approval prior to fabrication or installation and shall include product data, performance information, references, and physical samples.

SC-22.3 INSTALLATION

- A. Install Flexi-Pave system in accordance with manufacturer's written specifications and recommendations.
- B. Contractor shall supply and install compacted No. 57 stone base material as indicated in details and manufacturer requirements.
- C. Subgrade shall be properly compacted, graded, and prepared to provide positive drainage and stable support.
- D. Coordinate all installation within Tree Protection Zones (TPZ) with the Project Arborist and City of Tampa Natural Resources Department requirements.
- E. Contractor shall provide ISA Certified Arborist air spade investigation and reporting for all work within TPZ to minimize impacts to structural roots.
- F. Finished surface shall be smooth, uniform, free of depressions, and properly transitioned to adjacent paving and site elements.

SC-22.4 WARRANTY

- A. Provide manufacturer standard warranty.
- B. Contractor shall repair or replace defective work at no additional cost to Owner during warranty period.

SC-23.0 INTEGRAL COLORED CONCRETE PAVING

SC-23.1 GENERAL

- A. Contractor shall furnish all labor, materials, reinforcement, finishing, curing compounds, sealers, jointing, and incidentals necessary to provide integral colored concrete paving as shown on the plans and material schedule.
- B. Integral colored concrete shall be:
 - Scofield integral colored concrete system
 - Or approved equal
- C. Refer to Sheet HP601 – "Paving and Materials Schedule."
- D. Concrete paving shall consist of:
 - 4-inch thick FDOT Class I concrete (3,000 psi after 30 days)
 - 6x6 W2.1xW2.1 welded wire fabric reinforcement
 - Integral color admixture

- Broom finish
- Scofield Cureseal 700 solvent-based sealer

SC-23.2 SUBMITTALS

A. Submit manufacturer product data for:

- Integral color system
- Sealer products
- Admixtures
- Curing compounds

B. Submit minimum three (3) color samples for review and approval by the Landscape Architect prior to placement.

C. Submit proposed jointing layout if requested by Landscape Architect.

D. Any proposed equal shall be submitted in writing to the Landscape Architect for review and approval prior to installation and shall include product data, technical information, and physical samples.

SC-23.3 MATERIALS

A. Concrete

- FDOT Class I concrete
- Minimum compressive strength: 3,000 psi at 28 days
- Medium gray cement
- Broom finish

B. Reinforcement

- 6x6 W2.1xW2.1 welded wire fabric

C. Integral Color

- Scofield integral color admixture
- Or approved equal

D. Sealer

- Scofield Cureseal 700 solvent-based cure and seal
- Or approved equal

SC-23.4 INSTALLATION

A. Install integral colored concrete in accordance with manufacturer recommendations and approved submittals.

- B. Maintain uniform batching, placement, finishing, and curing procedures throughout all colored concrete work.
- C. Provide control joints and expansion joints as indicated on plans and details.
- D. Protect concrete from staining, discoloration, uneven curing, and construction damage.
- E. Apply Scofield Cureseal 700 in accordance with manufacturer recommendations after concrete finishing and curing operations.
- F. Finished surfaces shall exhibit uniform color, texture, and appearance acceptable to the Landscape Architect.

SC-23.5 CLEANING AND PROTECTION

- A. Protect completed colored concrete from staining, tire marks, construction traffic, and damage until final acceptance.
- B. Replace or repair unacceptable colored concrete surfaces as directed by Landscape Architect at no additional cost to Owner.

END OF SPECIAL CONDITIONS SECTION

SECTION 26 56 19 PARK AREA LIGHTING

PART 1 – GENERAL

1.1 DESCRIPTION

A. Furnish all labor, materials, equipment, poles, luminaires, foundations, power pedestals, conduit, wiring coordination, controls, hardware, and incidentals necessary to provide complete exterior park lighting systems as indicated on the plans and lighting schedule.

B. Work shall include, but not be limited to:

- LED area lighting fixtures
- Light poles and foundations
- Power pedestal with GFCI devices
- Photocell and timer controls
- Electrical handholes and raceways
- Coordination with electrical service and panel systems
- All mounting hardware, anchorage, and accessories required for complete installation

C. Refer to Sheet LL100 – “Landscape Lighting Plan” and lighting schedule for fixture selection and aesthetics.

D. Refer to Electrical Sheets E000, ES100, and E600 for controls, power / conduit / wiring / service.

1.2 RELATED REQUIREMENTS

A. Drawings and General Conditions of the Contract.

B. Electrical drawings and specifications.

C. Concrete foundations and pole base details.

D. Applicable City of Tampa and utility provider requirements.

E. Delegated design and engineered submittal requirements indicated elsewhere in the Contract Documents.

F. Contractor shall include all bends, offsets, rerouting, directional changes, hand excavation, and field adjustments necessary to avoid utilities and tree protection zones.

G. Directional boring may be utilized subject to approval of the Landscape Architect and Project Arborist.

1.3 SUBMITTALS

A. Contractor shall submit shop drawings and product data for all lighting fixtures, poles, power pedestals, controls, and accessories prior to fabrication or installation.

B. Submit:

- Manufacturer specifications
- Fixture photometric data
- Pole and foundation information
- Finish samples
- Color samples
- Wiring and connection requirements
- Mounting and anchoring details
- Manufacturer installation instructions

C. Shop drawings shall indicate:

- Fixture locations and mounting heights
- Pole foundation requirements
- Fixture orientation and aiming
- Power pedestal mounting details
- Electrical coordination requirements
- Proposed substitutions or approved equals

D. Contractor shall submit signed and sealed engineering calculations and delegated design submittals for light pole foundations as required for permitting.

E. Contractor shall verify all final fixture finishes, pole finishes, and colors with the Landscape Architect prior to ordering materials.

F. Any substitutions shall be submitted in writing to the Landscape Architect and accompanied by product data, photometric information, and physical samples for review and approval prior to fabrication or installation.

1.4 QUALITY ASSURANCE

A. All fixtures and equipment shall be installed in accordance with manufacturer recommendations and approved shop drawings.

B. Installation shall comply with:

- National Electrical Code (NEC)
- Applicable State, County, and City codes
- Utility provider requirements

C. Contractor shall coordinate all permitting, inspections, and approvals required for lighting installation.

D. Final fixture aiming and adjustments shall be performed at night in the presence of the Owner's Representative and/or Landscape Architect.

E. Contractor shall provide all required anchors, bolts, fasteners, fittings, brackets, sleeves, inserts, touch-up coatings, and accessories necessary for complete installation whether specifically indicated or not.

F. Any exposed fasteners, scratches, abrasions, field welds, or damaged finishes shall be repaired using matching manufacturer-recommended touch-up coating or paint.

PART 2 – PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Products shall be as scheduled or approved equal.

B. Basis of Design Manufacturers:

- Landscape Forms
- Pedoc
- Approved equal manufacturers

2.2 LED AREA LIGHTS – 16 FOOT HEIGHT

A. Fixture Type: LED Area Light.

B. Basis of Design:

- Landscape Forms FGP Area Light
- Product No. AG-500L5-056F-30K-UV1-16-TW1-FOG
- Or approved equal

C. Mounting Height:

- 16 feet above finished grade

D. Finish:

- Manufacturer standard finish as approved by Landscape Architect

E. Provide complete fixture assembly including pole, mounting hardware, drivers, and accessories required for operation.

2.3 LED AREA LIGHTS – 12 FOOT HEIGHT

A. Fixture Type: LED Area Light.

B. Basis of Design:

- Landscape Forms FGP Area Light
- Product No. AG-500L3-056F-30K-UV1-12-TW1-FOG
- Or approved equal

C. Mounting Height:

- 12 feet above finished grade

D. Finish:

- Manufacturer standard finish as approved by Landscape Architect

E. Provide complete fixture assembly including pole, mounting hardware, drivers, and accessories required for operation.

2.4 POWER PEDESTAL

A. Basis of Design:

- Pedoc power pedestal
- Catalog No. 5P42-C-HT-B-140
- Or approved equal

B. Pedestal shall include:

- 5-inch x 5-inch pedestal
- 42-inch height
- Hinged cover
- 20-amp GFCI device mounting plate
- Stainless steel construction
- Powder-coated black finish

C. Mount on 18-inch x 18-inch x 4-inch thick concrete pad.

2.5 MATERIALS AND FINISHES

A. Poles, fixtures, and pedestal components shall be factory-finished and suitable for exterior coastal Florida exposure conditions.

B. Contractor shall provide all touch-up coatings and repair materials required for complete installation.

C. All exposed hardware shall be stainless steel or manufacturer-recommended corrosion-resistant materials.

PART 3 – EXECUTION

3.1 INSTALLATION

- A. Install all lighting fixtures, poles, controls, conduits, raceways, pedestals, and accessories in accordance with manufacturer recommendations and approved shop drawings.
- B. Contractor shall provide photocell, timer, and meter-controlled lighting systems as indicated on the plans.
- C. Contractor shall coordinate electrical service, metering, panel locations, and controls with the Electrical Engineer and Owner's Representative.
- D. Install raceways as required and indicated on plans.
- E. Coordinate all lighting installation with utilities, irrigation systems, drainage structures, sidewalks, paving, tree protection zones, and other site improvements.
- F. Contractor shall coordinate all light pole foundation requirements with the pole manufacturer and foundation supplier prior to delegated design and permit preparation.
- G. Pole base manufacturers may provide signed and sealed engineering documents for an additional fee, which shall be paid by the Contractor and included in the Contractor's bid.
- H. Contractor shall verify all dimensions and field conditions prior to installation.
- I. Contractor shall include all bends, offsets, rerouting, directional changes, hand excavation, and field adjustments necessary to avoid utilities and tree protection zones.

3.2 FIELD ADJUSTMENTS AND AIMING

- A. Final fixture aiming and adjustments shall occur at night with the Owner's Representative present for review and approval.
- B. Adjust fixtures to minimize glare and spill lighting onto adjacent properties while maintaining intended illumination levels.

3.3 CLEANING AND PROTECTION

- A. Remove all debris, packaging, excess materials, and temporary protections upon completion of installation.
- B. Protect installed lighting equipment from damage during construction.
- C. Replace damaged fixtures, poles, coatings, wiring components, or accessories at no additional cost to Owner.

3.4 WARRANTY

A. Contractor shall provide minimum one (1) year warranty on all lighting installation, labor, and equipment due to faulty workmanship or equipment failure.

B. Manufacturer warranties shall also be provided for all fixtures and components.

END OF SECTION 26 56 19

SECTION 32 30 00 SITE FURNISHINGS

PART 1 – GENERAL

1.1 DESCRIPTION

A. Furnish all labor, materials, equipment, hardware, footings, anchorage, and incidentals necessary to provide complete site furnishings as indicated on the plans and schedules.

B. Site furnishings shall include, but are not limited to:

- Bike racks
- Picnic tables
- ADA picnic tables
- Benches
- Trash receptacles
- Drinking fountain and bottle filler
- Park shelter
- Bollards
- Park signage
- Communication board
- Hand sanitizing station

C. Site Furnishings Schedule reference: Sheet HP601 – “Finishes and Furnishings.”

1.2 RELATED REQUIREMENTS

A. Drawings and General Conditions of the Contract.

B. Concrete pads and foundations.

C. Electrical coordination for site furnishings requiring utility connections.

1.3 SUBMITTALS

A. Contractor shall submit shop drawings and product data for all site furnishings prior to fabrication or installation.

B. Submit:

- Manufacturer specifications
- Catalog cuts
- Finish samples
- Color samples
- Anchoring details

Foundation requirements
Installation instructions

- C. Furnishing anchoring details shown on plans are diagrammatic and intended to indicate design intent only. Contractor shall coordinate final anchoring requirements with manufacturer recommendations and submit for approval prior to installation.
- D. Any substitutions shall be submitted in writing to the Landscape Architect and accompanied by physical samples for review and approval prior to fabrication or installation.
- E. Contractor shall verify all final colors, finishes, and materials with Owner's Representative prior to ordering.

1.4 QUALITY ASSURANCE

- A. All materials and furnishings shall be installed in accordance with manufacturer recommendations and approved shop drawings.
- B. Contractor shall protect all furnishings from damage prior to final acceptance.
- C. Contractor shall coordinate all utility connections and required permits associated with site furnishings.
- D. Contractor shall provide all required anchors, bolts, screws, hardware, fasteners, fittings, and accessories necessary for complete installation whether specifically indicated or not.
- E. Any exposed fasteners, hardware, field welds, scratches, abrasions, or damaged finishes shall be repaired and painted with matching colored paint or touch-up coating as recommended by the manufacturer.

PART 2 – PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

- A. Products shall be as scheduled or approved equal.
- B. Basis of design manufacturers include:
 - Dumor, Inc.
 - Most Dependable Fountains, Inc.
 - Traffic Guard
 - Poligon
 - Approved equal manufacturers

2.2 SITE FURNISHINGS

A. Bike Rack (F-1)

Powder-coated bike rack for embedment mount.

Dumor, Inc. Model #290-00/S-1.

Color: TBD.

Install with concrete footings and crushed rock base in accordance with manufacturer requirements.

B. Round Metal Picnic Table (F-2)

42-inch diameter steel picnic table with four seats.

Dumor, Inc. Model #101-40.

Color: Black.

Surface-mounted installation.

C. ADA Round Metal Picnic Table (F-3)

42-inch diameter ADA steel picnic table with three seats.

Dumor, Inc. Model #101-30.

Color: Black.

Surface-mounted installation.

D. ADA Picnic Table (F-4)

ADA picnic table with recycled plastic components.

Dumor, Inc. Model #77-68-1PL.

Recycled plastic color: Walnut.

Frame finish: Powder-coated black.

Surface-mounted installation.

E. Kids Picnic Table (F-5)

Four-person children's picnic table.

Dumor, Inc. Model #65-651-4PL.

Recycled plastic color: Walnut.

Frame finish: Powder-coated black.

Surface-mounted installation.

F. Park Bench (F-6)

Six-foot cast bench with optional center armrest.

Dumor, Inc. 58 Series with Model 58 armrest.

Steel seat construction.

Color: Black.

Surface-mounted installation.

G. Trash Receptacle (F-7)

Thirty-two gallon steel receptacle.

Dumor, Inc. Model #84-32.

Color: Black.

Surface-mounted installation.

H. ADA Drinking Fountain and Bottle Filler (F-8)

ADA accessible drinking fountain and bottle filler.

Most Dependable Fountains, Inc. Model #10145 SMSSFA (Front Approach).

Finish: Stainless steel.

Coordinate shallow drain well and water service connection with civil and plumbing plans.

I. Park Signage (F-9)

Park signage as detailed on drawings.

Contractor shall provide shop drawings for approval prior to fabrication.

J. Park Shelter (F-10)

Two-tiered hexagonal shelter; 24-foot Deluxe Oxford Poligon.

Shelter shall include concrete slab with fibermesh reinforcement.

Owner-purchased, contractor-installed.

Coordinate electrical requirements with electrical plans.

Provide engineered shop drawings and foundation design.

K. Wood Park Bollards (F-11)

Wood bollards as detailed on plans.

Install in accordance with details.

L. Collapsible Bollards (F-12 and F-16)

Traffic Guard collapsible bollards, Model #LPHDHB.

Carbon steel construction with powder-coated black finish.

Custom color as approved by Landscape Architect.

Install per manufacturer requirements.

Bollards shall collapse toward street and away from sidewalk areas.

One (1) Concrete pier foundations per manf. detail.

Five (5) Surface Mount per manf. detail.

M. Hand Sanitizing Station (F-13)

Hand sanitizing station mounted to pavilion post.
Install per manufacturer recommendations.

N. Park Rules Signage (F-14)

Welcome/rules signs and service animal signs as indicated on plans.
Provide shop drawings and mounting details for approval.

O. Communication Board (F-15)

Communication board with black posts.
Provide shop drawings for review and approval prior to fabrication.

PART 3 – EXECUTION

3.1 INSTALLATION

A. Install all site furnishings plumb, level, secure, and in accordance with manufacturer recommendations and approved shop drawings.

B. Coordinate all site furnishing locations with pavement joints, accessibility requirements, utilities, lighting, irrigation, and adjacent improvements.

C. Surface-mounted items shall be securely anchored to concrete pads with stainless steel anchors unless otherwise approved.

D. Furnishings requiring embedment or footings shall be installed with concrete foundations sized in accordance with final approved shop drawings and manufacturer requirements.

E. Contractor shall coordinate all electrical and plumbing connections required for drinking fountains, shelter, or other furnished items requiring utilities.

F. Contractor shall provide all required fasteners, anchors, hardware, fittings, brackets, sleeves, inserts, and accessories required for complete installation.

G. Contractor shall repair all scratches, abrasions, damaged coatings, exposed fasteners, mounting fasteners, and field-applied modifications using matching paint or manufacturer-recommended touch-up coating.

3.2 CLEANING AND PROTECTION

A. Remove all debris, packaging, and excess materials upon completion of installation.

B. Protect installed furnishings from damage until final acceptance.

C. Replace damaged or defective furnishings at no additional cost to Owner.

3.3 MEASUREMENT AND PAYMENT

A. Payment for site furnishings shall include all labor, materials, hardware, coatings, anchorage, concrete foundations, utility coordination, shop drawings, touch-up paint, fasteners, and incidentals required for complete installation.

END SECTION 32 30 00

SECTION 32 31 13 WOOD SHADOWBOX FENCING

PART 1 – GENERAL

1.1 DESCRIPTION

- A. Furnish all labor, materials, equipment, and incidentals required to provide complete wood shadowbox fencing as shown on the plans and details.
- B. Fence shall include pressure-treated wood posts, rails, pickets, concrete footings, stainless steel hardware, finishes, and all accessories required for a complete installation.
- C. Fence detail reference: Sheet HP509 – “6’ High Wood Shadowbox Fencing.”

1.2 RELATED REQUIREMENTS

- A. Drawings and General Conditions of the Contract.
- B. Applicable City of Tampa codes and permitting requirements.
- C. Tree protection requirements, arborist coordination requirements, and Tree Protection Zone (TPZ) requirements indicated elsewhere in the Contract Documents.

1.3 SUBMITTALS

- A. Contractor shall submit shop drawings and product data to the Landscape Architect for review and approval prior to fabrication or installation.

- B. Submit manufacturer data for:

- Lumber treatment
- Fasteners and hardware
- Stain and sealer products

- C. Shop drawings shall indicate:

- Fence layout
- Post spacing
- Fence dimensions
- Connection details
- Hardware
- Stain color

Proposed adjustments associated with tree protection requirements, if applicable

- D. Contractor shall verify all final materials and colors with the Owner’s Representative prior to installation.

1.4 QUALITY ASSURANCE

- A. All lumber shall be pressure-treated and suitable for exterior exposure.
- B. Pressure-treated posts shall be rated for ground contact, minimum AWPA UC4A.
- C. All work shall be installed plumb, true to line, and in accordance with accepted industry standards.

1.5 MOCK-UP PANEL

- A. Prior to full fabrication and installation, Contractor shall construct one (1) mock-up panel of the wood shadowbox fence for review and approval by the Landscape Architect and/or City of Tampa Parks and Recreation Department.
- B. Mock-up panel shall include representative materials, hardware, stain color, post, rails, fence boards, spacing, and overall construction methods.
- C. Mock-up panel shall be a minimum of one complete fence bay including one full post-to-post section.
- D. Approved mock-up shall serve as the quality standard for the remainder of the work.
- E. Mock-up panel may remain as part of the completed work if approved and undamaged.
- F. Contractor shall revise and reconstruct mock-up panel as required until acceptable to the Landscape Architect and/or Parks and Recreation Department at no additional cost to the Owner.

PART 2 – PRODUCTS

2.1 MATERIALS

A. Posts

- Posts shall be nominal 6-inch by 6-inch pressure-treated pine.
- Posts shall be pressure treated for ground contact applications in accordance with AWPA UC4A minimum requirements.
- Posts shall be installed plumb in concrete footings utilizing steel stirrups embedded in concrete.

B. Rails

- Rails shall be nominal 2-inch by 4-inch pressure-treated pine.
- Provide three horizontal rails unless otherwise shown on plans/details.

C. Fence Boards

Fence boards shall be nominal 1-inch by 6-inch pressure-treated pine select grade.
Fence shall be shadowbox style with alternating boards on opposite sides of rails.

D. Hardware

All hardware, bolts, washers, screws, connectors, and fasteners shall be marine-grade stainless steel.

Provide metal through-bolts with washers at rail-to-post connections.

Steel stirrups shall be hot-dip galvanized or stainless steel.

E. Concrete

Concrete footings shall be cast-in-place normal-weight concrete with minimum compressive strength of 3,000 psi at 28 days.

Footings shall extend to dimensions shown on details and below finished grade as required for stability.

F. Finish

All wood members shall receive Cabot Siding & Fence Solid Color Stain and Sealer.

Final color shall be verified with Owner's Representative prior to application.

PART 3 – EXECUTION

3.1 INSTALLATION

A. Install fencing at locations shown on the plans.

B. Fence height shall be 6 feet above finished grade.

C. Post spacing shall not exceed 8 feet on center unless otherwise indicated.

D. Provide concrete footings with 6-inch gravel base beneath footing.

E. Pitch top of concrete footing surface to drain water away from posts.

F. Provide approximately 1/2-inch air space beneath wood post base.

G. Install all posts plumb and aligned.

H. Install boards uniformly spaced and aligned to create consistent shadowbox appearance.

I. Contractor shall field verify all dimensions and site conditions prior to fabrication and installation.

J. Contractor shall coordinate all fence post locations within Tree Protection Zones (TPZ) with the Project Arborist and Owner's Representative prior to installation.

K. Contractor shall stake and/or flag all proposed fence post locations to identify locations requiring air spade investigation by the Project Arborist.

L. Project Arborist shall perform air spading at designated locations to identify structural roots and potential conflicts associated with fence post foundations.

M. Contractor shall coordinate all post locations and any required field adjustments with the Project Arborist and Owner's Representative based on arborist recommendations and air spade investigation reports.

N. Fence post locations and spacing may require adjustment in the field to avoid impacts to structural roots and comply with City of Tampa Natural Resources Department requirements.

O. All costs associated with coordination, staking, air spading, layout revisions, field adjustments, and compliance with TPZ requirements shall be included in the Contract Lump Sum Price.

3.2 PROTECTION

A. Protect fencing from damage during construction operations.

B. Replace damaged, warped, split, or improperly installed materials at no additional cost to Owner.

3.3 CLEANING

A. Remove excess materials, debris, spoils, and temporary materials from the site upon completion.

B. Leave fence and adjacent areas clean and ready for acceptance.

3.4 MEASUREMENT AND PAYMENT

A. Wood shadowbox fencing shall be measured by the linear foot or as indicated in the Material Schedule.

B. Payment shall include all labor, materials, hardware, concrete footings, finishes, excavation, mock-up panel, staking, arborist coordination, air spading coordination, layout revisions, and all incidentals necessary for a complete installation.

END OF SECTION 32 31 13

SECTION 32 31 19 DECORATIVE METAL FENCING AND GATES

PART 1 – GENERAL

1.1 DESCRIPTION

A. Furnish all labor, materials, equipment, hardware, footings, coatings, and incidentals necessary to provide complete decorative metal fencing and gates as indicated on the plans and schedules.

B. Work shall include:

4-foot-high decorative metal picket fencing

6-foot-high decorative metal picket fencing

Decorative double swing gates

Custom metal propeller logos

KnoxBox installation at gate

Posts, footings, fittings, hardware, and accessories required for complete installation

C. Fence and Gate Schedule reference: Sheet HP601 – “Finishes and Furnishings.”

1.2 RELATED REQUIREMENTS

A. Drawings and General Conditions of the Contract.

B. Concrete footings and foundations.

C. Applicable City of Tampa permitting requirements.

D. Tree protection requirements, arborist coordination requirements, and Tree Protection Zone (TPZ) requirements indicated elsewhere in the Contract Documents.

1.3 SUBMITTALS

A. Contractor shall submit shop drawings and product data for all fencing and gate systems prior to fabrication and installation.

B. Shop drawings shall include:

Fence elevations

Gate elevations

Post spacing

Post sizes

- Rail profiles
- Picket spacing
- Gate hardware
- Latching systems
- Hinges
- Footing sizes
- Anchoring details
- Finish and color information
- KnoxBox mounting details
- Custom logo attachment details
- Proposed field adjustments associated with tree protection requirements, if applicable

C. Submit manufacturer specifications and installation instructions for all fencing and gate components.

D. Submit color samples and finish samples for approval prior to fabrication.

E. Contractor shall verify all final finishes and colors with Owner's Representative prior to ordering materials.

1.4 QUALITY ASSURANCE

A. Fence manufacturer shall have a minimum of five (5) years experience manufacturing ornamental metal fence systems of similar size and scope.

B. All fencing and gates shall be installed plumb, level, true to line, and in accordance with manufacturer recommendations and approved shop drawings.

C. Contractor shall provide all required fasteners, anchors, fittings, brackets, sleeves, and accessories required for complete installation whether specifically indicated or not.

D. Any exposed fasteners, field welds, scratches, abrasions, or damaged coatings shall be repaired using matching manufacturer-recommended touch-up coating or paint.

PART 2 – PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Basis of Design:

- Ameristar Montage Plus

- Approved equal

2.2 DECORATIVE METAL FENCING

A. Four-Foot Decorative Metal Fence (GF-1)

Fence system shall be Ameristar Montage Plus ornamental metal fence or approved equal.

Fence height shall be 4 feet.

Fence shall include:

Three rails

Classic style pickets

Double ring adornment option

Color shall be black powder-coated finish.

Contractor shall verify final fence layout and quantities in field.

B. Six-Foot Decorative Metal Fence (GF-2)

Fence system shall be Ameristar Montage Plus ornamental metal fence or approved equal.

Fence height shall be 6 feet.

Fence shall include:

Three rails

Classic style pickets

Color shall be black powder-coated finish.

2.3 DECORATIVE METAL GATES

A. Twelve-Foot Double Swing Gate (GF-3)

Gate shall match adjacent fence system.

Gate shall be Ameristar Montage Plus double swing gate or approved equal.

Gate height shall be 4 feet.

Opening width shall be 12 feet.

Gate shall include:

Three rails

Classic style

Double ring adornment option

Heavy-duty hinges

Positive latching system

Finish shall match adjacent fence.

B. Eight-Foot Double Swing Gate (GF-4)

Gate shall match adjacent fence system.

Gate shall be Ameristar Montage Plus double swing gate or approved equal.

Gate height shall be 4 feet.

Opening width shall be 8 feet.

Gate shall include:

Three rails

Classic style

Double ring adornment option

Heavy-duty hinges

Positive latching system

Finish shall match adjacent fence.

2.4 CUSTOM METAL PROPELLER LOGOS (GF-6)

A. Provide custom powder-coated metal propeller logos mounted to fence panels.

B. Logos shall be minimum 3/16-inch thick steel.

C. Finish shall be powder-coated black to match fence system.

D. Provide concealed or hidden fasteners where possible.

E. Coordinate logo mounting with fence shop drawings.

2.5 KNOXBOX (GF-7)

A. Provide KnoxBox 3200, Model 3261, surface mounted, hinged door type.

B. Finish shall be black.

C. Mount KnoxBox to gate as indicated on approved shop drawings.

D. Install per manufacturer recommendations.

2.6 MATERIALS AND FINISHES

- A. Fence posts, rails, pickets, and gate framing members shall be steel with factory-applied powder-coated finish.
- B. Fasteners and hardware shall be stainless steel or manufacturer-recommended corrosion-resistant materials compatible with fence coating system.
- C. Contractor shall provide all touch-up paint and repair coatings necessary for complete installation.

PART 3 – EXECUTION

3.1 INSTALLATION

- A. Install fencing and gates in accordance with manufacturer recommendations and approved shop drawings.
- B. Install all posts plumb and aligned.
- C. Set posts in concrete footings sized in accordance with manufacturer requirements and approved shop drawings.
- D. Coordinate gate swings and latch locations with Owner's Representative prior to installation.
- E. Adjust gates for smooth operation and proper alignment.
- F. Install custom propeller logos at locations shown on plans and approved shop drawings.
- G. Install KnoxBox at approved gate location and coordinate mounting details with Owner's Representative.
- H. Contractor shall field verify all dimensions and conditions prior to fabrication.
- I. Contractor shall coordinate all fence and gate post locations within Tree Protection Zones (TPZ) with the Project Arborist and Owner's Representative prior to installation.
- J. Contractor shall stake and/or flag all proposed post locations to identify locations requiring air spade investigation by the Project Arborist.
- K. Project Arborist shall perform air spading at designated locations to identify structural roots and potential conflicts associated with fence and gate post foundations.

L. Contractor shall coordinate all post locations and any required field adjustments with the Project Arborist and Owner's Representative based on arborist recommendations and air spade investigation reports.

M. Fence and gate post locations and spacing may require adjustment in the field to avoid impacts to structural roots and comply with City of Tampa Natural Resources Department requirements.

N. All costs associated with coordination, staking, air spading, layout revisions, field adjustments, and compliance with TPZ requirements shall be included in the Contract Lump Sum Price.

3.2 CLEANING AND PROTECTION

A. Remove excess materials, packaging, debris, and temporary protections upon completion.

B. Protect fencing and gates from damage during construction.

C. Replace bent, scratched, chipped, warped, or otherwise damaged materials at no additional cost to Owner.

3.3 MEASUREMENT AND PAYMENT

A. Payment for decorative metal fencing and gates shall include all labor, materials, posts, footings, hardware, fittings, coatings, touch-up paint, fasteners, gates, hinges, latches, KnoxBox mounting, custom logos, shop drawings, arborist coordination, air spading coordination, layout revisions, and incidentals necessary for complete installation.

END OF SECTION 32 31 19

Page 1 of 2 –DMI Payment
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments
(DMI 30 FORM)

[] Partial [] Final

Contract No.: _____ WO (if any): _____ Contract Name: _____

Contractor Name: _____ Address: _____

Federal ID: _____ Phone: _____ Fax: _____ Email: _____

GC Pay Period: _____ Payment Request/Invoice Number: _____ City Department: _____

Total Amount Requested for pay period: \$ _____ Total Contract Amount (including change orders): \$ _____

-Type of Ownership - S = SLBE, O = Other

Type, Federal ID	Company Name Address Phone & Fax	Total Subcontract Or PO Amount	Amount Paid To Date	Amount To Be Paid For This Period	Amount Pending Previously Reported	Sub Pay Period Ending Date

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance)

Certification: I hereby certify that the above information is a true and accurate account of payments to subcontractors/consultants on this contract.

Signed: _____ Name/Title: _____ Date: _____

DMI 30 form (rev. 01/2026)

Note: Detailed Instructions for completing this form are on the next page

Forms must be signed and dated, or they will be considered incomplete. Failure to sign this document or return it unsigned can be cause for determining that a company is in non-compliance with Ordinance 2008-89.

Page 2 of 2 – DMI Payment

Instructions for completing DMI Sub-(Contractor's/Consultants/ Suppliers)Payment Form(DMI 30)

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. If applicable, after payment has been made to the subcontractor, "Waiver and Release of Lien upon Progress Payment", "Affidavit of Contractor in Connection with Final Payment", or an affidavit of payment must be submitted with the amount paid for the pay period.

(Modifying or omitting information from this form may result in non-compliance.)

- **Contract No.** This is the number assigned by the City of Tampa for the proposal.
- **W.O.** If the report covers a work order number (W.O. for the contract, please indicate it in that space.
- **Contract Name.** This is the name of the contract assigned by the City of Tampa for the bid or proposal.
- **Contractor Name.** The name of your business.
- **Address.** The physical address of your business.
- **Federal ID.** A number assigned to a business for tax reporting purposes.
- **Phone.** Telephone number to contact the business.
- **Fax.** Fax number for business.
- **Email.** Provide email address for electronic correspondence.
- **Pay Period.** Provide start and finish dates for the pay period. (e.g. 05/01/13 – 05/31/13)
- **Payment Request/Invoice Number.** Provide a sequence number for payment requests. (ex. Payment one, write 1 in the space, payment three, write 3 in the space provided.)
- **City Department.** The City of Tampa department to which the contract pertains.
- **Total Amount Requested for the pay period.** Provide all the dollars you are expecting to receive for the pay period.
- **Total Contract Amount (including change orders).** Provide the expected total contract amount.
- **Signed/Name/Title/Date.** This is your certification that the information provided on the form is accurate.
- **See attached documents.** Check if you have provided any additional documentation relating to the payment data. Located at the bottom middle of the form.
- **Partial Payment.** Check if the payment period is a partial payment, not a final payment.
- **Final Payment.** The check for this period is the final payment period.

The following instructions are for the information of all subcontractors used for the pay period.

- **(Type) of Ownership.** Indicate SLBE or Other.
- **Federal ID.** A number assigned to a business for tax reporting purposes.
- **Company Name, Address, Phone & Fax.** Provide company information for payment verification.
- **Total Subcontract Amount.** Provide the total amount of subcontract for the subcontractor, including change orders.
- **Amount Paid to Date.** Indicate all dollars paid to date for the subcontractor.
- **Amount Pending, Previously Reported.** Indicate any amount previously reported for which payments are pending.
- **Amount To Be Paid for this Period.** Provide the dollar amount requested for the pay period.
- **Sub Pay Period Ending Date.** Provide the date for which the subcontractor invoiced for the work performed.

If any additional information is required or you have any questions, you may call the Office of Equal Business Opportunity at (813) 274-5522.

Sign Information

INSERT IMPROVEMENT PROJECT NAME HERE

Brief description of the project so that the public knows what changes are coming to this area and what the benefits are.

Amount invested
 Scheduled Completion Date
 Construction Company Information



PROJECT CONTACT
 Name
 Department
 Municipality
 email address
 For more information, call (813) xxx-xxxx

Mayor Jane Castor
Transforming Tampa's Tomorrow
 This project will help transform Tampa into a more resilient and sustainable city.



Transforming Tampa's Tomorrow

This project will help transform Tampa into a more resilient and sustainable city.

Font

Proxima Nova font family
 If that font is not available, the Calibri font family may be used


Colors

PANTONE 285 C
 PANTONE 376 C
 PANTONE 382 C



The QR code should be 5.25" wide by 5.25"

Sign should be 48" high by 96" wide



SIGN EXAMPLE ONLY GRAPHIC TO BE DEVELOPED BY CONTRACTOR

