
   
       

 

 

 

  

    

    

          

 

       

      

    

 

  

   

   

      

 

 

 

 

 

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

CITY OF TAMPA, FLORIDA 

NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS PROPOSAL, BID BOND, FORM OF NOTICE OF 

AWARD, AGREEMENT, PERFORMANCE BOND AND SPECIFICATIONS FOR 

Contract 26-C-00031 Stormwater Pipe Point Repair and Replacement Contract FY26 

These Specifications for the referenced projects come, in part, from uncontrolled sources and may 

not conform to WCAG 2.1 at level AA. Individuals with disabilities seeking assistance with the 

individual project plans or specifications should e-mail Contractadministration@tampagov.net. 

City of Tampa 

Contract Administration Department 

Tampa Municipal Office Building 

306 E Jackson Street #280A4N Fourth Floor 

Tampa, Florida 33602 

MAY 2026 
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City Of Tampa BID NOTICE MEMO 

City Of Tampa 

BID NOTICE MEMO 

Electronic Bids are not allowed for these projects. Bids are to be delivered to City Of Tampa – 

CAD, 306 E Jackson Street 280A4N, Tampa, Florida 33602. Bids delivered in person should be 

handed to the Officer at the First Floor Security Desk. 

Physical bids will be received no later than 1:30 p.m. at the above address on the indicated Bid 

Date for the following Project(s): 

CONTRACT NO.: 26-C-00031 Stormwater Pipe Point Repair and Replacement Contract FY26 

BID OPENING: 1:30PM, Tuesday, July 7, 2026; ESTIMATE: $1,000,000 SCOPE: The 

purpose of this contract is to provide all labor, equipment, materials, and incidentals necessary 

to repair Stormwater Pipe Cave-Ins. 

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. 

Jackson Street, Tampa, Florida 33602. The public is welcome to attend in person. To view the 

Bid Opening follow these instructions: 

To join the Microsoft Teams meeting from your computer, tablet, or smartphone. 

Click here to join the meeting Meeting ID: 292 828 652 204 Passcode: hE5XMy 

Download Teams | Join on the web Or call in (audio only) +1 941-263-1615,,135358761# 

United States, Sarasota Phone Conference ID: 135 358 761# Find a local number | Reset PIN 
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City Of Tampa BID NOTICE MEMO 

In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida 

Statutes, persons with disabilities needing a reasonable accommodation to participate in this 

public hearing or meeting should contact the City of Tampa’s ADA Coordinator at least 48 hours 

prior to the proceeding. The ADA Coordinator may be contacted by phone at 813-274-3964, 

email at TampaADA@tampagov.net, or by submitting an ADA - Accommodations Request 

online form available at http://www.tampagov.net/ADARequest. 

Please note that the City of Tampa may not be able to accommodate any request received less 

than 48 hours before the scheduled public hearing or meeting. 

Plans and Specifications and Addenda for this work may be examined at, and downloaded from 

http://www.tampagov.net/contract-administration/programs/construction-project-bidding. 

“Planholders” list may be found at www.demandStar.com . 

Email Questions to: contractadministration@tampagov.net. 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

NOTICE TO BIDDERS 

CITY OF TAMPA, FLORIDA 

Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement Contract FY26 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., July 7, 2026, in the 4th 

Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there 

to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, provide all labor, equipment, materials, and 

incidentals necessary to repair Stormwater Pipe Cave-Ins with all associated work required for a 

complete project in accordance with the Contract Documents. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, 

Specifications, Plans and other Contract Documents are posted at and may be downloaded from 

http://www.tampagov.net/contract-administration/programs/construction-project-bidding. One set 

may be available for reference at the office of the Contract Administration Department, Municipal 

Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be 

accompanied by a certified check or cashier’s check on a solvent bank or trust company in compliance 

with Section 255.051, Florida Statutes, made payable to the City of Tampa, in an amount of not less 

than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 

Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed 

Contract and furnish a Public Construction Bond within twenty (20) days after receipt of Notice of 

Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, 

certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the 

time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for the construction, 

improvement, remodeling, or repair of public projects must be accompanied by evidence that the 

Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 

performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid 

and/or Bid Bond. Acceptance or rejection of Proposals will be made as soon as practicable after the 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Proposals are received, but the City reserves the right to hold Proposals for ninety (90) days from the 

date of Opening. 

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the 

Department's web page for Construction Project Bidding, the City of Tampa intends to award the 

referenced project to the lowest bidder listed in the tabulation posted on or about the date of Bid 

Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) 

business days from the first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, 

Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall 

not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest 

and/or appeal, NO CONTACT with City officers or employees is permitted from any bidder or 

proposer, other than as specifically stated in this solicitation and as follows: Director of the Contract 

Administration Department (CAD); Contracts Management Supervisor, Jim Greiner; City legal 

department. 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public 

entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may 

not submit a bid on a contract with a public entity for the construction or repair of a public building or 

public work, may not submit bids on leases of real property to a public entity, may not be awarded or 

perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public 

entity, and may not transact business with any public entity in excess of the threshold amount provided 

in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the 

convicted vendor list.” Refer to Section 287.133, Florida Statues. 

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to 

businesses with a drug-free workplace program that meets the requirements of said Section. 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement Contract FY26 

INSTRUCTIONS TO BIDDERS 

SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the Stormwater Pipe Point Repair and Replacement Contract FY26 in the City of 

Tampa, as required for a complete project, as shown on the plans and detailed in the specifications. 

The work is located on land owned or controlled by the City of Tampa. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, 

certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the 

time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for the construction, 

improvement, remodeling, or repair of public projects must be accompanied by evidence that the 

Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 

performed is exempt under Section 489.103, Florida Statutes. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with 

the following: Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning 

of the Plans, Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract 

Administration Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 

ContractAdministration@tampagov.net. To be given consideration, such request must be received at 

least seven (7) days prior to the date fixed for the opening of the Proposals. Any and all such 

interpretations and any supplemental instructions will be in the form of written addenda which, if 

issued, will be posted on the Department’s web page. Failure of any Bidder to receive any such 

addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All addenda 

so issued shall become part of the Contract Documents. 

I-1.04 INSTRUCTIONS TO BIDDERS 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is 

replaced with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the 

Proposal shall be signed in the name of the firm by one or more partners. When a corporation 

is a bidder the officer signing shall set out the corporate name in full beneath which he shall 

sign his name and give the title of his office. 

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy 

of its filed Articles of Incorporation. In addition, if the bidder was incorporated in another state, 

it must establish that it is authorized to do business in the State of Florida. If the bidder is using 

a fictitious name, it must submit upon request, proof of registration of such name with the Clerk 

of the Circuit Court of the County where its principal place of business is. Failure to submit what 

is required is grounds to reject the bid of that bidder. 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is 

changed to add the following to the end of the existing text: 

The following provisions are hereby incorporated into any contract executed by or on behalf of the 

City. Contractor shall comply with the following Statement of Assurance: During the performance of 

the Contract, the Contractor assures the City, that the Contractor is in compliance with Title VII of the 

1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 1992, and the City of Tampa Code of 

Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, color, national origin, 

religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 

status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants 

for employment. Contractor understands and agrees that the Contract is conditioned upon the veracity 

of this Statement of Assurance, and that violation of this condition shall be considered a material 

breach of the Award/Contract. Furthermore, Contractor herein assures the City that said Contractor 

will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are involved. This 

Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans 

within its protective range of applicability. Firm/Contractor further acknowledges and agrees to 

provide the City with all information and documentation that may be requested by the City from time 

to time regarding the solicitation, selection, treatment and payment of subcontractors, suppliers and 

vendors in connection with this Award/Contract. Firm/Contractor further acknowledges that it must 

comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the 

Construction Engineer. 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 

consecutive calendar days. The period for performance shall start from the date indicated in the Notice 

To Proceed. 

The construction schedule may be adjusted from time to time in order to accommodate major event 

activities. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this 

project shall be $500 per calendar day. 

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of 

work, which can be accomplished within the funds available as budgeted. The award may be made on 

the basis of the total bid, base bid, alternates(s) if any, unit bids if any, or any combination thereof 

deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

Contract can be renewed for three (3) additional one (1) year period at the same prices, terms and 

conditions, if agreeable to both parties and if funds are available. To renew the contract for an 

additional one (1) year period the Contractor must notify the City, in writing, that it desires renewal of 

the contract. The letter must be received by the City at least 120 days prior to contract expiration. The 

City shall respond to the Contractor’s renewal request at least 90 days prior to the contract expiration. 

The City may, at its option, award to more than one bidder. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to 

commence with a Ground Breaking Ceremony. Details will be discussed at the pre-construction 

conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special 

Instructions pages beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, 

which among other things requires the Contractor to provide a Certificate of Insurance to the City prior 

to commencing work. The City may from time to time use a third-party vendor to manage its insurance 

6 



   
       

 

 

 

      

    

  

      

         

 

       

 

       

   

           

    

    

             

             

        

           

     

  

       

    

               

        

      

      

            

      

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

certificates and related documentation which vendor may periodically initiate contact, requests for 

information, etc. on the City’s behalf. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the 

Florida Department of Transportation, JULY 2022 Standard Specifications for Road and Bridge 

Construction. 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT 

SUBCONTRACTING GOAL(S): 

BIDDERS MUST Refer to attached form DMI-90 for Subcontracting Goals and Instructions. 

I-1.12 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently 

circulated Best KeyRating Guide Property/Casualty. 

I-1.13 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon 

the form provided herein, equal to 100 percent of the Contract price, such Bond to be issued and 

executed by (a) surety company(ies) acceptable to the City and licensed to underwrite contracts in the 

State of Florida. After execution of the Agreement and before commencing work, the Contractor must 

provide the City a certified copy of the officially recorded Bond. 

I-1.14 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES - Add the following: 

Article 2.05 CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and 

without cause. Termination by the City under this Article shall be by a notice of termination delivered 

to the Contractor, specify the extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with 

instructions from the City, proceed with performance of the following duties regardless of delay in 

determining or adjusting amounts due under this Paragraph: 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

(a) cease operations as specified in the notice; 

(b) place no further orders and enter into no further subcontracts for materials, labor, 

services or facilities except as necessary to complete continued portions of the Contract; 

(c) terminate all subcontracts and orders to the extent they relate to the Work terminated; 

(d) proceed to complete the performance of Work not terminated; and 

(e) take actions that may be necessary, or that the City may direct, for the protection and 

preservation of the terminated Work. 

The amount to be paid to the Contractor by the City because of the termination shall consist of: 

(a) for costs related to work performed on the terminated portion of the Work prior to the 

effective date including termination costs relative to subcontracts that are properly 

chargeable to the terminated portion of the Work; 

(b) the reasonable costs of settlement of the Work terminated, including accounting, 

legal, clerical and other expenses reasonable necessary for the preparation of 

termination settlement proposals and supporting data; additional costs of termination 

and settlement of subcontracts excluding amounts of such settlements; and storage, 

transportation, and other costs incurred which are reasonably necessary for the 

preservation, protection or disposition of the terminated Work; and 

(c) a fair and reasonable profit on the completed Work unless the Contractor would have 

sustained a loss on the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated 

portion of the Work, and claims which the City has against the Contractor under the Contract, 

and for the value of materials supplies, equipment or other items that are part of the costs of 

the Work to be disposed of by the Contractor. 

SECTION 4 – TIME PROVISIONS, Article 4.07 

Replace the second paragraph with the following: “However, if such inspection reveals items 

of work still to be performed the Contractor shall provide for approval by the Engineer an 

estimate of the cost of each item and promptly perform them and then request a reinspection 

to be made within ten (10) days after receipt of such request.  If, upon any reinspection, the 

Engineer determines that the work is complete, the date of final completion shall be deemed 

to be the last day of such reinspection.” 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Change “…twenty-five (25) percent…” 

to “…fifty-one (51) percent…”. 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Replace with the following new article: 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 

The Contractor shall, in the performance of the work required to be done under this Contract, 

employ all workers without discrimination and must not maintain, provide or permit facilities 

that are segregated. 

SECTION 10 – PAYMENTS, Article 10.05: 

Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, 

and shall apply for…” Note: Retainage as referenced in Article 10.05 is limited to a maximum 

of five percent (5%). Payment Applications must be submitted through the city’s construction 

software, Trimble Unity Construct. Additional information is available 

at https://www.tampa.gov/contract-administration/trimbleconstruct . 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02: 

Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or 

desires to use any design, device, material, or process covered by letters of patent or 

copyright, the Contractor shall indemnify, defend, and hold harmless the City Indemnified 

Parties (as defined below) from any and all Claims (as defined below) for infringement by 

reason of the use of any such patented design, device, tool, material, equipment, or process, 

to be performed under the Contract and damages which may be incurred by reason of such 

infringement at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03: Delete Article 11.03 in its entirety and 

replace with the following new article: ARTICLE 11.03 INTENTIONALLY OMITTED. 

SECTION 11 – MISCELLANEOUS PROVISIONS: Delete Article 11.07 in its entirety and replace with the 

following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 

Whenever there appears in this Agreement, or in the other Contact Documents made a part 

hereof, an indemnification provision within the purview of Chapter 725.06, Laws of Florida, 

9 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

the monetary limitation on the extent of the indemnification under each such provision shall 

be One Million Dollars or a sum equal to the total Contract price, whichever shall be the 

greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, 

elected and appointed officials, employees, and/or agents (collectively, “City Indemnified 

Parties”) from and against any and all losses, liabilities, damages, penalties, settlements, 

judgments, charges, or costs (including without limitation attorneys’ fees, professional fees, or 

other expenses) of every kind and character arising out of any and all claims, liens, is 

entitled to indemnification hereunder. This obligation shall in no way be limited in any nature 

whatsoever by any limitation on the amount or type of Contractor’s insurance coverage. 

The parties agree that to the extent the written terms of this indemnification are deemed by a 

court of competent jurisdiction to be in conflict with any provisions of Florida law, in 

particular Sections 725.06 and 725.08, Florida Statutes, the written terms of this 

indemnification shall be deemed by any court of competent jurisdiction to be modified in such 

a manner as to be in fully and complete compliance with all such laws and to contain such 

limiting conditions or limitations of liability, or to not contain any unenforceable or prohibited 

term or terms, such that this indemnification shall be enforceable in accordance with and to 

the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not 

conditioned in any way on any attempt by a City Indemnified Party to collect from an insurer 

any amount under a liability insurance policy, and is not subject to any set-off, defense, 

deduction, or counterclaim that the Contactor might have against the City Indemnified Party. 

The duty to defend hereunder is independent and separate from the duty to indemnify, and 

the duty to defend exists regardless of any ultimate liability of Contractor, the City, and any 

City Indemnified Party. The duty to defend arises immediately upon presentation of a Claim by 

any party and written notice of such Claim being provided to Contractor. Contractor's defense 

and indemnity obligations hereunder will survive the expiration or earlier termination of this 

Contract. 

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or 

responsible for any Claims which may result from any actions or omissions of Contractor in 

which the City Indemnified Parties participated either through providing data or advice and/or 

review or concurrence of Contractor’s actions. In reviewing, approving or rejecting any 

submissions by Contractor or other acts of Contractor, the City in no way assumes or shares 

any responsibility or liability of Contractor or any tier of 

subcontractor/subconsultant/supplier, under this Contract. 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

In the event the law is construed to require a specific consideration for such indemnification, 

the parties agree that the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby 

acknowledged, is the specific consideration for such indemnification and the providing of such 

indemnification is deemed to be part of the specifications with respect to the services 

provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12 add the following new language after 

existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with 

Florida Statutes, 119.0701, Contractor agrees to comply with Florida’s Public Records Law, 

including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the 

services under this Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having 

redacted records in total on in part that are exempt from disclosure by law or allow the 

records to be inspected or copied within a reasonable time (with provision of a copy of such 

records to the City) on the same terms and conditions that the City would provide the records 

and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as 

otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and 

exempt from disclosure requirements are not disclosed except as authorized by law for the 

duration of the Agreement term and following completion (or earlier termination) of the 

Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 

days after such event either transfer to the City, at no cost, all public records in possession of 

the Contractor or keep and maintain the public records in compliance with Chapter 119, 

Florida Statutes. If Contractor transfers all public records to the City upon completion (or 

earlier termination) of the Agreement, Contractor shall destroy any duplicate records that are 

exempt or confidential and exempt from public records disclosure requirements. If Contractor 

keeps and maintains public records upon completion (or earlier termination) of the 

Agreement, Contractor shall meet all applicable requirements for retaining public records. All 

records stored electronically must be provided to the City in a format that is compatible with 

the information technology systems of the agency. 

11 



   
       

 

 

 

            

     

         

  

  

    

        

      

  

        

         

       

       

     

  

      

       

 

           

     

       

        

         

     

       

         

      

    

   

      

 

   

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth 

in this Article shall be grounds for immediate unilateral termination of the Agreement by the City; the 

City shall also have the option to withhold compensation due Contractor until records are received as 

provided herein. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, 

TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE 

CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT 

ADMINISTRATION DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON 

ST. TAMPA, FLORIDA 33602. 

I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify 

the employment eligibility of all persons employed during the term of the Contract to perform 

employment duties within the State of Florida and all persons, including subcontractors, 

assigned by Contractor to perform work pursuant to the contract. 

I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph 

with the following: 

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be 

downloaded from the City’s web site, at http://www.tampagov.net/contract-

administration/programs/construction-project-bidding. 

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come 

into possession of, and/or generate certain building plans, blueprints, schematic drawings, including 

draft, preliminary, and final formats, which depict the internal layout and structural elements of a 

building, facility, or other structure owned or operated by the City or an agency (singularly or 

collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 

Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. 

Contractor certifies it has read and is familiar the exemptions and obligations of Section 119.071(3), 

Florida Statutes; further that Contractor is and shall remain in compliance with same, including 

without limitation maintaining the exempt status of such Exempt Plans, for so long as any Exempt 

Plans are held by or otherwise in its possession. 

I-1.17 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 

2003-1. 

I-1.18 SCRUTINIZED COMPANIES CERTIFICATION 

12 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from 

contracting for goods or services of any amount with companies that are on the Scrutinized 

Companies that Boycott Israel List or are engaged in a boycott of Israel, and of $1 million or 

more with companies that are on either the Scrutinized Companies with Activities in Sudan 

List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or 

are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida 

Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or 

enter into or renew a contract with an agency or local governmental entity for goods or 

services of: (a) Any amount if, at the time of bidding on, submitting a proposal for, or entering 

into or renewing such contract, the company is on the Scrutinized Companies that Boycott 

Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One 

million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into 

or renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in 

Sudan List or the Scrutinized Companies with Activities in the Iran Terrorism Sectors List, 

created pursuant to s. 215.473; or 2. Is engaged in business operations in Cuba or Syria.” 

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in 

violation of Section 287.135, Florida Statutes, and shall not be in violation at the time the 

company enters into or renews any resulting contract; and (ii) agrees any such resulting 

contract shall be deemed to contain a provision that allows the City, at 

its option, to terminate such contract for cause if the company is found to have submitted a 

false certification, been placed on one or any of the foregoing Lists, been engaged in a boycott 

of Israel, or been engaged in business operations in Cuba or Syria. 

I-1.19 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected 

from Bidders and/or Contractor by the City should such number be needed for identification, 

verification, and/or tax reporting purposes. To the extent Bidder and/or Contractor collects an 

individual’s social security number in the course of acting on behalf of the City pursuant to the terms 

and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 

requirements of Florida’s Public Records Law. 

I-1.20 BIDDER’S CRIMINAL HISTORY SCREENING PRACTICES 

Per City of Tampa Code of Ordinances, Section 2-284, Bidder is requested to provide information as 

to whether Bidder has criminal history screenings similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code of Ordinances. If the Bidder voluntarily agrees to comply 

with the City’s criminal screening practices as provided in Chapter 12, Article IV of the City Code, the 

13 



   
       

 

 

 

          

          

       

     

    

      

  

        

       

     

  

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Bidder will receive a two percent (2%) discount for evaluation purposes only if Bidder submits 

notarized documentation with its bid, and an assurance of compliance with Section 2-284 if awarded 

the contract (“Ban the Box Requirements”). The City of Tampa’s municipal codes are published online 

by the Municipal Code Corporation at the website link below. 

https://library.municode.com/fl/tampa/ordinances/code_of_ordinances?nodeId=1171018 

Bidders must complete Form BTB-1 and include with its bid. 

I-1.21 FLORIDA STATUTES 287.05701 

The City of Tampa will not request documentation of or consider a bidder’s (proposer’s) social, 

political, or ideological interests when determining if the bidder (proposer) is a responsible vendor 

and will not give preference to a bidder (proposer) based on the bidder’s (proposer’s) social, political, 

or ideological interests. 

14 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document,Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub­

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance,complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage,provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim,litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

1 
MINIMUM SCOPE AND LIMIT OF INSURANCE 

A. Commercial General Liability (CGL) Insurance on the most current 

Insurance Serv ices Office (ISO) Form CG 00 01or its equivalent on an 

"occurrence" basis (Modified Occurrence or Claims Made forms are not 

acceptable without prior written consent of the City). Coverage must be 

provided to cover liability contemplated by the Agreement including without 

limitation premises and operations, independent contractors, contractual 

liability, products and completed operations,property damage,bodily,personal 

and advertising injury, contractual liability, explosion,collapse, underground 

coverages,personal injury liability, death, employees-as-insureds. Products and 

completed operations liability coverage maintained for at least 3 years after 

completion of work. Limits shall not be less than $1M per occurrence and $2M 

general aggregate for Agreements valued at $2M or less; if valued over $2M, 

a general aggregate limit that equals or exceeds the Agreement's value. If a 

general aggregate limit applies; it shall apply separately to the project/location 

(ISO CG 2S 03 or 2S 04 or equivalent). (ALWAYS APPLICABLE) 

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to 

the ownership, maintenance, and use of all owned,non-owned, leased,or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined 

single limit each occurrence bodily injury and property damage for 

Agreements valued at $100,000 or less or (b) $1M combined single limit 

each occurrence bodily injury and property damage for Agreements valued 

over $100,000. If transportation of hazardous material involved,the MCS-90 

endorsement (or equivalent). (ALWAYS APPLICABLE) 

C. Worker's Compensation (WC) & Employer's Liability Insurance for 

all employees engaged under the Agreement, Worker's Compensation 

as required by Florida law. Employer's Liability with minimum limits of 

(a) $500,000 bodily injury by accident and each accident,bodily injury by 

disease policy limit,and bodily injury by disease each employee for 

Agreements valued at $100,000 and under or (b) $1M bodily injury by 

accident and each accident, bodily injury by disease policy limit,and bodily 

injury by disease each for all other Agreements. (ALWAYS APPLICABLE) 

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or 

more,at least $4M per occurrence in excess of underlying limits and no more 

restrictive than underlying coverage for all work performed by Firm. May also 

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE) 

E. Builder's Risk Insurance for property loss exposure associated with 
construction/renovation/additions to buildings or structures, including materials or 

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the 
project's completed value,have no coinsurance penalties, eliminate the 

"occupancy clause", cover Finn (together with its contractors,subcontractors of 

every tier,and suppliers),and name City as a Loss Payee. (IF APPLICABLE) 

F. Installation Floater coverage for property (usually highly valued 

equipment or materials such as compressors, generators, etc.) during its 

installation. Coverage must be "All Risk" including installation and transit for 

no less than 100% of the installed replacement cost value. (IF APPLICABLE) 

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors 

Professional Liability ( CPrL)/ Medical Malpractice Insurance where 

Agreement involves Florida-regulated professional services (e.g. architect, 

engineer, design-builder, CM,accountant, appraiser, investment banker 

medical professional) at any tier,whether employed or independent, 

vicarious design liability exposure (e.g. construction means & methods, 

design supervision), value engineering, constructability assessments/reviews, 

BIM process,and/or performance specifications. Limits of at least $1M per 

occurrence and $2M aggregate; deletion of design/ build liability exclusions, 

as applicable,and maintained for at least 3 years after completion of 
work/services and City's acceptance of same. (IF APPLICABLE) 

H. Railroad Protective Liability CRPL) Insurance for construction within 

50ft of operated railroad track(s) or where affects any railroad bridge, 
trestle, tunnel, track(s) roadbed,or over/under pass. Subject to involved 

rail road's approval prior to commencement of work. (IF APPLICABLE). 

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement 

involves asbestos and/or environmental hazards/contamination risks 

(defined broadly, e.g. lead,mold, bacteria, fuel storage, underground work, 

cleanup (owned or non-owned sites),pollutant generation/transportation, 

marine/natural resource damage,contamination claim, restitution, business 

interruption, mold, fungus, lead-based paint, 3rd party claims/removal, 

etc.), with limits of at least $1M per occurrence and $2M aggregate, 

maintained for at least 3 years after Agreement completion. (IF APPLICABLE) 

J. Cyber Liability Insurance where Agreement involves portals allowing 

access to obtain, use,or store data; managed dedicated servers; cloud 

hosting services; software/hardware; programming; and/or other IT services 

"M" indicates million(s), for example $1M is $1,000,000 

INS -1 Document updated and approved by Legal and Risk Management as of 08/16/2016 
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and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm,and shall include,but not be limited to,claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information,extortion, virus 

transmission, and network security. Coverage,as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K. Drone/UAV Liability Insurance where Agreements involves unmanned 

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per 

occurrence, and $2M aggregate; may be provided by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work 

being conducted near, above, or on "navigable waters" for not less than 

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M. Garagekeeper/Hangerkeeper/Marina Operator Legal Liability 

Insurance and/or Hull/P&IInsurance where parking lot, valet, dealership, 

garage services, towing, etc. and/or operation of a hangar, marina, or air 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs,mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover­ age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where 

premises,building, structure, or improved real property is leased, licensed,or 

otherwise occupied by Firm. Property Insurance against all risks of loss to any 

occupant/tenant improvements at full replacement cost with no coinsurance 

penalty, including fire, water, leak damage, and flood, as applicable, 

vandalism and malicious mischief endorsements. lOB by which minimum 

monthly rent will be paid to City for up to 1year if premises are destroyed, 

rendered inaccessible or untenantable, including disruption of utilities, water, or 

telecommunications. (IF APPLICABLE) 

0. Liquor Liability/Host Liquor Liability where Firm directly or indirectly 

provides alcoholic beverages, limits of at least $1M per occurrence and 

$1M aggregate. (IF APPLICABLE) 

P. Educators Legal Liability Insurance where day care, after school 

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20,CG 20 26,CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department,306 E Jackson St, Tampa, FL 33602 Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________ 

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 0104 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm shall require and verify that all such entities 

maintain insurance meeting all requirements stated herein with the City as an additional insured by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY-To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g. participants in an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials,departments, officers, officials, employees, and volunteers to the same extent as Firm. 

INS - 2 Document updated and approved by Legal and Risk Management as of 08/16/2016 



  

 

 

 
  

  

 

 
  

  

 

 

 

 
  

 

 

 

 

 

  

 
  

 

 

 

 

 

            

 Stormwater Pipe Point Repair and Replacement 
FY 26 Project 26-C-00031 

SLBE Availability Contact List 

This CerƟfied Contact List is the minimum contacts available and may require further searches for cerƟfied firms to meet Good Fath Efforts. 

#'s Subtask Business Name Phone Fax Email Address 1 City St
at

e

Zip 
Cert. 
Type 

1 Concrete Work and Some Asphalt Restoration A Purpose Construction LLC 727-417-4106 andrew@apurposeconst.com 
3866 37th Street South unit 
#46 

St. Petersburg FL 33711 SLBE 

1 Concrete Work and Some Asphalt Restoration E Johnson Construction and Hauling, LLC 813-417-9116 johnsonhauling78@gmail.com 3205 East 24th Ave Tampa FL 33605 SLBE 

1 Concrete Work and Some Asphalt Restoration MBattle Construction llc 727-214-4301 727-517-3774 moebattle@hotmail.com 470 maple way safety harbor FL 34695 SLBE 

1 Concrete Work and Some Asphalt Restoration WC Boxes, Inc. 813-478-1102 813-864-4386 wcindustries2003@gmail.com 17620 Lake Key Drive Odessa FL 33556 SLBE 

1 Concrete Work and Some Asphalt Restoration 
American Construction Services, Inc of 
Tampa 

813-247-1419 813-247-7708 carla.boyce@americancsi.com 719 S. 50th St. Tampa FL 33619 SLBE 

1 Concrete Work and Some Asphalt Restoration 
Apollo Construction & Engineering 
Services 

813-645-4926 813-645-3351 azahran@apollo-construction.com 1821 36th Street SE Ruskin FL 33570 SLBE 

1 Concrete Work and Some Asphalt Restoration Iravani Professional Association 813-376-0974 iravanipa@gmail.com 18119 Portside Street Tampa FL 33647 SLBE 

1 Concrete Work and Some Asphalt Restoration LumberJacks of South Florida 813-874-3600 taffy@roadwayconcepts.com 5196 Le Tourneau Cir  Tampa  FL  33610 SLBE 

1 Concrete Work and Some Asphalt Restoration 
Mend It 
https://cityoftampa.sharepoint.com/:w:/s/ 

630-901-6777 727-327-4504 toniakhouri@gmail.com 4915 15th Avenue South Gulfport FL 33707 SLBE 

1 Concrete Work and Some Asphalt Restoration SGM INDUSTRIAL WORKS, INC. 813-380-6691 smoreno@sgmworks.org 613 E SAM ALLEN RD PLANT CITY FL 33563 SLBE 

1 Concrete Work and Some Asphalt Restoration WATERPROOFING EXPERTS, INC. 813-517-1555 813-517-1560 INFO@QUALITY-RR.COM 1907 N 40TH STREET TAMPA FL 33605 SLBE 

1 Concrete Work and Some Asphalt Restoration AEC DEVELOPMENT PARTNERS LLC 202-368-2992 Dperdomo@aecdevelopmentpartners.com 501 E Kennedy Blvd TAMPA FL 33602 SLBE 

1 Concrete Work and Some Asphalt Restoration MVH Construction LLC 813-374-3252 patriciav@mvhconstruction.com 4100 W Kennedy Blvd Tampa  FL  33609 SLBE 

1 Concrete Work and Some Asphalt Restoration S&L BUILDING SOLUTIONS, LLC 769-216-7092 slbuilding.solutions@outlook.com 8822 Indigo Trail Loop Riverview FL 33578 SLBE 

2 Sod Installation 4678 Landscaping Incorporated 813-850-7958 4678LandscapingInc@gmail.com 
4440 DEVINSHIRE FIELDS 
LOOP 

PLANT CITY FL 33567 SLBE 

2 Sod Installation AB5 Enterprises 813-847-9563 ab5enterprises@aol.com 11226 Southwind Lake Dr Gibsonton FL 33534 SLBE 

2 Sod Installation all natural extreme team llc 813-765-2318 813-374-4317 xteam200@gmail.com 3107 east 25th ave Tampa FL 33605 SLBE 

2 Sod Installation Cannida Group LLC 727-642-3709 info@cannidagroup.com 2820 17th avenue south St. Petersburg FL 33712 SLBE 

2 Sod Installation Capital P Enterprises 813-361-8260 813-681-7465 capitalpent@gmail.com 3209 Pearson Rd Valrico FL 33596 SLBE 

2 Sod Installation CB CAPITAL RESOURCES INC 305-491-2551 813-217-9370 Truconstructiongc@gmail.com 3707 W WALLACE AVE TAMPA FL 33611 SLBE 

2 Sod Installation Cultiv8 Landscape Services LLC 813-220-8212 813-220-8212 mulcheverywhere@gmail.com 582 8TH ST NW Ruskin FL 33570 SLBE 

2 Sod Installation Cut-Ups Lawn Service 813-361-8871 813-238-2397 cutupslawnservice@yahoo.com 3217 East Powhatan Ave. Tampa FL 33610 SLBE 

2 Sod Installation 
D'J'S PRESSURE WASHING AND 
IRRIGATION SERVICE L.L.C. 

813-601-3258 johndonnie2002@yahoo.com 4544 Ashburn Square Dr Tampa FL 33610 SLBE 

2 Sod Installation D3 Contracting Services LLC 813-203-0189 d3contractingservices@gmail.com 4522 W Village Dr Tampa FL 33624 SLBE 

2 Sod Installation irene&joe's lawn care &tree trimming 813-928-0124 rechibutler@yahoo.com 2921 E 33rd Ave Tampa FL 33610 SLBE 

2 Sod Installation J&J HOLDINGS AND SERVICES LLC 813-260-0630 813-260-0630 JANDJHOLDINGSANDSERVICES1@GMAIL.COM 
4107 N GLEN AVE TAMPA,FL 
33607 

TAMPA FL 33607 SLBE 

2 Sod Installation Kirocz Cleaning Services  & More LLC 813-399-6628 kiroczcleaningservicesllc@gmail.com 4221 Empire Pl Tampa FL 33610 SLBE 

2 Sod Installation KIY Enterprises, INC 813-416-6679 Lmcnair@kiyinc.com 3615 E Hanna Ave Tampa FL 33610 SLBE 
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 Stormwater Pipe Point Repair and Replacement 
FY 26 Project 26-C-00031 

SLBE Availability Contact List 

#'s Subtask Business Name Phone Fax Email Address 1 City St
at

e

Zip 
Cert. 
Type 

2 Sod Installation Merion Landscape Services 813-374-6408 admin@merionls.com 2708 E LOUISIANA AVE TAMPA FL 33610 SLBE 

2 Sod Installation MOMAR-ENTERPRISE.COM 813-981-1172 Mobetterfit@GMAIL.COM 8629 deep maple drive Riverview FL 33578 SLBE 

2 Sod Installation Moses & Wourman Maintenance Inc. 813-244-7134 813-920-1430 ctmoses11@msn.com 17102 downs dr Odessa FL 33556 SLBE 

2 Sod Installation 
One and Done Pressure Washing and 
Lawncare Services 

813-614-6008 oneanddone34@yahoo.com 5601 Drew Ct Tampa FL 33619 SLBE 

2 Sod Installation 
Promise Construction and Repair Solutions 
LLC 

813-988-8633 813-988-1555 rdelisca@promisecarefl.com 10711 North 53rd Street TAMPA FL 33617 SLBE 

2 Sod Installation T&T Lawn Care & HandyMan Services 813-613-9898 tandtlawncare_20@yahoo.com 4739 E Whiteway Dr Tampa FL 33617 SLBE 

2 Sod Installation T.C.C Enterprise Inc 813-606-9148 813-237-0396 tcc_inc@live.com 3902 E POWHATAN AVE TAMPA FL 33610 SLBE 

2 Sod Installation T.C.C Enterprise Inc 813-606-9148 813-237-0396 tcc_inc@live.com 3902 E POWHATAN AVE TAMPA FL 33610 SLBE 

2 Sod Installation The SOS Team LLC 702-305-7982 admin@thesosteam.com 3017 Aldoro Ave. SPRING HILL FL 34609 SLBE 

2 Sod Installation Trimen Precision Lawn Care, LLC 813-863-9328 account@trimenlandscape.com 450 S Taylor Rd Seffner FL 33584 SLBE 

2 Sod Installation Upscale Divas Cleaning Services 813-516-7780 Poohslawncare@gmail.com 710 E 119th Avenue Tampa FL 33612 SLBE 

2 Sod Installation V&R Enterprise of Jacksonville, Inc. 904-383-5290 727-631-2667 valwilliam@vrenterprise.com 3757 Leeds Ct. 
PALM 
HARBOR 

FL 34685 SLBE 

2 Sod Installation Walkers landscape and lawncare services 813-553-0549 bwalker1lcs@gmail.com 9821 e fowler ave Thonotosassa FL 33592 SLBE 

2 Sod Installation WC Boxes, Inc. 813-478-1102 813-864-4386 wcindustries2003@gmail.com 17620 Lake Key Drive Odessa FL 33556 SLBE 

2 Sod Installation Williams Landscape Management Co., Inc. 813-628-8048 813-628-8041 tonywilliams@wlmslandscape.com 5710 N 50th St Tampa FL 33610 SLBE 

2 Sod Installation Works of Nature, LLC 813-531-2324 worksofnature813@gmail.com 1016 E.33rd Ave. Tampa FL 33603 SLBE 

2 Sod Installation lavishblossoms 727-221-3887 lavishblossoms@gmail.com 8405 Boulder Place Tampa FL 33615 SLBE 

2 Sod Installation Raulerson & Son, Inc. 813-988-3698 813-985-6242 raulersons@aol.com 10611 Raulerson Ranch Road Tampa FL 33637 SLBE 

2 Sod Installation J & J Diversified, LLC 850-509-4800 john.mader@mac.com 4967 72nd Ave North Pinellas Park FL 33781 SLBE 

2 Sod Installation JFSR Enterprise LLC 813-284-5979 jfsrenterprise@gmail.com 9610 Norwood Dr. Tampa FL 33624 SLBE 

2 Sod Installation JTCM Inc 813-935-7724 office@lawnsculptures.net 817 S MacDill Ave Tampa FL 33609 SLBE 

2 Sod Installation Nichols Landscape Architecture Inc. 813-948-8810 877-246-3714 celia@nichols-la.com 18115 U.S. Highway 41 N. Lutz FL 33549 SLBE 

2 Sod Installation Sunbelt Sod & Grading Company 813-641-9855 813-434-9038 lesley@sunbeltsod.com 819 - 9th St. N.E. Ruskin FL 33570 SLBE 

2 Sod Installation The Playground Pro LLC 813-260-9107 Jennifer@theplaygroundpro.net 9743 West Hillsborough Ave Tampa FL 33615 SLBE 

2 Sod Installation Always Green Landscaping 813-516-0823 alwaysgreenlandscapinginc@gmail.com 6750 Shelby Lynn Way Zephyrhills FL 33542 SLBE 

2 Sod Installation Baron's Landscaping Services, Inc. 813-404-1509 813-443-4919 baronslawncare@gmail.com 1704 N Riverhills Drive 
TEMPLE 
TERRACE 

FL 33617 SLBE 

2 Sod Installation Bella Luna Services LLC 813-569-8763 813-200-8948 bellalunallc@yahoo.com 106 E Lumsden Rd Brandon FL 33511 SLBE 

2 Sod Installation D & J LAWN SERVICES OF LAKELAND LLC 863-859-3525 DANDJLAWNSERVICES@HOTMAIL.COM 575 Old Polk City Road Lakeland FL 33809 SLBE 

2 Sod Installation DHA Quality Services LLC 407-541-7063 dhaqualityservices2@gmail.com 3244 Bloomingdale Villas Ct Brandon FL 33511 SLBE 
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 Stormwater Pipe Point Repair and Replacement 
FY 26 Project 26-C-00031 

SLBE Availability Contact List 
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2 Sod Installation DPI Pressure Washing LLC 813-991-7243 mauricio@pressurewashingclearwater.com 1132 Sunset Point Rd Clearwater FL 33755 SLBE 

2 Sod Installation ELITE GROUNDS FL 813-678-6410 elitegroundsfl@gmail.com 11406 n dale mabry hwy tampa FL 33618 SLBE 

2 Sod Installation Landscaping Tune-Ups Inc. 813-986-7241 landscapingtuneupsinctampa@gmail.com 5921 E YEOMAN STREET TAMPA FL 33619 SLBE 

2 Sod Installation Leaf and Limb Services LLC 910-320-1794 iortiz@leaflimb1.com 4904 n 29th st Tampa FL 33610 SLBE 

2 Sod Installation Marathon Lawn Care Inc. 727-314-3171 admin@marathonlawncareinc.com 5 Citrus Drive Palm Harbor FL 34684 SLBE 

2 Sod Installation Nelson's Tree Farm and Nursery 813-842-4663 813-350-9139 Kimberly.Martinez33@gmail.com 19139 Geraci Rd. Lutz FL 33549 SLBE 

2 Sod Installation Olvera Landscaping 813-360-2942 olveralandscapingvega@gmail.com 1706 W Charlotte St Apt C Plant City FL 33563 SLBE 

2 Sod Installation Pine Lake Nursery & Landscape, LLC 813-948-4736 813-948-4914 connor@pinelakellc.com 12980 Tarpon Springs Road Odessa  FL  33556 SLBE 

2 Sod Installation Ramos Top Pro-Services LLC 407-883-8535 Darianr89@yahoo.com 111 Emily Lane Brandon FL 33510 SLBE 

2 Sod Installation RODRIGUEZ SOD RANCH INC 813-886-2163 rodriguezsodranch@yahoo.com 7608 W Linebaugh Ave Tampa FL 33625 SLBE 

2 Sod Installation THE TEIDE LANDSCAPING INC 813-580-4056 THE_TEIDE@HOTMAIL.COM 12353 JILLIAN CIR HUDSON FL 34669 SLBE 

2 Sod Installation Vera Green Guardians LLC 813-527-5202 veragreenguardians@gmail.com 106 grove st Brandon FL 33510 SLBE 

ACL-3 



        

      

    

         

           

     

       

   

      

    

   

 

Instructions Regarding Use of the WMBE/SLBE Availability Contact List 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 

WMBE/SLBEs list provided within the Specifications, and provide 

documentation of emails, faxes, phone calls, letters, or other communication with 

the firms as a first step in demonstrating Good-Faith Efforts to achieve the goal set 

for WMBE/SLBE participation on this contract. 

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 

pasting the email addresses. 

The WMBE/SLBE participation Goal is based upon the availability of the certified firms 

indicated on the contact list.  The Goal and Requirements of the City’s Equal Business 

Opportunity Program are stated in the Bid/Contract Document, Specifications. 

ACL-INSTRUCTIONS 



    
 

 
 

       
    

  
   

       
    
        

        
    

       
 

                   
                        

     
        

   

     
     

    
      

    
        

     
      

 

            
     

    
     

 
    

    
                  
       

        
  

     
      

 
        

      
   

      
 

    
   

          

 
      

       

     
       

    
   

  
        

   
      

 

     
 

     

 

 

 
  

 
 

 

   

 

EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) – DMI 90 Form 
BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS DMI-10 AND DMI-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES THE SECTION THAT APPLIES TO THIS BID. – DMI 90 Form 
SUBCONTRACTING GOAL – (SLBE) 
In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s)
has/have been established for subcontracting SLBEs (Small Local Business Enterprises) on this project (hereinafter
“Goal”). The Goal is based, in part, upon the availability of City-certified firms to perform the anticipated scope of
work (Bid is subject to the subcontracting project goal(s) section for which a corresponding numerical percent is 
indicated). 

Project Industry Category: Construction 
Project Goal(s): _____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 

SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE goal; any City _____% certified firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City
business days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. 
Substantive documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the 
bid, including emails, faxes, phone calls, letters, and other communication with City-certified firms. Bidders may
explore other potential opportunities for subcontracting by consulting the current directory of all certified firms
posted by the City of Tampa at https://tampa.gob2g.com/, as the Availability Contact List may not be inclusive of
all firms that could count toward Goal attainment. Making Good Faith Efforts through these and other means (not
pro-forma) is the responsibility of the Bidder. See the attached Good Faith Effort Compliance Plan (GFECP) (DMI
Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (DMI -50 FORM). When a Goal has been established,
the Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached DMI Form-50 
together with supporting documentation as specified therein. Submittals that do not contain the DMI-50 Form 
when a Goal has been established will be deemed non-responsive. Additional explanation and documentation is 
required whenever a City-certified subcontractor’s quote is not utilized. Any additional information regarding
GFECP (post-bid) shall be only upon the City’s request for clarification of information submitted with bid and not 
to “cure” omissions or deficiencies of the bid. 

NOTE. A prime bidder who is a City-certified SLBE is not exempt from the GFECP DMI-50 Form requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business
Enterprise (DBE) program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 
2017 through to September 30, 2020, the overall FDOT DBE aspirational goal is 10.54% and is race neutral,
meaning that FDOT believes the aspirational DBE goal may be achieved entirely through ordinary, competitive 
procurement methods. Despite the absence of a contract-specific DBE goal on this project, the City encourages 
bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying certified DBEs, 
FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this 
solicitation, including the requirement to report bidder opportunity information in the FDOT Equal Opportunity 
Compliance (EOC) web-based application within three (3) business days of submission of the bid for ALL 
subcontractors who quoted bidder for this specific project. The five (5) char/digit LAP Agreement Contract Number
for this project is G . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportu
nityCompliance 
NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit 

City Forms DMI-10 and DMI-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DATA MANAGEMENT INITIATIVE (DMI) REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed DMI-10 and DMI-20 Forms to be considered a responsive bid. 
Specifically, the ‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (DMI-10 Form)’ listing all subcontractors 
(including non-certified) solicited and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (DMI-20 
Form)’ listing all subcontractors (including non-certified) to be utilized. Supplemental forms, such as ‘DMI-40 Form Official 
Letter Of Intent’ (LOI), can be submitted with the bid or once declared the lowest-responsive bidder. After an award, the 
‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (DMI-30 Form)’ is to be submitted with payment requests to 
report payments to subcontractors and using the online automated EBO compliance software system available at 
https://tampa.gob2g.com/. 

For additional information about the SLBE programs, contact Equal Business Opportunity at 813-274-5522. 

(Rev. 01/2026)- DMI-90 FORM 

DMI 90 Form 

https://tampa.gob2g.com
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportu
http://www.fdot.gov/equalopportunity/serviceproviders.shtm
https://tampa.gob2g.com


   
       

 

 

 

 

 

     

    

     

             

          

           

    

     

      

    

         

    

         

       

   

             

        

      

             

       

          

  

        

            

 

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

PROPOSAL 

To the Mayor and City Council of the City of Tampa, Florida: 

Legal Name of Bidder: ________________________________________________________________ 

Bidder’s Fictitious Name, if applicable: __________________________________________________ 

Bidder is a/an: 

Joint Venture* 

Individual 

LLC Corp.  

Partnership(attach Partnership or Joint Venture Agreement). 

Other: 

Bidder is organized under the laws of: State of Florida Other: __________________________ 

Bidder Mailing Address:_______________________________________________________________ 

Bidder’s Federal Employee Identification No. (FEI/EIN):______________________________________ 

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.: ________ 

(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name: Email: Phone: _________ 

(Someone the City may contact with questions/correspondence regarding this Solicitation) 

The below named person, appearing before the undersigned authority and after being first duly 

sworn, for him/herself and on behalf of the entity submitting this Proposal does hereby affirm and 

declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, 

corporation, entity, etc. submitting this Proposal) and that all statements made in this document 

are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws 

and procedures governing the operation of businesses under fictitious names in the State of Florida 

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed 

to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or 

entity making Proposal for the same purposes, and is in all respects fair and without collusion or 

fraud. 

15 



   
       

 

          

    

            

         

              

           

         

         

            

             

         

       

   

             

  

      

    

       

           

       

      

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 

or otherwise, upon any obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City 

Treasury is, shall be or become interested, directly or indirectly, as a contracting party, partner, 

stockholder, surety or otherwise, in this Proposal, or in the performance of the Contract, or in the 

supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 

profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the 

scope, nature, and quality of the work to be performed; furthermore, Bidder has carefully examined 

the site of the work and that, from his own investigations, he has satisfied himself as to the nature 

and location of the work, the character, quality, and quantity of materials and the kinds and extent 

of equipment and other facilities needed for the performance of the work, the general and local 

conditions and all difficulties to be encountered, and all other items which may, in any way, affect 

the work or its performance. 

(8) Bidder (including its principals) has | has NOT been debarred or suspended from contracting 

with a public entity. 

(9) Bidder has | has NOT implemented a drug-free workplace program that meets the 

requirements of Section 287.087, Florida Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract 

Documents and agrees Bidder will execute the Contract, provide the required Public Construction 

Bond, and will fully perform the work in strict accordance with the terms of the Contract and 

Contract Documents therein referred to for the following prices, to wit: 

16 



   

   

 

 

 

 

 

 

 

   

   

  

 26-C-00031; Stormwater Pipe Point Repair and Replacement Contract FY26 

Item Description Unit Quantity Unit Price Total Price Unit Price in Words 

1 Excavation for Point Repair or Replacement (≤ 4’ depth) CY 1000 

2 Excavation for Point Repair or Replacement (> 4’ depth) CY 400 

3 Dewatering DAY 40 

4 Remove and Replace RCP (18”-36”) LF 200 

5 Remove and Replace HDPE or PVC (18”-36”) LF 100 

6 Remove and Replace RCP (12”-18”) LF 400 

7 Remove and Replace HDPE or PVC (12”-18”) LF 200 

8 Point Repair – Internal Patch EA 120 

9 Point Repair – External Patch EA 80 

10 Backfill with Select Fill Non-Structural CY 800 

11 Backfill with Select Fill Structural (Limerock) CY 800 

12 Asphalt Pavement Restoration (2”) SY 2000 

13 Concrete Pavement/Sidewalk/Driveway Restoration SY 400 

14 Curb and Gutter Replacement (Type F) LF 400 

15 Curb and Gutter Replacement (Type D) LF 400 

16 Sod Restoration (Bahia or St. Augustine) SF 1000 

17 Minimun Work Order Charge EA 15 $1,000.00 $15,000.00 Fifteen thousand dollars and no cents 

18 Contingency LS 1 $100,000.00 $100,000.00 One hundred thousand dollars and no cents 

Total 

P-2 



   
       

 

 

 

   

      

        

              

          

     

       

          

        

       

      

  

 

  

 

 

 

 

 

 

 

 

           

           

           

        

         

              

           

        

          

           

     

 

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

A Computed Total of 

______________________________________________________ Dollars $______________ 

Bidder acknowledges that the following addenda have been received and that the changes covered by 

the addendum(s) have been taken into account in this proposal: #1 ____ #2 ____ #3 ____ #4 ____ #5 

____ #6 ____ #7 ____ #8 ____. 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida 

Statutes), and agrees that Bidder together with any involved subcontractors will comply with all 

applicable trench safety standards. Bidder further acknowledges that included in the various items of 

this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety 

Act. Bidder further identifies the costs and methods summarized below: 

Trench Safety Measure Unit of Unit Unit Extended 

(Description) Measure Quantity Cost Cost 

(LF, SY) 

A. 

B. 

C. 

Total Cost: $ 

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included 

herein must be used) for at least five percent (5%) of the total amount of the Proposal which check 

shall become the property of the City, or which bond shall become forthwith due and payable to the 

City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 

contract with and to furnish the required Public Construction Bond to the City within twenty (20) days 

after the date of its receipt of written Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-

RESPONSIVE. 

22 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name: 

Signer’s Title: 

STATE OF 

COUNTY OF 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 

20___ by ________________________________________ as 

_______________________________________ of _______________________________________, 

a/n  Partnership  Joint Venture  LLC  Corp  Other:______________, on behalf of such entity. 

Such individual is  personally known to me or  produced a/n ______________ state driver’s license 

as identification. 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 

23 



   
       

 

 

 

 

 

  

        

  

      

  

    

 

           

        

  

            

             

        

            

      

          

         

            

           

   

  

        

            

              

          

           

      

        

   

              

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

ATTESTATION OF COMPLIANCE WITH FOREIGN COUNTRIES OF CONCERN PURSUANT TO 

SECTION 287.138, FLORIDA STATUTES, CONVICTED VENDOR LIST (PUBLIC ENTITY CRIME) 

PURSUANT TO SECTION 287.133, FLORIDA STATUTES, PROHIBITION AGAINST CONTRACTING 

WITH SCRUTINIZED COMPANIES PURSUANT TO SECTION 287.135, FLORIDA STATUTES, 

PROHIBITION AGAINST HUMAN TRAFFICKING PURSUANT TO SECTION 787.06, FLORIDA 

STATUTES, AND COMPLIANCE WITH E-VERIFY PURSUANT TO SECTION 448.095, FLORIDA 

STATUTES 

This form must be completed by an Officer of an Entity submitting a bid, proposal, or reply to, 

or entering into, renewing, or extending a contract with the City of Tampa. 

Public Entity Crimes 

1. Officer understands that a “person” or “affiliate” who has been placed on the “convicted 

vendor list” following a “conviction” for a “public entity crime” (as those terms are defined in 

Section 287.133, Florida Statutes) for a period of 36 months following the date of being placed 

on the convicted vendor list, is ineligible to contract with or submit a bid, proposal or reply to 

contract with the City of Tampa. Business Entities placed on either the “discriminatory vendor 

list” or “antitrust vendor list” are ineligible to transact business with the City of Tampa. 

2. Officer understands and attests that neither Officer, nor any person or affiliate of the 

Entity, nor the Entity have been placed on any of the above referenced vendor lists that would 

render the Entity ineligible to contract with or submit a bid, proposal or reply to contract with 

the City of Tampa. 

Scrutinized Companies 

3. Officer understands that pursuant to Section 287.135(2)(a), Florida Statutes, if the value of 

the contract is one hundred thousand dollars or more, the Entity would be ineligible to 

contract with or submit a bid, proposal or reply to contract with the City of Tampa if the Entity 

is on the “Scrutinized Companies or Other Entities that Boycott Israel List” (created pursuant 

to Section 215.4725, Florida Statutes); or is engaged in a boycott of Israel; or if the value of 

the contract is one million dollars or more if, at the time of bidding on, submitting a proposal 

or reply for, or entering into or renewing a contract, the Entity is ineligible to contract with the 

City of Tampa if the Entity: 

a. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

24 



   
       

 

 

 

       

  

       

             

            

           

         

   

 

       

         

         

       

  

       

     

        

         

      

             

          

           

             

      

        

         

  

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

with Activities in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida 

Statutes; or 

b. Is engaged in business operations in Cuba or Syria. 

4. Officer attests that neither Officer nor the Entity are on the Scrutinized Companies or 

Other Entities that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or 

the Scrutinized Companies with Activities in Iran Terrorism Sectors List, nor is either engaged 

in a boycott of Israel, and understand that any resulting contract may be terminated for a 

falsification of this Attestation. 

E-Verify 

5. Officer understands and attests that pursuant to Section 448.095(5), Florida Statutes, the 

Entity must comply with Florida’s E-Verify law to enter into a contract with the City of Tampa. 

6. The undersigned Entity is registered with and uses the United States Department of 

Homeland Security’s E-Verify system to verify the work authorization status of all new 

employees. 

7. No public employer has terminated a contract with the Entity pursuant to Section 

448.095(5), Florida Statutes, within the year immediately preceding the date of contracting or 

submitting a bid, proposal or reply to contract with the City of Tampa. 

8. Entity is currently in compliance and will remain in compliance, for the duration of any 

contract with the City of Tampa, with all requirements of Section 448.095(5), Florida Statutes. 

9. Officer understands and attests that, if there is a good faith belief that the Entity has 

knowingly violated Section 448.09(1), Florida Statutes, there is an obligation on the part of 

the City of Tampa to terminate a contract pursuant to Section 448.095(5), Florida Statutes. 

10. Officer understands and attests that, if there is a good faith belief that one of Entity’s 

subcontractor(s) has knowingly violated the Section 448.09(1), Florida Statutes, but the Entity 

has otherwise complied with its obligations thereunder, then the Entity will be required to 

immediately terminate the contract with the subcontractor in order to continue providing 

services to the City of Tampa. 

25 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0215/Sections/0215.473.html


   
       

 

 

 

  

         

        

       

           

         

   

      

         

     

            

    

      

        

         

     

  

   

 

  

 

 

 

 

 

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Anti-Human Trafficking 

11. Officer hereby understands and attests that the undersigned Entity does not use coercion 

of labor or services as those terms are defined in section 787.06(2), Florida Statutes. 

12. Officer attests to the best of his/her knowledge that commodities offered to the City by 

the Entity have not been produced, in whole or in part, by forced labor. Any contract that the 

City may enter into with Entity if Entity is placed on the forced labor vendor list. 

Compliance with Foreign Countries of Concern 

13. Officer, on behalf of the Entity attest to the following: 

a. Entity is not owned by the government of a foreign country of concern as defined in 

Section 287.138, Florida Statutes. (Source: § 287.138, Florida Statutes.) 

b. The government of a foreign country of concern does not have a controlling interest in the 

Entity. (Source: § 287.138(2)(b), Florida Statutes.) 

c. Entity is not organized under the laws of, and does not have a principal place of business 

in a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes.) 

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts 

stated in it are true. 

Entity Name: __________________________________ 

Officer’s Printed Name: __________________________ 

Officer’s Title: __________________________________ 

Signature: _____________________________________ 

Date: _________________________________________ 

26 



 
   

 
    

 
 

    
 

 
   

  
 

     
     

  
        

  
   

   
    

    
    

   
  

    
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 

Bidder’s Statement Regarding 
Bidder's Criminal History Screening Practices: 

Pursuant to Sec. 2-284. - Bidder's Criminal History Screening Practices, the bidder declares as 
follows: 

[_] The Bidder hereby declines any discount or incentive related to Section 2-284 Bidder’s 
Criminal History Screening Practices. 

[_] The Bidder hereby applies for applicable discount or incentive related to Section 2-284 
Bidder’s Criminal History Screening Practices. The following documentation and assurances are 
provided: 
_ Notarized past employment analysis that includes The number of disadvantaged workers the 
bidder has hired in the past, or, if the bidder has never hired a disadvantaged worker, an 
explanation that the bidder made a good faith effort to hire a disadvantaged worker: and, 
_ An estimate of the number of disadvantaged workers that the bidder has hired or plans to 
hire if the bidder is awarded the project; and, 
_ Evidence that the bidder's recruitment literature and employment policy does not include 
language that is disadvantageous to a disadvantaged worker. 
_ Identifies, []hereon []in attached document, potential job opportunities under the project 
that may be available for disadvantaged workers if the City awards the Bidder the project; and, 
_Agrees to consider for job placement at least one otherwise qualified disadvantaged worker, 
to the extent a job opportunity is available, if and after the Bidder is awarded the project; or 
_The Bidder currently employs a percentage of disadvantaged workers consistent with industry 
standards as determined by the director of the soliciting department or designee. 

Signed _________________________ Date ________ 
Name _________________________ 
Title __________________________ 
Firm __________________________ 
Project _________________________ 

BTB-1 



         

   

     
     

       
           

    
 

  
  

  
           

                

           

           

       
          

        
            

             
                   
                    
                 

         
 

              
                  

         
 

                
                  

                 
                  

                  
                

    
               

             
  

 
                

               
              

                
                 

                
                  

   
                  

  

 
 

 

 

  

 
 

 

 

Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Good Faith Effort Compliance Plan (GFECP) Guidelines 
for Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(DMI 50 Form – See detailed instructions on page 3 of 3) 

Contract Name Bid Date 
Bidder/Proposer 
Signature Date 
Name Title 
The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Small Local Business Enterprises (SLBE) on the referenced contract: 

□ SLBE participation Goal is Not Specified for this Solicitation however participation is aspirational and GFECP is required. 

□ SLBE participation Goal is Met or Exceeded (refer to Goal-Set DMI-90 Form). 

□ SLBE participation Goal is Not Fully Achieved (refer to Goal-Set DMI-90 Form). 

For each checkbox above Bidders/Proposers shall submit DMI Forms 10 and 20 which accurately report all subcontractors solicited 
and all subcontractors to-be-utilized. The following list is an overview of the required baseline GFECP action steps for all 
bids/proposals. Furthermore, it is understood that these GFECP requirements are weighted in the compliance evaluation based 
on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below - Must enclose supporting documents accordingly with Qualifying Remarks) 
(1) Solicited through reasonable and available means the interest of SLBEs that have the capability to perform the work of the 

contract. The Bidder or Proposer must solicit this interest within enough time to allow the SLBEs to respond. The Bidder or 
Proposer must take appropriate steps to follow up initial solicitations with interested SLBEs. □ See DMI report forms for 
subcontractors solicited. □ See enclosed supplemental data on solicitation efforts. 
□ Qualifying Remarks 

(2) Provided interested SLBEs with adequate, specific scope information about the plans, specifications, and requirements of 
the contract, including addenda, in a timely manner to assist them in responding to the requested scope identified by 
bidder/proposer for the solicitation. □ See enclosed actual solicitations used. 
□ Qualifying Remarks 

(3) Negotiated in good faith with interested SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation 
of negotiation must include the names, addresses, and telephone numbers of SLBEs that were solicited; the date of each 
such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. Additional costs 
involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or 
achieve participation, as long as such costs are reasonable. Bidders are not required to accept excessive quotes in 
order to meet the goal. 
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations □ This project is an RFQ/RFP in nature 
and negotiationsare limited to clarifications of scope/percentages, specifications, qualifications and subs fee schedules. 
□ See enclosed documentation. 

□ Qualifying Remarks 
(4) Not rejecting SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The 

SLBEs standing within its industry, membership in specific groups, organizations / associations and political or social 
affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable. □ See attached justification for rejection of a subcontractor’s bid or proposal. □ Qualifying Remarks 

(5) Made scope(s) of work available to SLBE subcontractors and suppliers; and, segmented portions of the work or material 
consistent with the available SLBE subcontractors and suppliers, to facilitate meeting the goal. □ In addition, Sub-
Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion. □ See 
enclosed comments.□ Qualifying Remarks 

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the sub-tasks of a contract with its 

Rev5/effective 01/2026 GFECP –DMI 50 Form Page 1 of 3 
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Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

own forces/organization. A Bidder/Proposer who desires to self-perform the sub-tasks of a contract must demonstrate 
good faith efforts if the goal has not been met. □ Sub-Contractors were not prohibited from submitting bids/proposals 
and were solicited on work typically self-performed by the prime. □ Qualifying Remarks w/Documents 

(7) Segmented the portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. 
This includes, where appropriate, breaking out contract work items into economically feasible units (quantities/scale) to 
facilitate SLBE participation, even when the Bidder/Proposer might otherwise prefer to perform these work items with its 
own forces. □ Sub-Contractors could bid on their own choice of work or trade without restriction to a pre- determined 
portion.□ Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-
performed by the prime. □ See enclosed comments.□ Qualifying Remarks 

(8) Made efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the City or contractor. 
□ See enclosed documentation on initiatives undertaken and methods to accomplish. □ Qualifying Remarks 

(9) Made efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or 
services, including participation in an acceptable mentor-protégé program. □ See enclosed documentation of initiatives 
and/or agreements. □ Qualifying Remarks 

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of 
SLBEs. 
□ See enclosed documentation of services engaged. □ Overview (attached) of tactical actions and resources employed 

toward recruitment 

Note: Any unsolicited information in support of your Bid/RFP Compliance must accompany your submittal. □ Identify Information 
Submitted 

Rev5/effective 01/2026 GFECP –DMI 50 Form Page 2 of 3 
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  Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Participation Plan: Guidance for Complying with Good Faith Efforts Outreach (page 3 of 3 ) 

(1) All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, fax, 
letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited and all firms utilized. Other 
opportunities for subcontracting should be explored to attain participation. May consult Tampa EBO 
Office and/or research the online Data Management Business System Directory for Tampa certified 
SLBE firms. 

(2) Solicitation of SLBEs, via written or electronic notification, should provide specific information on the 
services needed, where plans can be reviewed and assistance offered in obtaining these, if required. 
Solicitations should be sent a minimum of a week (i.e. 5 city business days or more) before the 
bid/proposal date. Actual copies of the bidder’s solicitation containing their scope-specific instructions 
should be provided. 

(3) With any quotes received, a follow-up should be made when needed to confirm detail scope of work. 
For anySLBE low quotes rejected, an explanation shall be provided detailing negotiation efforts. 

(4) If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

(5) Prime shall break down portions of work into economical feasible opportunities for subcontracting. The 
SLBE directory may be useful in identifying additional subcontracting opportunities and certified firms 
not listed in the “SLBE Goal Setting Firms Contact List.” 

(6) Contractor shall not preclude SLBEs from bidding on any part of work, even if the Contractor may desire 
to self-perform aspects of the work. 

(7) Contractor shall avoid relying solely on subcontracting those scopes of work where SLBE availabilityis 
not sufficient to attain pre-determined goals; including RFP/RFQ solicitations, all of which require 
GFECP compliance to achieve sub-consultant participation. 

(8) In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, et 
cetera, if required of subcontractors by the City or Prime Contractor. 

(9) In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to SLBEs, 
if needed. This includes mobilization where applicable. 

(10) Contractor should use the services offered by such agencies as the Small Business Development Center 
(SBDC) @ University South Fla.; SBDC @ Hillsborough County Entrepreneur Collaborative Center; 
Hillsborough NAACP Empowerment Center; Hillsborough County Economic Development Department 
DM/DWBE/SBE Program and Prospera-Hispanic Business Assoc. to name a few for the recruitment and 
placement of available SLBEs. 

Rev5/effective 01/2026 GFECP –DMI 50 Form Page 3 of 3 
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Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive 

Page 1 of 2 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) 

(DMI 10 Form) 
Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4. 
[] No Firms were contacted or solicited for this contract. 
[] No Firms were contacted because: 
[] See attached list of additional Firms solicited and all supplemental information (List must comply with this 
form) 

Note: Form DMI-10 must list ALL subcontractors solicited 
NIGP Code Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & 
Surveyors = 925, Supplier = 912-77 

S = SLBE 
O = Neither 
Federal ID 

Company Name 
Address 

Phone, Fax, Email 

Trade or 
Services 

NIGP 
Code 
(listed 
above) 

Contact 
Method 
L=Letter 

F=Fax 
E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations 
for subcontracting opportunities on this contract. 
Signed: Name/Title: Date: 

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive  
Forms must be included with Bid / Proposal 

DMI 10 rev./effective 01/2026 



 
      

  
 

     
    

      
      

          
          
     
     
    
      
   
   
     

       
    

   
      

       
 

        
      

  
         

 
  

      
 

      
 

    
   

     
        

   
    

 
   

    
      

 
       

     
 
 
 
 

 
 
 
 
 
 
 
 

 
 

 

 

 
 

 

 

Page 2 of 2 – DMI Solicited/Utilized 
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) Solicited Form 

(DMI 10 Form) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) 
solicited and subcontractors from whom unsolicited quotations were received must be included in this form. The 
instructions that follow correspond to the headings on the form required to be completed. Note: Ability or desire 
to perform all work shall not exempt the prime from Good Faith Efforts to achieve participation. 
Contract No. This is the number assigned by the City of Tampa for the proposal. 

• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba), if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the city, resulting in your business not 
using subcontractors and will self-perform all work.  If, during the performance of the contract, you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-
(Contractors/Consultants/Suppliers) Payments” form (DMI 30 Form) must be submitted with every pay 
application and invoice.  Note: Certified SLBE firms bidding as Primes are not exempt from outreach and 
solicitation of subcontractors. 

• No Firms were contacted because. Provide a brief explanation of why no firms were contacted or solicited. 
• See attached documents. Check the box if, after you have completed the DMI Form in its entirety, you 

need more space to list additional firms and/or if you have supplemental information/documentation 
relating to the form. All DMI data not submitted on the DMI 10 Form must be in the same format and 
include all the requested data from the DMI 10 Form. 

The following instructions are for the information of all subcontractors solicited. 

• “S” = SLBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified 
others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
the proper identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP 

codes, aka “National Institute of Governmental Purchasing,” are listed in the top section of the document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with a letter the method(s) of soliciting for 

bids. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you 

received a response to your solicitation. Indicate “N” No if you received no response to your solicitation 
from the subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program 
- Office of Equal Business Opportunity at (813) 274-5522. 



      
 

        
      

 
               

               
                 

     
       

 
  

     
             

       
    

                                 

  
 
 

 
 

  

 
 

 
 
 

 
 

 

 
 

 
 

     

     

     

     

     

     

     

     

    
    

  

  
                 
      

  
      

 

Failure to Complete, Sign, and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive 

Page 1 of 2 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers) 

(DMI 20 Form) 
Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[] See attached list of additional Firms Utilized and all supplemental information (List must comply with this 
form) 

Note: Form DMI-20 must list ALL subcontractors To-Be-Utilized. 
[] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[] No Firms are listed to be utilized because: 
NIGP Code General Categories:   Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, 
Engineers & Surveyors = 925, Supplier = 912-77 

Enter “S” for firms Certified as Small Local Business Enterprises: “O” for Other Non-Certified 

S = SLBE 
O =Neither 
Federal ID 

Company Name 
Address 

Phone, Fax, Email 

Trade, 
Services or 
Materials 

NIGP Code 
Listed above 

$ Amount of 
Quote. Letter 
of Intent (LOI) 

if available 

Percent 
of 

Scope or 
Contract 

% 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-
contracting opportunities on this Contract. 
Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive Forms 

must be included with Bid / Proposal 
DMI 20 rev./effective 01/2026 



      
   

 
  

     
        
          
     
     
    
      
   
   
      

      
      

  
       

    
  

        
      

       
 

       
      

        
  

      
      

    
          

 
     
     

        
  

   
      

   
  

       
         

 
      

        
 

       
  

      

 
 
 
 
 
 
 
 
 

 

 

 

 

 
 

 
 

 

 

 

Page 2 of 2 DMI – Solicited/Utilized 
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) to be Utilized Form 

(DMI 20 Form) 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) 
projected to be utilized must be included in this form. 

• Contract No.  This is the number assigned by the City of Tampa for the proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking the box 

indicates your business will not use subcontractors when no Subcontract Goal or Participation Plan 
Requirement was set by the city but will self-perform all work.  When subcontractors are utilized during 
the performance of the contract, the “Sub-(Contractors/Consultants/Suppliers) Payments” form (DMI 30 
Form) must be submitted with every pay application and invoice.  Note: Certified SLBE firms bidding as 
Primes are not exempt from outreach and solicitation of subcontractors, including completion and 
submission of Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box: provide a brief explanation why no firms were retained when 
a goal or participation plan requirement was set on the contract. Note: Mandatory compliance with Good 
Faith Effort outreach (GFECP) requirements applies (DMI 50 Form), and supporting documentation must 
accompany the bid. 

• See attached documents. Check the box if, after completing the DMI Form in its entirety, you need more 
space to list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors. Reproduce copies of DMI-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions. 

The following instructions are for the information of all subcontractors To Be Utilized. 
• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 

the proper identification of the subcontractor. 
• “S” = SLBE, enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified 

others. 
• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Trade, Services, or Materials (NIGP code if known). Indicate the trade, service, or material provided by 

the subcontractor. Abbreviated list of NIGP is available at http:/www.tampagov.net/DMI “Information 
Resources”. 

• Amount of Quote, Letters of Intent (required for SLBEs). 
• Percent of Work/Contract. Indicate the percentage of the total contract price the subcontract(s) 

represent. For CCNA only (i.e., Consultant A/E Services), you must indicate subcontracts as a percentage 
of the total scope/contract. 

• Total Subcontract/Supplier Utilization. – Provide the total dollar amount of all subcontractors/suppliers 
projected to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation 
format). 

• Total SLBE Utilization. Provide the total dollar amount for all projected SLBE subcontractors/Suppliers 
used for this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation 
format). 

• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount. 
If additional information is required or you have questions, please contact the Equal Business Opportunity 
Program - Office of Equal Business Opportunity at (813) 274-5522. 

http:/www.tampagov.net/DMI


   
       

 

 

 

 

   

 

    

     

            

       

            

           

              

              

      

 

         

          

     

          

    

          

         

          

         

        

           

         

       

       

             

  

       

     

  

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

TAMPA BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

(hereinafter called the Principal) and ____________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 

________________________, with its principal offices in the City of ______________________, and 

authorized to do business in the State of Florida, are held and firmly bound unto the City of Tampa, a 

Municipal Corporation of Hillsborough County, Florida, in the full and just sum of 5% of the amount of 

the (Bid) (Proposal) good and lawful money of the United States of America, to be paid upon demand 

of the City of Tampa, Florida, to which payment will and truly to be made we bind ourselves, our 

heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 

presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a 

Proposal for the construction of certain facilities for the City designated Contract 26-C-00031, 

Stormwater Pipe Point Repair and Replacement Contract FY26. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified 

Bidder’s check otherwise required to accompany this Proposal. 

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, 

the Principal shall, within twenty (20) days after the date of receipt of written Notice of Award, 

execute a contract in accordance with the Proposal and upon the terms, conditions and price set 

forth therein, in the form and manner required by the City of Tampa, Florida and execute a sufficient 

and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an amount of one 

hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, 

then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, 

and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing 

requirements within the time specified above, immediately pay to the aforesaid City, upon demand, 

the amount thereof, in good and lawful money of the United States of America, not as a penalty, but 

as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this _____ day of ___________________, 20___. 

Principal ____________________________________________ 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

SEAL) 

Producing Agent 

Producing Agent’s Address 

Name of Agency 

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-

responsive. 

BB-1 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

AGREEMENT form 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary 

and required for the performance of the work for the construction of Contract 26-C-00031 in 

accordance with your Proposal dated _______________________________, amounting to a total of 

$_________________ as completed in accordance with subsections I-2.09 and I-2.10 of the Instruction 

to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter 

called the City, and ______________________________ hereinafter called the Contractor, as of the 

______ day of _________________, 20___ when the City Council of the City of Tampa, Florida adopted 

a Resolution authorizing, among other things, the Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants 

herein contained, the parties hereto have agreed and hereby agree with each other, the Party of the 

First Part for itself, its successors and assigns, and the Party of the Second Part for itself, or himself, or 

themselves, and its successors and assigns, or his or their executors, administrators and assigns, as 

follows: 

Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement Contract FY26, shall include, but 

not be limited to, provide all labor, equipment, materials, and incidentals necessary to repair 

Stormwater Pipe Cave-Ins with all associated work required for a complete project in accordance with 

the Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable 

standard drawings, the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 

SECTION 1 
GENERAL 

ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 

The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 

(a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 

(e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
(g)"Contract Work" shall mean everything expressly or 

implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 

(j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 

(k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 

(l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 

(m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 

(n)"Project" shall mean the entire improvement 
package or related work. The "project" may consist of 
several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 

(p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 

(a)To monitor the performance of the work. 
(b)To determine the amount, kind, quality, sequence, 

and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 

(c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 

(d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 

(e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council. All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 

The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 

ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 

(a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 

(b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 

(d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

SECTION 3 
PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 

The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 

Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used. The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site. The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 

The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 

Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose. If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction. If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury. The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City. Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 

The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 

ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 

ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  

The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

SECTION 4 
TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions. Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 

The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
The period for performance shall start from the date of 
signing of this Agreement by the City. 

The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 

The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract. These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 

ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 

The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 

The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 

Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 

ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 

If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 

If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 

The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 

ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder. The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor. 
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 

SECTION 6 
SECURITY AND GUARANTY 

ARTICLE 6.01 CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City. The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 

ARTICLE 6.03 AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 

ARTICLE 6.04 MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City. 

SECTION 7 
CHANGES 

ARTICLE 7.01 MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 

Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun. The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 

ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 

The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 

(a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 

(b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 

(1) For all labor and foreman in direct charge of 
the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

(2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

(3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work. No percentage 
shall be added to this sum. 

(4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer. 
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1) 
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 

ARTICLE 7.03 DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply. In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto. Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 

ARTICLE 7.04 OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor. The amount by which the Contract price 
shall be reduced shall be determined as follows: 

(a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the 
Contract; or 

(c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 

SECTION 8 
CONTRACTOR'S EMPLOYEES 

ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 

ARTICLE 8.02 SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 

ARTICLE 8.04 RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05 PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 

Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

SECTION 9 
CONTRACTOR'S DEFAULT 

ARTICLE 9.01 CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 

ARTICLE 9.02 CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 

ARTICLE 9.03 COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 

ARTICLE 9.04 PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

SECTION 10 
PAYMENTS 

ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof. Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 

The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 

The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 

No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 

ARTICLE 10.03 REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 

ARTICLE 10.04 PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 

ARTICLE 10.05 PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is fifty 
percent (50%) complete. 

(B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 

(C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 

In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 

Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 

Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 

Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 

ARTICLE 10.06 FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor. The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work. The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City. The surety 
bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 

ARTICLE 10.07 ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

SECTION 11 
MISCELLANEOUS PROVISIONS 

ARTICLE 11.01 CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 

(a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 

(b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 

(c)That the work can be performed as called for by the 
Contract Documents. 

(d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 

(e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research. 

ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
by reason of such infringement at any time during the 
prosecution or after completion of the work. 

ARTICLE 11.03 SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 

The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City. On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor. Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 

ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 

ARTICLE 11.06 LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 

ARTICLE 11.09 LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 

ARTICLE 11.11 NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 

ARTICLE 11.12 ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 

SECTION 12 
LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 

ARTICLE 12.04 EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 

ARTICLE 12.05 PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 

For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 

* * * * * * * 
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______________________________________________ 

_____________________________________ 

Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are 
corporation have caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

Jane Castor, Mayor 

(SEAL) 

ATTEST: 

City Clerk 

Approved as to Form: The execution of this document was authorized by Resolution No. _________ 

e/s 

Justin R. Vaske, Senior Assistant City Attorney 

Contractor _________________________________ 

By:________________________________________ 

ATTEST: 

Witness 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

PUBLIC CONSTRUCTION BOND form 

Bond No. (enter bond number) 

Name of Contractor:  

Principal Business Address of Contractor: 

Telephone Number of Contractor:  

Name of Surety (if more than one list 

each): Principal Business Address of Surety:  

Telephone Number of Surety: 

Owner is The City of Tampa, Florida 

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602 

Contract Administration Department (280A4N) 

Telephone Number of Owner: 813/274-8456 

Contract Number Assigned by City to contract which is the subject of this bond: 

Legal Description or Address of Property Improved or Contract Number is: 

General Description of Work and Services: 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

KNOW ALL MEN BY THESE PRESENTS That we, __________________ (Name of Contractor) 

as Principal, hereinafter called CONTRACTOR, of the State of __________________________, and 

________________________________________________________(Name of Surety) 

a corporation organized and existing under and by virtue of the laws of the State of 

________________________, and regularly authorized to do business in the State of Florida, as 

SURETY, are held and firmly bound unto the City of Tampa, a municipal corporation organized and 

existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum of 

Dollars and Cents ($ ), lawful 

money of the United States of America, for the payment whereof well and truly to be made, we bind 

ourselves, our heirs, executors, and administrators, successors and assigns, jointly and severally, firmly 

by these presents. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, ______, 20___, between Principal and Owner 

for construction of _____________________________________________________, the contract 

being made a part of this bond by reference, in the time and in the manner prescribed in the 

contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida 

Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal 

in the prosecution of the work provided for in the contract; and 

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate 

proceedings, that Owner sustains because of a default by Principal under the contract; and 

4. Performs the guarantee of all work and materials furnished under the contract for the time 

specified in the contract, then this bond is void; otherwise it remains in full force. 

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one 

of several such contract documents for a group of projects. This bond does not secure covenants to 

pay for or to perform design services survey or program management services. The Owner/Obligee is 

expected to reasonably account for damages that are caused to Owner with respect to Principal’s 

(Contractor’s) default in performance of the scope of the Work incorporated by reference into the 

bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 

Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost 

of completion of the Work less the contract balance unpaid upon default of Contractor for the Work 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

plus liquidated damages at the rate of $500.00 per day for delays by the Contractor and/or Surety in 

reaching substantial completion. 

6. The notice requirements for claimants and conditions for entitlement to payment set forth in 

Section 255.05, Fla. Stat. and the limitations period to actions upon Section 255.05, Fla. Stat. bonds 

apply to claimants seeking payment from surety under this bond. Any action instituted by a claimant 

under this bond for payment must be in accordance with the notice and time limitation provisions in 

Section 255.05, Florida Statutes. 

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, 

alterations or additions to the terms of the contract documents or other Work to be performed 

hereunder, or the specifications referred to therein shall in any way affect its obligations under this 

bond, and it does hereby waive notice of any such changes, extensions of time, alterations or 

additions to the terms of the Contract or to Work or to the specifications. 

8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR 

with the CITY, hereto attached, and the terms and conditions of the contract and work, and is familiar 

therewith and in particular those portions of the Agreement concerning the guaranty of such 

CONTRACTOR for a period of one year following the date of the final acceptance of the completed work 

under the Contract by the CITY, all of which this BOND includes. 

DATED ON _____________________, 20___ 

(Name of Principal) (Name of Surety) 

(Principal Business Address) (Surety Address) 

By By 

(As Attorney in Fact)* 
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Tampa Construction Specifications 
Contract 26-C-00031; Stormwater Pipe Point Repair and Replacement FY26 MOB-Operations 

Title 

Telephone Number of Surety  

Telephone Number of Principal 

Approved as to legal sufficiency: By e/s 

Justin R. Vaske, Senior Assistant City Attorney 

City of Tampa, Florida (Name of Local Agency) 

(Address of Resident Agent) 

By 

Title 

Telephone Number of Local Agency 

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 

G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work. He shall obtain and pay for all required 
permits. He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents. The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto. He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 

The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract. 
Only equipment of established reputation and proven 
efficiency shall be used. The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work. 

The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface. These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 

The Contractor shall protect all public utility installations and 
structures from damage during the work. Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer. The Contractor shall so arrange his operations as 
to avoid any damage to these facilities. All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items. No separate payment shall be made 
therefor. 

Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish. If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required. If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 

All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 

In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48) hours in advance of 
breaking ground in any area or on any unit of the work. This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 

The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 

SECTION 2 

PLANS AND SPECIFICATIONS 

G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 

When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 

G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original drawings, of each sheet of the Plans and five copies 
of the Specifications. Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 

The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 

G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 

The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans. Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein. Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense. He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered. 
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 

G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items. The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 

G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 

The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 

SECTION 3 

WORKING DRAWINGS 

G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 

a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 

Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 

Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed. Location shall mean both 
physical location and location relative to other connected or 
attached material. The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 

Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 

The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications. 
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer. The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 

G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure. 
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 

The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings. No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 

The procedure in seeking approval of the working drawings 
shall be as follows: 

1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval. The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 

2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction" and one copy with a letter of 
transmittal will be returned to the Contractor. 

3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 

4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 

5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above. The letter of transmittal shall indicate 
that this is a resubmittal. 

The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 

SECTION 4 

MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 

All materials and equipment shall be new, unused, and 
correctly designed. They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered. Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 

The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 

Equipment and appurtenances shall be designed in 
conformity with ANSI, ASME, IEEE, NEMA and other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation. 
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices. Details 
shall be designed for appearance as well as utility. 
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance. All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 

Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 

Machinery parts shall conform exactly to the dimensions 
shown on the working drawings. There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design. The 
equivalent parts of identical machines shall be made 
interchangeable. All grease lubricating fittings on equipment 
shall be of a uniform type. All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 

G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking. Such approval must be obtained 
before shop drawings will be checked. No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity. He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 

All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer. Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 

Any two or more pieces of material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 

G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 

Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 

AASHTO for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI for American Concrete Institute 
AGMA for American Gear Manufacturer's Association 
AFBMA for Anti-Friction Bearing Manufacturer's 
Association 
AISC for American Institute of Steel Construction 
AISI for American Iron and Steel Institute 
ANSI for American National Standards Institute 
ASCE for American Society of Civil Engineers 
ASTM for American Society for Testing and Materials 
ASME for American Society of Mechanical Engineers 
AWS for American Welding Society 
AWWA for American Water Works Association 
AWPA for American Wood Preservers Association 
CEMA for Conveyor Equipment Manufacturers 
Association 
CIPRA for Cast Iron Pipe Research Association 
IEEE for Institute of Electrical and Electronic Engineers 
IPCEA for Insulated Power Cable Engineers Association 
NEC for National Electrical Code 
NEMA for National Electrical Manufacturers Association 
SAE for Society of Automotive Engineers 
SHBI for Steel Heating Boiler Institute 
Fed.Spec. for Federal Specifications 
Navy Spec. for Navy Department Specifications 
U.L.,Inc. for Underwriters' Laboratories, Inc. 

When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 

G-4.04 SAMPLES 
The Contractor shall, when required, submit to the Engineer 
for approval typical samples of materials and equipment. 
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay. A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 

G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 

Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 

Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 

Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 

G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time. 
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 

G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof. He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work. All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 

The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes. If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 

G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment. Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 

Spare parts shall be furnished as specified. 

Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 

Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 

The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified. Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended. Substantial templates and working 
drawings for installation shall be furnished. 

The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations. Grout shall completely fill the space 
between the equipment base and the foundation. 

G-4.10 OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 

The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 

In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 

G-4.11 SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents. After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 

SECTION 5 

INSPECTION AND TESTING 

G-5.01 GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 

Inspection and testing of materials will be performed by the 
City unless otherwise specified. 

For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents. Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 

If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 

Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 

The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 

G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 

The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 

Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance. The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 

G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction. Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials. Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived. The 
Contractor must comply with these provisions before 
shipping any material. Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 

G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents. These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents. No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 

Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 

The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 

G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment. If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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TEMPORARY STRUCTURES 

G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 

The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 

G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise. The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive. If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 

In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time. If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 

The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 

Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense. The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 

G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement. During 
such final inspections, the work shall be clean and free from 
water. In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 

SECTION 6 

G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 

G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times. At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working. Street closure permits are 
required from the Department of Public Works. 

The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 

Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners. Interruptions to use of private 
driveways shall be kept to a minimum. 

G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction. He or an authorized agent shall be present at 
this office at all times while his work is in progress. 
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 

G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced. The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 

G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 

SECTION 7 

TEMPORARY SERVICES 

G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense. He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 

G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work. If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 

G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 

Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 

G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property. The safety provisions of applicable 
laws, building and construction codes shall be observed. The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work. Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 

G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 

G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 

SECTION 8 

LINES AND GRADES 

G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer. The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 

The Engineer will establish bench marks and base line 
controlling points. Reference remarks for lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided. He shall remove any obstructions placed by 
him contrary to this provision. 

G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks. The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies. The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 

The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 

It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 

G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 

The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 

G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 

G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 

The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor. Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 

G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs. Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 

Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 

The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation. If 
so ordered, the City will obtain any permits required for 
removal of trees. Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work. Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 

G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work. The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer. The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 

G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02. The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 

G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents. The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public. Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 

No open fires will be permitted. 

G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam. A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 

G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times. Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers. In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances. The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 

Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 

G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 

G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program. The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances. The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 

G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work. Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract. The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts. 
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications. The work must be done by competent 
workmen skilled in the trade required by the restoration. 

SECTION 13 

CLEANING 

G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 

The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 

G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 

The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 

SECTION 14 

MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 

G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible. Work shall be scheduled 
to minimize bypassing during construction. Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 

G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA. Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 

* * * * * * * 
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SPECIFIC PROVISIONS 

Stormwater Pipe Point Repair and Replacement FY26 

SP-1.01 TECHNICAL SPECIFICATIONS: 

Florida Department of Environmental Protection (FDEP) Stormwater 

FDEP regulates stormwater systems under state statutes and the Environmental Resource 
Permit (ERP) program. 

Florida Department of Transportation Standard Specifications, latest edition, 

FDOT standards are the default for: 

• Pipe material specifications 

• Bedding and backfill requirements 

• Trench safety 

• Structural integrity of repaired segments 

The following hierarchy of the contract documents shall apply: 

The City of Tampa Technical Standards Manuals (Stormwater and Transportation) shall 
govern, except as noted herein. In the case of apparent conflict with the project plans, the 
Specific Provisions shall govern. 

SP-2.01 SCOPE OF WORK: 

The work described by these specifications consists of furnishing all labor, equipment, 
maintenance of traffic, hauling, clean-up, mobilization and materials required in performing 
all operations necessary in connection with stormwater pipe point repair and replacement. 

The work shall consist of, but is not limited to, the following: 

• Identifying locations of stormwater pipe failures or damage within the ROW beneath 
brick or paved roadways 

• Performing excavation and point repairs of stormwater pipes as identified by the 
City or authorized representative. 

• Restoring the roadways or ROW to original condition after repairs have been made, 
ensuring minimal disruption to traffic and pedestrians. 

• Ensuring proper stormwater flow and functionality of the stormwater infrastructure 
post-repair. 
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This specification covers the minimum requirements for stormwater pipe cave-ins repairs 
of stormwater conveyance systems within the City of Tampa. It applies to public 
infrastructure and should be adapted to local municipal standards and FDOT standards as 
needed. 

These specifications set forth specific requirements relative to the actual work or services, 
materials, equipment, and method of construction. 

SP-3.01 BIDDER REQUIREMENTS: 

Bidders may be required to provide with their bid, evidence in writing that they maintain a 
permanent place or places of business and have adequate equipment, finances, and 
personnel to provide the specified services. This evidence shall include, but not be limited 
to: a list of current contracts, their value, and a contact person with each firm; at least 3 
references who can verify work of a similar nature done by your firm in the last 3 years; a list 
of owned and/or leased equipment available for use on this award; a list of key personnel 
and a brief summary of their qualifications. Note also that when entering into an 
underground Stormwater box the individual involved in entering the box, must have been 
trained�in�OSHA�“permit�required confined�space”.�

Provide a complete list of tools and equipment owned or leased. 

Failure to provide the listed material may deem the bidder to be non-responsive. 

The City of Tampa reserves the right to inspect the apparent low bidder's place of business 
and equipment prior to award of any contract to determine the responsibility and capability 
of the bidder to perform the services. The City also reserves the right to solicit references in 
making judgments on the bidder's ability to perform said services. 

SP-4.01 WORK DIRECTIVE CHANGE: 

A Work Directive Change is a written directive to the Contractor, issued on or after the date 
of the execution of the Agreement, and signed by the Engineer on behalf of the City, 
ordering an addition, deletion or revision in the work, or responding to an emergency. A 
Work Directive Change will not change the contract price or the time for completion, but is 
evidence that the parties expect that the change directed or documented by a Work 
Directive Change will be incorporated in a subsequently issued Change Order following 
negotiations by the parties as to its effect, if any, on the contract price or the time of 
completion. 

Without invalidating the Agreement, certain additions, deletions or revisions in the work 
may, at any time or from time to time, be authorized by a Change Order or a Work Directive 
Change. Upon receipt of any such document, the Contractor shall promptly proceed with 
the work involved. 
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SP-5.01 LINES AND GRADES: 

The General Provisions Section G-8.01 is revised to read as follows: 

G-8.01 General: 

All work done under this contract shall be constructed in accordance with the lines and 
grades as shown on the plans or as directed by the Engineer. The full responsibility for 
keeping alignment and grade shall rest upon the Contractor. 

SP-6.01 REQUIREMENTS FOR CONTROL OF THE WORK: 

Prior to the start of the work included in this contract, a Preconstruction Conference will be 
held by the Engineer to be attended by the Contractor and representatives of the various 
utilities and others for the purpose of establishing a schedule of operations which will 
coordinate the work to be done under this contract with all related work to be done by 
others within the limits of the project. The Contractor shall be prepared for this meeting 
and shall present a comprehensive construction schedule for all items of work to be 
accomplished, which will be used as the basis for the development of an overall 
operational schedule and a list of subcontractors and material suppliers to be used on this 
work. 

All items of work in this contract shall be coordinated so that progress on each related work 
item will be continuous from week to week. The progress of the work will be reviewed by 
the Engineer at the end of each week, and if progress on any item of work during that week 
is found to be unsatisfactory, the Contractor shall be required to adjust the rate of progress 
on that item or other items as directed by the Engineer. 

The Contractor shall conduct operations in such a manner as will result in the minimum of 
inconvenience to occupants of adjacent homes and business establishments and shall 
provide temporary access as directed or as conditions in any particular location may 
require. 

The Contractor shall provide competent, suitable, qualified personnel to lay-out the work 
and perform the construction as required by the Contract Documents. Good discipline and 
order at the job site shall be always maintained. The Contractor shall furnish all materials, 
equipment, labor, transportation, fuel, power, telephone, water and sanitary facilities and 
incidentals necessary for the execution, testing, operation and completion of the work. 

Access to adjacent residential, public and commercial properties shall be always provided 
during the contract period. 

The Contractor shall restore to its previous condition as directed by the Engineer any 
private property, City property, or utilities damaged by its construction. No payment shall 
be made to the Contractor for any required restoration of private property, City property or 
utilities, unless otherwise noted. 
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SP-7.01 REFERENCE STAKES: 

Add the following paragraph to General Provision Section G-8.03: 

The Contractor shall, with no additional payment, furnish and install reference stakes at all 
even and half-stations along the project survey baseline. 

These stakes shall be maintained for the duration of construction for the purpose of the 
Engineer's reference. 

SP-8.01 CONTRACTOR'S WEEKLY SCHEDULE: 

In order that the Mobility Department personnel may be advised of the work to be 
performed, the Contractor may be required to submit weekly to the Engineer of its 
designated representative a schedule indicating the proposed work plan for the 
forthcoming week. Such shall be delivered to Mobility not later than Friday preceding the 
work plan week unless other arrangements have been made for this submittal. 

SP-9.01 MONTHLY CONSTRUCTION ESTIMATES AND RELEASE OF LIEN: 

The Contractor shall prepare on or about the first day of each month an estimate of the 
work completed in the preceding month. Said estimate shall be prepared on standard 
forms provided by the Engineer, and three (3) signed originals shall be provided by the 
Contractor. Any disputed quantities shall be adjusted as directed by the Engineer prior to 
each partial payment, as provided for in Article 10.05 of the Agreement. 

Certification that all subcontractors have been paid for the previous month's work shall be 
submitted with each partial payment request on forms provided by the Engineer. 

An update of the overall project schedule shall be submitted with each partial payment 
request. 

SP-10.01 CONTRACTOR'S REPRESENTATIVE: 

Add to Article 8.02 of the Agreement: 

"The Contractor shall submit in writing to the Construction Engineer the name of its 
duly authorized representative who will be present on the job during all work 
activities and is authorized to make decisions for the Contractor. Any change in the 
contractor's representative shall require written notification to the Construction 
Engineer prior to such change". 

SP-11.01 NOTICE AND SERVICE THEREOF: 

All notices, which shall include demands, instruction, requests, approvals, and claims, 
shall be in writing. 
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Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the 
Contractor's representative at the construction site or to the office of the Contractor 
specified in the bid (or to such other offices as the Contractor may, from time to time, 
designate to the City in writing), or if deposited in the United States mail in a sealed, 
postage-prepaid envelope, or delivered, with charges prepaid, to any telegraph company 
for transmission, in each case addressed to such office. 

All notices required to be delivered to the City shall, unless otherwise specified in writing to 
the Contractor, be delivered to the Engineer, 3802 E. 26th Avenue, Tampa, Florida 33605, 
and any notice to or demand upon the City shall be sufficiently in the United States mail in a 
sealed, postage-prepaid envelope, or delivered with charges prepaid to any telegraph 
company for transmission, in each case addressed to said Engineer or to such other 
representative of the City or to such other address as the City may subsequently specify in 
writing to the Contractor or to its representative at the construction site for such purposes. 

Any such notice or demand shall be deemed to have been given or made as of the time of 
actual delivery or (in the case of mailing) when the same should have been received in due 
course of post or (in the case of telegram) at the time of actual receipt, as the case may be. 

SP-12.01 CONTRACTOR'S FIELD OFFICE: 

The Contractor will not be required to provide a Contractor's field office. 

The Contractor, however, shall have Contract Documents, the latest approved working 
drawings, standard drawings and a representative of the Contractor available at the site 
during regular working days. 

SP-13.01 ENGINEERING'S FIELD OFFICE: 

An Engineering field office shall not be required for this project. 

SP-14.01 DAMAGE TO ADJACENT STREETS: 

Any streets, including curbs, gutters and shoulders, outside the project area (not designated 
for construction), which are determined by the Engineer to have been damaged due to 
negligent construction related operations and/or equipment, shall be restored by the 
Contractor to its original or better condition without any cost to the City and to the satisfaction 
of the Engineer. 

SP-15.01 PROJECT PHOTOGRAPHS: 

The Contractor will not be required to furnish photographs of the project; however, the 
Engineer may or may not take photographs of the area immediately prior to and after 
completion of the construction for record and information. To assure that there will not be any 
conflict with this photography, the Contractor shall not perform cleaning operations or action 
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which will disturb any street or area within the project until the Engineer has been advised 
thereof and has had adequate opportunity to perform the desired photography. 

SP-16.01 PROJECT CLEAN-UP: 

Clean-up on this project is extremely important and the Contractor will be responsible for 
keeping the construction site neat and clean with debris being removed regularly as the work 
progresses. 

If project cleanliness and/or dust control reaches an unacceptable level in the opinion of the 
Engineer, the Engineer will notify the Contractor in writing. If the Contractor does not act to 
correct the situation within 4 hours in the case of dust control or within 24 hours in the case of 
general cleanliness, the Engineer will call upon outside forces to provide the appropriate 
services. Cost of all such activities shall be charged to the Contractor via Award change order. 

SP-17.01 CITY PERMITS: 

The Contractor shall be responsible for obtaining all applicable City permits for this project. 
These can include, but may not be limited to, Right-of-Way Permit(s) and Maintenance of 
Traffic approval. The Contractor shall supply any required plans or other information to the 
issuing department. 

The time required to prepare, submit, review, and issue the permits shall be included in the 
Award time and no payment shall be made for any delay incurred by this process. 

Cost for obtaining City permits shall be included in the unit costs for the various items and no 
separate payment shall be made. The Right-of-Way permit fee shall be waived by the City. 

All subcontractors working on the project shall obtain their own, separate, permits as above. 

SP-18.01 AS-BUILT PLANS: 

The Contractor�shall�not�be�responsible�for�preparation�of�“As-Built”�plans,�as�applicable�to�
the work. 

SP-19.01 RESIDENTS NOTIFICATION 

The Contractor shall distribute, by hand, a typed notice to all residences and businesses on 
the street to be worked on. The notice will be delivered 7 days and again at 24 hours prior to 
working on the road. The notice will have a local phone number that residents may call to ask 
questions. The notice shall be of the door hanger type which secures to the door handle of 
each dwelling. Unsecured notices will not be allowed. The Contractor shall also place the 
notice on the windshield of any parked cars on the street. Hand distribution of this notice shall 
be considered incidental to the award, and no additional compensation will be allowed. 
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SP-20.01 STREET CLOSURES AND MAINTENANCE OF TRAFFIC 

A City of Tampa permit for construction and maintenance operations within public 
Rights-of-Way will be required for every street, lane, or sidewalk closure within City of Tampa 
Rights-of-Way. 

A State of Florida Department of Transportation Permit will be required for every street, 
lane, or sidewalk closure within State of Florida Rights-of-Way. The Contractor, as the 
organization performing the work, will secure this permit. 

These permits will establish the requirements for the closure related to number of 
lanes and/or time of day lanes or street may be closed. The Contractor shall adhere to the 
requirements as described in the permit(s). 

The Contractor shall furnish and maintain all necessary signs, arrow boards, 
pavement markings, barricades, traffic cones, lights, law enforcement officers and flagmen 
necessary to control traffic and provide for safety of the public, all in compliance with the 
current Florida Department of Transportation Roadway and Traffic Design Standards and the 
FHWA Manual on Uniform Traffic Control Devices. The Contractor shall observe traffic 
movements through the work site and inspect all traffic control devices on a regular basis to 
ensure that all devices are properly installed and functioning as intended. 

In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally 
Classified Network (collectors, minor arterials, and principal arterials) including all State 
Roads, the Contractor shall provide a Right of Way Permit from the Authority having 
Jurisdiction with an accompanying maintenance of traffic plan to the City of Tampa, 
Transportation Division. All cost for any unplanned street closure shall be addressed through 
the construction contingency after receiving the Engineers approval. This plan shall be 
provided at least 72 hours in advance of the closure (excluding weekends) and shall contain 
the following: 

▪ Proposed detour routes. 

▪ Signing of the complete construction area and detour routes. 

Advance notice information signs/Message boards advising the public of scheduled 
closure of major roadways and/or information signs advising the public of points of closure 
and detour routes may be required by the Engineer. The number of message boards, 
location(s) and time duration required will be determined by the Engineer prior to each project. 
The City shall have the discretion of using its own supply of message boards or to utilize 
message�boards�provided�by�the�Contractor,�whichever�is�deemed�in�the�City’s�best�interest.�

If Contractor supplied variable message boards are to be utilized during a project, the 
Contractor shall provide pricing information related to supplying message boards to the 
Engineer�at�each�project’s�Preconstruction�meeting.�Variable message boards will be paid for 
through the construction contingency. The city will provide written acceptance of the pricing 
information prior to the start of work on the project, and the Contractor will be compensated at 
its cost plus 10% for the message boards. Invoices shall include a separate line item for the 
charges related to message boards. Payments will be authorized from Owner’s�contingency; 
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no�payment�will�be�made�to�the�Contractor�related�to�any�of�these�items�without�the�City’s�
prior written approval. 

Payment shall be full compensation for all work, equipment, materials, tools, labor 
and any incidentals required to maintain safe traffic routes past the work site. 

Maintenance of traffic shall be considered part of the general cost of doing work and 
should be included in the bid prices. 

SP-21.01 TRAFFIC INFORMATION SIGNS: 

The Contractor's attention is directed to Section 10 of the General Provisions, PROTECTION 
OF WORK AND PUBLIC, and to the consideration therein for providing informative signs 
indicating the street closures. It is the purpose of such requirements to adequately inform 
residents and the public of the closure thereby creating better understanding and relations 
during the construction. 

SP-22.01 WORK DAYS 

Except for special operations that may be necessary to maintain, check, and protect work 
already performed, all work shall normally be discontinued on Saturdays, Sundays and City 
designated holidays. Should it be desired by the Contractor and accepted by the Engineer to 
perform regular and continuous night work, all the lighting, safety, maintenance of traffic and 
other facilities which are necessary for performing such work at night must be provided by the 
Contractor. 

SP-23.01 WORK SCHEDULE 

Normal working hours are 7:00 AM to 5:00 PM, Monday - Friday. Work on holidays, weekends 
and evening will only be done if determined by the Engineer. Some streets, arterials and 
collectors may only be worked on between 9:00 AM and 3:00 PM. The Engineer will inform the 
Contractor at the Preconstruction Meeting of segments which can only be worked on from 
9:00 AM to 3:00 PM. 

The beginning date of work to be accomplished under this bid shall be the date set forth in the 
written Notice to Proceed given to the Contractor. Once started, the work shall be continued 
without interruption. 

The work to be accomplished under this project has been grouped into various areas within 
the City. The City will assign work to the Contractor an area at a time. The City may request 
the Contractor to furnish a work schedule at the end of each work week for the following 
week's work to aid in scheduling City personnel to the best advantage of the Contractor and 
the City. 
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The Contractor shall schedule its work to maintain at least one-way traffic and shall provide 
effective dust control at all times. Two-lane traffic shall be maintained wherever possible. 

SP-24.01 NIGHT WORK: 

Any, and all or portions of the work to be performed at night, as shown in the maintenance-
of-traffic plan, or as specified herein. 

All night work shall meet the requirements of Section 8-4.1 from the Florida Department of 
Transportation Standard Specifications for Road and Bridge Construction, 2010 edition. 

An additional payment, using the construction contingency, may be made for night work, as 
required by the Engineer. Night work will be determined and authorized on a case by case 
basis. No payment will be made to the Contractor related to any of these items without the 
City’s�prior�written�approval.�

SP-25.01 TEMPORARY TRAFFIC STRIPING: 

N/A 

SP-26.01 BARRICADES, CONES, ARROW BOARDS AND WORK ZONE SIGNS 

Barricades, cones, arrow boards, work zone signs and related maintenance of traffic items 
shall be the responsibility of the Contractor and shall be placed as necessary and as 
directed by the Engineer. 

The costs for providing barricades, cones, arrow boards, work zone signs, etc., shall be 
included in the various unit price contract items and no separate payment shall be made 
therefore. 

SP-27.01 TEMPORARY STOCKPILING: 

For temporary stockpiling of the excavated material within project limits (and anywhere 
within City limits) the Contractor shall follow the following procedure. 

Public Right of Way 

a. The Contractor will not be allowed to stockpile suitable, excavated material 
within right- of-way for a period in excess of 30 calendar days. Unsuitable 
excavated material shall not be stockpiled within public right-of-way for a 
period in excess of 7 calendar days. 

Location other than Public Right-of-Way 

b. The Contractor shall: 
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1. Obtain the permission (in writing) from the owner of the property where 
stockpiling is desired. 

2. At its own expense present the above letter and a contour plan of the site to 
the Mobility Construction Engineer for approval of stockpiling site. 

3. At the conclusion of the stockpiling activity, the Contractor shall obtain a 
signed letter of release from the property owner that he/she is completely 
satisfied with the stockpiling operation and with the restoration of their 
property. A copy of the letter shall be furnished to the Engineer. 

The time periods of stockpiling shall be specified by the Contractor in writing. 

Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its 
original contours and conditions. 

The City of Tampa shall not be a party to any agreement between the Contractor and private 
property owner(s). 

Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make 
sure that stockpiling in no way constitutes a public hazard, nuisance and does not interfere 
with the natural surface runoff in the area. No additional payments shall be made for 
temporary stockpiling or relocating stockpiling that is deemed a nuisance or public hazard 
by the Engineer. 

SP-28.01 UTILITY PROTECTION CONSIDERATIONS: 

The Contractor shall protect all utilities and other facilities within and adjacent to the 
construction as covered in Section G- 1.03, unless a utility firm has conclusively indicated, 
or such is shown on the plans, that the certain adjustment, removal, reconstruction, or 
protection of the utility's facility will be performed by that respective utility. 

It will be the Contractor's responsibility to preserve all existing ditches, swales, force mains, 
gravity mains, laterals, etc., and other Stormwater appurtenances and facilities pertaining 
thereto whether owned or controlled by City, other governmental bodies or privately owned by 
individuals, firms or corporations. 

SP-29.01 REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES: 

The City will make necessary arrangements with public utility owners, other than City of 
Tampa Water and Sanitary Sewers, for removal or adjustments of existing utilities, whether 
shown or not shown on the plans, where such removal or adjustment is determined by the 
Engineer to be essential to the performance of the required construction, provided normal 
construction procedures are used by the Contractor. 
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Relocations or adjustments requested by the Contractor based on the use of a particular 
method of construction or a particular type of equipment shall not be considered as being 
essential to the construction of the project if other commonly used methods or equipment 
could be employed without the necessity of relocating or adjusting the utility. The Engineer 
will determine the responsibility for any such adjustment of utilities. 

Relocations or adjustments requested for the Contractor's convenience or because of 
delivery of materials to the job site shall be the responsibility of and at the expense of the 
Contractor. 

The Contractor shall be required to coordinate its activities with relocation work by the 
utilities. A schedule for relocation work will be presented to the Contractor at the pre-
construction conference. This schedule may be adjusted to "fit" the Contractor's proposed 
schedule, but it will include periods during which the Contractor's ability to perform work in 
the relocation area will be limited, with no additional compensation. 

SP-30.01 USE OF CITY WATER SYSTEM: 

A Tampa Water Department portable meter shall be utilized when obtaining water from the 
City system. Contractor shall include all coordination, application fees, deposits and 
services fees in the bid. The Contractor shall be responsible for getting the portable meter 
at the project site. No additional payment shall be made for this provision. 

SP-31.01 FILLING LOW AREAS WITHIN CITY LIMITS: 

The Contractor under Sec. 21-27 (Permit Requirements) of the City of Tampa Code is 
prohibited from filling any area public or private (except where shown on the construction 
plans) within the project limits or anywhere within the city limits without a permit. 

For filling and/or grading any area, the owner of such area shall obtain a permit from the 
Stormwater Management Division, Department of Sanitary Sewers, City of Tampa. The 
owner shall submit existing and proposed contour plans of the area to be filled and the 
adjacent land for determination if a permit could be issued. Drainage patterns can not be 
altered to the detriment of neighboring property owners or public rights-of-way. 

Concurrently the permit application will be reviewed by the Parks Department. 

The Contractor shall not deposit any fill material within the City limits without an approved 
permit. A copy of the permit shall be submitted to the Engineer, by the Contractor prior to 
any filling or grading operation. 

SP-32.01 ENVIRONMENTAL PROTECTION: 

The Contractor will be held liable for the violation of all environmental regulations. Violation 
citations carry civil penalties and in the event of willful violation, criminal penalties. The fact 
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that the permits are issued to the City does not relieve the Contractor in any way of its 
environmental obligations and responsibilities. 

• The Contractor shall take all necessary precautions to prevent the discharge of 
debris, chemicals, or pollutants into the stormwater system or surrounding 
environment. 

• The Contractor must comply with all local, state, and federal environmental 
regulations during the course of the work. 

SP-33.01 EXISTING SIDEWALKS, DRIVEWAYS, CURBS AND PARKING AREAS: 

There will be no payment if existing sidewalks, curbs or driveways must be reconstructed 
due to negligence or poor coordination and workmanship by the Contractor. 

SP-34.01 RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY: 

The Contractor shall remove any shrubbery, trees less than 5 inches in diameter, other 
landscaping, walkways, planters, other landscaping, and irrigation systems which are in 
conflict with the proposed construction. These items shall be restored, relocated, and/or 
reconstructed as shown in the plans or as directed by the Engineer. 

Cost of removing, restoring, relocating, and reconstructing the above items shall be 
included in the base bid. No separate payment shall be made for this item. 

SP-35.01 TREE PROTECTION: 

Tree barricades shall be constructed and maintained at trees indicated on the plans as "to 
be protected" and/or as directed by the Engineer. Generally, barricades are to be placed 
ten (10) feet from the trunk of each protected tree. 

Barricades shall be constructed of commercially available pine lumber, as follows: Vertical 
members shall be 2" x 2" or larger, generally spaced twelve (12) feet apart. Horizontal 
members shall consist of one (1) 1" x 2" board. 

The Contractor shall provide the services of an approved licensed tree professional when it 
is necessary to trim or cut a branch from a tree. 

Payment for tree protection and tree cutting or trimming shall be included base bid. No 
separate payment shall be made for this item. 
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SP-36.01 TREE TRIMMING: 

The Contractor shall be responsible for trimming any limbs or shrubbery that may interfere 
with its equipment and as directed by the Engineer. Cost of trimming and disposing of these 
items shall be included in the bid items for asphalt and no other payment shall be made. 

SP-37.01 PARKING METERS: 

N/A 

SP-38.01 USE OF EXPLOSIVES: 

Explosives will not be used on the work except when authorized by the Engineer. The use of 
same, if authorized, shall conform to laws or ordinances which may pertain to the use of 
same and the utmost care will be exercised by the Contractor so as not to endanger life or 
property. The Contractor will assume full responsibility in connection with use of any 
explosives even though authorized. Explosives will not be stored within the City limits. 

SP-39.01 EXISTING PUBLIC FACILITIES: 

Existing public facilities that are removed by construction operations under this contract 
shall be replaced by the Contractor to City of Tampa specifications. These items shall 
include all public benches, light poles, shelters, roadway signs, etc., and replacement of 
these items shall be considered incidental to the cost of construction, and no separate 
payment will be made. 

SP-40.01 METAL PRODUCTS: 

All metal products incorporated into the project must be tested by and found to conform to 
applicable specifications by an approved private testing laboratory prior to use on the 
project. These acceptance reports must also be made available to the Construction 
Engineer and to be placed in its office file prior to use on the project. 

SP-41.01 WATER FOR DUST CONTROL: 

The work specified in this section consists of the application of water within the limits of 
construction of the project or on streets used as detour routes in connection with the project, 
in accordance with these specifications. 

Water used for dust control shall be free from pollution to the extent that its use will not 
constitute a nuisance or health hazard to anyone living in close proximity to the areas where it 
is used. 

Water for dust control shall be included in the unit costs for the various items and no separate 
payment shall be made. 
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SP-42.01 RESTORATION OF EXISTING FENCE: 

The existing fence, if removed or damaged by the Contractor during the construction work 
in this project, shall be restored to its original condition. 

No payment shall be made to the Contractor for the fence removal and/or restoration. 

SP-43.01 MAILBOX RELOCATION: 

All mailboxes within the limits of construction shall be removed and reset or relocated to 
allow access for mail delivery as directed by the Engineer. Cost of this activity shall be 
included in the cost of the various contract items and no separate payment shall be made. 

SP-44.01 RESTORATION OF MONUMENTATION: 

The Contractor shall, with no additional payment, re-establish any permanent survey or 
mapping monumentation which is disturbed or destroyed in the course of the construction 
project. 

SP-45.01 CONTINGENCY ALLOWANCE: 

Payment from the Contingency Allowance shall be made only at the direction of the 
Engineer under: 

Bid Item No. 18 Contingency Allowance $100,000 L.S. 

SP-46.01 METRICATION: 

The Contractor may be required to convert plan units to and/or from metric units in order to 
comply with Florida Department of Transportation and City of Tampa conversions to the 
metric system. 

No separate payment for conversion of units will be made. 

SP-47.01 QUANTITY. 

The quantities specified in the Bid Response Page are approximate. Payment will be based 
on actual field measurements agreed to daily by the Engineer and Contractor. 
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SP-48.01 CONTRACT BID ITEMS: 

1. Excavation for Point�Repair�or�Replacement�(≤�4’�depth)�

This work includes furnishing all labor, equipment, and materials necessary to excavate soil 
to a depth not exceeding 4 feet for the purpose of accessing and repairing or replacing 
existing underground utilities. Excavation shall be performed in accordance with OSHA 
trench safety requirements. Payment includes excavation, stockpiling, and maintaining 
excavated materials. 

2. Excavation for Point�Repair�or�Replacement�(>�4’�depth)�

This item covers excavation exceeding 4 feet in depth, including all required shoring, 
shielding, or sloping. The Contractor shall comply with all trench safety regulations. 
Payment includes excavation, handling of materials, and maintaining safe access to the 
work zone. 

3. Dewatering 

Dewatering consists of removing groundwater from the excavation area to maintain a dry 
and stable work environment. Work includes pumps, well points, discharge piping, 
monitoring, and compliance with environmental discharge requirements. 

4. Remove and Replace RCP�(18”–36”)�

This work includes removal and disposal of existing reinforced concrete pipe (RCP) 
between 18 and 36 inches in diameter and installation of new pipe of equal size and type. 
Work includes excavation, bedding, jointing, backfill, and testing. 

5. Remove and Replace HDPE�or�PVC (18”–36”)�

This item includes removal of existing HDPE or PVC pipe in the 18–36 inch range and 
installation of new pipe of the same material and diameter. Work includes fittings, 
connections, bedding, backfill, and testing. 

6. Remove and Replace RCP�(12”–18”)�

Same as Item 4 but for RCP sizes between 12 and 18 inches. Includes removal, disposal, 
installation, bedding, backfill, and testing. 

7. Remove and Replace HDPE�or�PVC (12”–18”)�

Same as Item 5 but for HDPE/PVC pipe sizes between 12 and 18 inches. Includes all 
materials, fittings, and installation requirements. 
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8. Point Repair –�Internal Patch 

This work includes installation of an internal pipe patch or cured-in-place point repair 
system to restore structural integrity at a localized defect. No excavation is required. Work 
includes surface preparation, cleaning, resin application, curing, and verification. 

9. Point Repair –�External Patch 

This item includes excavation to expose the damaged pipe section and installation of an 
external structural repair, such as a clamp, wrap, or replacement segment. Includes 
excavation, repair materials, backfill, and surface restoration. 

10. Backfill with Select Fill Non-Structural 

Placement and compaction of approved non-structural select fill material in excavated 
areas. Material shall meet project specifications for gradation and moisture content. Used 
where structural support is not required. 

11. Backfill with Select Fill Structural (Limerock) 

Placement of structural-grade limerock fill meeting project density and compaction 
requirements. Used beneath pavements or other load-bearing surfaces. Includes 
furnishing, placing, grading, and compacting. 

12. Asphalt�Pavement�Restoration�(2”)�

Restoration of asphalt pavement to a uniform 2-inch thickness over areas disturbed by 
construction. Includes base preparation, tack coat, asphalt placement, compaction, and 
matching existing grades. 

13. Concrete Pavement/Sidewalk/Driveway Restoration 

Removal and replacement of concrete surfaces disturbed by construction activities. 
Includes forming, reinforcing (if required), concrete placement, finishing, curing, and 
restoration to original dimensions and appearance. 

14. Curb and Gutter Replacement (Type F) 

Removal and replacement of Type F curb and gutter sections in accordance with applicable 
municipal or FDOT standards. Includes forming, concrete placement, finishing, and curing. 

15. Curb and Gutter Replacement (Type D) 

Same as Item 14 but for Type D curb and gutter. Includes removal, forming, concrete 
placement, and finishing to match existing profiles. 

16. Sod Restoration (Bahia or St. Augustine) 

Restoration of disturbed turf areas using Bahia or St. Augustine sod. Includes soil 
preparation, sod placement, rolling, watering, and establishment. 
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17. Minimum Work Order Charge 

A fixed minimum charge applied per work order, as listed in the bid sheet $1,000.00. Covers 
mobilization, administrative costs, and minimum labor/equipment deployment. 

18. Contingency 

A lump-sum allowance reserved for unforeseen conditions or additional work not 
specifically identified in the bid items. Use requires prior authorization from the Owner. 

SP-48.02 Materials 

The following materials are required for the project: 

• Stormwater Pipe: Pipes�used�for�point�repairs�must�meet�the�City�of�Tampa’s�
standard for stormwater pipe, including materials such as reinforced concrete pipe 
(RCP), high-density polyethylene (HDPE), or other materials approved by the City 
Engineer. 

• Backfill Material: Backfill material shall be suitable for structural support and meet 
the�standards�specified�in�the�City�of�Tampa’s�Specifications�for�Roadway�
Excavation and Backfill. 

• Roadway Restoration Materials: Restoration of the paved or brick roadways shall 
utilize similar materials to match the existing surface. This includes asphalt, 
concrete, or brick pavers, depending on the type of road surface. 

SP-48.03 Construction Methods 

• Excavation: Excavation for point repairs shall be performed carefully to minimize 
damage to surrounding infrastructure, particularly existing stormwater systems, 
roadways, and utilities. All excavations shall be shored, braced, and sloped to 
prevent cave-ins and to protect personnel. The maximum allowable depth for 
trenching will be in accordance with OSHA standards. 

• Point/Pipe Repairs: 

o The Contractor shall first expose the damaged pipe by digging down to the 
pipe level, ensuring a clean and safe work zone. 

o Pipe sections to be replaced must be removed and disposed of in 
accordance with local regulations. 

o New pipe sections shall be installed in the proper alignment, with all joints 
securely connected. 

o Proper sealing, bedding, and compaction of the pipe shall be provided to 
ensure structural integrity and prevent future failure. 
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o In cases where replacement of a damaged pipe is not necessary, a point 
repair method shall be utilized, whether an internal or external patch, 
ensuring the stormwater system is restored to full functionality. 

• Roadway Restoration: After the point/pipe repair is complete, the Contractor shall 
restore the roadway or pavement to its original condition. This includes: 

o Replacing asphalt or concrete surfaces to match the pre-construction grade 
and design. 

o For brick roadways, brick pavers shall be carefully removed and reinstalled 
to ensure the proper surface alignment and aesthetic quality. 

o All patched areas shall be compacted and finished to meet the City's road 
quality specifications, including density testing for asphalt roads. 

o Florida Department of Transportation Standard Specifications for Road and 
Bridge Construction, latest edition shall be incorporated for construction 
and materials of the roadway restoration. 

o 

• Concrete Pavement/Driveway Restoration 
• Concrete shall meet FDOT Section 350 requirements. Finish shall match adjacent 

surfaces. Joints shall be tooled or saw-cut as required. 

• Curb and Gutter Replacement (Type F) 
• Curb and gutter shall be constructed per FDOT Index 520-001. Forms shall be true to 

line and grade. Concrete shall be Class I (3,000 psi). 

SP-48.04 Safety Requirements 

• The Contractor shall be responsible for maintaining a safe worksite in compliance 
with OSHA regulations. 

• The worksite shall be clearly marked with appropriate warning signs and barricades. 

• Safety measures, including shoring and trench safety, shall be implemented per 
industry standards. 

• The Contractor must ensure that all workers are properly trained in safety 
protocols. 
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SP-49.01 Payment and Compensation 

• The Contractor shall be compensated for any associated work according to the 
agreed-upon unit prices or lump sum amounts in the contract. 

• Payments shall be made upon successful completion of work in accordance with 
the City's acceptance procedures. 

• No additional payment shall be for Mobilization or MOT and shall be built into 
the unit prices. 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(DMI 30 FORM) 
[] Partial [] Final 

Contract No.: WO (if any): Contract Name: ____________________ 
Contractor Name: Address: ________________________________ 

Federal ID: Phone: Fax: Email: _________________ 
GC Pay Period: Payment Request/Invoice Number: City Department: ______________ 

Total Amount Requested for pay period: $____________ Total Contract Amount (including change orders): $___________ 
-Type of Ownership - S = SLBE, O = Other 

Type, 
Federal ID 

Company Name 
Address 

Phone & Fax 

Total 
Subcontract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 

Amount Pending 
Previously 
Reported 

Sub Pay Period 
Ending Date 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to subcontractors/consultants on this contract. 
Signed: Name/Title: Date: 
DMI 30 form (rev. 01/2026) Note: Detailed Instructions for completing this form are on the next page 
Forms must be signed and dated, or they will be considered incomplete. Failure to sign this document or return it unsigned can be cause for determining 
that a company is in non-compliance with Ordinance 2008-89. 



   
 

        
        

     
   

       
       
          
   
     
      
      
   
   
           
     

    
      
           
       
   
         

  
       
       

        
      
       
      
     
      
   
      
     

       

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

 
 
 
 
 
 
 
 

Page 2 of 2 – DMI Payment 
Instructions for completing DMI Sub-(Contractor’s/Consultants/ Suppliers)Payment Form(DMI 30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  If applicable, 
after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of Contractor in Connection 
with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 

(Modifying or omitting information from this form may result in non-compliance.) 
• Contract No.  This is the number assigned by the City of Tampa for the proposal. 
• W.O. If the report covers a work order number (W.O. for the contract, please indicate it in that space. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID. A number assigned to a business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• Pay Period. Provide start and finish dates for the pay period. (e.g.  05/01/13 – 05/31/13) 
• Payment Request/Invoice Number. Provide a sequence number for payment requests.  (ex. Payment one, write 1 in the space, payment 

three, write 3 in the space provided.) 
• City Department.  The City of Tampa department to which the contract pertains. 
• Total Amount Requested for the pay period. Provide all the dollars you are expecting to receive for the pay period. 
• Total Contract Amount (including change orders). Provide the expected total contract amount. 
• Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
• See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at the bottom 

middle of the form. 
• Partial Payment. Check if the payment period is a partial payment, not a final payment. 
• Final Payment. The check for this period is the final payment period. 

The following instructions are for the information of all subcontractors used for the pay period. 
• (Type) of Ownership. Indicate SLBE or Other. 
• Federal ID. A number assigned to a business for tax reporting purposes. 
• Company Name, Address, Phone & Fax. Provide company information for payment verification. 
• Total Subcontract Amount. Provide the total amount of subcontract for the subcontractor, including change orders. 
• Amount Paid to Date. Indicate all dollars paid to date for the subcontractor. 
• Amount Pending, Previously Reported. Indicate any amount previously reported for which payments are pending. 
• Amount To Be Paid for this Period. Provide the dollar amount requested for the pay period. 
• Sub Pay Period Ending Date.  Provide the date for which the subcontractor invoiced for the work performed. 
If any additional information is required or you have any questions, you may call the Office of Equal Business Opportunity at (813) 274-5522. 
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