



# City of Tampa

Jane Castor, Mayor

## Contract Administration Richard Mutterback, Director

306 East Jackson Street, 4N  
Tampa, FL 33602

Office (813) 274-8116  
Fax: (813) 274-7368

### ADDENDUM 2

Via E-Mail

DATE: July 15, 2024

**Contract: 20-C-00035; Floribraska Ave. From N. Tampa St. to 9th St**

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1 – The Bid Opening date is hereby changed to July 23, 2024.

Item 2 – Will there be a bituminous liquid adjustment on this project?

**City Response: No.**

Item 3 – How is the signalization & detection maintenance paid for? Is it covered under the LS MOT pay item? FDOT has pay items for this work.

**City Response: The contractor is responsible for replacing the proposed loops; video and Radar must be adjusted by the contractor, if necessary. The City will be responsible for maintaining the detection systems.**

Item 4 – Please provide the alpha numeric contract number to report to the EOC.

**City Response: FDOT Contract No. Contract Number: G2J48**

**City Contract No: 20-C-00035**

**The FDOT LAP No. is 436640-1**

**The Federal Aid Contract No. is D720-048-B.**

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor