



**City of Tampa**  
*Jane Castor, Mayor*

**Contract Administration**  
**Michael W. Chucran, Director**  
306 East Jackson Street, 4N  
Tampa, FL 33602

Office (813) 274-8116  
Fax: (813) 274-7368

**ADDENDUM 3**

**Via E-Mail**

**DATE: April 28, 2021**

Contract 21-C-00018 Citywide Meter, Hydrant and Valve Installation and Replacement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Insert, in I-1.07 after the first paragraph, the following:

The actual amount of an award may be adjusted to suit funds available. The City, at its option, may award to multiple bidders. The work will be completed in subsequently issued Work Orders.

Contract can be renewed for two (2) additional 1-year periods, if agreeable to both parties and if funds are available. To renew the contract for an additional 1-year period the Contractor must notify the City in writing that it desires renewal of the contract. The letter must be received by the City at least 120 days prior to contract expiration. The City will respond to the Contractor's renewal request at least 90 days prior to contract expiration.

Item 2: Add to Specific Provisions, S-21.01 Streets and Traffic Signs, the following:

Removal, safe storage/temporary relocation, and installation of street and traffic signs shall be considered incidental to construction and no additional payment shall be made therefore. Any new street or traffic signs needed as a replacement due to construction and as approved by the Engineer shall be purchased using contingency funds with no additional compensation for installation.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor