City of Tampa
Jane Castor, Mayor

Contract Administration
Michael W. Chucran, Director
306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM 1
Via E-Mail
DATE: December 06, 2021

Contract 21-C-00022; E/W Green Spine Cycle Track - PH 3B from 7TH AVE TO 13TH AVE and E/W Green Spine Cycle Track - PH 3C from 13TH AVE TO 21ST AVE

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Opening date is here by changed to December 14, 2021.

Item 2: Replace Proposal pages P-2, P-3, P-4, P-5 & P-6 with the attached Proposal pages P-2R, P-3R, P-4R, P-5R & P-6R.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Contract: 21-C-00022
E/W Green Spine Cycle Track - PH 3B from 7TH AVE TO 13TH AVE
FPID: 439476-3-58-01

200-Roadway

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTI	UNIT COST in WORDS	UNIT COST	TOTAL COST
0101 1 - B	MOBILIZATION	LS	1			
0102 1 - B	MAINTENANCE OF TRAFFIC	LS	1			
EX-099925 - B	OWNER'S CONTINGENCY	LS	1	Forty Thousand Dollars and No Cents	$40000.00	$40,000.00
0104 18 - B	INLET PROTECTION SYSTEM	EA	9			
0110 1 1 - B	CLEARING & GRUBBING	LS	1			
0110 4 10 - B	REMOVAL OF EXISTING CONCRETE	SY	39			
285701 - B	OPTIONAL BASE, BASE GROUP 01	SY	640			
0327 70 6 - B	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY	6604			
0334 1 53 - B	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	555			
435 100 2 - B	INLET SPECIAL DRAINAGE GRATE	LF	144			
0520 1 10 - B	CONCRETE CURB & GUTTER, TYPE F	LF	258			
0520 2 4 - B	CONCRETE CURB, TYPE D	LF	199			
0520 70 - B	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY	568			
0522 1 - B	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	27			
0522 2 - B	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	42			
0527 2 - B	DETECTABLE WARNINGS	SF	49			
0570 1 2 - B	PERFORMANCE TURF, SOD	SY	5			

300-Signing & Pavement Markings

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
0523 1 3 - B	PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	SY	150.000			
0700 1 11 - B	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	4			
0700 1 18 - B	SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN	AS	8			
0700 1 50 - B	SINGLE POST SIGN, RELOCATE	AS	1			
0700 1 60 - B	SINGLE POST SIGN, REMOVE	AS	1			
0705 11 3 - B	DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA	11			
0710 90 - B	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1			
0711 11123 - B	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	480			

0711 11124 - B	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF	63			
0711 11125 - B	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	101			
0711 11141 - B	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM	0.252			
0711 11160 - B	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	2			
0711 11170 - B	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	23			
0711 11224 - B	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF	32			
0711 14125 - B	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	340			
0711 14160 - B	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	18			
0711 16101 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.394			
0711 16102 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM	0.032			
0711 16201 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.469			
0711 16231 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM	0.303			

500-Signalization

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
0630 2 11 - B	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	10			
0630 2 12 - B	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	250			
0632 7 2 - B	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	95			
0635 2 11 - B	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	2			
0646 1 11 - B	ALUMINUM SIGNALS POLE, PEDESTAL	EA	2			
0650 1 14 - B	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT	AS	4			
0670 5400 - B	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	1			

700-Utilities

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
9910	ADJUST VALVE BOX (HEIGHT)	EA	2			
0425 5	MANHOLE, ADJUST	EA	4			
					PHASE 3B TOTAL:	

Contract: 21-C-00022
E/W Green Spine Cycle Track - PH 3C from 13TH AVE TO 21ST AVE
FPID: 439476-4-58-01

200-Roadway

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
0101 1 - C	MOBILIZATION	LS	1			
0102 1 - C	MAINTENANCE OF TRAFFIC	LS	1			
EX-099925 - C	OWNER'S CONTINGENCY	LS	1	Seventy Thousand Dollars and No Cents	$70000.00	$70000.00
4.07 - C	REMEDIATION CONTINGENCY	LS	1	Thirty Thousand Dollars and No Cents	$30000.00	$30000.00
0104 10 3 - C	SEDIMENT BARRIER	LF	175			
0104 18 - C	INLET PROTECTION SYSTEM	EA	13			
0110 1 1 - C	CLEARING & GRUBBING	LS	1			
0110 4 10 - C	REMOVAL OF EXISTING CONCRETE	SY	985			
0120 6 - C	EMBANKMENT	CY	419.0			
0327 70 6 - C	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY	9288			
0334 1 53 - C	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	768			
0425 2 43 - C	MANHOLES, P-7, PARTIAL	EA	3			
430175115 - C	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF	102			
430175118 - C	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF	63			
EX-435 100 2 - C	INLET SPECIAL DRAINAGE GRATE	LF	181			
0520 1 10 - C	CONCRETE CURB & GUTTER, TYPE F	LF	325			
0520 2 4 - C	CONCRETE CURB, TYPE D	LF	2410			
0520 7 1 - C	GRANITE CURB, FURNISH & INSTALL	LF	193			
0520 7 2 - C	GRANITE CURB, RESET	LF	235			
0522 1 - C	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	340			
0522 2 - C	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	1696			
EX-0527 2 - C	DETECTABLE WARNINGS	SF	357			
EX-0526 1A - C	RED BRICK PAVERS, FURNISH AND INSTALL	SY	115			
0570 1 2 - C	PERFORMANCE TURF, SOD	SY	432			
COT-002 - C	CITY INLET TYPE 2	EA	2			
COT-003 - C	CITY INLET TYPE 3	EA	3			

Contract: 21-C-00022
E/W Green Spine Cycle Track - PH 3C from 13TH AVE TO 21ST AVE
FPID: 439476-4-58-01

300-Signing & Pavement Markings

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
0523 1 3 -C	PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	SY	128			
0654 2 22 - C	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK	AS	2			
0700 1 11 -C	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	10			
0700 1 12 - C	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1			
0700 1 18 - C	SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN	AS	8			
0700 1 50 - C	SINGLE POST SIGN, RELOCATE	AS	6			
0700 1 60 - C	SINGLE POST SIGN, REMOVE	AS	8			
0705 11 3 - C	DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA	15			
0710 90 - C	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1			
0711 11123 - C	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	752			
0711 11124 - C	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF	307			
0711 11125 - C	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	294			
0711 11141 - C	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM	0.255			
0711 11160 - C	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	3			
0711 11170 - C	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	21			
0711 11224 - C	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF	468			
0711 14125 - C	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	670			
0711 14160 - C	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	17			
0711 16101 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.662			
0711 16102 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM	0.115			
0711 16131 - C	THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM	0.343			
0711 16201 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.194			
0711 16202 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM	0.003			
0711 16231 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM	0.122			

Contract: 21-C-00022
E/W Green Spine Cycle Track - PH 3C from 13TH AVE TO 21ST AVE
FPID: 439476-4-58-01

500-Signalization

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
0630 2 11 - C	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	150			
0630 2 12 - C	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	191			
0632 7 2 - C	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	900			
0635 2 11 - C	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	7			
0646 1 11 - C	ALUMINUM SIGNALS POLE, PEDESTAL	EA	4			
0646 1 40 - C	ALUMINUM SIGNALS POLE, RELOCATE	EA	4			
0646 1 60 - C	ALUMINUM SIGNALS POLE, REMOVE	EA	1			
0650 1 14 - C	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT	AS	4			
0653 1 11 -C	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	2			
0670 5400 - C	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	2			

600-Landscape & Peripherals

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
EX-0520 2 4 - C	CONCRETE CURB, TYPE D	LF	160			
EX-0580 1 1 - C	LANDSCAPE COMPLETE- SMALL PLANTS	LS	1			
EX-0580 1 2 - C	LANDSCAPE COMPLETE- LARGE PLANTS	LS	1			
EX-0526 1 2 - C	PAVERS, ARCHITECTURAL, SIDEWALK	SY	87			
EX-SP13.01 - C	SPECIAL FURNISHINGS	LS	1			
EX-SP13.02 - C	PRE-EMERGENT HERBICIDE	SY	142			

700-Utilities

PAY ITEM #	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST in WORDS	UNIT COST	TOTAL COST
EX-0425 5 -C	MANHOLE, ADJUST	EA	8			
EX-9910 - C	ADJUST VALVE BOX (HEIGHT)	EA	15			
					PHASE 3C TOTAL:	
					TOTAL COMPUTED PRICE PHASE 3B & PHASE 3C:	