



**City of Tampa**  
*Jane Castor, Mayor*

**Contract Administration**  
**Michael W. Chucran, Director**  
306 East Jackson Street, 4N  
Tampa, FL 33602

Office (813) 274-8116  
Fax: (813) 274-7368

**ADDENDUM 3**  
**Via E-Mail**  
**DATE: June 28, 2021**

Contract 21-C-00031 Morris Bridge East Ground Storage Tank Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Opening date is hereby changed to July 6, 2021.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor