



City of Tampa

Jane Castor, Mayor

Contract Administration Richard Mutterback, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

ADDENDUM 7

Via E-Mail

DATE: May 22, 2024

Contract: 23-C-00013; Morris Bridge Filter Building Improvements ReBid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1 – Replace Page P-2RR with P-2RRR.

Item 2 - RFI's and Responses follow:

Several line deal with painting # 8, 9, and 17

Lines 8, 9, and 17 are individual breakdowns of painting, coating, waterproofing related items.

No general condition line

General Conditions at bidder's discretion for scope of work.

Item #1 deals with ponds and stock pile

Item #1 is the earthwork/sitework for the entire project.

Item#2 deals with asphalt paving & base None called out gravel at equipment laydown area I believe for this line

Equipment laydown area shall be included in Line Item #1 on the bid form.

Item#3 deals with landscaping – sod Plans and spec ref to seedingmaybe add planting for retention pond? See new Page P-2RRR.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to ContractAdministration@tampagov.net .

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

**Contract 23-C-00013
Morris Bridge Filter Building Improvements**

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
1	Earthwork/Site-work- Erosion Control, Clear & Grub, Fill, Hauling, Excavation, Dewatering	LS	1		\$	\$
2	Asphalt Paving & Base	LS	1		\$	\$
3	Landscaping- Seeding, Sodding, Planting, etc.	LS	1		\$	\$
4	Site Lighting	LS	1		\$	\$
5	Selective & Building Demolition	LS	1		\$	\$
6	Prestressed Hollow Core Roof Slabs & Masonry Work	LS	1		\$	\$
7	Structural & Miscellaneous Metals Fabrication	LS	1		\$	\$
8	Painting, Coatings, Caulking & Joint Sealants	LS	1		\$	\$
9	Damproofing and Waterproofing	LS	1		\$	\$
10	SBS Roofing Systems	LS	1		\$	\$
11	Metal Doors/Frames Hardware	LS	1		\$	\$
12	Specialty Doors	LS	1		\$	\$
13	Cement Stucco	LS	1		\$	\$
14	Plumbing Systems & Storm Drainage Piping from Roof Downspouts	LS	1		\$	\$
15	HVAC System, Exhaust Fans and Related	LS	1		\$	\$
16	Electrical and Grounding Systems	LS	1		\$	\$
17	Temporary Facilities & Services- Power Washing for Filter Bays and Exterior Bldg in Prep for Paint	LS	1		\$	\$
18	Filter & Dewatering Buildings PV Panel Superstructure, Electrical Bldg Mods, Fall Protection, & Roof Walkway Pads Allowance	LS	1	Two hundred thousand dollars	\$ 200,000.00	\$ 200,000.00
19	Contingency	LS	1	Four hundred thousand dollars	\$ 400,000.00	\$ 400,000.00
TOTAL COMPUTED PRICE						\$