



City of Tampa
Jane Castor, Mayor

Contract Administration
Richard Mutterback, Director
306 East Jackson Street, 4N
Tampa, FL 33602
Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM 2
Via E-Mail
DATE: July 7, 2025

Contract: 25-C-00026; Development Section Annual Contractor Agreement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Opening Date is hereby changed to July 15, 2025

Item 2: Replace Page P-2 With P-2R

Item 3: The following are clarifications:

1. How many contracts will be awarded? 1 firm
2. What is the contract duration & renewal schedule? Annually with two renewals
3. Can a mobilization pay item be added? Without that pay item bidders may include 256 mobilizations within the other bid items significantly driving up cost. Yes. See P-2R.
4. What is the required stand-by time? 1 week at most. Currently we send work daily.
5. What is the required response time? 3 weeks like the other contract.
6. Is there a required emergency response time? No, emergency services.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Contract 25-C-00026
Development Section Annual Contract Agreement

Item No.	Description	Unit	Est Qty	Unit Price in Words		Unit Price		Total Price
0090-005	F&I 3/4" Meter Service (0-15ft w/1in HDPE Service Line)	EA	128		\$		\$	
0090-010	F&I 3/4" Meter Service (+15-80ft w/1in HDPE Service Line)	EA	128		\$		\$	
0120-035	F&I 6" Thick Sidewalk	SY	1,792		\$		\$	
0120-110	F&I FDOT Type "F" Concrete Curb	LF	1,536		\$		\$	
0130-006	F&I Compacted Crushed Concrete Base	CY	271		\$		\$	
0130-008	F&I Compacted Superpave Type SP-12.5 Asphalt Base Course	TON	491		\$		\$	
0130-012	F&I Compacted (Superpave Type SP-9.5) Asphaltic Concrete Overlay	TON	3,090		\$		\$	
0130-014	Mobilization to Perform Mechanical Milling	EA	256		\$		\$	
0130-016	Mechanical Milling of Asphalt Roadways in 1-inch increments	SY-IN	55,339		\$		\$	
0130-024	F&I and Grade Sod - Bahia	SY	1,152		\$		\$	
0150-000	Maintenance of Traffic (10% Bid Value)	LS	1		\$		\$	
0000-002	Mobilization at 10%	LS	256	Two Hundred Dollars	\$	200.00	\$	50,000.00
0000-000	Contingency	LS	1	Four hundred and fifty thousand dollars and no cents	\$	450,000.00	\$	450,000.00
TOTAL CONSTRUCTION COST					\$		\$	