
 

ADDENDUM 1 
Via E-Mail 

DATE:  September 24, 2025 

Contract: 25-C-00044; Ybor City, CRA, 7th Ave Street Resurfacing (Phase II) 

Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1 - Replace any previous version of DMI 50 with the attached DMI 50 form. 

Item 2 – Attached are the plans. 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum 
shall remain in full force and effect.  Questions are to be e-mailed to 
ContractAdministration@tampagov.net. 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 

Contract Administration 
Richard Mutterback, Director 

306 East Jackson Street, 4N 
Tampa, FL  33602 

Office (813) 274-8116 
Fax: (813) 274-7368 



         

   

     
     

       
           

    
 

  
  

  
           

                

           

           

       
          

        
            

             
                   
                    
                 

         
 

              
                  

         
 

                
                  

                 
                  

                  
                

    
               

             
  

 
                

               
              

                
                 

                
                  

   
                  

Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Good Faith Effort Compliance Plan (GFECP) Guidelines 
for Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(DMI 50 Form – See detailed instructions on page 3 of 3) 

Contract Name Bid Date 
Bidder/Proposer 
Signature Date 
Name Title 
The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Small Local Business Enterprises (SLBE) on the referenced contract: 

□ SLBE participation Goal is Not Specified for this Solicitation however participation is aspirational and GFECP is required.

□ SLBE participation Goal is Met or Exceeded (refer to Goal-Set DMI-90 Form).

□ SLBE participation Goal is Not Fully Achieved (refer to Goal-Set DMI-90 Form).

For each checkbox above Bidders/Proposers shall submit DMI Forms 10 and 20 which accurately report all subcontractors solicited 
and all subcontractors to-be-utilized. The following list is an overview of the required baseline GFECP action steps for all 
bids/proposals. Furthermore, it is understood that these GFECP requirements are weighted in the compliance evaluation based 
on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below - Must enclose supporting documents accordingly with Qualifying Remarks) 
(1) Solicited through reasonable and available means the interest of SLBEs that have the capability to perform the work of the

contract. The Bidder or Proposer must solicit this interest within enough time to allow the SLBEs to respond. The Bidder or
Proposer must take appropriate steps to follow up initial solicitations with interested SLBEs. □ See DMI report forms for
subcontractors solicited. □ See enclosed supplemental data on solicitation efforts.
□ Qualifying Remarks

(2) Provided interested SLBEs with adequate, specific scope information about the plans, specifications, and requirements of
the contract, including addenda, in a timely manner to assist them in responding to the requested scope identified by
bidder/proposer for the solicitation. □ See enclosed actual solicitations used.
□ Qualifying Remarks

(3) Negotiated in good faith with interested SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation
of negotiation must include the names, addresses, and telephone numbers of SLBEs that were solicited; the date of each
such solicitation; a description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. Additional costs 
involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or
achieve participation, as long as such costs are reasonable. Bidders are not required to accept excessive quotes in
order to meet the goal.
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations □ This project is an RFQ/RFP in nature
and negotiationsare limited to clarifications of scope/percentages, specifications, qualifications and subs fee schedules.
□ See enclosed documentation.

□ Qualifying Remarks
(4) Not rejecting SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The

SLBEs standing within its industry, membership in specific groups, organizations / associations and political or social
affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals.
□ Not applicable. □ See attached justification for rejection of a subcontractor’s bid or proposal. □ Qualifying Remarks

(5) Made scope(s) of work available to SLBE subcontractors and suppliers; and, segmented portions of the work or material
consistent with the available SLBE subcontractors and suppliers, to facilitate meeting the goal. □ In addition, Sub-
Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion. □ See 
enclosed comments.□ Qualifying Remarks

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the sub-tasks of a contract with its

Rev3/effective 08/2025 GFECP –DMI 50 Form Page 1 of 3 



         

 
   

 

               
                  

              
                        

               
                 

                    
               

           
                      

              
                 

              
     

                    
 

                
  

 

                 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

own forces/organization. A Bidder/Proposer who desires to self-perform the sub-tasks of a contract must demonstrate 
good faith efforts if the goal has not been met. □ Sub-Contractors were not prohibited from submitting bids/proposals 
and were solicited on work typically self-performed by the prime. □ Qualifying Remarks w/Documents 

(7) Segmented the portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met.
This includes, where appropriate, breaking out contract work items into economically feasible units (quantities/scale) to
facilitate SLBE participation, even when the Bidder/Proposer might otherwise prefer to perform these work items with its
own forces. □ Sub-Contractors could bid on their own choice of work or trade without restriction to a pre- determined
portion.□ Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-
performed by the prime. □ See enclosed comments.□ Qualifying Remarks

(8) Made efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the City or contractor.
□ See enclosed documentation on initiatives undertaken and methods to accomplish. □ Qualifying Remarks

(9) Made efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or
services, including participation in an acceptable mentor-protégé program. □ See enclosed documentation of initiatives
and/or agreements. □ Qualifying Remarks

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of
SLBEs.
□ See enclosed documentation of services engaged. □ Overview (attached) of tactical actions and resources employed

toward recruitment 

Note: Any unsolicited information in support of your Bid/RFP Compliance must accompany your submittal. □ Identify Information 
Submitted 

Rev3/effective 08/2025 GFECP –DMI 50 Form Page 2 of 3 



         

 
   

 

      
 

                  
  

      
             

       
   

 
      

     
   

            
   

 
     

            
 

     
    

 
    

      
         

 
      

   
 

                
  

       
 

    
     

 
                  

    
 

  
            

    
   

    

Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Participation Plan: Guidance for Complying with Good Faith Efforts Outreach (page 3 of 3 ) 

(1) All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, fax,
letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI
Solicited and DMI-Utilized forms must be completed for all firms solicited and all firms utilized. Other
opportunities for subcontracting should be explored to attain participation. May consult Tampa EBO
Office and/or research the online Data Management Business System Directory for Tampa certified
SLBE firms.

(2) Solicitation of SLBEs, via written or electronic notification, should provide specific information on the
services needed, where plans can be reviewed and assistance offered in obtaining these, if required.
Solicitations should be sent a minimum of a week (i.e. 5 city business days or more) before the
bid/proposal date. Actual copies of the bidder’s solicitation containing their scope-specific instructions
should be provided.

(3) With any quotes received, a follow-up should be made when needed to confirm detail scope of work.
For anySLBE low quotes rejected, an explanation shall be provided detailing negotiation efforts.

(4) If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and
supporting documentation for this decision.

(5) Prime shall break down portions of work into economical feasible opportunities for subcontracting. The
SLBE directory may be useful in identifying additional subcontracting opportunities and certified firms
not listed in the “SLBE Goal Setting Firms Contact List.”

(6) Contractor shall not preclude SLBEs from bidding on any part of work, even if the Contractor may desire
to self-perform aspects of the work.

(7) Contractor shall avoid relying solely on subcontracting those scopes of work where SLBE availabilityis
not sufficient to attain pre-determined goals; including RFP/RFQ solicitations, all of which require
GFECP compliance to achieve sub-consultant participation.

(8) In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, et
cetera, if required of subcontractors by the City or Prime Contractor.

(9) In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to SLBEs,
if needed. This includes mobilization where applicable.

(10) Contractor should use the services offered by such agencies as the Small Business Development Center
(SBDC) @ University South Fla.; SBDC @ Hillsborough County Entrepreneur Collaborative Center;
Hillsborough NAACP Empowerment Center; Hillsborough County Economic Development Department
DM/DWBE/SBE Program and Prospera-Hispanic Business Assoc. to name a few for the recruitment and
placement of available SLBEs.

Rev3/effective 08/2025 GFECP –DMI 50 Form Page 3 of 3 
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Project Location

CONTRACT PLANS

CITY OF TAMPA
MOBILITY DEPARTMENT

7TH AVE

JORGE VINCENT UY
77634

PROJECT MANAGEMENT SUPPORT, CITY OF TAMPA

306 E JACKSON ST
TAMPA, FLORIDA 33602
CONTRACT NO.:
VENDOR NO.:
CERTIFICATE OF AUTHORIZATION NO.:

Beginning of Project
STA. 31+27

Ending of Project
STA. 38+14

N

T:\04 TRANSPORTATION ENG\CAPITAL PROJECTS\7TH AVE BRICK STREET COST FEASIBILITY STUDY\3.0_DESIGN PHASE\3.2_INHOUSE DESIGN\BASE\KEYSHT03.dwg

GOVERNING STANDARDS AND SPECIFICATIONS
FLORIDA DEPARTMENT OF TRANSPORTATION FY
2023-24 DESIGN STANDARDS AND REVISED
INDEX DRAWING AS APPENDED HEREIN, AND
FY 2023-24 STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION, AS
AMENDED BY CONTRACT DOCUMENTS AND THE
CITY OF TAMPA.

FINAL PLANS
October 3, 2024

STATE OF

✩ ✩ ✩

No.

PR
O
FESSIONAL ENGIN

EE
R

JO

RG
E V INCENT  UY

FLORI'A

77634

Jorge Vincent Uy, Professional Engineer, State
of Florida, License No. 77634

This item has been digitally signed and sealed
by Jorge Vincent Uy, P.E. using a Digital
Signature and date. Printed copies of this
document are not considered signed and sealed
and the signature must be verified on any
electronic copies

Contract 25-C-00044
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CITY OF TAMPA
MOBILITY DEPARTMENT

HILLSBOROUGH7TH AVE

JORGE VINCENT UY , P.E.
P.E. LICENSE NUMBER 77634
PROJECT MANAGEMENT SUPPORT, CITY OF
TAMPA
806 E JACKSON ST
TAMPA , FLORIDA  33602

PAY ITEM NO. DESCRIPTION UNIT QUANTITY

0110 1 1 CLEARING & GRUBBING AC 0.014

0104 18 INLET PROTECTION SYSTEM EA 8

0327 70 7 MILL EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH SY 1927

0526 1A RED BRICK PAVERS FURNISH AND INSTALL SY 1927

285703 OPTIONAL BASE, BASE GROUP 03 SY 1927

0711 15201 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" LF 400

TABULATION OF QUANTITIES
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HILLSBOROUGH

GENERAL NOTES

1. CITY OF TAMPA STANDARD DRAWINGS ARE AVAILABLE AT THE CITY HALL
ANNEX, 306 E. JACKSON STREET, 6TH FLOOR, EAST WING.

2. CALL SUNSHINE  (1-800-432-4770)  AT LEAST 48 HOURS PRIOR TO ANY
CONSTRUCTION ACTIVITY.

3. WHEN IN CONFLICT, UTILITY POLES, GAS LINES, UNDERGROUND ELECTRIC
AND TELEPHONE CABLES WILL BE RELOCATED BY THE RESPECTIVE
UTILITY OWNERS AT THEIR OWN EXPENSE AS DIRECTED BY THE
ENGINEER.

4. SPECIAL CARE MUST BE TAKEN TO PROTECT WATER LINES DURING
CONSTRUCTION. PROVIDE SUPPORTS AS NECESSARY.

5. STREET SIGNS AND STREET MARKERS SHALL BE REMOVED AND
RELOCATED AS DIRECTED BY THE ENGINEER. ANY LOST OR DAMAGED
SIGNS OR MARKERS SHALL BE REPLACED.

6. RESURFACING PROJECT WAS NOT SURVEYED. ALL STATIONS WERE
GENERATED THROUGH MAP INFORMATION. FIELD ADJUSTMENTS MAY BE
REQUIRED BY THE ENGINEER.

SIGNING AND PAVEMENT MARKING GENERAL NOTES:

1. PAVEMENT MARKINGS SHALL BE PLACED AS SHOWN IN THE PLANS WITH
THE APPROPRIATE FDOT DESIGN STANDARD INDEX AND MUTCD
ADHERENCE. ALL PAVEMENT MARKINGS SHALL BE REINSTALLED
ACCORDING TO EXISTING MARKINGS UNLESS OTHERWISE NOTED.

2. THE SIGN AND PAVEMENT MARKING LOCATIONS ARE APPROXIMATE AND
MAY REQUIRE FIELD ADJUSTMENT AS DIRECTED BY THE ENGINEER.

3. ANY EXISTING SIGN TO REMAIN THAT IS DISTURBED DURING
CONSTRUCTION SHALL BE RESET TO CURRENT STANDARDS FOR HEIGHT,
OFFSET AND METHOD OF INSTALLATION.

4. SPECIAL PAVEMENT MARKINGS ARE REQUIRED AROUND CURB INLETS OR
AROUND DRAIN GRATES. SEE SIGNING AND PAVEMENT MARKING SPECIAL
DETAIL SHEET, IF APPLICABLE.

5. REFLECTIVE PAVEMENT MARKERS SHALL BE PLACED IN ACCORDANCE
WITH CURRENT FDOT STANDARD INDEX 706-001.

6. INSTALL PROPOSED SIGNS ACCORDING TO FDOT INDEX NO. 700-101
(TYPICAL SECTIONS FOR PLACEMENT OF SINGLE & MULTI-COLUMN SIGNS)
UNLESS OTHERWISE NOTED OR AS DIRECTED BY THE ENGINEER.

7. WHEN UPGRADING OR INSTALLING PEDESTRIAN CROSSWALKS, PED RAMPS
SHALL BE MADE ADA COMPLIANT IF NEEDED.

8. ANY SIGN SHALL HAVE THE BLACK COATING PER YBOR STANDARDS

TRAFFIC CONTROL NOTES:

1. MILLING AND RESURFACING ACTIVITY SHALL BE IN COMPLIANCE WITH
FDOT STANDARD INDEX 102 SERIES.

2. SET UP WORK ZONE SIGNS IN ACCORDANCE WITH THE APPROPRIATE FDOT
STANDARD INDEX 102 SERIES.

3. TRAFFIC FLOW SHALL BE MAINTAINED ALONG AFFECTED ROADWAYS AT ALL
TIMES.

4. ACCESS TO BUSINESSES AND/OR RESIDENTIAL PROPERTIES SHALL BE
MAINTAINED AT ALL TIMES.

5. EXISTING DRAINAGE PATTERNS SHALL BE MAINTAINED AT ALL TIMES.

6. THE CONTRACTOR SHALL ADHERE TO FDOT STANDARD INDEX 102 WITH
REGARDS TO DROP OFFS IN WORK ZONES.

TRAFFIC SIGNAL NOTES:

1. ANY TRAFFIC SIGNAL EQUIPMENT RELOCATION WILL BE COMPLETED BY A
LICENSE SIGNAL CONTRACTOR.  CONTACT DAVID WORLEY (813) 393-8425
(david.worley@tampagov.net) TO COORDINATE ANY REQUIRED SIGNAL
INSPECTIONS WITH A MINIMUM OF 10 DAY NOTICE.

2. DAMAGED LOOPS AND FEEDERS WILL BE REPLACED AS PART OF THIS
PROJECT AT THE CONTRACTOR'S EXPENSE. BEFORE THE LOOPS ARE
DAMAGED, NOTIFY TRAFFIC OPERATIONS, MAURICE FOWLER (813) 395-8426
(maurice.fowler@tampagov.net) SO THAT HE CAN ORGANIZE REPLACEMENT.

3. CONTACT MAURICE FOWLER (813) 395-8426 FOR ANY NEW INDUCTIVE
LOOPS TO SCHEDULE TESTING AND TRIAL ACCEPTANCE 10 DAYS PRIOR TO
NEED. TYPE A 6'X30' 2' IN FRONT OF STOP BAR THRU LANES. TYPE F
6'X30' 2' IN FRONT OF STOP BAR FOR LEFT TURN LANES FOR
REPLACEMENT OF ANY DAMAGED LOOPS AS A RESULT OF THIS PROJECT.

4. UNDERGROUND SIGNAL CABLE, FIBER OPTIC LINES AND CONDUIT EXIST AT
SIGNALIZED INTERSECTIONS.  ALL SIGNS WITHIN 50' OF A SIGNALIZED
INTERSECTION MUST BE MARKED IN WHITE PRIOR TO CONTACTING
SUNSHINE AND INSTALLATION.

5. STOP BAR DETECTION MUST BE MAINTAINED THROUGHOUT THE PROJECT
DURATION. TEMPORARY DETECTION MAY BE REQUIRED AT THE
CONTRACTORS EXPENSE.

PAVEMENT DESIGN MINIMUM STANDARDS

FLEXIBLE PAVEMENT

ROADWAY
CLASSIFICATION

ASPHALTIC
CONCRETE

BASE
MATERIAL

TYPE B
STABILIZATION
(MIN LBR 40)

ALLEY 1" 6" 12"

LOCAL 2" 8" 12"
 NEIGHBORHOOD

COLLECTOR 3" 8" 12"

COLLECTOR/
ARTERIAL 4"* 12"* 12"

* MINIMUM PAVEMENT SECTIONS CAN BE MODIFIED WITH AN APPROVED
PAVEMENT DESIGN SUBMITTED TO THE CITY OF TAMPA MOBILITY DEPT.,
TRANSPORTATION ENGINEERING DIVISION.

PAVEMENT NOTES:

1. ALL WORK, MATERIALS, AND TESTING PER CITY OF TAMPA PAVEMENT AND RIGHT OF
WAY RESTORATION REQUIREMENTS.

2. MATERIAL, TYPE AND THICKNESS OF ASPHALTIC CONCRETE PAVEMENT AND BASE
PER CITY OF TAMPA PAVEMENT DESIGN STANDARDS.

3. ASPHALTIC CONCRETE SHALL BE TYPES SP-9.5 (TRAFFIC LEVEL C) OR SP-12.5
(TRAFFIC LEVEL C), ONLY.  ARTERIALS SHALL USE SP-12.5, ONLY. MINIMUM LIFT
THICKNESS PER FDOT FLEXIBLE PAVEMENT DESIGN MANUAL.

4. OPTIONAL BASE GROUP, INCLUDING ASPHALT BASE, PER FDOT STANDARD
SPECIFICATIONS FOR ROAD & BRIDGE CONSTRUCTION MAY BE USED IN LIEU OF
STANDARD DEPTH.  USE CORRESPONDING LR BASE THICKNESS TO DETERMINE
REQUIRED DEPTH.

5. FOR ANY RIGID PAVEMENT ROADWAYS, CONTACT MOBILITY DEPARTMENT CHIEF
ENGINEER.

6. MATERIAL, TYPE AND THICKNESS OF BASE PER CITY OF TAMPA PAVEMENT DESIGN
STANDARDS. SEE TABLE THIS SHEET.

7. FOR ANY HISTORIC BRICK REMOVED FROM STREETS AND NOT USED IN THE
PROJECT NEEDS TO BE COLLECTED, REFER TO SPECIFICATION 1.6.

JORGE VINCENT UY , P.E.
P.E. LICENSE NUMBER 77634
PROJECT MANAGEMENT SUPPORT, CITY OF
TAMPA
806 E JACKSON ST
TAMPA , FLORIDA  33602
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JORGE VINCENT UY , P.E.
P.E. LICENSE NUMBER 77634
PROJECT MANAGEMENT SUPPORT, CITY OF
TAMPA
806 E JACKSON ST
TAMPA , FLORIDA  33602
CERTIFICATE OF AUTHORIZATION ----

HILLSBOROUGH

EXISTING BASE

SAND BEDDING OR SIMILAR
MATERIAL AT VARIABLE THICKNESS

EXPANSION JOINT
AND PREFORMED

JOINT FILLER

EXISTING SIDEWALK EXISTING SIDEWALK

24'

3" BRICK PAVERS

TYPICAL SECTION
STA 31+27 TO STA 34+11

EXISTING CURBEXISTING CURB

MATCH EXISTING GRADE

PROTECT EXISTING CURB IN PLACE PROTECT EXISTING CURB IN PLACE

EXPANSION JOINT
AND PREFORMED
JOINT FILLER
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CITY OF TAMPA
MOBILITY DEPARTMENT
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JORGE VINCENT UY , P.E.
P.E. LICENSE NUMBER 77634
PROJECT MANAGEMENT SUPPORT, CITY OF
TAMPA
806 E JACKSON ST
TAMPA , FLORIDA  33602

34+11 END BRICK PAVEMENT
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BRICK PAVEMENT

TABULATION OF QUANTITIES

PAY ITEM DESCRIPTION UNIT TOTAL

0327 70 7 MILL EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH SY 757

N/A BRICK PAVEMENT INSTALL SY 757

N/A SAND BASE OR SIMILAR MATERIAL, 1" AVG DEPTH SY 757

31+27 BEGIN BRICK PAVEMENT

20' FROM
STOP
BAR

30' FROM CROSSWALK
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CITY OF TAMPA
MOBILITY DEPARTMENT
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JORGE VINCENT UY , P.E.
P.E. LICENSE NUMBER 77634
PROJECT MANAGEMENT SUPPORT, CITY OF
TAMPA
806 E JACKSON ST
TAMPA , FLORIDA  33602

38+14 END BRICK PAVEMENT
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BRICK PAVEMENT

TABULATION OF QUANTITIES

PAY ITEM DESCRIPTION UNIT TOTAL

0327 70 7 MILL EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH SY 755

N/A BRICK PAVEMENT INSTALL SY 755

N/A SAND BASE OR SIMILAR MATERIAL, 1" AVG DEPTH SY 755

35+31 BEGIN BRICK PAVEMENT

30' FROM
CROSSWALK

30' FROM
CROSSWALK
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6" DOUBLE YELLOW

30' 27'

JORGE VINCENT UY , P.E.
P.E. LICENSE NUMBER 77634
PROJECT MANAGEMENT SUPPORT, CITY OF
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TABULATION OF QUANTITIES

PAY ITEM DESCRIPTION UNIT TOTAL

0711 16201 THERMOPLASTIC, STANDARD, YELLOW, 6" LF 114
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