

ADDENDUM 3

DATE: October 20, 2026

Contract: 26-C-00040; Pump Station Resiliency and Reliability Improvements (C)

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1 – Replace P-3 thru P-6 with the attached P-3R thru P-6R.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor

LAKE ECKLES PS

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
LE-1	Mobilization/Demobilization: Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup and Restoration, and related work.	LS	1		\$	\$
LE-2	Demolition: Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed), tree barricades and tree trimming, and related work.	LS	1		\$	\$
LE-3	Concrete Structures & Flatwork: Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, slabs, sidewalks, bollards, and related work.	LS	1		\$	\$
LE-4	Generator Set (furnished by Owner, installed by Contractor): Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1		\$	\$
LE-5	Electrical: Including Automatic Transfer Switch (furnished by Owner, installed by Contractor), Soft Starters, Power Monitoring, Grounding system modifications, Lightning protection, panels, conduit, conductors, appurtenances, and related work.	LS	1		\$	\$
LE-6	Arc Flash Hazard Analysis: Including data collection, analysis, labeling and study preparation, submittal, and related work.	LS	1		\$	\$
LE-7	Instrumentation and Controls: Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, and related work.	LS	1		\$	\$
LE-8	PICS/PLC Programming Modifications: Including testing, documenting, programming, training, placing into operation, and related work.	LS	1		\$	\$
LE-9	Security System: Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1		\$	\$

Lake Eckels PS Total Cost \$ _____

PENALTY PS

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
PL-1	Mobilization/Demobilization: Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Built, Materials Testing, Sedimentation & Erosion Control, Site Cleanup and Restoration, and related work.	LS	1		\$	\$
PL-2	Demolition: Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed), tree barricades and tree trimming, and related work.	LS	1		\$	\$
PL-3	Concrete Structures & Flatwork: Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, slabs, sidewalks, bollards, and related work.	LS	1		\$	\$
PL-4	Generator Set (furnished by Owner, installed by Contractor): Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1		\$	\$
PL-5	Electrical: Including Automatic Transfer Switch (furnished by Owner, installed by Contractor), Soft Starters, Power Monitoring, panels, conduit, conductors, appurtenances, and related work.	LS	1		\$	\$
PL-6	Arc Flash Hazard Analysis: Including data collection, analysis, labeling and study preparation, submittal, and related work.	LS	1		\$	\$
PL-7	Instrumentation and Controls: Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, rain gauge, and related work.	LS	1		\$	\$
PL-8	PICS Programming Modifications: Including testing, documenting, programming, training, placing into operation, and related work.	LS	1		\$	\$
PL-9	Security System: Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work,	LS	1		\$	\$

Penalty PS Total Cost \$ _____

POINSETTIA PS

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
PO-1	Mobilization/Demobilization: Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Built, Materials Testing, Sedimentation & Erosion Control, Site Cleanup and Restoration, and related work.	LS	1		\$	\$
PO-2	Demolition: Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed).	LS	1		\$	\$
PO-3	Concrete Structures & Flatwork: Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, slabs, and related work.	LS	1		\$	\$
PO-4	Generator Set (furnished by Owner, installed by Contractor): Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1		\$	\$
PO-5	Electrical: Including Automatic Transfer Switch (furnished by Owner, installed by Contractor), Power Monitoring, panels, conduit, conductors, appurtenances, and related work.	LS	1		\$	\$
PO-6	Arc Flash Hazard Analysis: Including data collection, analysis, labeling and study preparation, submittal, and related work.	LS	1		\$	\$
PO-7	Instrumentation and Controls: Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, rain gauge, and related work.	LS	1		\$	\$
PO-8	PICS Programming Modifications: Including testing, documenting, programming, training, placing into operation, and related work.	LS	1		\$	\$
PO-9	Security System: Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1		\$	\$

Poinsettia PS Total Cost \$ _____

YORK STREET PS

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
YK-1	Mobilization/Demobilization: Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup/Restoration, and related work.	LS	1		\$	\$
YK-2	Demolition: Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed).	LS	1		\$	\$
YK-3	Concrete Structures & Flatwork: Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, slabs, driveways, sidewalks, and related work.	LS	1		\$	\$
YK-4	Electrical: Including Power Monitoring, panels, conduit, conductors, appurtenances, and related work.	LS	1		\$	\$
YK-5	Arc Flash Hazard Analysis: Including data collection, analysis, labeling and study preparation, submittal, and related work.	LS	1		\$	\$
YK-6	Instrumentation and Controls: Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, rain gauge, and related work.	LS	1		\$	\$
YK-7	PICS Programming Modifications: Including testing, documenting, programming, training, placing into operation, and related work.	LS	1		\$	\$
YK-8	Security System: Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1		\$	\$

York Street PS Total Cost \$ _____

Lake Eckels PS Total Cost _____

Penalty PS Total Cost _____

Poinsettia PS Total Cost _____

Contingency \$ 90,000.00

TOTAL CONSTRUCTION COST (with Contingency) _____