



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 2

DATE: March 10, 2014

Contract: 14-C-00008; Roadway Restoration – Water Department Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal pages P-3, P-4 and P-5 with the attached pages P-3R, P-4R and P-5R.

Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
2200	Furnish, place, and compact lime rock base	CY	400		\$	\$
2201	Furnish, place, and compact crushed concrete base	CY	100		\$	\$
2202	Furnish, place, and compact ABC-3 asphalt base	TN	50		\$	\$
2203	Furnish, place, and compact Superpave Type B-12.5 base (0-50 TN)	TN	100		\$	\$
2204	Restore asphalt concrete surface Type S-1 (0-50 TN)	TN	50		\$	\$
2205	Restore asphalt concrete surface Superpave Type SP12.5 (0-50 TN)	TN	50		\$	\$
2206	Restore 6" thick concrete driveway	SY	300		\$	\$
2207	Restore brick pavement	SY	50		\$	\$
2208	Furnish, place and grade Type S-III asphaltic concrete overlay (0-50 TN)	TN	400		\$	\$
2209	Furnish, place and grade Superpave Type SP-9.5 asphalt overlay (0-50 T	TN	50		\$	\$
2210	Mechanical milling of asphalt roadways in 1-inch increments	SY-IN	1,800		\$	\$
2211	Mobilization to perform milling operations	EA	2		\$	\$
2212	Signalization loops	EA	2		\$	\$
2213	Traffic Control Officer (off-Duty Law Enforcement)	MH	30		\$	\$
2214	Work Zone Signs	ED	10,000		\$	\$
2215	Business Signs	EA	15		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
2216	Barricades (Temporary - Type II)	ED	20,000		\$	\$
2217	Barricades (Temporary -Type II) (6")	ED	5,000		\$	\$
2218	Advance Warning Arrow Panel	ED	100		\$	\$
2219	High Intensity Flashing Lights (Temporary -Type B)	ED	5,000		\$	\$
2220	Variable Message Sign (Temporary)	ED	100		\$	\$
2221	6" Thermoplastic Striping	LF	100		\$	\$
2222	8" Thermoplastic Striping	LF	100		\$	\$
2223	12" Thermoplastic Striping	LF	100		\$	\$
3000	Restore concrete Type "D" curb	LF	150		\$	\$
3001	Restore concrete Type "F" curb	LF	150		\$	\$
3002	Restore stone or precast curb	LF	50		\$	\$
3003	Restore asphaltic concrete curb	LF	50		\$	\$
3004	Restore 4" thick concrete sidewalk	SY	440		\$	\$
3005	Detectable Warning Surface	SY	100		\$	\$
3006	Grade and sod roadside, ditch bottoms and sides	SY	5,000		\$	\$
4000	Emergency Mobilization Fee	EA	10	Five Hundred Dollars and No Cents	\$ 500.00	\$ 5,000.00

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
5000	Owner Contingency Allowance	LS	1	Seventy Five Thousand Dollars and No Cents	\$ 75,000.00	\$ 75,000.00
6000	One-Time Performance Bond Allowance	LS	1	Twenty Thousand Dollars and No Cents	\$ 20,000.00	\$ 20,000.00
7000	Mobilization for Small Projects	EA	10	Three Hundred Fifty Dollars and No Cents	\$ 350.00	\$ 3,500.00
					TOTAL	\$

CONTRACT 14-C-00008; Roadway Restoration - Water Department - Pre-Bid Conf. 02/25/2014

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Angie McElroy	Preferred Materials, Inc.	angie.mcelroy@preferredmaterials.com
3	FRANK WOODARD	COT - CAD	FRANK.WOODARD@TAMPAGOV.NET
4	Imtiaz	Laegali & Assoc	LAEGALI@HOTMAIL.COM
5	CHRIS LANGFORD	L+L SITE SERVICES LLC	llsite@verizon.net
6	MATT MARES	Total Damage Solutions Inc	Total Damage FL@gmail.com
7	Chris Parker	" "	Parker Inc + Live . Com
8	John Baron	Kimmins Contracting	JBaron@kimmins.com
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			