



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: March 19, 2014

Contract 14-C-00012; Busch Boulevard (SR 580) Pedestrian Safety and Signalization Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace SP-9.09 PEDESTRIAN RAMPS with the following:

All pedestrian ramps constructed in new sidewalk under Section 522 of the Technical Specifications shall comply with F.D.O.T. ROADWAY AND TRAFFIC DESIGN STANDARDS Index Nos. 304 and 310. Detectable Warning Strips, a.k.a., domes, shall be provided by vendors/manufacturers that are on the FDOT's Qualified Products List (QPL).

Payment for domes shall be made under:
Item No. 527-2 Detectable Warnings S.F.

Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.netSign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Kasddy Rodriguez	ICON Consultant Group	Krodriguez@iconconsultantgroup.com
3	William Cogan	ICON Consultant Group	bcogan@iconconsultantgroup.com
4	Kyle Moro	Access Products	Kylem@engplastics.com
5	Milton Martinez	City of Tampa-Transp	milton.martinez@tampagov.net
6	FRANK WOODARD	COT - CAD	FRANK.WOODARD@TAMPAGOV.NET
7	Mark Fox	Roadway Concepts	mark.fox@roadwayconcepts.com
8	Gideon Fox	Roadway Concepts	gideon.fox@roadwayconcepts.com
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			