



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 2

DATE: March 24, 2014

Contract 14-C-00012; Busch Boulevard (SR 580) Pedestrian Safety and Signalization Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to April 1, 2014.

Item 2: Replace Proposal page P-3 with the attached Proposal page P-3R.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
ROADWAY						
0101 1	MOBILIZATION	LS	1		\$	\$
0102 1	MAINTENANCE OF TRAFFIC	LS	1		\$	\$
0102 3	COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	CY	1		\$	\$
0102 14	TRAFFIC CONTROL OFFICER	MH	80		\$	\$
0102 60	WORK ZONE SIGN	ED	4,849		\$	\$
0102 74 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	16,586		\$	\$
0102 74 2	BARRICADE, TEMPORARY, TYPE III, 6'	ED	1,064		\$	\$
0102 76	ADVANCE WARNING ARROW PANEL	ED	135		\$	\$
0102 77	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	1,820		\$	\$
0102 99	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY,	ED	288		\$	\$
0102 104	TEMPORARY TRAFFIC SIGNALIZATION AND MAIN. OF INTERSECTION	ED	100		\$	\$
0102 107 1	TEMPORARY TRAFFIC DETECTION AND MAIN. OF INTERSECTION	ED	100		\$	\$
0104 1	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY	15		\$	\$
0104 10 3	SEDIMENT BARRIER	LF	169		\$	\$
0104 12	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	LF	587		\$	\$