## **CITY OF TAMPA**



Bob Buckhorn, Mayor

## CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## **ADDENDUM NO. 1**

**DATE: June 11, 2014** 

Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal page P-3 with the attached Proposal page P-3R.

Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor

Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
BASE BID	LS	The work shall include but not be limited to, removal and Replacement of approximately sixty (60) existing valves with either electric or manual actuators as shown on the plans, ranging in size between 6-inches and 12-inches in diameter, conversion of three (3) air actuators to electric actuators, painting, electrical work, any contingency allowances as stated in SP-60, and all associated work required for a complete project in accordance with the Contract Documents.	
		and cents (BASE BID) LS	   ars  \$

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net Sign-In Sheet 
Please Print City of Tampa, Contract Administration Department Name Organization E-Mail OR Phone Tampa Contract Administration Dept. Jody Gray jody.gray@tampagov.net JOHNNY GRANGER GRANGER MAINT + CONST JOHNNYGRANGER G GRANGER MAINT, COM Pro Mation EAN GERACI CAD ECO-2000 793-5060 Construction austin Wacatampa, com Kemia 813 -783 SECOPT ckusas Awozóws & 16 WW - DESIGN 17 Reliable Electric 18 14BLEELERICUS 4. COM 19 Grev 20 Macriss COT/CAP 8/1 -6/0 39/2 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36