



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## ADDENDUM NO. 1

**DATE: February 9, 2016**

Contract 14-C-00053; Downtown Riverwalk from MacDill Park to Curtis Hixon Waterfront Park – Elevator

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to March 1, 2016.

Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

\_\_\_\_\_  
Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 14-C-00053; Downtown Riverwalk MacDill Park/CH Water Park - Elevator - Pre-Bid Meeting - 2/2/2016, 2:00p.m.

~~CONTRACT 16-C-00001; Hillsborough Avenue Gateway Enhancement - Pre-Bid Meeting - 2/2/2016, 2:30p.m.~~

~~CONTRACT 16-C-00012; Dale Mabry Highway Living Memorial - Pre-Bid Meeting - 2/2/2016, 2:30p.m.~~

E-Mail to Register as a Plan Holder and E-Mail All Questions to: [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
3	Bryan Pieper	Hays Construction	Bryan Pieper @ Linc.com 813 562-4281
4	Jaime Lebeurc	R. Kraeger Construction	jaime.lebeurc@gmail.com 813-921-1566
5	Phil Kraeger	R. Kraeger Construction	phil@r.kraegerconstruction.com 813-814-0711
6	Dustin Schweitzer	Eveland Construction	Info @ Evelandconstruction.com
7	ROBERT ADAMS	TAMPA BAY GENERAL CONTRACTORS	ROBERT@TAMPA BAY GENERAL CONTRACTORS.COM
8	Dan Hoeh	Certus Builders	dsumner@certusbuilders.com 813 443499
9	Don Forino	Foresight Construction	dforino@foresightci.com 813-304-2620
10	Paige Evonovsky	Archina Engineering SBE	PeEvonovsky@archina.com
11	CHASE STEVENS	EVOLVE	CHASE.EVOLVE@GMAIL.COM 863 528000
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			