



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 3

**DATE: December 12, 2014**

Contract 14-C-00056; Harbour Island Roadway Surface Replacement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal page P-3R with the attached Proposal page P-3RR

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
1.1	Project Mobilization	L.S.	1		\$	\$
1.3	Elevation Survey	L.S.	1		\$	\$
2.0	Remove Existing Concrete Topping Slab, Expansion Joints and Waterproofing Membrane (See Spec. 01 10 00)	L.S.	1		\$	\$
2.3	Partial Depth Concrete Floor Slab Repair (Structural Slab)	S.F.	200		\$	\$
3.0	Install New Two-Coat Epoxy Polymer Coating (See Spec. 07 00 00)	L.S.	1		\$	\$
4.0	Install New Expansion Joints	L.S.	1		\$	\$
5.0	Install New Concrete Topping Slab (See Spec. 01 10 00)	L.S.	1		\$	\$
6.0	Concrete Penetrating Sealer	L.S.	1		\$	\$
7.0	Re-Striping	L.S.	1		\$	\$
7.1	Crack Repair (Structural Slab)	L.F.	500		\$	\$
					BASE TOTAL	\$
Alternate No. 1						
3.0A	Install New Waterproofing Membrane	L.S.	1		\$	\$
Alternate No. 2						
3.0B	Install New Three-Coat Multi-Polymer Coating	L.S.	1		\$	\$
					GRAND TOTAL	\$