



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

## ADDENDUM NO. 1

DATE: June 25, 2015

Contract 14-C-00024; Linebaugh Pumping Station Rehabilitation – Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Plan Sheet C-3 General Notes, Demolition Notes: Add the following sentence at the end of Demolition Note D-1:

“In general, all pump and controls equipment shall remain property of the City and be considered salvageable.”

Item 2: Plan Sheet C-3 General Notes, Demolition Notes: Add the following as Note D-4:

D-4. The City does not believe lead paint is present in the building. Per EPC requirements, Contractor will be required to procure a third party lead paint survey from a certified lead paint inspection consultant. Demolition of pump station building cannot begin until (3) weeks after the lead paint survey is submitted to the Engineer. The City will furnish EPC with the required notification. If the survey discloses the presence of lead paint, the City will utilize contingency funds for the lead paint removal in accordance with EPC standards.”

Item 3: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jody Gray	Tampa Contract Administration Dept.	jody.gray@tampagov.net
2	Scott Harkness	UPEK	sharkness@UPEKHoldings.com
3	Tom Secord	Secord Contracting	tsecord@verizon.net
4	Pick Cole	SECORD	
5	Cody Akers	Dallas 1 Construction	Cody.akers@d1cd.com
6	Bo Tucker	Mechanical Industries	813 659 6930
7	Mike Colman	COT CA	813-267-8211
8	Kevin Scheidt	COT AWT	813 247 3451
9	Bob Robinson	Carl Hawkins, Inc	bobr@chisesinc.com
10	Caroline Meyer	Mills & Assoc.	813-976-5869
11	Eddie Granger	Granger Maint.	813-967-5710
12	Ralph A. Philbrook III	Ralph A Philbrook III, LLC	philbrook3llc@aol.com
13	CHAS BARNETT	WHARTON SMITH	ESTIMATINGTAMPAGOV@WHARTONSMITH.COM
14	Jessica Powell	Wharton Smith	estimatingtampa@whartonsmith.com
15	Kerrick Williams	Kerrick Williams Photo	Kerrick@KERRICKwilliams.com
16	Rick Morriss	COT / CAD	
17	E. Mc Hon	COT / AWT	813-247-3451
18	Dennis Vankl	TRICAL	(813) 227-9190
19	Jason Bryant	Hertz Service Pump	813-376-6031
20	Bryan Kloote	Kloote Contracting Inc	(727) 785-6800
21	Victor Rivero	JPR Universal Construction	JPR Universal (Hotmail).com
22	Brad Vandergriff	Advanced Energy Solutions	813-610-7863
23	Taylor Spiegel	RTD construction	bids@rtaconstruction.com
24	Marisela Loanes	Quick Construction Solns	quicks@outlook.com
25	Lashonda Green	C.O.T	lashonda.green@tampagov.net
26	Roman Korchak	C.O.T. FCG ENGL	Roman.KORCHAK@TAMPAGOV.NET
27	Viet Tram	COT VIV	viet.tram@tampagov.net
28			
29			
30			
31			
32			
33			
34			
35			
36			