



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: December 29, 2014

Contract 15-C-00004; Stormwater SCADA System Expansion

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: A field visit has been scheduled for all the locations at 9:00 AM on Tuesday, January 6, 2015. We will meet at the Penalty Lake Pump station (11402 W. Elbow Drive) and proceed by caravan to the other locations.
- Item 2: At Robles Park Stormwater PS, Drawing E-10 Keyed Notes 1: Level transmitters for monitoring the "Manhole water level" and "Pond water level" are mentioned. The phrase "Manhole water level" was a carryover from previous iterations of the plans set. There is only a pond level to be monitored.
- Item 3: Applications are not available for the Ge Fanuc 9030 and Allen-Bradley PLCs.
- Item 4: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract.Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 15-C-00004; STORMWATER SCADA SYSTEM EXPANSION - PRE-BID MEETING 12/16/2014, 2:00 P.M.

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

| | Name | Organization | E-Mail OR Phone |
|----|-----------------------|--|---|
| 1 | Jim Greiner, PE | Tampa Contract Administration Dept. | Jim.Greiner@tampagov.net |
| 2 | Jody Gray | Tampa Contract Administration Dept. | Jody.Gray@tampagov.net |
| 3 | Allen Gray | Tampa Contract Administration Dept. | Allen.Gray@tampagov.net |
| 4 | FRANK WOODARD | COT - CAD | FRANK.WOODARD@TAMPAGOV.NET |
| 5 | BOB HALLMAN | EDT | BHALL@EDT1.COM |
| 6 | Sean Kendrick | EDT | SKENDRICK@EDT1.COM |
| 7 | Chuck Maxwell | ScadaOne | CMaxwell@scadaone.com |
| 8 | Jennifer Waymire | ScadaOne | jwaymire@scadaone.com |
| 9 | A TRUTILL | TAMCO ELECTRIC | ATRUTILL@TAMPABAY.FL.COM |
| 10 | John Burton | DCR Engineering | JBurton@DCRENG.COM |
| 11 | Randal Lee | DCR Engineering | RLee@dcrceng.com |
| 12 | | | |
| 13 | | | |
| 14 | | | |
| 15 | | | |
| 16 | | | |
| 17 | | | |
| 18 | | | |
| 19 | | | |
| 20 | | | |
| 21 | | | |
| 22 | | | |
| 23 | | | |
| 24 | | | |
| 25 | | | |
| 26 | | | |
| 27 | | | |
| 28 | | | |
| 29 | | | |
| 30 | | | |
| 31 | | | |
| 32 | | | |
| 33 | | | |
| 34 | | | |
| 35 | | | |
| 36 | | | |