



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## ADDENDUM NO. 1

**DATE: February 17, 2016**

Contract 15-C-00023; Howard F. Curren AWTP Sludge Drying Beds Rehabilitation - Phase 2

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The bid opening date is hereby changed to March 8, 2016.

Item 2: Clarification- A project sign will not be required for this project.

Item 3: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

\_\_\_\_\_  
Jim Greiner, P.E., Contract Management Supervisor

✓ File

E-Mail to Register as a Plan Holder and E-Mail All Questions to: [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jody Gray	Tampa Contract Administration Dept.	jody.gray@tampagov.net
2	Brian Veal	RTD Construction	bids@rtdconstruction.com
3	LUKE ANDERSON	AMERICAN CONSTRUCTION SVCS	LUKE.ANDERSON@AMERICANCSI.COM
4	Mark Johnson	C.O.T / C.A.D.	Mark.Johnson@Tampagov.net
5	Rick Morriss	COT / CAD	Rick.Morriss@Tampagov.net
6	Austin Coats	Universal Environmental Sol.	ekinley@vestampa.com (813) 3900659
7	JOHN FRENK	FDX	IFRENK@FLORIDADESIGNCONTRACTORS.COM
8	Eddie Granger	Granger Maint.	eddie.granger@grangermaint.com
9	Dan Gildea	COT	daniel.gildea@tampagov.net
10	ADAM BRANG	OSPREY CONSTRUCTORS	adam@ospreyconstructors.com
11	JACK FERRAS	COT / WW	jack.ferras@tampagov.net
12	CARMEN RODRIGUEZ	COT / CAD	carmen.rodriguez@tampagov.net
13	D. KLOOTS	KLOOTS	Dave@KLOOTS.COM
14	Michael Salgado	COT / WW	michael.F.Salgado@tampagov.net
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			