



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 2

DATE: April 24, 2015

Contract 15-C-00034; Tampa Convention Center Escalator Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace proposal page P-3R with the attached, revised proposal page P-3RR.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
1	Allowance for payment to KONE for Escalator #1	LS	1	Forty Nine Thousand Eight Hundred Fifty Dollars and No / Cents	\$ 49,850.00	\$ 49,850.00
2	Allowance for payment to KONE for Escalator #2	LS	1	Forty Nine Thousand Eight Hundred Fifty Dollars and No / Cents	\$ 49,850.00	\$ 49,850.00
3	Allowance for payment to KONE for Escalator #3	LS	1	Forty Nine Thousand Nine Hundred Fifty Dollars and No / Cents	\$ 49,950.00	\$ 49,950.00
4	Allowance for payment to KONE for Escalator #4	LS	1	Forty Nine Thousand Nine Hundred Fifty Dollars and No / Cents	\$ 49,950.00	\$ 49,950.00
5	Allowance for payment to KONE for Escalator #5	LS	1	Forty Nine Thousand Three Hundred Fifty Dollars and No / Cents	\$ 49,350.00	\$ 49,350.00
6	Allowance for payment to KONE for Escalator #6	LS	1	Forty Nine Thousand Three Hundred Fifty Dollars and No / Cents	\$ 49,350.00	\$ 49,350.00
7	Allowance for payment to KONE for Escalator #7	LS	1	Forty Nine Thousand Nine undred Five Dollars and No / Cents	\$ 49,905.00	\$ 49,905.00
8	Allowance for payment to KONE for Escalator #8	LS	1	Forty Nine Thousand Nine undred Five Dollars and No / Cents	\$ 49,905.00	\$ 49,905.00
9	Electrical retrofit for escalator #3 & #4	LS	1		\$	\$
10	Electrical retrofit for escalator #5 & #6	LS	1		\$	\$
11	Electrical retrofit for escalator #7 & #8	LS	1		\$	\$
12	General Construction and Final Finishes for all eight escalators	LS	1		\$	\$
13	Contingency (Per Section 1020)	LS	1	Twenty Thousand Dollars and No / cents	\$ 20,000.00	\$ 20,000.00
				Total Computed Price:	\$	\$