



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 2

DATE: November 24, 2015

Contract 15-C-00054; Kensington Avenue Groundwater Diversion and Road Reconstruction

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal pages P-3 and P-4 with the attached pages P-3R and P-4R.

Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 15-C-00054
KENSINGTON AVENUE GROUNDWATER DIVERSION AND ROADWAY RECONSTRUCTION

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
0100-1	Contingency	LS	1	One hundred thirty-four thousand dollars and no cents	\$ 134,000.00	\$ 134,000.00
0101-1	Mobilization	LS	1	One hundred and seven thousand dollars and no cents	\$ 107,000.00	\$ 107,000.00
0102-1	MOT	LS	1		\$	\$
0104-1	Tree Barricades and Erosion Control	LS	1		\$	\$
0110-1	Grubbing and Clearing	AC	1.66		\$	\$
0142-10	Excavation of Overburden	CY	864		\$	\$
0142-20	Removal of Unsuitable Soils	CY	1733		\$	\$
0142-30	Import Select soil Material	CY	1733		\$	\$
0285-8	Permanent Pavement Base	SY	3460		\$	\$
0327-70	Asphalt Milling - Various Thickness	SY	8800		\$	\$
0334-10	Asphalt Paving - SP 12.5	TN	246		\$	\$
0334-20	Asphalt Paving - SP 9.5	TN	824		\$	\$
0350-20	6 Inch Concrete Sidewalk and Driveway Apron	SY	600		\$	\$
0350-30	4 Inch Concrete Sidewalk	SY	300		\$	\$
0350-38	Brick Walk and Driveway Remove and Replace	SY	350		\$	\$
0350-40	Concrete ADA Pedestrian Ramps	EA	2		\$	\$
0416-10	Repair or Replace Water or Wastewater Service	EA	30		\$	\$
0416-20	Utility Adjustment	EA	16		\$	\$
0425-2	Stormwater Manhole	EA	1		\$	\$
0430-15	15" Reinforced Concrete Pipe	LF	140		\$	\$
0430-18	12" x 18" Elliptical Reinforced Concrete Pipe	LF	40		\$	\$

CONTRACT 15-C-00054
KENSINGTON AVENUE GROUNDWATER DIVERSION AND ROADWAY RECONSTRUCTION

0430-40	Connection to Existing Structure	EA	5	_____	\$	_____	\$	_____
0440-10	6" Underdrain Type II	LF	1225	_____	\$	_____	\$	_____
0440-20	8" PVC Cleanouts	EA	6	_____	\$	_____	\$	_____
0440-30	6" HDPE Directional Drilling	LF	45	_____		_____		_____
0450-10	Crush Rock Drainage Blanket	SY	1280	_____	\$	_____	\$	_____
0520-10	Concrete Curb Type F	LF	4450	_____	\$	_____	\$	_____
0570-1	Sod	SY	2500	_____	\$	_____	\$	_____
TOTAL CONTRACT 15-C-00054 COST				_____		_____	\$	_____

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	PAM MOORE	CONE E. GRAHAM INC	PMOORE@coneagraham.com
3	DAVID WHITE	TAMPA PAVEMENT	DAVID.WHITE@TPC-ASPHALT.COM
4	NICK MONTELEONE	Pepper Contracting	NICKM@PEPPERCONTRACTING.COM
5	TOM BUTLER	PEPPER CONTRACTING	TOMB@PEPPERCONTRACTING.COM
6	MIKE DEKOR	KAMMINGA & ROOFSOETS	QUOTES@KAMARINCFL.COM
7	BERRY WHEELER	GATOR GRADING PAVING	WHEELERB@GATORGAP.COM
8	Joe Minich	AJAX PAVING	JMINICH@ajaxpaving.com
9	RICK NOBMAN	WOODRUFF & SONS	RICK@WOODRUFFANDSONS.COM
10	STEPHEN LONG	AREHNA ENGINEERING	SLONG@AREHNA.COM
11	FRANK WOODARD	COT - CAD	FRANK.WOODARD@TAMPAGOV.NET
12	Michael Miller	COT - Stormwater	Michael.T.Miller@Tampagov.net
13	Jim Thompson	Pure Polymer Solutions	jthompson@purepolymersolutions.com
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			