CITY OF TAMPA



Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 2

DATE: November 18, 2015

Contract 16-C-00007; Wayne C. Papy Center Renovations

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Site visits will be available Wednesday, November 18, 2015 at 2:00 PM; and Thursday, November 19, 2015 at 2:00 PM. Please contact the Site Supervisor, Ms. Brenda Fernandez at (813) 727-4287 (cell) to advise of the visit.
- Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080



CONTRACT 16-C-00007; WAYNE C. PAPY CENTER RENOVATIONS- Pre-Bid Meeting - 11/17/2015 - 2:00p.m.

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net City of Tampa, Contract Administration Department Sign-In Sheet Please Print E-Mail OR Phone Organization Name Jim.Greiner@tampagov.net Tampa Contract Administration Dept. Jim Greiner, PE JAM 5:20 520 Construction.com JM 520 ETTE. SGH WEBER Hayes Construction 18 20 21 28 34 35