



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## ADDENDUM NO. 1

DATE: May 17, 2016

Contract 16-C-00017; Asphalt Path Repairs and Repave – FY16

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Add to Basis of Award; The actual amount of award will be adjusted to suit funding available, to wit; \$100,000 per fiscal year.

Item 2: Clarification; The project estimate of \$342,500 is based on the three year expected final duration of the contract at about \$100,000 per fiscal year. Bid Bonds can be based upon the \$100,000 anticipated initial award.

Item 3: Add the following planned work locations:

1. 6100 Block and 6200 Block of Tampa Palms Blvd. between Sanctuary Dr. and Reserve Dr. south side of street.
2. 6600 Block of Tampa Palms Blvd. between Renwick Dr. and Stonington Dr. south side of street.
3. 7200 to 7500 Block of Yardley Way between Warham Dr. and River Park south or east side of street.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor