CITY OF TAMPA



Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 2

DATE: August 25, 2016


Contract 16-C-00021; Harbour Island Pumping Station Rehabilitation


Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.


Item 1: Replace plan sheet nos. E-2, E-4 and E-5 with the attached plan sheet nos. E-2, E-4 and E-5. Sheets are revised by correcting the Scale.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor







LEFT SIDE VIEW

RIGHT SIDE VIEW

NOTE: SEE KEYED NOTES ON SHEET E6.

ROMAN KORCHAK, P.E., #42626 ELECTRICAL DIVISION HEAD WASTEWATER DEPARTMENT
 No.
 DATE
 REVISIONS

 3
 □

 2
 □

 M 8/24/16
 REVISION I

DES: LRG
DRN: RDK/JHJ
CKD:
DATE: 6/30/l6

 C^{1TY} of $T_{AMP_{\mathcal{A}}}$ wastewater department

HARBOUR ISLAND PS REHABILITATION ELECTRICAL EQUIPMENT LINE UP SIDE VIEWS w.o. 0000 SHEET **E4**