



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 3

DATE: January 4, 2017

Contract 17-C-00008; Stormwater Construction Citywide - FY17

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: The Bid Date is hereby changed to January 17, 2017.
- Item 2: Under Specific Provisions, SP-2 Permits, replace paragraph 4 with the following: "All other permit fees will be paid by the City except for right-of-way, MOT and tree removal permit fees which will be paid by the Contractor."
- Item 3: Under Contract Pay Items, C5.90 Temporary Irrigation System, replace paragraph 2 with the following: "The work includes, but is not limited to, the following: installation of temporary irrigation system including approximately 650 feet of polyethylene tubing, tree bubblers, latching valve, and battery operated controller connected to a hydrant meter as depicted on the Contract Drawings and in accordance with the requirements of the FDOT Workmanship and Materials and Technical Specification Section 590 – Underground Irrigation System. Meter to be provided by the City, all other materials are to be included in the lump sum unit price per each project work order."

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor