



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM 1

April 16, 2018

Contract 17-C-00021; Citywide Water Meter and Valve Installation - Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to April 24, 2018.

Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 17-C-00021; City-wide Water Meter and Valve Installation - Rebid - Pre-Bid Mtg. 4/3/18; 2:00p.m.

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net

Sign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
	Bill Dugan	Kimmins Contracting	bdugan@kimmins.com
4	Daniel Wirth	Dallas 1 Const.	daniel.wirth@d1cd.com
5	Ed Harris	Dallas 1 Const.	ed.harris@d1cd.com
6	Roy McKenzie	COT Water	roy.mckenzie@tampagov.net
7	Jimmy Thibeault	Carl Hanhios Inc	Carl Hanhios Inc.com
8	Frank Woodward	COT C&S	FRANK.WOODWARD@TAMPAGOV.NET
9	Jimmy Thibeault	Carl Hanhios Inc	Carlhanhiosinc@Tampabay.RR.COM
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			