



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## ADDENDUM 1

**DATE: October 25, 2017**

Contract 17-C-00039; Breckenridge Pumping Station Rehabilitation

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to November 14, 2017.

Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

E-Mail to Register as a Plan Holder and E-Mail All Questions to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)Sign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jody Gray	Tampa Contract Administration Dept.	jody.gray@tampagov.net
2	JOHN GRANGER	MORGAN IDA, SERVICES	JOHNGRANGER@MIS.COM
3	Eric Neffler	COT/WW	ERIC.NEFFLER@TAMPAGOV.NET
4	Lashonda Green	COT/WW	lashonda.green@tampagov.net
5	Roman Korchak	COT/WW	ROMAN.KORCHAK@TAMPAGOV.NET
6	Viet Tram	COT/WW	viet.tram@tampagov.net
7	ALBERT CALLOWAY	COT/CAD	ALBERT.CALLOWAY@TAMPAGOV.NET
8	REX FARLOW	REX FARLOW CONST.	REX.FARLOW@CONSTRUCTION@FAHOD.COM
9	Mark Johnson	COT/CAD	Mark.Johnson@Tampagov.net
10	Dillon Inglis	COT/CAD	Dillon.Inglis@Tampagov.net
11	Nick Collins	COT CAD	Nick.Collins@Tampagov.net
12	Kevin Schell	COT AWTB	Kevin.Schell@Tampagov.net
13	Al Vander Ploeg	COT AWTB	Albert.VANDERPLOEG@Tampagov.net
14	David Lero	COT-Budget	David.Lero@Tampagov.net
15	Carmen Rodriguez	COT-CAD	
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			