CITY OF TAMPA

Bob Buckhorn, Mayor **Contract Administration Department**

Michael W. Chucran, Director

ADDENDUM 5

November 5, 2018

Contract 18-C-00041; Stormwater Construction Citywide FY18

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The bid date is hereby changed to November 13, 2018.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E. Contract Management Supervisor