



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## ADDENDUM 1

**DATE: December 27, 2018**

Contract 19-C-00013; Lowry Park and Davis Island Seaplane Basin Park Dock Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Reference drawings are TEMPORARILY posted at;  
<https://mft1.tampagov.net/pkg?token=6e06d78c-f59f-4820-a6a0-73e20718b166> .

Item 2: A copy of the Pre-Bid Conference sign-in sheet is attached for reference.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

\_\_\_\_\_  
Jim Greiner, P.E., Contract Management Supervisor

**CONTRACT 19-C-00010 CITYWIDE ROADWAY IMPROVEMENTS AND STREET RESURFACING - Pre-Bid Mtg. 12/18/18; 2:00p.m. 19-C-00011 CULBREATH BAYOU DISTRIBUTION LINE REPLACEMENT Pre-Bid Mtg. 12/18/18; 2:30p.m. 19-C-00013 LOWRY PARK AND DAVID ISLANDS SEAPLANE BASIN PARK DOCK IMPROVEMENTS Pre-Bid Mtg. 12/18/18; 3:00p.m.**

E-Mail to Register as a Plan Holder and E-Mail All Questions to; [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

|    | Name             | Organization                        | E-Mail OR Phone                     |
|----|------------------|-------------------------------------|-------------------------------------|
| 1  | Jim Greiner, PE  | Tampa Contract Administration Dept. | Jim.Greiner@tampagov.net            |
| 3  | Dixie Lamoureux  | Crisdel Group Inc.                  | dllamoureux@crisdel.com             |
| 4  | Craig Rowe       | Hubbard Construction                | Craig.Rowe@Hubbard.Com              |
| 5  | DAVE REID        | ASAX PAVING                         | dsardella@ajaxpaving.com            |
| 6  | CAM WADHAY       | CATER GRADING & PAVING              | WADHAY@CATERGAP.COM                 |
| 7  | Denise Dizon     | Preferred Materials.                | denise.dizon@preferredmaterials.com |
| 8  | Jerger Uy        | City of Tampa                       | jerger.uy@tampagov.net              |
| 9  | Danni Jorgenson  | City of Tampa                       | danni.jorgenson@tampagov.net        |
| 10 | FRANK WOODWARD   | COT - CAO                           | FRANK.WOODWARD@TAMPAGOV.NET         |
| 11 |                  |                                     |                                     |
| 12 | Ed Harris        | Dallas Constr.                      | Ed.Harris@DLCO.com                  |
| 13 | Ryan Midolo      | Marine Contracting Group            | rmidolo@mcgth.com                   |
| 14 | Colin Mattson Jr | Marine Contracting Group            | Mattsonjr@gmail.com                 |
| 15 |                  |                                     |                                     |
| 16 |                  |                                     |                                     |
| 17 | STEVE PORTER     | DUNCAN SEAWALL                      | steveporter@duncanseawall.com       |
| 18 | ISAAC CANNER     | MOFFATT & NICHOL                    | icanner@moffattnichol.com           |
| 19 | CARMEN RODRIGUEZ | COT - CAO                           | 813.274.8180                        |
| 20 | Tamara Harte     | Tampa Contracting Soc               | tampacontracting@gmail.com          |
| 21 | Sebastian Herido | TCS                                 | 941.721-7711                        |
| 22 | CHRIS THOMPSON   | COT - P&R                           | chris.thompson@tampagov.net         |
| 23 |                  |                                     |                                     |
| 24 |                  |                                     |                                     |
| 25 |                  |                                     |                                     |
| 26 |                  |                                     |                                     |
| 27 |                  |                                     |                                     |
| 28 |                  |                                     |                                     |
| 29 |                  |                                     |                                     |
| 30 |                  |                                     |                                     |
| 31 |                  |                                     |                                     |
| 32 |                  |                                     |                                     |
| 33 |                  |                                     |                                     |
| 34 |                  |                                     |                                     |
| 35 |                  |                                     |                                     |
| 36 |                  |                                     |                                     |