

## Contract Administration Michael W. Chucran, Director

306 East Jackson Street, 4N Tampa, FL 33602

> Office (813) 274-8116 Fax: (813) 274-7368

## ADDENDUM 3 Via E-Mail DATE: September 27, 2019

Contract: 19-C-00017 D.L. Tippin Tank Rehabilitation - Ferric and Acid Tank Rehabilitation

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The bid date is hereby changed to October 8, 2019.

Item 2: Remove Section 09900 Exterior Painting, pages W-12 to W-20, in its entirety.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor