
   

 

  
  

    
 

               
   
 

          
       

  
 

              

 

                    

                   

 

        

 
 
 

             
            

 
 
 

 

 
     

 
 

     
    

 
 

  

City of Tampa 
Jane Castor, Mayor 

------------------- tampagov.net ---

Contract Administration 
Michael W. Chucran, Director 

306 East Jackson Street, 4N 
Tampa, FL 33602 

Office (813) 274-8116 
Fax: (813) 274-7368 

ADDENDUM 6 
Via E-Mail 

DATE: August 17, 2020 

Contract 19-C-00018; E. Columbus Drive from N Nebraska Ave (SR45) to 14th St. Bike Lane/Sidewalk – 
FDOT LAP 

Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1: Replace Proposal pages P-2, P-3 and P-4 with the attached pages P-2R, P-3R and P-4R. 

Item 2: Replace plan sheet nos. 1, 2B, 3, SQ-1, U-01 and U-02 with the attached plan sheet nos. 1, 2B, 

3, SQ-1, U-01 and U-02. 

Item 3: Attached are responses to RFIs. 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum 
shall remain in full force and effect. Questions are to be e-mailed to Contract 
Administration@tampagov.net. 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 

mailto:Administration@tampagov.net


         
 

   

 

  

    

  

  

  

  

  

    

  

  

  

    

  

  

    

  

  

  

  

  

  

  

  

E. Columbus Dr. From N. Nebraska Ave. (SR 45) to 14th St. Bike Lane/Sidewalk 
FDOT LAP 436639-1-58-01 

City Contract No. 19-C-00018 

200-ROADWAY 

PAY ITEM # ITEM DESCRIPTION - A UNIT QUANTITY UNIT PRICE IN WORDS UNIT PRICE TOTAL PRICE 

0101 1 MOBILIZATION LS 1 

0102 1 MAINTENANCE OF TRAFFIC LS 1 

0999 25 CONTINGENCY LS 1 Fifty Thousand Dollars $50,000.00 $50,000.00 

4.07 REMEDIATION LS 1 Thirty Thousand Dollars $30,000.00 $30,000.00 

0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED 1060 

0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE,  INTERSECTION ED 1060 

0104 10 3 SEDIMENT BARRIER LF 100 

0104 18 INLET PROTECTION SYSTEM EA 114 

0110 1 1 CLEARING & GRUBBING AC 0.824 

0110 4 10 REMOVAL OF EXISTING CONCRETE SY 2950 

0120 1 REGULAR EXCAVATION CY 500.5 

0285709 OPTIONAL BASE, BASE GROUP 09 SY 1090 

0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH SY 8541 

0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN 89.9 

0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN 794.4 

0350 3 5 PLAIN CEMENT CONCRETE PAVEMENT, 8" SY 566 

0425 2 61 MANHOLES, P-8, <10' EA 9 

0425 2 91 MANHOLES, J-8, <10' EA 1 

0425 3 91 JUNCTION BOX, DRAINAGE, UTILITY, < 10' EA 28 

0425 5 1 MANHOLE, ADJUST, UTILITIES EA 11 

0425 6 VALVE BOXES, ADJUST EA 17 

425.10 CITY OF TAMPA Type 1 INLET EA 14 

425.20 CITY OF TAMPA TYPE T DITCH BOTTOM INLET EA 36 

425.30 CITY OF TAMPA TYPE E DITCH BOTTOM INLET EA 9 

0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD LF 4 

0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD LF 279 

0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD LF 112 

0520 1 10 CONCRETE CURB & GUTTER, TYPE F LF 4568 

0520 2 4 CONCRETE CURB, TYPE D LF 353 

0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY 1036 

0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK (SCORING PATTERNED) SY 3643 

0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS SY 209 

0527 2 DETECTABLE WARNINGS SF 241 

SUB TOTAL A: 

300-SIGNING & PAVEMENT MARKINGS - B 

0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 15 

0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF (HISTORIC SIGNS) AS 1 

0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT 12-20 SF AS 4 

0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF (HISTORIC SIGNS) AS 6 

P-2R 



         
 

   

  

  

  

  

    

    

  

  

    

    

  

  

  

  

    

  

  

  

  

  

  

  

  

  

  

  

  

  

  

E. Columbus Dr. From N. Nebraska Ave. (SR 45) to 14th St. Bike Lane/Sidewalk 
FDOT LAP 436639-1-58-01 

City Contract No. 19-C-00018 

PAY ITEM # ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE IN WORDS UNIT PRICE TOTAL PRICE 

0700 1 60 SINGLE POST SIGN, REMOVE AS 26 

0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF EA 1 

0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1 

0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF 220 

0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF 229 

0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION,  6" GM 0.053 

0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA 1 

0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW EA 6 

0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF 15 

0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID,  12" FOR CROSSWALK LF 1106 

0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID,  24" FOR CROSSWALK LF 811 

0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA 22 

0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM 1.023 

0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM 0.765 

SUB TOTAL B: 

500-SIGNALIZATION - C 

0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 200 

0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF 525 

0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI 2 

0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION PI 1 

0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS LF 150 

0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION EA 12 

0633 4 1 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL LF 50 

0633 4 6 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE LF 30 

0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA 28 

0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE EA 1 

0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS 1 

0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS 1 

0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF 105 

0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA 1 

0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL EA 2 

0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA 1 

0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER EA 2 

0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL EA 15 

0646 1 60 ALUMINUM SIGNALS POLE, REMOVE EA 5 

0649 21 12 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40' EA 2 

0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM,  3 SECTION, 1 WAY AS 8 

0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM,  4 SECTION, 1 WAY AS 4 

0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER EA 7 

0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN,  1 WAY AS 12 

0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN,  2 WAYS AS 3 

0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN AS 4 

0654 2 22 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK AS 6 

0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3 EA 4 

P-3R 



         
 

   

  

  

  

  

    

  

  

  

  

  

  

  

    

E. Columbus Dr. From N. Nebraska Ave. (SR 45) to 14th St. Bike Lane/Sidewalk 
FDOT LAP 436639-1-58-01 

City Contract No. 19-C-00018 

PAY ITEM # ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE IN WORDS UNIT PRICE TOTAL PRICE 

0660 2101 LOOP ASSEMBLY- F&I, TYPE A AS 4 

0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT EA 1 

0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT EA 4 

0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE EA 18 

0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO  REMAIN EA 5 

0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA AS 2 

0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS 2 

0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET EA 2 

0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 4 

0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL,  OVERHEAD MOUNT, 12-18 SF EA 8 

SUB TOTAL C: 

600-LANDSCAPE & PERIPHERALS - D 

526-1.2 RECYCLED BRICK BLOCK-PAVERS SF 810 

580-2.1.1 BALD CYPRESS 26' HT 10' SPREAD - INSTALL ONLY EA 13 

580-2.1.1.1 BALD CYPRESS 26' HT 10' SPREAD  *FURNISH AND INSTALL* EA 13 

580-2.1.2 CHINESE FAN PALM-16' CT  INSTALL ONLY EA 14 

580-2.1.2.1 CHINESE FAN PALM-16' CT  *FURNISH AND INSTALL* EA 14 

580-2.1.3 IXORA 3 GALLON - FURNISH AND INSTALL EA 49 

0580 2.4 PINE BARK MULCH CY 2.4 

0580 2.5 PREPARED PLANTING SOILS CY 2.8 

0580 3 1 STRUCTURED SOILS CY 243 

0580 3 2 TREE GRATE - NEENAH CAST IRON 72" SQ 16" DIA OPENING (palms) LF 14 

0580 3 3 TREE GRATE - NEENAH CAST IRON 72" SQ ,36" DIA OPENING (trees) LF 13 

0580 3 4 TREE BRACING IN TREE WELL EA 27 

0580 3 5 FABRIC WRAPPED STONE MATT #57 STONE EA 27 

0580 3 6 TREE GRATE FRAME EA 27 

0580 3 7 TREE GUARD TYPE-E, FOR 36" DIA OPENING (trees) EA 13 

0580 3 8 LUMP SUM -TRUCK WATERING FOR 1 YEAR FROM FINAL ACCEPTANCE LS 1 

SUB TOTAL D: 

700-UTILITIES - E 

1050 51202 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 2" LF 16 

1050 51206 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" LF 65 

1050 51212 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" LF 20 

1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" EA 4 

1055 51412 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" EA 2 

1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" EA 1 

1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" EA 1 

1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" EA 2 

1080 27106 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" EA 1 

1080 27112 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12" EA 2 

1080 29106 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" EA 8 

1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" EA 10 

1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" EA 1 

1644900 FIRE HYDRANT, REMOVE EA 1 

SUB TOTAL E: 

TOTAL A+B+C+D+E 

P-4R 
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CONTRACT PLANS COMPONENTS 
ROADWAY PLANS 
SIGNING AND PAVEMENT MARKING PLANS 
SIGNALIZATION PLANS 
LANDSCAPE ARCHITECTURE PLANS 
UTILITY WORK BY HIGHWAY CONTRACTOR AGREEMENT PLANS 

INDEX OF ROADWAY PLANS 
SHEET NO. 

~G& 
3 

SHEET DESCRIPTION 

KEY SHEET 
SIGNATURE SHEET 
SUMMARY OF PAY ITEMS 
TYPICAL SECTION 

STATE OF FLORllDA 

CJ[TY OF TAMPA 

WALK-BffKE LAP PROJECT 

CITY PROJECT NO. 1001221 

FINANCIAL PROJECT ID 436639-1-58-01 

(FEDERAL FUNDS) 

HILLSBOROUGH COUNTY 
4 - 5 
6 - 7 
8 - JO 
11 

TYPICAL SECTION DETAILS E COLUMBUS DR FROM N NEBRASKA AVE (SR45) TO 14TH ST 

12 
13 - 17 
18 - 22 
23 - 43 
44 - 46 
47 - 49 
50 - 54 
55 - 63 
64 - 83 
84 - 99 
JOO - 101 

SUMMARY OF DRAINAGE STRUCTURES 
PROJECT CONTROL 
GENERAL NOTES 
ROADWAY PLANS 
ROADWAY PROFILES 
DRAINAGE STRUCTURES 
DRAINAGE DETAILS 
TREE WELL DETAILS DATA TABLE 
INTERSECT/ON LAYOUTS 
GRADING DETAILS 
CROSS SECTIONS 

END CONSTRUCTION 
STA. 124+71.77 ((i_ CONST.)= 

END PROJECT 
STA. 123+88.50 ((i_ CONST.) = 
STA. 32+70.40 (~ SURVEY) 

TO tL\' U,..Q) 01 
LUTZ ';' ';'cc cc 

102 - 106 
SQ-1 - SQ-13 

DRIVEWAY HALF-SECTIONS 
TEMPORARY TRAFFIC CONTROL PLANS 
UTILITY ADJUSTMENTS TO OLDSMAR -- T=-~2:!.:8:,-S::--lif!~'r""'"""'~~~d~\ll!IE=t-+lijl,p~-~~~..;;;;;_,....,._-+~'+--¥1\-tfl...!..T..:,-2~8:!_:-:;?_S

T-29-S T-29-S
SUMMARY OF QUANTITIES 

BEGIN CONSTRUCTION 
STA. 99+85.40 ((i_ CONST.) 

BEGIN PROJECT 
STA. 101+17.78 ((i_ CONST.) = 
STA. 10+00.00 (~ SURVEY) 

GOVERNING STANDARD PLANS: & 
Florida Department of Transportation, FY 2020-21 Standard Plans for Road and 
Bridge Construction, applicable Interim Revisions (!Rs), and City of Tampa 
Stormwater Standards: Which can be found at the following web site: 
https://www.tampagov.netI sites/defaultIfiJes/stormwaterIfiJes/sw-standard-detaiIs-2019.pdf 
For the City of Tampa Water Department Engineering Standard Details can be 
found at the following web site: 
https://www.tampagov.net/sites/defaultIfiJes/waterIfiJes/technical_standard_detaiIs_0.pdf 
For the City of Tampa Wastewater Department Technical Standards Guideline for 
Construction of Wastewater Facilities, go to the web page site: 
https://www.tampagov.net/sites/default/flies/wastewaterIfiles/TECHNICAL_STANDARDS_ 
GUIDELINE_FOR_CONSTRUCTION_OF_WASTEWATER_FACILITIES_JULY_2014_VERSION_6.PDF 

TO PINELLAS PARK 

TO PLANT C/TY 

- TO BRANDON 

TO APOLLO BEACH 

LOCATION OF PROJECT 
https://goo.gl/maps/pHqipvPZ 5 092 

REVISIONS: 
&Roadway Sheets 1 & 2A 

KEY SHEET REVISIONS 
Standard Plans for Road Construction and associated /Rs are available at the 
following website: http://www.fdot.gov/design/standardplans 

& 
GOVERNING STANDARD SPECIFICATIONS: 
Florida Department of Transportation, July 2020 Standard Specifications 
for Road and Bridge Construction at the following website: 
http://www.fdot.govI programmanagement/Implemented/SpecBooks 

/A.Roadway Sheets 1, 2A, 3, & SQ-1 
UWHCA Sheets U-1 & U-2 

DATE DESCRIPTION 
07-09-20 Added Sheet Number 2A, Revised Standard 

Specifications and Standard Plans Date 
08-11-20 Added Sheet Number 28 

REVISION 2 PLANS 

08/11/20 

ROADWAY PLANS 
ENGINEER OF RECORD: 

JEFFREY SIEWERT, P.E. 
P.E. LICENSE NUMBER 39196 
AYRES ASSOCIATES 

WEST PALM 
BEACH 

FT LAUDERDALE 

MIAMI 

8875 HIDDEN RIVER PKWY, SUITE 200 
TAMPA, FL 33637 
(813) 978-8688 
CERTIFICATE OF AUTHORIZATION 4356 

PROJECT MANAGER: 
NINA MABILLEAU, E.I. 

FISCAL 
YEAR 

21 

SHEET 
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THIS ITEM HAS BEEN DIGITALLY 
SIGNED AND SEALED BY 

ON THE DATE ADJACENT TO THE SEAL 

PRINTED COPIES OF THIS DOCUMENT ARE 
NOT CONSIDERED SIGNED AND SEALED 
AND THE SIGNATURE MUST BE VERIFIED 
ON ANY ELECTRONIC COPIES. 

AYRES ASSOCIATES INC 
8875 HIDDEN RIVER PKWY, SUITE 200 
TAMPA, FL 33637 
CERTIFICATE OF AUTHORIZATION: 4356 
JEFFREY SIEWERT, P.E. NO. 39196 

THE ABOVE NAMED PROFESSIONAL ENGINEER SHALL BE RESPONSIBLE FOR THE 
FOLLOWING SHEETS IN ACCORDANCE WITH RULE 6JG15-23.004, F.A.C. 

SHEET NO. 

I 
28 
3 
SQ-I 

SHEET DESCRIPTION 

KEY SHEET 
SIGNATURE SHEET 
SUMMARY OF PAY ITEMS 
SUMMARY OF QUANTITIES 

1---~~~------~~~~----R_EV_I~S_IO_N_S_~-----~~==~~------l JEFFREY SIEWERT, P.E. 
,__D=A~T~E~------~D=E=S=C~Rl~P~T~IO~N~------1~D~A=T=E--+-----~D=ES~C~R=l~PT~l=O~N_______. P.E. LICENSE NUMBER 39196 

08-11-20 /1 ADDED SHEET AYRES ASSOCIATES 
8875 HIDDEN RIVER PKWY, SUITE 200 
TAMPA, FL 33637 
CERTIFICATE OF AUTHORIZATION 4356 

GebannM 8/11/2020 1.36.53 PM Revision 2 

CITY OF TAMPA 
TRANSPORTATION DEPARTMENT 

CITY PROJECT NO. COUNTY FINANCIAL PROJECT ID 

1001221 HILLSBOROUGH 436639-1-58-01 

SllGNATURE SHEET 

SHEET 
NO. 

28 

L.\67026000 E Columbus Drive City of Tampa\43663915801\roadway\SIGNRD0J.dgn 
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CITY OF TAMPA 
PROPOSAL SUMMARY OF PAY ITEMS 

CIP NO.: 1001221 I FPID: 436639-1-58-01 

SUMMARY OF ROADWAY 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL 

0101 1 MOBILIZATION LS 1 

Oln:? MMAITl=AIANCF OF TRAFF.TC - LS 1 

}Li( 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED 1060 

( 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED 1060 I 
om,r ro- .:J :OcUll'ICIVI t1AK1'1C1' - - - - --------- ----- - - - u- lUU 

0104 18 INLET PROTECTION SYSTEM EA 114 

0110 1 1 CLEARING & GRUBBING AC 0.824 

0110 4 10 REMOVAL OF EXISTING CONCRETE SY 2950 

0120 1 REGULAR EXCAVATION CY 500.5 

0285709 OPTIONAL BASE, BASE GROUP 09 SY 1090 

0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH SY 8541 

0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN 89.9 

0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN 794.4 

0350 3 5 PLAIN CEMENT CONCRETE PAVEMENT, 8" SY 566 

4.07 REMEDIATION LS 1 

0425 2 61 MANHOLES, P-8, <10' EA 9 

0425 2 91 MANHOLES, J-8, <10' EA 1 

0425 3 91 JUNCTION BOX, DRAINAGE, UTILITY, < 10' EA 28 

0425 5 1 MANHOLE, ADJUST, UTILITIES EA 11 

0425 6 VALVE BOXES, ADJUST EA 17 

425.10 CITY OF TAMPA Type 1 INLET EA 14 

425.20 CITY OF TAMPA TYPE T DITCH BOTTOM INLET EA 36 

425.30 CITY OF TAMPA TYPE E DITCH BOTTOM INLET EA 9 

0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD LF 4 

0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD LF 279 

0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, IB"SD LF 112 

0520 1 10 CONCRETE CURB & GUTTER, TYPE F LF 4568 

0520 2 4 CONCRETE CURB, TYPE D LF 353 

0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY 1036 

0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK (SCORING PATTERNED) SY 3643 

0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS SY 209 

0527 2 DETECTABLE WARNINGS SF 241 

SUMMARY OF SIGNING AND PAVEMENT MARKING 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL 

0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 15 

0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF (HISTORIC SIGNS) AS 1 

0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS 4 

0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF (HISTORIC SIGNS) AS 6 

0700 1 60 SINGLE POST SIGN, REMOVE AS 26 

0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF EA 1 

0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1 

0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF 220 

0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF 229 

0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM 0.053 

0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA 1 

0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW EA 6 

0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF 15 

0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK LF 1106 

0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK LF 811 

0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA 22 

0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM 1.023 

0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM 0.765 /2\ 
( 

SUMMARY OF SIGNALIZATION 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL 

0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 200 

0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF 525 

0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI 2 

0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION PI 1 

0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS LF 150 

0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION EA 12 

REVISIONS JEFFREY SIEWERT, P.E. 
DATE DESCRIPTION DATE DESCRIPTION P.E. LICENSE NUMBER 39196 

IA ADDED PAY ITEM08-11-20 AYRES ASSOCIATES 
8875 HIDDEN RIVER PKWY, SUITE 200 
TAMPA, FL 33637 
CERTIFICATE OF AUTHORIZATION 4356 

GebannM 8/11/2020 1.36.54 PM Default 

SUMMARY OF SIGNALIZATION (CONT.) 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL 
0633 4 1 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL LF 50 
0633 4 6 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, REMOVE LF 30 
0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA 28 
0635 2 12 PULL & SPLICE BOX, F&l, 24" X 36" COVER SIZE EA 1 
0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS 1 
0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS 1 
0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF 105 
0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&l, POLE MOUNT EA 1 
0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL EA 2 
0641 2 12 PRESTRESSED CONCRETE POLE, F&l, TYPE P-II SERVICE POLE EA 1 
0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER EA 2 
0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL EA 15 
0646 1 60 ALUMINUM SIGNALS POLE, REMOVE EA 5 
0649 21 12 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40' EA 2 
0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS 8 
0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY AS 4 

VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL,0650 2102 BACKPLATE- BLACK WITH REFLECT BORDER EA 7 

0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY AS 12 
0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS AS 3 
0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN AS 4 

0654 2 22 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE AS 6SIGN ASSEMBLY- BACK TO BACK 
0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3 EA 4 
0660 2101 LOOP ASSEMBLY- F&l, TYPE A AS 4 
0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT EA 1 
0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT EA 4 
0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE EA 18 
0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN EA 5 
0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA AS 2 
0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS 2 

0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH EA 2CABINET 
0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA 4 
0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA 8 

SUMMARY OF LANDSCAPING 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL 
526-1 .2 RECYCLED BRICK BLOCK-PAVERS SF 810 
580-2.1.1 BALD CYPRESS 26' HT 10' SPREAD - INSTALL ONLY EA 13 
580-2.1.1.1 BALD CYPRESS 26' HT 10' SPREAD *FURNISH AND INSTALL* EA 13 
580-2.1.2 CHINESE FAN PALM-16' CT INSTALL ONLY EA 14 
580-2.1.2.1 CHINESE FAN PALM-16' CT *FURNISH AND INSTALL* EA 14 
580-2.1.3 IXORA 3 GALLON - FURNISH AND INSTALL EA 49 
580-2.4 PINE BARK MULCH CY 2.4 
580-2.5 PREPARED PLANTING SOILS CY 2.8 
580-3-1 STRUCTURED SOILS CY 243 
580-3-2 TREE GRATE - CAST IRON 72" SQ 16" DIA OPENING (PALMS) EA 14 
580-3-3 TREE GRATE - CAST IRON 72" SQ ,36" DIA OPENING (TREES) EA 13 
580-3-4 TREE BRACING IN TREE WELL EA 27 
580-3-5 FABRIC WRAPPED STONE MATT #57 STONE EA 27 
580-3-6 TREE GRATE FRAME EA 27 
580-3-7 TREE GUARD TYPE-E, FOR 36" DIA OPENING (TREES) EA 13 
580-3-8 LUMP SUM -TRUCK WATERING FOR 1 YEAR FROM FINAL ACCEPTANCE LS 1 

SUMMARY OF UTILITIES 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL 
1050 51202 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 2" LF 16 
1050 51206 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" LF 65 
1050 51212 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" LF 20 
1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" EA 4 
1055 51412 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" EA 2 
1ni:m 7~7nh II/Tl/ [TY l=TYTI/Qf=_ I/1PPTAI(: C:1JnnI ,= IC:/ 1=1=\/1= I=/ 'D 'TC:1-1 & 11,ISI/111 h" ,= /j 7 

1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" EA 1 . l 
IIU80 L4I06 IU/][//Y FIAIUKc, VALVc A~~c/Vlt1LY, FURNbH ANU INSTALL, t,·· EA 2 
1080 27106 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" EA 1 
1080 27112 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12" EA 2 
1080 29106 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" EA 8 
1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" EA 10 
164411308 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, ]PUMPER, 6" EA 1 
1644900 FIRE HYDRANT, REMOVE EA 1 

CITY OF TAMPA SHEET 
TRANSPORTATION DEPARTMENT NO. 

CITY PROJECT NO. COUNTY FINANCIAL PROJECT ID SUMMARY OF PAY ffTEMS 
1001221 HILLSBOROUGH 436639-1-58-01 
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INDEX OF SUMMARY OF QUANTITY SHEETS PAY ITEM NOTES 
SHEET NO. SHEET NO. SHEET NO. 

SQ-1 SUMMARY OF LUMP SUM ITEMS 0430-174-115 COST OF 35 CY OF FLOWABLE FILL BETWEEN CITY OF TAMPA WATERMAIN AND PROPOSED DRAINAGE STRUCTURES 

SUMMARY OF TEMPORARY TRAFFIC CONTROL PLANS TO BE INCIDENTAL TO THE COST OF APPLICABLE DRAINAGE STRUCTURES. 

SUMMARY OF TEMPORARY SIGNALIZATION & DETECTION 
SQ-2 - SQ-4 SUMMARY OF EROSION AND SEDIMENT CONTROL DEVICES 0526-1-2 NOTIFY CITY OF TAMPA IN ADVANCE OF ANY POTENTIAL SHORTAGE OF HISTORIC BRICKS. 

SQ-5 SUMMARY OF CLEARING AND GRUBBING & REMOVAL ITEMS 

SUMMARY OF EARTHWORK 
SQ-6 - SQ-7 SUMMARY OF PAVEMENT 
SQ-8 SUMMARY OF UTILITY ADJUSTMENTS 

SQ-9 SUMMARY OF CURB & GUTTER AND/OR TRAFFIC SEPARATORS 

SQ-10 - SQ-13 SUMMARY OF SIDEWALK & DETECTABLE WARNINGS 

SUMMARY OF LUMP SUM ITEMS 

PAY ITEM PAY ITEM DESCRIPTION 
QUANTITY DESIGN CONSTRUCT ION 

NO. p F NOTES REMARKS 
0101 1 MOB! LI ZATION 1 

4.07 REMEDIATION 1 

SUMMARY OF TEMPORARY TRAFFIC CONTROL PLAN ITEMS 

PHASE I PHASE II 
TOTALPAY ITEM PAY ITEM DESCRIPTION UNIT DESIGN CONSTRUCT ION 

NO. DURATION QUANTITY TOTAL DURATION QUANTITY TOTAL NOTES REMARKS 

DAYS p p DAYS p p p F 
0102 1 MAINTENANCE OF TRAFFIC LS 1 1 1 530 CONSTRUCTION DAYS 

SUMMARY OF TEMPORARY TRAFFIC CONTROL PLAN ITEMS 

PHASE III PHASE IV 
TOTAL GRAND

PAY ITEM PAY ITEM DESCRIPTION UNIT TOTAL DESIGN CONSTRUCT ION 
NO. DURATION QUANTITY TOTAL DURATION QUANTITY TOTAL NOTES REMARKS 

DAYS p p DAYS p p p F p F 
0102 1 MAINTENANCE OF TRAFFIC LS 1 1 1 1 530 CONSTRUCTION DAYS 

SUMMARY OF TEMPORARY SIGNALIZATION & DETECTION 
0102104 0102107 1 

DURATION TEMPORARY SIGNALS & MAINTENANCE TEMPORARY TRAFFIC DETECTION & MAINTENANCE 
DESIGN CONSTRUCT IONPHASE OF INTERSECTION - EACH DAY OF INTERSECTION - EACH DAY 
NOTES REMARKS 

EXISTING TEMPORARY EXISTING TEMPORARY/NEW 
DAYS # p F ,,,-#...,--,,-....,P---... - F # p F ,,,-#...,--l,-....,P---... - F 

1 THRU 4 530 2 1060 I "' 2 1060 I "' ( ) ( ) 

> ') > ') 

'- \ '- \ 
( / ( / 

SUB-TOTAL 1060 ? ) 1060 ? ) 

'- TOTAL 1060 ' '- TOTAL 1060 '&~ &~ 
REVISIONS JEFFREY SIEWERT, P.E. CITY OF TAMPA SHEET

DATE DESCRIPTION DATE DESCRIPTION P.E. LICENSE NUMBER 39196 TRANSPORTATION DEPARTMENT
IA UPDATED QUANTITIES 

NO. 
08-11-20 AYRES ASSOCIATES 

SUMMARY OF QUANTllTllES8875 HIDDEN RIVER PKWY, SUITE 200 CITY PROJECT NO. COUNTY FINANCIAL PROJECT ID 
TAMPA, FL 33637 

SQ-1CERTIFICATE OF AUTHORIZATION 4356 1001221 HILLSBOROUGH 436639-1-58-01 

GebannM 8/11/2020 1.36.54 PM Default L.\67026000 E Columbus Drive City of Tampa\43663915801\roadway\SUMQRDOJ.dgn 
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GebarinM 

INDEX OF WATER 
RELOCATION PLANS 
SHEET NO. 

U-01 
U-02 
U-03 
U-04 - U-08 
U-09 
U-10 
U-11 
U-12 - U-19 

SHEET DESCRIPTION 

KEY SHEET 
TABULATION OF QUANTITIES 
GENERAL NOTES 
WATER MAIN PLAN SHEETS 
WATER MAIN PROFILE SHEET 
WATER MAIN DRAINAGE STRUCTURE DETAIL 
WATER MAIN CROSS SECTION DETAIL 
WATER MAIN STANDARD DETAILS 

STATE OF FLORllDA 

CJ[TY OF TAMPA 

WALK=BffKE LAP PROJECT 

CITY PROJECT NO. 1001221 

FINANCIAL PROJECT ID 436639-1-58-01 

HILLSBOROUGH COUNTY 

E COLUMBUS DR FROM SR 45 (N NEBRASKA AVE) TON 14TH ST 

UTllLllTY WORK BY HllGHWAY CONTRACTOR 
WATER RELOCATllON PLANS 

REVISIONS: 
/A.uwHCA Sheet U-01 and U-02. (Revised 08-04-20) 

REVISION 2 PLANS 
08/04/20 

WEST PALM 
BEACH 

FT LAUDERDALE 

MIAMI 

THIS ITEM HAS BEEN DIGITALLY 
SIGNED AND SEALED BY 

ON THE DATE ADJACENT TO THE SEAL 

PRINTED COPIES OF THIS DOCUMENT ARE 
NOT CONSIDERED SIGNED AND SEALED 
AND THE SIGNATURE MUST BE VERIFIED 
ON ANY ELECTRONIC COPIES. 

WATER RELOCATION PLANS 
ENGINEER OF RECORD: 

CHRISTOPHER K. MARTIN, P.E. 
P.E. LICENSE NUMBER 66598 
AYRES ASSOCIATES 
8875 HIDDEN RIVER PKWY, SUITE 200 
TAMPA, FL 33637 
(813) 978-8688 
CERTIFICATE OF AUTHORIZATION 4356 

FOOT PROJECT MANAGER: 
NINA MABILLEAU, E.I. 

FISCAL 
YEAR 

21 

SHEET 
NO. 

U-01 
8/4/2020 1:22:27 PM REV2 L:\67026000 E Columbus Drive City of Tampa\43663915801\utils\KEYSUW0J.dgn 
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CITY OF TAMPA 
CJP NO.: 1001221 I FPID: 436639-1-58-01 

SUMMARY OF UTILITIES 

ITEM NUMBER ITEM DESCRIPTION UNIT QUANT!TY TOTAL 

1050- 51-202 UTILITY PIPE-DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 2" LF 16 

1050- 51-206 UTILITY PIPE-DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" LF 65 

1050- 51-212 UTILITY PIPE-DUCTILE IRON/CAST IRON,, FURNISH & INSTALL, WATER/SEWER, 12" LF 20 

1055- 51-112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" EA 4 

1055- 51-412 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" EA 2 

lQ§O.:: 3--~-LO~ ~ ~ !/U~n:,rJ LXI£lRg-!;yieI!f G_, ~Apf!,LglJ~Egv~E '_, FY'31fj5_,H~§<~J!J-~J~l.J.1~Q:-~-~-~-~-~ ~ ~ ~ ~ ~ ~ EA ...,....,...,....,....,...,...,. ___ 1 ____ 

l 1080- 23-112 UTILITY FIXTURE-TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" EA 1 

1080--24-106- - UTILITY-FIXTURE,-VALVE ASSEMBLY, FURNISH AND INSTALL, 6" - ---------- ____EA ____ 
- - - -2- - - -

1080- 27- 106 UTILITY FIXTURE-LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" 

1080- 27-112 UTILITY FIXTURE-LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12" 

1080- 29-106 UTILITY FIXTURE-MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" 

1080- 29- 112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" 

1644-113-08 FIRE HYDRANT , F&I, STANDARD, 2 HOSE, 1 PUMPER, 6" 

1644-900 FIRE HYDRANT, REMOVE 

1----c~~-----~~~---R_EV_IS~IO_N_S_~---~===~-----1 CHRISTOPHER K. MARTIN. P.E. 
o----=D=AT~E'----+-----~D=ES=C~Rl~PT~IO=N~----+-~D~A~TE'----+-----~D=ES~C~Rl~PT~l=ON~-----1 P.E. LICENSE NUMBER 66598 

CITY OF TAMPA 
TRANSPORTATION DEPARTMENT 

EA 

EA 

EA 

EA 

EA 

EA 

08-04-20 /A ADDED PAY ITEM AND PAY ITEM NOTES AYRES ASSOCIATES 
8875 HIDDEN RIVER PKWY, SUITE 200 CITY PROJECT NO. COUNTY FINANCIAL PROJECT ID 
TAMPA, FL 33637 
CERTIFICATE OF AUTHORIZATION 4356 1001221 HILLSBOROUGH 436639-1-58-01 

GebarinM 8/4/2020 1:22:28 PM Default 
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AYRES 
Ingenuity, Integr ity, 

and Intelligence. 

-------------------------------------------<~ 

August 4, 2020 

Ms. Nina Mabilleau, E.I. 
City of Tampa – Transportation Division 
306 East Jackson Street 
Tampa, Florida 33602 

RE: Columbus Dr. PoDI LAP Project RFI 
City Contract 19-C-00018 
City CIP# 1001221 
FPN: 436639-1-58-01 
RFI 1 

Dear Nina, 

Ayres Associates, Inc. has reviewed the interested bidder request for information. 
The question and response are below. 

Question 01 Can the tree well structure bottoms be precast structures or are they required to be cast 
in place? 

Response 01 Yes – preferably pre-cast. 

Question 02 The tree well detail sheets (Sheets 44-46) show a skimmer in each of the Diversion 
Boxes but we cannot find any more detail on these skimmers (dimensions, thickness, 
skimmer material). Is there somewhere in the plans or specs that this information can be 
found and, if not, can this information be provided? 

Response 02 Skimmer material to be 3/8 inches thick aluminum with 5 Inch flanges, 9 inches depth 
and length to fit within the inside width of the diversion box. Anchor bolts and washers to 
be stainless steel. Bolts to be ¼ inches x 2 inches. 

Question 03 The diversion boxes call for a sump bottom, is there a designated thickness of #57 stone, 
granite, or crushed concrete, that is required under the diversion boxes? If so, can this 
information be provided? 

Response 03 Please refer to FDOT Standard Plans for Sump Bottom, Standard Plans Index 425-001 – 
Supplementary Details for Manholes and Inlets Sheet 2 of 5 – Sump Bottom. 

Question 04 Is the city looking for a “washed” crushed concrete product for the #57 stone to be used 
at the tree wells? 

Response 04 The Tree Well details calls for 2 inches of Granite. Sheet L12 allows for an option of 
granite or clean crushed concrete – no limestone. The Contractor has the option. 

Question 05 We cannot find a measurement and payment specification for the utility work pay items in 
the contract documents. Can a measurement and payment spec be provided for the 
utility pay items included in this project? 

Response 05 See the specifications bid document Adobe .pdf pages 189-304/366 

813.978.8688 | 8875 Hidden River Parkway, Suite 200 | Tampa, FL 33637-1035 
www.AyresAssociates.com 

Project 67-0261.01 Post Design 

https://67-0261.01


 
   

    

 
          

 

 
   

 
            

 
                 

         
 
 

              
            

               
                  
                

      
 

                
    

 
              

              
       

 
     

 
              

            
 

    
 
 

                 
         

 
     

 
                  

             
           

             
 

 
                   

        
 

                
               

          
 

              
 

                   
                

                 
          

 

---------------------------------------------<~ 

August 11, 2020 
Page 2 of 3 

Question 06 Under what/which pay item(s) are we to include the costs of any pipe removal? 

Response 06 Pipe removal and disposal will be incidental to the furnishing and installation of the new 
pipe. A pay item footnote will be added to sheet U-02 

Question 07 The tabulation of quantities sheet U-02 includes items for both 6” and 12” line stops 
(Items 1080-21-106 & 1080-21-112) but the bid form does not include them. Are we to 
use these line stops and include them in other pay items or is it not anticipated to need 
line stops to complete the work? If no line stops are required, is it the City’s anticipation 
that they will be able to isolate the 12” water main using existing valves for us to complete 
the offset detailed on sheet U-06? 

Response 07 The bid form will be modified to include the Pay Items 1080-27-106 and 1080-27-112 as 
shown in sheet U-02. 

Question 08 The plans call for 2” ductile iron water main and there is a pay item for this, however 
ductile iron pipe is not made in 2” diameter. Should we use 2” SDR-21 PVC, 2” 
polyethylene tubing or something else? 

Response 08 Please use 2” HDPE. 

Question 09 Are the costs for any two-inch fittings (including bends and sleeves) and joint restraints to 
be included in the Pay Item for 2” water main pipe, as there are no other 2” pay items? 

Response 09 Yes. 

Question 10 Plan Sheet U-04 has a connection to the existing 2” water main, are we to include the 
costs of the connection in the 2” pipe pay item, 1050-51202? 

Response 10 Yes. 

Question 11 Plan Sheet U-04 calls for a 12”x6” Tapping Sleeve and Valve and Sheet U-05 call for a 
6”x6” Tapping Sleeve and Valve to be installed, however there is only one pay item for 
taping saddle/sleeve, Item 1080 23106, with a quantity of one. Which tapping 
sleeve/saddle gets paid for under this item and where do we include/bid the cost for the 
other? 

Response 11 The 6” tapping saddle is paid by Item 1080 23 106. 
added to the plans and bid sheet. 

The 12” x 6” tapping sleeve has been 

Question 12 Plan Sheet U-04 calls for a 6” 45-degree bend and a 6” x2” reducer to be installed, 
however, there does not appear to be pay items for either of these items of work? Where 
are we to include/bid the costs associated with these items? 

Response 12 Yes, all 6” fittings are to be included in the cost of pipe. 

Question 13 In Sheet U-06 it calls for us to connect to the existing 12” water main in two locations but 
there does not appear to be a pay item to include this work under. Are we to make the 
connections with the 45 degree bends we are installing and, if so, are we to include the 
cost associated with the connections under Pay Item 1055 51112 for the 12” bends? 

813.978.8688 | 8875 Hidden River Parkway, Suite 200 | Tampa, FL 33637-1035 
www.AyresAssociates.com 

Project 67-0261.01 Post Design 

https://67-0261.01
www.AyresAssociates.com
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August 11, 2020 
Page 3 of 3 

Response 13 Yes. 

Question 14 What type of restraints are to be included in the Mechanical Joint Restraint pay 
items? Would they consist of all manufactured, gasketed and external bell type pipe to 
pipe joint restraint on new and existing pipe as well as pipe to fitting mechanical restraint 
(Megalug) or just one or the other type of the two types listed? 

Response 14 All new water pipe is to be restrained. All existing water pipe to be restrained per plan. 
Shop drawings to be submitted. City of Tampa CEI will approve restraints. 

Question 15 How are we to restrain existing pipe as called for on sheet U-06, utilizing reverse 
deadmen restraint or going back on the existing pipe joints and installing bell 
restraints? Where would the cost to restrain existing pipe be included? 

Response 15 No reverse deadmen restraint to be utilized. Existing pipe joints to be restrained with 
bell restraints. Follow the restraint joint standard table for distances on plan sheet U-15. 

Question 16 What is to be paid for/included as part of Pay Item 0425 3 91 Junction Box, Drainage, 
Utility, <10’? We cannot find anywhere on the plans (Roadway Plans, Summary of 
Drainage Structures, Drainage Structures or Summary of Quantities) where these 
structures are shown, detailed or locations provided as to where they are to be installed. 
Can you please provide the intent for use of this pay item? 

Response 16 This is the tree well box between the diversion box and the outlet box. 

Sincerely, 
Ayres 

Jeffrey Siewert, P.E. 
Project Manager 

813.978.8688 | 8875 Hidden River Parkway, Suite 200 | Tampa, FL 33637-1035 
www.AyresAssociates.com 
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AYRES 
Ingenuity, Integr ity, 

and Intelligence. 

-------------------------------------------<~ 

August 7, 2020 

Ms. Nina Mabilleau, E.I. 
City of Tampa – Transportation Division 
306 East Jackson Street 
Tampa, Florida 33602 

RE: Columbus Dr. PoDI LAP Project RFI 
City Contract 19-C-00018 
City CIP# 1001221 
FPN:  436639-1-58-01 
RFI 2 

Dear Nina, 

Ayres Associates, Inc. has reviewed the interested bidder request for information. 
The question and response are below. 

Question 01 Hello I noticed that the pay items 101-104 Temporary Signal & maintenance of 
Intersection & 102-107-1 Temporary Traffic Detection & Maintenance of Intersection may 
have to may days on it if there are 2 intersections and the Contract days are 530 there 
should be 1060 instead of 2120. Thanks 

Response 01 Each pay item is for the duration of the project at 530 days, for each intersection. For two 
(2) intersections that would be: 
101-104 – 530X2 = 1060 
102-107-1 - 530X2 = 1060 

Sincerely, 
Ayres 

Jeffrey Siewert, P.E. 
Project Manager 

813.978.8688 | 8875 Hidden River Parkway, Suite 200 | Tampa, FL 33637-1035 
www.AyresAssociates.com 

Project 67-0261.01 Post Design 

https://67-0261.01


 

 
    

 

 
   

 
 

 
 

         
   

  
 

 
   

 
 

 
 

 
  

 
  

   
 

    
  

  
 

 
 
 

    
  

  
 

    
 

 
   

  
    

 
     

  
  
 

     
 

 
 

  
 
 
 
 

  
 

 

AYRES 
Ingenuity, Integr ity, 

and Intelligence. 

-------------------------------------------<~ 

August 7, 2020 

Ms. Nina Mabilleau, E.I. 
City of Tampa – Transportation Division 
306 East Jackson Street 
Tampa, Florida 33602 

RE: Columbus Dr. PoDI LAP Project RFI 
City Contract 19-C-00018 
City CIP# 1001221 
FPN:  436639-1-58-01 
RFI 3 

Dear Nina, 

Ayres Associates, Inc. has reviewed the interested bidder request for information. 
The question and response are below. 

Question 01 Hello Ana could you please let me know if the note on page T-4 in the Signal Plans note 
# 7 does this note say to use the regular accessible buttons that the City usually uses 
The Polara Bull Dog with latching ability or are they wanting the buttons that actually 
have a message on it. Such as the Navigator. Thanks 

Response 01 The Buttons must be Latching, have a Tactile Arrow with a Red LED indicator and has a 
chirp signal to inform the pedestrian that the call has been accepted. With that, there is a 
rack mounted card that must be purchased that makes the Latching system Latch. 

The button speaker must face down when mounted. 

When purchasing the buttons, the contractor must be sure to have an accurate count of 
how many Left, Right and (if needed) Up facing arrows must be purchased, this is to 
keep the Technician from taking apart the buttons and breaking the seals which renders 
the button free from warranty if there is a failure. 

The dismantling and reassembly of the buttons may render the buttons inoperable, if they 
are put back together wrong. 

Also please note - all RRFB’s do not need Latching or any type of audible buttons, 
however, they all need Tactile arrows. 

Sincerely, 
Ayres 

Jeffrey Siewert, P.E. 
Project Manager 

813.978.8688 | 8875 Hidden River Parkway, Suite 200 | Tampa, FL 33637-1035 
www.AyresAssociates.com 
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