



**City of Tampa**

*Jane Castor, Mayor*

**Contract Administration**

**Michael W. Chucran, Director**

306 East Jackson Street, 4N

Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

**ADDENDUM 2**

**Via E-Mail**

**DATE: September 5, 2019**

Contract 19-C-00050 FEMA Mitigation – Wastewater Gravity Sewer Rehabilitation by Cured In Place Pipe (CIPP) – FY19

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Opening Date is hereby changed to September 17, 2019.

Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19 / Pre-Bid Mtg. August 27, 2019; 2:30pm

E-Mail to Register as a Plan Holder and E-Mail All Questions to: [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Bitch Lauaville	Miller Pipeline	Bids@MillerPipeline.com
3	Cassidy Barrett	LOT WW	Cassidy.Barrett@tampagov.net
4	Jeff Taylor	LOT Contract Admin.	Jeffrey.Taylor@tampagov.net
5	Nancy Freeman	Engineered Linings	nfreeman@engineeredlinings.com
6	Kenny Boeh	In situ form Technologies	<del>KB@in-situ.com</del> KBoeh@aegion.com
7	AL SMITH	GRANITE INQUIRY	AL.SMITH@GCIWK.COM
8	Tom Howe	United Rentals Fluid Solutions	t.howe@ur.com
9	Christine Bruno	COT / CAD	christine.bruno@tampagov.net
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			