21-C-00022; E/W Green Spine Cycle Track - PH 3B from 7th Ave to 13th Ave and E/W Green Spine Cycle Track - PH 3C from 13th Ave to 21st Ave.

Bid Opening: 1:30P.M., December 14, 2021

			Approx.	Ajax Paving Industries of		
Pay Item #	**Description**	**Unit**	**Quantity**	**Unit Price**	**Total**	
0101 1 - B	MOBILIZATION	LS	1	$109,000.00	$109,000.00	
0102 1 - B	MAINTENANCE OF TRAFFIC	LS	1	$145,150.00	$145,150.00	
EX-099925 - B	CONTINGENCY	LS	1	**$40,000.00**	$40,000.00	
0104 18 - B	INLET PROTECTION SYSTEM	EA	9	$150.00	$1,350.00	
0110 1 1 - B	CLEARING & GRUBBING	LS	1	$21,760.00	$21,760.00	
0110 4 10 - B	REMOVAL OF EXISTING CONCRETE	SY	39	$90.00	$3,510.00	
285 701 - B	OPTIONAL BASE, BASE GROUP 01	SY	640	$74.00	$47,360.00	
0327 70 6 - B	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY	6604	$4.40	$29,057.60	
0334 1 53 - B	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	555	$185.00	$102,675.00	
EX-0435 100 2 - B	INLET SPECIAL DRAINAGE GRATE	LF	144	$539.00	$77,616.00	
0520 1 10 - B	CONCRETE CURB & GUTTER, TYPE F	LF	258	$53.00	$13,674.00	
0520 2 4 - B	CONCRETE CURB, TYPE D	LF	199	$68.00	$13,532.00	
0520 70 - B	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY	568	$153.00	$86,904.00	
0522 1 - B	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	27	$165.00	$4,455.00	
0522 2 - B	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	42	$297.00	$12,474.00	
EX-0527 2 - B	DETECTABLE WARNINGS	SF	49	$20.50	$1,004.50	
0570 1 2 - B	PERFORMANCE TURF, SOD	SY	5	$21.00	$105.00	
0523 1 3 - B	PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	SY	150	$111.00	$16,650.00	
0700 1 11 - B	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	4	$339.00	$1,356.00	
0700 1 18 - B	SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN	AS	8	$273.00	$2,184.00	
0700 1 50 - B	SINGLE POST SIGN, RELOCATE	AS	1	$190.00	$190.00	
0700 1 60 - B	SINGLE POST SIGN, REMOVE	AS	1	$56.00	$56.00	
0705 11 3 - B	DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA	11	$210.00	$2,310.00	
0710 90 - B	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1	$6,049.00	$6,049.00	
0711 11123 - B	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	480	$2.30	$1,104.00	
0711 11124 - B	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF	63	$3.50	$220.50	
0711 11125 - B	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	101	$4.70	$474.70	
0711 11141 - B	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM	0.252	$2,915.00	$734.58	
0711 11160 - B	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	2	$192.00	$384.00	
0711 11170 - B	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	23	$77.00	$1,771.00	
0711 11224 - B	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF	32	$4.00	$128.00	
0711 14125 - B	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	340	$16.00	$5,440.00	
0711 14160 - B	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	18	$280.00	$5,040.00	
0711 16101 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.394	$4,314.00	$1,699.72	
0711 16102 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM	0.032	$11,660.00	$373.12	
0711 16201 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.469	$4,314.00	$2,023.27	
0711 16231 - B	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM	0.303	$1,574.00	$476.92	
0630 2 11 - B	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	10	$34.00	$340.00	
0630 2 12 - B	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	250	$30.00	$7,500.00	
0632 7 2 - B	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	95	$39.00	$3,705.00	
0635 2 11 - B	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	2	$1,412.00	$2,824.00	
0646 1 11 - B	ALUMINUM SIGNALS POLE, PEDESTAL	EA	2	$2,017.00	$4,034.00	
0650 1 14 - B	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	4	$1,379.00	$5,516.00	
0670 5400 - B	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	1	$525.00	$525.00	
EX-9910 - B	ADJUST VALVE BOX (HEIGHT)	EA	2	$109.00	$218.00	
EX-0425 5 - B	MANHOLE, ADJUST	EA	4	$200.00	$800.00	
	Phase 3B Total:				**$783,753.90**	*
0101 1 - C	MOBILIZATION	LS	1	$147,970.00	$147,970.00	
0102 1 - C	MAINTENANCE OF TRAFFIC	LS	1	$258,900.00	$258,900.00	
EX-099925 - C	CONTINGENCY	LS	1	**$70,000.00**	$70,000.00	
4.07 - C	REMEDIATION CONTINGENCY	LS	1	**$30,000.00**	$30,000.00	
0104 10 3 - C	SEDIMENT BARRIER	LF	175	$8.00	$1,400.00	
0104 18 - C	INLET PROTECTION SYSTEM	EA	13	$132.00	$1,716.00	
0110 1 1 - C	CLEARING & GRUBBING	LS	1	$52,430.00	$52,430.00	
0110 4 10 - C	REMOVAL OF EXISTING CONCRETE	SY	985	$56.00	$55,160.00	
0120 6 - C	EMBANKMENT	CY	419	$128.00	$53,632.00	
0327 70 6 - C	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY	9288	$4.20	$39,009.60	
0334 1 53 - C	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	768	$168.00	$129,024.00	
0425 2 43 - C	MANHOLES, P-7, PARTIAL	EA	3	$6,058.00	$18,174.00	
0430175115 - C	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF	102	$248.00	$25,296.00	
0430175118 - C	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF	63	$300.00	$18,900.00	
EX-435 100 2 - C	INLET SPECIAL DRAINAGE GRATE	LF	181	$536.00	$97,016.00	
0520 1 10 - C	CONCRETE CURB & GUTTER, TYPE F	LF	325	$84.00	$27,300.00	
0520 2 4 - C	CONCRETE CURB, TYPE D	LF	2410	$55.00	$132,550.00	
0520 7 1 - C	GRANITE CURB, FURNISH & INSTALL	LF	193	$101.00	$19,493.00	
0520 7 2 - C	GRANITE CURB, RESET	LF	235	$99.00	$23,265.00	
0522 1 - C	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	340	$85.00	$28,900.00	
0522 2 - C	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	1696	$73.00	$123,808.00	
EX-0527 2 - C	DETECTABLE WARNINGS	SF	357	$20.00	$7,140.00	
EX-0526 1A - C	RED BRICK PAVERS, FURNISH AND INSTALL	SY	115	$158.00	$18,170.00	
0570 1 2 - C	PERFORMANCE TURF, SOD	SY	432	$8.00	$3,456.00	
COT-002 - C	CITY INLET TYPE 2	EA	2	$12,490.00	$24,980.00	
COT-003 - C	CITY INLET TYPE 3	EA	3	$12,550.00	$37,650.00	
0523 1 3 - C	PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	SY	128	$111.00	$14,208.00	
0654 2 22 - C	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK	AS	2	$11,030.00	$22,060.00	
0700 1 11 - C	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	10	$405.00	$4,050.00	
0700 1 12 - C	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1	$1,455.00	$1,455.00	
0700 1 18 - C	SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN	AS	8	$273.00	$2,184.00	
0700 1 50 - C	SINGLE POST SIGN, RELOCATE	AS	6	$190.00	$1,140.00	
0700 1 60 - C	SINGLE POST SIGN, REMOVE	AS	8	$22.00	$176.00	
0705 11 3 - C	DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA	15	$17.00	$255.00	
0710 90 - C	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1	$8,323.00	$8,323.00	
0711 11123 - C	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	752	$3.00	$2,256.00	
0711 11124 - C	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF	307	$4.00	$1,228.00	
0711 11125 - C	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	294	$5.00	$1,470.00	
0711 11141 - C	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM	0.255	$2,915.00	$743.33	
0711 11160 - C	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	3	$193.00	$579.00	
0711 11170 - C	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	21	$77.00	$1,617.00	
0711 11224 - C	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF	468	$4.00	$1,872.00	
0711 14125 - C	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	670	$16.00	$10,720.00	
0711 14160 - C	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	17	$280.00	$4,760.00	
0711 16101 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.662	$4,314.00	$2,855.87	
0711 16102 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM	0.115	$11,660.00	$1,340.90	
0711 16131 - C	THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM	0.343	$1,574.00	$539.88	
0711 16201 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.194	$4,314.00	$836.92	
0711 16202 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM	0.003	$11,660.00	$34.98	
0711 16231 - C	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM	0.122	$1,574.00	$192.03	

21-C-00022; E/W Green Spine Cycle Track - PH 3B from 7th Ave to 13th Ave and E/W Green Spine Cycle Track - PH 3C from 13th Ave to 21st Ave.

Bid Opening: 1:30P.M., December 14, 2021

				Ajax Paving Industries of		
Pay Item #	**Description**	**Unit**	**Approx. Quantity**	**Unit Price**	**Total**	
0630 2 11 - C	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	150	$28.00	$4,200.00	
0630 2 12 - C	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	191	$69.00	$13,179.00	
0632 7 2 - C	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	900	$10.00	$9,000.00	
0635 2 11 - C	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	7	$1,412.00	$9,884.00	
0646 1 11 - C	ALUMINUM SIGNALS POLE, PEDESTAL	EA	4	$2,085.00	$8,340.00	
0646 1 40 - C	ALUMINUM SIGNALS POLE, RELOCATE	EA	4	$1,334.00	$5,336.00	
0646 1 60 - C	ALUMINUM SIGNALS POLE, REMOVE	EA	1	$578.00	$578.00	
0650 1 14 - C	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	4	$1,379.00	$5,516.00	
0653 1 11 - C	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	2	$775.00	$1,550.00	
0670 5400 - C	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	2	$522.00	$1,044.00	
EX-0520 2 4 - C	CONCRETE CURB, TYPE D	LF	160	$53.00	$8,480.00	
EX-0580 1 1 - C	LANDSCAPE COMPLETE- SMALL PLANTS	LS	1	$21,980.00	$21,980.00	
EX-0580 1 2 - C	LANDSCAPE COMPLETE- LARGE PLANTS	LS	1	$34,550.00	$34,550.00	
EX-0526 1 2 - C	PAVERS, ARCHITECTURAL, SIDEWALK	SY	87	$146.00	$12,702.00	
EX-SP13.01 - C	SPECIAL FURNISHINGS	LS	1	$30,160.00	$30,160.00	
EX-SP13.02 - C	PRE-EMERGENT HERBICIDE	SY	142	$5.00	$710.00	
EX-0425 5 - C	MANHOLE, ADJUST	EA	8	$200.00	$1,600.00	
EX-9910 - C	ADJUST VALVE BOX (HEIGHT)	EA	15	$109.00	$1,635.00	
					$1,700,680.50	*
	Phase 3C Total:				**$1,700,680.50**	
	Total Computed Price Phase 3B and Phase 3C				**$2,484,434.40**	
				TOTAL	**$2,484,434.40**	*

*Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner

Jim Greiner, P.E.

City of Tampa - Contract Administration Department

306 E. Jackson Street - 4N

Tampa, FL 33602