**24-C-00002; E/W Green Spine Cycle Track-PH 2A from Howard Ave. to Rome Ave.**
**Bid Opening: 1:30P.M., May 13, 2025**

| | | | | Timm Group Building & General Contractors | | Blacktip Services Incorporated | | Burgess Civil, LLC | | Ajax Paving Industries of Florida, LLC | | Gibbs & Register, Inc. | | David Nelson Construction Co. | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| **Item No.** | **Description** | **Unit** | **Approx. Quantity** | **Unit Price** | **Total** | **Unit Price** | **Total** | **Unit Price** | **Total** | **Unit Price** | **Total** | **Unit Price** | **Total** | **Unit Price** | **Total** |
| 0101 1 | MOBILIZATION | LS | 1 | $ 100,000.00 | $100,000.00 | $ 320,000.00 | $320,000.00 | $ 300,000.00 | $300,000.00 | $ 407,000.00 | $407,000.00 | $ 156,200.00 | $156,200.00 | $ 935,000.00 | $935,000.00 |
| 0102 1 | MAINTENANCE OF TRAFFIC | LS | 1 | $ 100,000.00 | $100,000.00 | $ 35,000.00 | $35,000.00 | $ 125,000.00 | $125,000.00 | $ 195,000.00 | $195,000.00 | $ 350,000.00 | $350,000.00 | $ 300,000.00 | $300,000.00 |
| | | | | | | | | | | | | | | | |
| 0104 10 3 | SEDIMENT BARRIER | LF | 213 | $ 5.00 | $1,065.00 | $ 5.00 | $1,065.00 | $ 2.00 | $426.00 | $ 14.00 | $2,982.00 | $ 10.00 | $2,130.00 | $ 8.00 | $1,704.00 |
| 0104 18 | INLET PROTECTION SYSTEM | EA | 10 | $ 500.00 | $5,000.00 | $ 55.00 | $550.00 | $ 200.00 | $2,000.00 | $ 170.00 | $1,700.00 | $ 500.00 | $5,000.00 | $ 300.00 | $3,000.00 |
| | | | | | | | | | | | | | | | |
| 0110 4 10 | REMOVAL OF EXISTING CONCRETE | SY | 105 | $ 36.00 | $3,780.00 | $ 75.00 | $7,875.00 | $ 35.00 | $3,675.00 | $ 130.00 | $13,650.00 | $ 200.00 | $21,000.00 | $ 25.00 | $2,625.00 |
| 0120 6 | EMBANKMENT | CY | 50 | $ 125.00 | $6,250.00 | $ 35.00 | $1,750.00 | $ 50.00 | $2,500.00 | $ 760.00 | $38,000.00 | $ 200.00 | $10,000.00 | $ 100.00 | $5,000.00 |
| 285701 | OPTIONAL BASE, BASE GROUP 01 | SY | 194 | $ 36.00 | $6,984.00 | $ 65.00 | $12,610.00 | $ 46.00 | $8,924.00 | $ 200.00 | $38,800.00 | $ 400.00 | $77,600.00 | $ 25.00 | $4,850.00 |
| 0327 70 6 | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | SY | 8,564 | $ 10.00 | $85,640.00 | $ 5.00 | $42,820.00 | $ 3.75 | $32,115.00 | $ 5.00 | $42,820.00 | $ 5.00 | $42,820.00 | $ 11.00 | $94,204.00 |
| 0337 7 83 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 | TN | 706 | $ 250.00 | $176,500.00 * | $ 240.00 | $169,440.00 | $ 305.00 | $215,330.00 | $ 270.00 | $190,620.00 | $ 250.00 | $176,500.00 | $ 400.00 | $282,400.00 |
| COT-T | INLETS, DITCH BOTTOM, TYPE T <10' | EA | 2 | $ 7,500.00 | $15,000.00 | $ 16,000.00 | $32,000.00 | $ 15,000.00 | $30,000.00 | $ 16,000.00 | $32,000.00 | $ 13,000.00 | $26,000.00 | $ 15,000.00 | $30,000.00 |
| COT-E | INLETS, DITCH BOTTOM, TYPE E <10' | EA | 1 | $ 9,000.00 | $9,000.00 | $ 16,000.00 | $16,000.00 | $ 15,000.00 | $15,000.00 | $ 15,000.00 | $15,000.00 | $ 15,000.00 | $15,000.00 | $ 15,000.00 | $15,000.00 |
| 0425 2 71 | MANHOLES, J-7, <10' | EA | 1 | $ 15,000.00 | $15,000.00 | $ 20,000.00 | $20,000.00 | $ 25,000.00 | $25,000.00 | $ 16,000.00 | $16,000.00 | $ 22,000.00 | $22,000.00 | $ 25,000.00 | $25,000.00 |
| 0425 5 | MANHOLE, ADJUST | EA | 3 | $ 2,000.00 | $6,000.00 | $ 1,700.00 | $5,100.00 | $ 550.00 | $1,650.00 | $ 300.00 | $900.00 | $ 1,500.00 | $4,500.00 | $ 2,000.00 | $6,000.00 |
| 430175112 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD | LF | 4 | $ 250.00 | $1,000.00 | $ 800.00 | $3,200.00 | $ 200.00 | $800.00 | $ 700.00 | $2,800.00 | $ 3,000.00 | $12,000.00 | $ 500.00 | $2,000.00 |
| 430175118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 237 | $ 250.00 | $59,250.00 | $ 800.00 | $189,600.00 | $ 350.00 | $82,950.00 | $ 300.00 | $71,100.00 | $ 650.00 | $154,050.00 | $ 300.00 | $71,100.00 |
| 430175124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 50 | $ 300.00 | $15,000.00 | $ 800.00 | $40,000.00 | $ 500.00 | $25,000.00 | $ 600.00 | $30,000.00 | $ 850.00 | $42,500.00 | $ 500.00 | $25,000.00 |
| 0520 2 4 | CONCRETE CURB, TYPE D | LF | 1,990 | $ 60.00 | $119,400.00 | $ 50.00 | $99,500.00 | $ 100.00 | $199,000.00 | $ 65.00 | $129,350.00 | $ 100.00 | $199,000.00 | $ 150.00 | $298,500.00 |
| 0520 7 1 | GRANITE CURB, FURNISH & INSTALL | LF | 11 | $ 200.00 | $2,200.00 | $ 375.00 | $4,125.00 | $ 136.00 | $1,496.00 | $ 220.00 | $2,420.00 | $ 250.00 | $2,750.00 | $ 800.00 | $8,800.00 |
| 0520 7 2 | GRANITE CURB, RESET | LF | 202 | $ 100.00 | $20,200.00 | $ 75.00 | $15,150.00 | $ 136.00 | $27,472.00 | $ 170.00 | $34,340.00 | $ 200.00 | $40,400.00 | $ 300.00 | $60,600.00 |
| 0522 1 | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 44 | $ 100.00 | $4,400.00 | $ 80.00 | $3,520.00 | $ 125.00 | $5,500.00 | $ 175.00 | $7,700.00 | $ 100.00 | $4,400.00 | $ 150.00 | $6,600.00 |
| 0522 2 | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 74 | $ 150.00 | $11,100.00 | $ 90.00 | $6,660.00 | $ 152.00 | $11,248.00 | $ 200.00 | $14,800.00 | $ 130.00 | $9,620.00 | $ 200.00 | $14,800.00 |
| 0526 1 | RED BRICK PAVERS, INSTALL | SY | 94 | $ 90.00 | $8,460.00 | $ 65.00 | $6,110.00 | $ 115.00 | $10,810.00 | $ 230.00 | $21,620.00 | $ 85.00 | $7,990.00 | $ 150.00 | $14,100.00 |
| 0526 1A | RED BRICK PAVERS, FURNISH AND INSTALL | SY | 94 | $ 135.00 | $12,690.00 | $ 185.00 | $17,390.00 | $ 115.00 | $10,810.00 | $ 200.00 | $18,800.00 | $ 200.00 | $18,800.00 | $ 200.00 | $18,800.00 |
| 0527 2 | DETECTABLE WARNINGS | SF | 98 | $ 50.00 | $4,900.00 | $ 30.00 | $2,940.00 | $ 25.00 | $2,450.00 | $ 25.00 | $2,450.00 | $ 60.00 | $5,880.00 | $ 40.00 | $3,920.00 |
| 0570 1 2 | PERFORMANCE TURF, SOD | SY | 76 | $ 27.00 | $2,052.00 | $ 15.00 | $1,140.00 | $ 5.00 | $380.00 | $ 45.00 | $3,420.00 | $ 15.00 | $1,140.00 | $ 30.00 | $2,280.00 |
| COT-003 | CITY INLET TYPE 3 | EA | 2 | $ 8,000.00 | $16,000.00 | $ 16,000.00 | $32,000.00 | $ 15,000.00 | $30,000.00 | $ 25,000.00 | $50,000.00 | $ 25,000.00 | $50,000.00 | $ 20,000.00 | $40,000.00 |
| EX - 9910 | ADJUST VALVE BOX (HEIGHT) | EA | 4 | $ 500.00 | $2,000.00 | $ 700.00 | $2,800.00 | $ 550.00 | $2,200.00 | $ 150.00 | $600.00 | $ 1,200.00 | $4,800.00 | $ 2,000.00 | $8,000.00 |
| EX-099925 | Contingency | LS | 1 | $ 51,650.00 | $51,650.00 * | $ 51,650.00 | $51,650.00 | $ 51,650.00 | $51,650.00 | $ 51,650.00 | $51,650.00 * | $ 51,650.00 | $51,650.00 * | $ 51,650.00 | $51,650.00 * |
| **Roadway** | **Total** | | | | **$860,521.00** * | | **$1,139,995.00** | | **$1,223,386.00** | | **$1,435,522.00** * | | **$1,513,730.00** * | | **$2,330,933.00** * |
| | | | | | | | | | | | | | | | |
| 0714 10 | GREEN COLORED PAVEMENT MARKINGS, BIKE LANE | SF | 2064 | $ 15.00 | $30,960.00 | $ 17.00 | $35,088.00 | $ 14.50 | $29,928.00 | $ 16.00 | $33,024.00 | $ 25.00 | $51,600.00 | $ 30.00 | $61,920.00 |
| 0654 2 28 | RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK | AS | 2 | $ 10,000.00 | $20,000.00 | $ 18,000.00 | $36,000.00 | $ 15,405.00 | $30,810.00 | $ 14,000.00 | $28,000.00 | $ 15,000.00 | $30,000.00 | $ 30,000.00 | $60,000.00 |
| 0700 1111 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 6 | $ 1,000.00 | $6,000.00 | $ 840.00 | $5,040.00 | $ 719.00 | $4,314.00 | $ 600.00 | $3,600.00 | $ 500.00 | $3,000.00 | $ 1,500.00 | $9,000.00 |
| 0700 1 18 | SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN | AS | 6 | $ 1,000.00 | $6,000.00 | $ 720.00 | $4,320.00 | $ 617.00 | $3,702.00 | $ 450.00 | $2,700.00 | $ 600.00 | $3,600.00 | $ 1,200.00 | $7,200.00 |
| 0700 1 500 | SINGLE POST SIGN, RELOCATE | AS | 1 | $ 500.00 | $500.00 | $ 240.00 | $240.00 | $ 205.50 | $205.50 | $ 300.00 | $300.00 | $ 250.00 | $250.00 | $ 400.00 | $400.00 |
| 0700 1 600 | SINGLE POST SIGN, REMOVE | AS | 7 | $ 350.00 | $2,450.00 | $ 60.00 | $420.00 | $ 51.50 | $360.50 | $ 60.00 | $420.00 | $ 120.00 | $840.00 | $ 100.00 | $700.00 |
| 0705 11 3 | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | EA | 38 | $ 200.00 | $7,600.00 | $ 270.00 | $10,260.00 | $ 232.00 | $8,816.00 | $ 250.00 | $9,500.00 | $ 250.00 | $9,500.00 | $ 450.00 | $17,100.00 |
| 0706 1 3 | RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS | EA | 174 | $ 10.00 | $1,740.00 | $ 7.00 | $1,218.00 | $ 6.16 | $1,071.84 | $ 7.00 | $1,218.00 | $ 10.00 | $1,740.00 | $ 15.00 | $2,610.00 |
| 0710 11290 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | SF | 141 | $ 5.00 | $705.00 | $ 2.00 | $282.00 | $ 1.00 | $141.00 | $ 5.00 | $705.00 | $ 5.00 | $705.00 | $ 2.00 | $282.00 |
| 0710 90 | PAINTED PAVEMENT MARKINGS, FINAL SURFACE | LS | 1 | $ 10,000.00 | $10,000.00 | $ 7,920.00 | $7,920.00 | $ 6,779.00 | $6,779.00 | $ 7,500.00 | $7,500.00 | $ 25,000.00 | $25,000.00 | $ 15,000.00 | $15,000.00 |
| 0711 11123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 258 | $ 12.00 | $3,096.00 | $ 7.00 | $1,806.00 | $ 6.50 | $1,677.00 | $ 7.00 | $1,806.00 | $ 6.00 | $1,548.00 | $ 12.00 | $3,096.00 |
| 0711 11124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 437 | $ 18.00 | $7,866.00 | $ 10.00 | $4,370.00 | $ 8.25 | $3,605.25 | $ 9.00 | $3,933.00 | $ 8.00 | $3,496.00 | $ 15.00 | $6,555.00 |
| 0711 11125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 95 | $ 24.00 | $2,280.00 | $ 12.00 | $1,140.00 | $ 10.30 | $978.50 | $ 11.00 | $1,045.00 | $ 12.00 | $1,140.00 | $ 20.00 | $1,900.00 |
| 0711 11141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.579 | $ 8,000.00 | $4,632.00 | $ 5,000.00 | $2,895.00 | $ 5,144.00 | $2,978.38 | $ 5,600.00 | $3,242.40 | $ 7,500.00 | $4,342.50 | $ 10,000.00 | $5,790.00 |
| 0711 14125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 136 | $ 24.00 | $3,264.00 | $ 24.00 | $3,264.00 | $ 21.00 | $2,856.00 | $ 25.00 | $3,400.00 | $ 35.00 | $4,760.00 | $ 40.00 | $5,440.00 |
| 0711 14160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 12 | $ 500.00 | $6,000.00 | $ 300.00 | $3,600.00 | $ 257.00 | $3,084.00 | $ 300.00 | $3,600.00 | $ 400.00 | $4,800.00 | $ 500.00 | $6,000.00 |
| 0711 14170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 12 | $ 500.00 | $6,000.00 | $ 180.00 | $2,160.00 | $ 155.00 | $1,860.00 | $ 175.00 | $2,100.00 | $ 150.00 | $1,800.00 | $ 300.00 | $3,600.00 |

**24-C-00002; E/W Green Spine Cycle Track-PH 2A from Howard Ave. to Rome Ave.**
**Bid Opening: 1:30P.M., May 13, 2025**

| Item No. | Description | Unit | Approx. Quantity | Timm Group Building & General Contractors | | Blacktip Services Incorporated | | Burgess Civil, LLC | | Ajax Paving Industries of Florida, LLC | | Gibbs & Register, Inc. | | David Nelson Construction Co. | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 0711 16101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 0.468 | $ 10,000.00 | $4,680.00 | $ 9,000.00 | $4,212.00 | $ 7,736.00 | $3,620.45 | $ 9,000.00 | $4,212.00 | $ 7,500.00 | $3,510.00 | $ 15,000.00 | $7,020.00 |
| 0711 16102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.043 | $ 12,000.00 | $516.00 | $ 10,800.00 | $464.40 | $ 10,748.00 | $462.16 | $ 10,000.00 | $430.00 | $ 9,000.00 | $387.00 | $ 18,000.00 | $774.00 |
| 0711 16201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.741 | $ 10,000.00 | $7,410.00 | $ 9,000.00 | $6,669.00 | $ 7,797.00 | $5,777.58 | $ 9,000.00 | $6,669.00 | $ 7,500.00 | $5,557.50 | $ 15,000.00 | $11,115.00 |
| 0711 16231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 0.300 | $ 8,000.00 | $2,400.00 | $ 6,000.00 | $1,800.00 | $ 5,135.00 | $1,540.50 | $ 5,600.00 | $1,680.00 | $ 7,500.00 | $2,250.00 | $ 10,000.00 | $3,000.00 |
| **& Pavement Markings** | | | | | **$134,099.00** | | **$133,168.40** | | **$114,567.66** | | **$119,084.40** | | **$159,826.00** | | **$228,502.00** |
| | * Arithmetic correction by Contract Administration | | | | | | | | | | | | | | |
| | | | | **TOTAL** | **$994,620.00** * | **TOTAL** | **$1,273,163.40** | **TOTAL** | **$1,337,953.66** | **TOTAL** | **$1,554,606.40** * | **TOTAL** | **$1,673,556.00** * | **TOTAL** | **$2,559,435.00** * |

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner
Jim Greiner, P.E.
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL 33602