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TREE REMOVAL DETAILS

CITY OF TAMPA - Tree protection standards:

-14
0
0

-1
Credit

-2
-4

-12

-1
RETENTION MULTIPLIER

-15~

7

0
0

1
# OF TREES

21" TO 25"
26" TO <32"

5" TO 10"
11" TO 20"

Diameter in Inches

8Total

TREES RETAINED
TYPE 1: TALL & WIDE (OAK)

2
0
0

1
DEBITS

2
3
4

1
REPLACEMENT MUILTIPLIER

3~

1

0
0

1
# OF TREES

21" TO 25"
26" TO <32"

5" TO 10"
11" TO 20"

Diameter in Inches

2Total

TREES REMOVED

0
0

-7
Credit

-2
-3

-1

-7~

0
0

7

30" TO <32"

5" TO 17"
18" TO 29"

Diameter in Inches

7Total

TREES RETAINED
TYPE 2: TALL & NARROW (PINE)

DEBITSDiameter in Inches
TREES REMOVED

0
0

2
2
3

1

2~

0
0

2

30" TO <32"

5" TO 17"
18" TO 29"

2Total

-46.8
Credit

-46.8
EQUIVALENT # OF 2.5" CAL

-46.8~
6

# OF TREES
GRAND TREE(S)

GRAND TREES RETAINED

6Total

TREES RETAINED
TYPE 1: GRAND TREES

TREES REMOVED

16
DEBITS

16
EQUIVALENT # OF 2.5" CAL

16~
1

# OF TREES
GRAND TREE(S)

GRAND TREES REMOVED

1Total

-9
Credit

-1
RETENTION MULTIPLIER

-9~
9

# OF TREES
PALMS w/ 6' CLEAR

TREES RETAINED

9Total

TREES RETAINED
PALM TREES

TREES REMOVED

9
DEBITS

1
REPLACEMENT MULTIPLIER

9~
9

# OF TREES
PALMS w/ 6' CLEAR

TREES REMOVED

9Total

TOTAL REMOVED TREE DEBIT = 30
MITIGATION = 15 - 2" TREES
(ASSUMES NO CREDIT)

RETENTION MULTIPLIER# OF TREES

REPLACEMENT MUILTIPLIER# OF TREES

##
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