Contract	26-C-00040; Pump Station Resiliency and Reliability Improvements (C)							
Bid Opening: 1:30PM; October 27, 2026								
				Marolf Environmental LLC			Carl Hankins, Inc. DBA Sheppard	
Item No.	Description	Unit	Qty	Unit Price	Total		Unit Price	Total
LAKE ECKLES PS								
Item No.	Description	Unit	Qty	Unit Price	Total Price		Unit Price	Total Price
LE-1	**Mobilization/Demobilization:** Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup and Restoration, and related work.	LS	1	$ 37,293.11	$ 37,293.11		$ 16,500.00	$16,500.00
LE-2	**Demolition:** Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed), tree barricades and tree trimming, and related work.	LS	1	$ 7,848.53	$ 7,848.53		$ 3,300.00	$3,300.00
LE-3	**Concrete Structures & Flatwork:** Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, slabs, sidewalks, bollards, and related work.	LS	1	$ 28,358.88	$ 28,358.88		$ 49,319.00	$49,319.00
LE-4	**Generator Set (furnished by Owner, installed by Contractor):** Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1	$ 18,964.99	$ 18,964.99		$ 35,000.00	$35,000.00
LE-5	**Electrical:** Including Automatic Transfer Switch (furnished by Owner, installed by Contractor), Soft Starters, Power Monitoring, Grounding system modifications, Lightning protection, panels, conduit, conductors, appurtenances, and related work.	LS	1	$ 52,051.74	$ 52,051.74		$ 74,603.00	$74,603.00
LE-6	**Arc Flash Hazard Analysis:** Including data collection, analysis, labeling and study preparation, submittal, and related work.	LS	1	$ 3,979.03	$ 3,979.03		$ 7,500.00	$7,500.00
LE-7	**Instrumentation and Controls:** Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, and related work.	LS	1	$ 25,443.31	$ 25,443.31		$ 26,300.00	$26,300.00
LE-8	**PICS/PLC Programming Modifications:** Including testing, documenting, programming, training, placing into operation, and related work.	LS	1	$ 13,349.12	$ 13,349.12		$ 38,880.00	$38,880.00
LE-9	**Security System:** Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1	$ 25,231.21	$ 25,231.21		$ 7,500.00	$7,500.00
			Lake Eckels PS Total Cost		$ 212,519.92		$ 258,902.00	$258,902.00
PENALTY PS								
Item No.	Description	Unit	Est Qty	Unit Price	Total Price			
PL-1	**Mobilization/Demobilization:** Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup and Restoration, and related work.	LS	1	$ 38,079.72	$ 38,079.72		$ 16,500.00	$16,500.00

Contract	26-C-00040; Pump Station Resiliency and Reliability Improvements (C)							
Bid Opening: 1:30PM; October 27, 2026								
				Marolf Environmental LLC			Carl Hankins, Inc. DBA Sheppard	
Item No.	Description	Unit	Qty	Unit Price	Total		Unit Price	Total
PL-2	**Demolition:** Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed), tree barricades and tree trimming, and related work.	LS	1	$ 11,140.19	$ 11,140.19		$ 21,759.00	$21,759.00
PL-3	**Concrete Structures & Flatwork:** Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenent work for concrete foundations for equipment and tanks, slabs, sidewalks, bollards, and related work.	LS	1	$ 34,673.61	$ 34,673.61		$ 62,599.00	$62,599.00
PL-4	**Generator Set (furnished by Owner, installed by Contractor):** Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1	$ 19,585.72	$ 19,585.72		$ 5,000.00	$5,000.00
PL-5	**Electrical:** Including Automatic Transfer Switch (furnished by Owner, installed by Contractor), Soft Starters, Power Monitoring, panels, conduit, conductors, appurtenances, and related work.	LS	1	$ 58,225.19	$ 58,225.19		$ 74,043.00	$74,043.00
PL-6	**Arc Flash Hazard Analysis:** Including data collection, analysis, labeling and study preparation, submittal, and related work**.**	LS	1	$ 3,979.03	$ 3,979.03		$ 6,500.00	$6,500.00
PL-7	**Instrumentation and Controls:** Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, rain gauge, and related work.	LS	1	$ 28,220.44	$ 28,220.44		$ 27,354.00	$27,354.00
PL-8	**PICS Programming Modifications:** Including testing, documenting, programming, training, placing into operation, and related work.	LS	1	$ 13,835.79	$ 13,835.79		$ 38,880.00	$38,880.00
PL-9	**Security System:** Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work,	LS	1	$ 25,056.82	$ 25,056.82		$ 7,500.00	$7,500.00
				Penalty PS Total Cost	$ 232,796.51		$ 260,135.00	$260,135.00
POINSETTIA PS								
Item No.	**Description**	**Unit**	**Est Qty**	**Unit Price**	**Total Price**			
PO-1	**Mobilization/Demobilization:** Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup and Restoration, and related work.	LS	1	$ 33,735.05	$ 33,735.05		$ 16,500.00	$16,500.00
PO-2	**Demolition:** Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed).	LS	1	$ 2,465.99	$ 2,465.99		$ 5,000.00	$5,000.00
PO-3	**Concrete Structures & Flatwork:** Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, slabs, and related work.	LS	1	$ 25,332.34	$ 25,332.34		$ 44,875.00	$44,875.00

Contract	26-C-00040; Pump Station Resiliency and Reliability Improvements (C)							
Bid Opening: 1:30PM; October 27, 2026								
				Marolf Environmental LLC			Carl Hankins, Inc. DBA Sheppard	
Item No.	Description	Unit	Qty	Unit Price	Total		Unit Price	Total
PO-4	**Generator Set (furnished by Owner, installed by Contractor):** Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1	$ 21,988.66	$ 21,988.66		$ 3,500.00	$3,500.00
PO-5	**Electrical:** Including Automatic Transfer Switch (furnished by Owner, installed by Contractor), Power Monitoring, panels, conduit, conductors, appurtenances, and related work.	LS	1	$ 57,988.16	$ 57,988.16		$ 78,418.00	$78,418.00
PO-6	**Arc Flash Hazard Analysis:** Including data collection, analysis, labeling and study preparation, submittal, and related work**.**	LS	1	$ 3,979.03	$ 3,979.03		$ 7,500.00	$7,500.00
PO-7	**Instrumentation and Controls:** Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, rain gauge, and related work.	LS	1	$ 42,474.84	$ 42,474.84		$ 27,354.00	$27,354.00
PO-8	**PICS Programming Modifications:** Including testing, documenting, programming, training, placing into operation, and related work.	LS	1	$ 15,207.85	$ 15,207.85		$ 38,880.00	$38,880.00
PO-9	**Security System:** Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1	$ 21,207.24	$ 21,207.24		$ 7,500.00	$7,500.00
			Poinsettia PS Total Cost		$ 224,379.16		$ 229,527.00	$229,527.00
YORK STREET PS								
Item No.	**Description**	**Unit**	**Est Qty**	**Unit Price**	**Total Price**			
YK-1	**Mobilization/Demobilization:** Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup/Restoration, and related work.	LS	1	$ 15,210.84	$ 15,210.84		$ 16,500.00	$16,500.00
YK-2	**Demolition:** Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed).	LS	1	$ 3,175.55	$ 3,175.55		$ 4,500.00	$4,500.00
YK-3	**Concrete Structures & Flatwork:** Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenent work for concrete foundations for equipment and tanks, slabs, driveways, sidewalks, and related work.	LS	1	$ 14,790.85	$ 14,790.85		$ 48,265.00	$48,265.00
YK-4	**Electrical:** Including Power Monitoring, panels, conduit, conductors, appurtenances, and related work.	LS	1	$ 21,184.65	$ 21,184.65		$ 29,758.00	$29,758.00
YK-5	**Arc Flash Hazard Analysis:** Including data collection, analysis, labeling and study preparation, submittal, and related work**.**	LS	1	$ 3,979.03	$ 3,979.03		$ 6,000.00	$6,000.00
YK-6	**Instrumentation and Controls:** Including Level transmitters, Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, rain gauge, and related work.	LS	1	$ 28,450.96	$ 28,450.96		$ 24,924.00	$24,924.00
YK-7	**PICS Programming Modifications:** Including testing, documenting, programming, training, placing into operation, and related work.	LS	1	$ 9,986.46	$ 9,986.46		$ 38,880.00	$38,880.00

Contract	26-C-00040; Pump Station Resiliency and Reliability Improvements (C)								
Bid Opening: 1:30PM; October 27, 2026									
				Marolf Environmental LLC			Carl Hankins, Inc. DBA Sheppard		
Item No.	Description	Unit	Qty	Unit Price	Total		Unit Price	Total	
YK-8	**Security System:** Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1	$ 27,218.25	$ 27,218.25		$ 7,500.00	$7,500.00	
			York Street PS Total Cost		$ 123,996.59			$ 176,327.00	
			Lake Eckels PS Total Cost		$ 212,519.92	*		$ 258,902.00	
			Penalty PS Total Cost		$ 232,796.51			$ 260,135.00	
			Poinsettia PS Total Cost		$ 224,379.16			$ 229,527.00	
				Contingency	$ 90,000.00			$ 90,000.00	
	TOTAL CONSTRUCTION COST (with Contingency)				**$ 883,692.18**			**$ 1,014,891.00**	
	TOTAL								
	Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.								