

Contract: 26-C-00042; Forest Hills Park Pump Station Replacement									
Bid Opening: 1:30P.M.JuAugust 18, 2026									
				C & T Contracting Services, LLC		Cathcart Construction Company - Florida, LLC		Nelson Construction Company LLC	
Item No.	Description	Unit	Qty	Unit Price	Total	Unit Price	Total	Unit Price	Total
0100-1	Contingency	LS	1						
				\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
LP-1	Mobilization/Demobilization: Including Bonds & Insurance, Maintenance of Traffic, Permitting, Survey Stake Out & As-Builts, Materials Testing, Sedimentation & Erosion Control, Site Cleanup/Restoration, and related work.	LS	1	\$155,000.00	\$155,000.00	\$207,480.00	\$207,480.00	\$337,300.00	\$337,300.00
LP-2	Demolition: Including dismantling, demolishing, removal, and disposal of structures and equipment or salvage & delivery to Owner (when directed).	LS	1	\$26,000.00	\$26,000.00	\$39,452.48	\$39,452.48	\$119,000.00	\$119,000.00
LP-3	Concrete Structures & Flatwork: Including earthwork, formwork, shoring/bracing, reinforcement, jointing, sealing, grouting curing and appurtenant work for concrete foundations for equipment and tanks, the wetwell, slabs, driveways, sidewalks, and related work.	LS	1	\$224,000.00	\$224,000.00	\$321,785.88	\$321,785.88	\$93,500.00	\$93,500.00
LP-4	Site work: Including earthwork, grading, storm sewers, intake structure, trail paving, fencing, grassing, landscaping, water service, equipment relocation, site restoration, and related work.	LS	1	\$305,000.00	\$305,000.00	\$984,169.11	\$984,169.11	\$404,000.00	\$404,000.00
LP-5	Generator Set (furnished by Owner, Installed by contractor): Including delivery coordination, receiving, offloading, placing, securing of equipment on structural foundation.	LS	1	\$17,000.00	\$17,000.00	\$41,935.47	\$41,935.47	\$51,000.00	\$51,000.00
LP-6	Electrical: Including Automatic Transfer Switch (furnished by Owner), Fused Double Throw Switch, Portable Generator Docking Station, Lighting, Power Monitoring, panel enclosures, conduit, conductors, appurtenances, and related work.	LS	1	\$225,000.00	\$225,000.00	\$130,000.00	\$130,000.00	\$389,000.00	\$389,000.00
LP-7	Arc Flash Hazard Analysis: Including data collection, analysis, labeling and study preparation, submittal, and related work.	LS	1	\$10,000.00	\$10,000.00	\$32,500.00	\$32,500.00	\$6,700.00	\$6,700.00
LP-8	Pump Package (furnished by Owner, Installed by contractor): Including delivery coordination, receiving, offloading, and installation of pumps, pump base elbows and guide rails, level transmitters, control panels, backup control system, junction boxes, wetwell hatch, appurtenances and related work.	LS	1	\$25,000.00	\$25,000.00	\$46,775.39	\$46,775.39	\$350,000.00	\$350,000.00
LP-9	Discharge Piping: Including installation of discharge piping, valves, fittings, supports, gauges, , and related work.	LS	1	\$320,000.00	\$320,000.00	\$137,640.17	\$137,640.17	\$509,000.00	\$509,000.00
LP-10	Scada Communications: Including installation of Fiber and Cellular Communications new service coordination, switches, modems, appurtenances, and related work.	LS	1	\$68,000.00	\$68,000.00	\$65,000.00	\$65,000.00	\$134,000.00	\$134,000.00
LP-11	PICS Programming Modifications: Including testing, documenting, programming, training, placing into operation, and related work.	LS	1	\$30,000.00	\$30,000.00	\$26,000.00	\$26,000.00	\$336,000.00	\$336,000.00
LP-12	Security System: Including Cellular Communications new service coordination, Cameras and Cellular Modem, Enclosure and Mounting pole, appurtenances, and related work.	LS	1	\$60,000.00	\$60,000.00	\$52,000.00	\$52,000.00	\$33,500.00	\$33,500.00
	TOTAL				\$1,565,000.00		\$2,184,738.50		\$2,863,000.00
Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.									