
 

  
      

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

CITY OF TAMPA, FLORIDA 

NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS PROPOSAL, BID BOND, FORM OF NOTICE OF 

AWARD, AGREEMENT, PERFORMANCE BOND AND SPECIFICATIONS FOR 

Contract 27-C-00001 Citywide Wastewater Collection Systems Repair - FY27 

These Specifications for the referenced projects come, in part, from uncontrolled sources and may 

not conform to WCAG 2.1 at level AA. Individuals with disabilities seeking assistance with the 

individual project plans or specifications should e-mail Contractadministration@tampagov.net. 

City of Tampa 

Contract Administration Department 

Tampa Municipal Office Building 

306 E Jackson Street #280A4N Fourth Floor 

Tampa, Florida 33602 

NOVEMBER 2026 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., D e c e m b e r  1 ,  

2 0 2 6 , in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, 

Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, furnishing all labor, materials and equipment 

for the construction of approximately 25,800 lineal feet of 4-inch through 12-inch diameter PVC Pipe 

(by open cut excavation) and / or HDPE Pipe (by directional bore), including asphalt pavement, 

concrete driveways, concrete sidewalks, sodding restoration. with all associated work required for a 

complete project in accordance with the Contract Documents. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction 

Bond, Specifications, Plans and other Contract Documents are posted at and may be 

downloaded from http://www.tampagov.net/contract-administration/programs/construction-

project-bidding. One set may be available for reference at the office of the Contract 

Administration Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, 

Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be 

accompanied by a certified check or cashier’s check on a solvent bank or trust company in 

compliance with Section 255.051, Florida Statutes, made payable to the City of Tampa, in an 

amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set 

forth in the Contract Documents, as a guarantee that, if the Proposal is accepted, the Bidder will 

execute the Proposed Contract and furnish a Public Construction Bond within twenty (20) days 

after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current 

license, certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good 

standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for 

the construction, improvement, remodeling, or repair of public projects must be accompanied by 

evidence that the Bidder holds the required and/or appropriate current certificate or registration, 

unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
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Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid 

and/or Bid Bond. Acceptance or rejection of Proposals will be made as soon as practicable after the 

Proposals are received, but the City reserves the right to hold Proposals for ninety (90) days from the 

date of Opening. 

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the 

Department's web page for Construction Project Bidding, the City of Tampa intends to award the 

referenced project to the lowest bidder listed in the tabulation posted on or about the date of Bid 

Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) 

business days from the first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, 

Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall 

not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest 

and/or appeal, NO CONTACT with City officers or employees is permitted from any bidder or 

proposer, other than as specifically stated in this solicitation and as follows: Director of the Contract 

Administration Department (CAD);  Contracts Management Supervisor, Jim Greiner; City legal 

department. 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public 

entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may 

not submit a bid on a contract with a public entity for the construction or repair of a public building or 

public work, may not submit bids on leases of real property to a public entity, may not be awarded or 

perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public 

entity, and may not transact business with any public entity in excess of the threshold amount provided 

in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the 

convicted vendor list.” Refer to Section 287.133, Florida Statues. 
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Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to 

businesses with a drug-free workplace program that meets the requirements of said Section. 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

INSTRUCTIONS TO BIDDERS 

SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the Citywide Wastewater Collection Systems Repair - FY27 in the City of Tampa, 

as required for a complete project, as shown on the plans and detailed in the specifications. The work 

is located on land owned or controlled by the City of Tampa. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, 

certificate, or registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the 

time of receipt of Bids. Per Section 489.131, Florida Statutes, Proposals submitted for the construction, 

improvement, remodeling, or repair of public projects must be accompanied by evidence that the 

Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 

performed is exempt under Section 489.103, Florida Statutes. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with 

the following: Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning 

of the Plans, Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract 

Administration Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 

ContractAdministration@tampagov.net. To be given consideration, such request must be received at 

least seven (7) days prior to the date fixed for the opening of the Proposals. Any and all such 

interpretations and any supplemental instructions will be in the form of written addenda which, if 

issued, will be posted on the Department’s web page. Failure of any Bidder to receive any such 

addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All addenda 

so issued shall become part of the Contract Documents. 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

I-1.04 INSTRUCTIONS TO BIDDERS 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is 

replaced with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the 

Proposal shall be signed in the name of the firm by one or more partners. When a corporation 

is a bidder the officer signing shall set out the corporate name in full beneath which he shall 

sign his name and give the title of his office. 

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy 

of its filed Articles of Incorporation. In addition, if the bidder was incorporated in another state, 

it must establish that it is authorized to do business in the State of Florida. If the bidder is using 

a fictitious name, it must submit upon request, proof of registration of such name with the Clerk 

of the Circuit Court of the County where its principal place of business is. Failure to submit what 

is required is grounds to reject the bid of that bidder. 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is 

changed to add the following to the end of the existing text: 

The following provisions are hereby incorporated into any contract executed by or on behalf of the 

City. Contractor shall comply with the following Statement of Assurance: During the performance of 

the Contract, the Contractor assures the City, that the Contractor is in compliance with Title VII of the 

1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 1992, and the City of Tampa Code of 

Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, color, national origin, 

religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 

status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants 

for employment. Contractor understands and agrees that the Contract is conditioned upon the veracity 

of this Statement of Assurance, and that violation of this condition shall be considered a material 

breach of the Award/Contract. Furthermore, Contractor herein assures the City that said Contractor 

will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are involved. This 

Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans 

within its protective range of applicability. Firm/Contractor further acknowledges and agrees to 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

provide the City with all information and documentation that may be requested by the City from time 

to time regarding the solicitation, selection, treatment and payment of subcontractors, suppliers and 

vendors in connection with this Award/Contract. Firm/Contractor further acknowledges that it must 

comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the 

Construction Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 

consecutive calendar days. The period for performance shall start from the date indicated in the Notice 

To Proceed. 

The construction schedule may be adjusted from time to time in order to accommodate major event 

activities. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this 

project shall be $500 per calendar day. 

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of 

work, which can be accomplished within the funds available as budgeted. The award may be made on 

the basis of the total bid, base bid, alternates(s) if any, unit bids if any, or any combination thereof 

deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

Contract can be renewed for two (2) additional one (1) year period at the same prices, terms and 

conditions, if agreeable to both parties and if funds are available. To renew the contract for an 

additional one (1) year period the Contractor must notify the City, in writing, that it desires renewal of 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

the contract. The letter must be received by the City at least 120 days prior to contract expiration. The 

City shall respond to the Contractor’s renewal request at least 90 days prior to the contract expiration. 

The City may, at its option, award to more than one bidder. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to 

commence with a Ground Breaking Ceremony. Details will be discussed at the pre-construction 

conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special 

Instructions pages beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, 

which among other things requires the Contractor to provide a Certificate of Insurance to the City prior 

to commencing work. The City may from time to time use a third-party vendor to manage its insurance 

certificates and related documentation which vendor may periodically initiate contact, requests for 

information, etc. on the City’s behalf. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the 

Florida Department of Transportation, JULY 2022 Standard Specifications for Road and Bridge 

Construction. 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT 

SUBCONTRACTING GOAL(S): 

BIDDERS MUST Refer to attached form DMI-90 for Subcontracting Goals and Instructions. 

I-1.12 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently 

circulated Best KeyRating Guide Property/Casualty. 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

I-1.13 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon 

the form provided herein, equal to 100 percent of the Contract price, such Bond to be issued and 

executed by (a) surety company(ies) acceptable to the City and licensed to underwrite contracts in the 

State of Florida. After execution of the Agreement and before commencing work, the Contractor must 

provide the City a certified copy of the officially recorded Bond. 

I-1.14 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES - Add the following: 

Article 2.05 CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and 

without cause. Termination by the City under this Article shall be by a notice of termination delivered 

to the Contractor, specify the extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with 

instructions from the City, proceed with performance of the following duties regardless of delay in 

determining or adjusting amounts due under this Paragraph: 

(a) cease operations as specified in the notice; 

(b) place no further orders and enter into no further subcontracts for materials, labor, 

services or facilities except as necessary to complete continued portions of the Contract; 

(c) terminate all subcontracts and orders to the extent they relate to the Work terminated; 

(d) proceed to complete the performance of Work not terminated; and 

(e) take actions that may be necessary, or that the City may direct, for the protection and 

preservation of the terminated Work. 

The amount to be paid to the Contractor by the City because of the termination shall consist of: 

9 



   
    

 

 

 

                

         

      

       

      

      

       

     

      

           

        

      

        

          

     

      

        

         

          

         

          

    

      

 

       

  

 

 

       

 

     

 

 

 

       

 

     

 

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

(a) for costs related to work performed on the terminated portion of the Work prior to the 

effective date including termination costs relative to subcontracts that are properly 

chargeable to the terminated portion of the Work; 

(b) the reasonable costs of settlement of the Work terminated, including accounting, 

legal, clerical and other expenses reasonable necessary for the preparation of 

termination settlement proposals and supporting data; additional costs of termination 

and settlement of subcontracts excluding amounts of such settlements; and storage, 

transportation, and other costs incurred which are reasonably necessary for the 

preservation, protection or disposition of the terminated Work; and 

(c) a fair and reasonable profit on the completed Work unless the Contractor would have 

sustained a loss on the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated 

portion of the Work, and claims which the City has against the Contractor under the Contract, 

and for the value of materials supplies, equipment or other items that are part of the costs of 

the Work to be disposed of by the Contractor. 

SECTION 4 – TIME PROVISIONS, Article 4.07 

Replace the second paragraph with the following: “However, if such inspection reveals items 

of work still to be performed the Contractor shall provide for approval by the Engineer an 

estimate of the cost of each item and promptly perform them and then request a reinspection 

to be made within ten (10) days after receipt of such request.  If, upon any reinspection, the 

Engineer determines that the work is complete, the date of final completion shall be deemed 

to be the last day of such reinspection.” 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Change “…twenty-five (25) percent…” 

to “…fifty-one (51) percent…”. 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Replace with the following new article: 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 

10 



   
    

 

 

 

       

       

   

     

           

          

         

     

    

     

             

        

    

    

         

      

         

         

       

      

          

  

   

           

       

 

 

          

    

        

 

 

 

 

 

          

    

        

 

 

 

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY26 

The Contractor shall, in the performance of the work required to be done under this Contract, 

employ all workers without discrimination and must not maintain, provide or permit facilities 

that are segregated. 

SECTION 10 – PAYMENTS, Article 10.05: 

Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, 

and shall apply for…” Note: Retainage as referenced in Article 10.05 is limited to a maximum 

of five percent (5%). Payment Applications must be submitted through the city’s construction 

software, Trimble Unity Construct. Additional information is available 

at https://www.tampa.gov/contract-administration/trimbleconstruct . 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02: 

Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or 

desires to use any design, device, material, or process covered by letters of patent or 

copyright, the Contractor shall indemnify, defend, and hold harmless the City Indemnified 

Parties (as defined below) from any and all Claims (as defined below) for infringement by 

reason of the use of any such patented design, device, tool, material, equipment, or process, 

to be performed under the Contract and damages which may be incurred by reason of such 

infringement at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03: Delete Article 11.03 in its entirety and 

replace with the following new article: ARTICLE 11.03 INTENTIONALLY OMITTED. 

SECTION 11 – MISCELLANEOUS PROVISIONS: Delete Article 11.07 in its entirety and replace with the 

following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 

Whenever there appears in this Agreement, or in the other Contact Documents made a part 

hereof, an indemnification provision within the purview of Chapter 725.06, Laws of Florida, 

11 
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the monetary limitation on the extent of the indemnification under each such provision shall 

be One Million Dollars or a sum equal to the total Contract price, whichever shall be the 

greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, 

elected and appointed officials, employees, and/or agents (collectively, “City Indemnified 

Parties”) from and against any and all losses, liabilities, damages, penalties, settlements, 

judgments, charges, or costs (including without limitation attorneys’ fees, professional fees, or 

other expenses) of every kind and character arising out of any and all claims, liens, is 

entitled to indemnification hereunder. This obligation shall in no way be limited in any nature 

whatsoever by any limitation on the amount or type of Contractor’s insurance coverage. 

The parties agree that to the extent the written terms of this indemnification are deemed by a 

court of competent jurisdiction to be in conflict with any provisions of Florida law, in 

particular Sections 725.06 and 725.08, Florida Statutes, the written terms of this 

indemnification shall be deemed by any court of competent jurisdiction to be modified in such 

a manner as to be in fully and complete compliance with all such laws and to contain such 

limiting conditions or limitations of liability, or to not contain any unenforceable or prohibited 

term or terms, such that this indemnification shall be enforceable in accordance with and to 

the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not 

conditioned in any way on any attempt by a City Indemnified Party to collect from an insurer 

any amount under a liability insurance policy, and is not subject to any set-off, defense, 

deduction, or counterclaim that the Contactor might have against the City Indemnified Party. 

The duty to defend hereunder is independent and separate from the duty to indemnify, and 

the duty to defend exists regardless of any ultimate liability of Contractor, the City, and any 

City Indemnified Party. The duty to defend arises immediately upon presentation of a Claim by 

any party and written notice of such Claim being provided to Contractor. Contractor's defense 

and indemnity obligations hereunder will survive the expiration or earlier termination of this 

Contract. 
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Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or 

responsible for any Claims which may result from any actions or omissions of Contractor in 

which the City Indemnified Parties participated either through providing data or advice and/or 

review or concurrence of Contractor’s actions. In reviewing, approving or rejecting any 

submissions by Contractor or other acts of Contractor, the City in no way assumes or shares 

any responsibility or liability of Contractor or any tier of 

subcontractor/subconsultant/supplier, under this Contract. 

In the event the law is construed to require a specific consideration for such indemnification, 

the parties agree that the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby 

acknowledged, is the specific consideration for such indemnification and the providing of such 

indemnification is deemed to be part of the specifications with respect to the services 

provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12 add the following new language after 

existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with 

Florida Statutes, 119.0701, Contractor agrees to comply with Florida’s Public Records Law, 

including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the 

services under this Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having 

redacted records in total on in part that are exempt from disclosure by law or allow the 

records to be inspected or copied within a reasonable time (with provision of a copy of such 

records to the City) on the same terms and conditions that the City would provide the records 

and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as 

otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and 

exempt from disclosure requirements are not disclosed except as authorized by law for the 
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duration of the Agreement term and following completion (or earlier termination) of the 

Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 

days after such event either transfer to the City, at no cost, all public records in possession of 

the Contractor or keep and maintain the public records in compliance with Chapter 119, 

Florida Statutes. If Contractor transfers all public records to the City upon completion (or 

earlier termination) of the Agreement, Contractor shall destroy any duplicate records that are 

exempt or confidential and exempt from public records disclosure requirements. If Contractor 

keeps and maintains public records upon completion (or earlier termination) of the 

Agreement, Contractor shall meet all applicable requirements for retaining public records. All 

records stored electronically must be provided to the City in a format that is compatible with 

the information technology systems of the agency. 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth 

in this Article shall be grounds for immediate unilateral termination of the Agreement by the City; the 

City shall also have the option to withhold compensation due Contractor until records are received as 

provided herein. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA 

STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 

CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, JIM.GREINER@TAMPAGOV.NET, 

AND CONTRACT ADMINISTRATION DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 

306 E. JACKSON ST. TAMPA, FLORIDA 33602. 

I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify 

the employment eligibility of all persons employed during the term of the Contract to perform 

employment duties within the State of Florida and all persons, including subcontractors, 

assigned by Contractor to perform work pursuant to the contract. 

I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph 

with the following: 
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The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be 

downloaded from the City’s web site, at http://www.tampagov.net/contract-

administration/programs/construction-project-bidding. 

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come 

into possession of, and/or generate certain building plans, blueprints, schematic drawings, including 

draft, preliminary, and final formats, which depict the internal layout and structural elements of a 

building, facility, or other structure owned or operated by the City or an agency (singularly or 

collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 

Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. 

Contractor certifies it has read and is familiar the exemptions and obligations of Section 119.071(3), 

Florida Statutes; further that Contractor is and shall remain in compliance with same, including 

without limitation maintaining the exempt status of such Exempt Plans, for so long as any Exempt 

Plans are held by or otherwise in its possession. 

I-1.17 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 

2003-1. 

I-1.18 SCRUTINIZED COMPANIES CERTIFICATION 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from 

contracting for goods or services of any amount with companies that are on the Scrutinized 

Companies that Boycott Israel List or are engaged in a boycott of Israel, and of $1 million or 

more with companies that are on either the Scrutinized Companies with Activities in Sudan 

List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or 

are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida 

Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or 

enter into or renew a contract with an agency or local governmental entity for goods or 

services of: (a) Any amount if, at the time of bidding on, submitting a proposal for, or entering 

into or renewing such contract, the company is on the Scrutinized Companies that Boycott 

Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One 
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million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into 

or renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in 

Sudan List or the Scrutinized Companies with Activities in the Iran Terrorism Sectors List, 

created pursuant to s. 215.473; or 2. Is engaged in business operations in Cuba or Syria.” 

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in 

violation of Section 287.135, Florida Statutes, and shall not be in violation at the time the 

company enters into or renews any resulting contract; and (ii) agrees any such resulting 

contract shall be deemed to contain a provision that allows the City, at 

its option, to terminate such contract for cause if the company is found to have submitted a 

false certification, been placed on one or any of the foregoing Lists, been engaged in a boycott 

of Israel, or been engaged in business operations in Cuba or Syria. 

I-1.19 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected 

from Bidders and/or Contractor by the City should such number be needed for identification, 

verification, and/or tax reporting purposes. To the extent Bidder and/or Contractor collects an 

individual’s social security number in the course of acting on behalf of the City pursuant to the terms 

and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 

requirements of Florida’s Public Records Law. 

I-1.20 BIDDER’S CRIMINAL HISTORY SCREENING PRACTICES 

Per City of Tampa Code of Ordinances, Section 2-284, Bidder is requested to provide information as 

to whether Bidder has criminal history screenings similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code of Ordinances. If the Bidder voluntarily agrees to comply 

with the City’s criminal screening practices as provided in Chapter 12, Article IV of the City Code, the 

Bidder will receive a two percent (2%) discount for evaluation purposes only if Bidder submits 

notarized documentation with its bid, and an assurance of compliance with Section 2-284 if awarded 

the contract (“Ban the Box Requirements”). The City of Tampa’s municipal codes are published online 

by the Municipal Code Corporation at the website link below. 
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https://library.municode.com/fl/tampa/ordinances/code_of_ordinances?nodeId=1171018 

Bidders must complete Form BTB-1 and include with its bid. 

I-1.21 FLORIDA STATUTES 287.05701 

The City of Tampa will not request documentation of or consider a bidder’s (proposer’s) social, 

political, or ideological interests when determining if the bidder (proposer) is a responsible vendor 

and will not give preference to a bidder (proposer) based on the bidder’s (proposer’s) social, political, 

or ideological interests. 

I-1.22 CONTRACTOR QUALIFICATIONS 

The Contractor shall possess the necessary qualifications and experience to perform, but not be 

limited to, the following tasks: construction of wastewater pipelines, manholes, air release valves, plug 

valves, hot taps, linestops, maintenance of traffic devices, bypass pumping systems, sidewalks, 

driveways, pavement replacement, and all appurtenant work. Work Orders will be issued for various 

planned projects and unplanned emergency repairs that require immediate responses. The Contractor 

shall be qualified and capable to successfully complete both types of Work Orders. The Contractor must 

have and demonstrate five (5) consecutive years of successful experience in work similar in scope and 

magnitude to this Contract. The Contractor must have sufficient staff to dedicate at least two (2) full-

time (five man) crews if necessary, to work on multiple Work Orders concurrently and be capable of 

responding to emergency projects within 24 hours. The Contractor shall confirm this experience and 

submit a detailed list of references after the bid. The Contractor shall also provide a minimum of 3 

projects along with references on which the Contractor, and not a subcontractor, responded within 24 

hours to an emergency project such as a pressured pipe rupture or a cave-in associated with a 

deteriorated gravity sewer pipe or manhole. The projects used to meet this experience requirement 

shall be of similar difficulty and magnitude to the work proposed by the City. The experience of 

subcontractors cannot be used to meet this requirement. The City reserves the right to reject any Bid 

Proposal if the experience submitted by the Bidder fails to satisfy this requirement and the City 

determines that the Bidder is not properly qualified to carry out the obligations of the contract and to 

complete the work described herein. The City shall be the sole judge as to whether the experience 

meets the requirements of this section. The Contractor must provide a qualified foreman that has at 

least 10 years of experience in the construction of underground utilities and has been employed by the 

Contractor for at least three consecutive years in underground utilities construction. The foreman shall 

be present at all times when construction work is being performed and all communications given to 

the foreman shall be binding, as if given to the Contractor. The Contractor will be required to perform 

with its own forces at least fifty-one percent (51%) of actual construction work on the contract 

(excluding administrative and supervisory functions). The fifty-one percent (51%) of actual work is 
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intended to apply to the entire amount of all Contract work and not necessarily to every individual 

Work Order. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 

GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 

Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and 

adjacent premises and the various means of approach and access to the site, and make all necessary 

investigations to inform themselves thoroughly as to the facilities necessary for delivering, placing and 

operating the necessary construction equipment, and for delivering and handling materials at the site, 

and inform themselves thoroughly as to all difficulties involved in the completion of all the work in 

accordance with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract Documents and shall exercise their 

own judgment as to the nature and amount of the whole of the work to be done, and for the bid prices 

must assume all risk of variance, by whomsoever made, in any computation or statement of amounts 

or quantities necessary to complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to be reasonably correct, but are not 

guaranteed to be absolutely so and are presented only as an approximation. Bidders shall satisfy 

themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information relating to the character of materials, 

earth formations, probable profiles of the ground, conditions below ground, and water surfaces to be 

encountered at the site of the proposed work. This information, if it exists, is on file at the offices of the 

Department of Public Works and Bidders will be permitted to see and examine this information for 

whatever value they consider it worth. However, this information is not guaranteed, and Bidders 

should satisfy themselves by making borings or test pits, or by such other methods as they may prefer, 

as to the character, location, and amounts of water, peat, clay, sand, quicksand, gravel, boulders, 

conglomerate, rock, gas or other material to be encountered or work to be performed. 

Various underground and overhead structures and utilities are shown on the plans. The location and 

dimensions of such structures and utilities, where given, are believed to be reasonably correct, but do 

not purport to be absolutely so. These structures and utilities are plotted on the Plans for the 

information of the Bidders, but information so given is not to be construed as a representation or 

assurance that such structures will be found or encountered as plotted, or that such information is 

complete or accurate. 

I-2 



   
 

 

  

 

 

       

               

                  

                     

                  

                 

                  

                   

                  

                 

                

                     

                    

          

                     

                    

    

                 

                  

                  

       

                  

                     

               

                 

                 

                  

               

        

                

                

 

Tampa Construction Contract Boilerplate 

I-2.02 FORM, PREPARATION AND PRESENTATION OF PROPOSALS 

Each Proposal shall be submitted upon the Proposal Form and in accordance with the instructions 

included herein. The Proposal Form must not be detached herefrom. All blank spaces for bid prices 

must be filled in, in both words and figures, with the unit or lump sum prices, or both, for which the 

Proposal is made. The computed total price for each unit price Contract Item shall be determined by 

multiplying the estimated quantity of the item, as set forth in the Proposal Form, by the corresponding 

unit price bid for such item. The resulting product shall be entered in the appropriate blank space 

under the column headed "Computed Total Price for Item". The lump sum price bid for each lump sum 

price bid for each lump sum price Contract Item shall also be entered in the column headed "Computed 

Total Price for Item". If a Proposal contains any omissions, erasures, alterations, additions, or items not 

called for in the itemized Proposal, or contains irregularities of any kind, such may constitute sufficient 

cause for rejection of the Proposal. In case of any discrepancy in the unit price or amount bid for any 

item in the Proposal, the price is expressed in written words will govern. In no case is the Agreement 

Form to be filled out or signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" must be filled out as an attachment 

to the Lump Sum proposal. These prices may be used as a guide for the negotiation of change orders, 

at the City's option. 

The proposal must be signed and certified and be presented on the prescribed form in a sealed 

envelope on/or before the time and at the place stated in the Notice of Bidders, endorsed with the 

name of the person, firm or corporation presenting it, the date of presentation, and the title of the 

work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently completed contract work for the City 

of Tampa, he, if requested, shall furnish to the City, after the opening of bids and prior to award, a 

summary statement of record of construction experience over the past three (3) years with proper 

supporting evidence, and, if required by the City, shall also furnish a list of equipment and other 

facilities pertinent to and available for the proper execution of the proposed work, and a statement of 

financial resources to the extent necessary to establish ability to carry on the proposed work. The City 

may make further investigations as considered necessary with respect to responsibility of the Bidder to 

whom it appears may be awarded the Contract. 

If forwarded by mail, the sealed envelope containing the Proposal, endorsed as directed above, must be 

enclosed in another envelope addressed as specified in the Notice to Bidders and sent by registered 

mail. 
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I-2.03 ADDENDA AND INTERPRETATIONS 

No interpretation of the meaning of the Plans, Specifications, or other Contract Documents will be 

made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the Department of Public Works, 

Tampa Municipal Office Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To be given 

consideration, such request must be received at least seven (7) days prior to the date fixed for the 

opening of the Proposals. Any and all such interpretations and any supplemental instructions will be in 

the form of written addenda which, if issued, will be sent by certified mail, with return receipt 

requested, to all prospective bidders at the respective addresses furnished, for such purposes, not later 

than three (3) working days prior to the date fixed for the opening of the Proposals, and if requested, a 

copy will be delivered to the prospective bidder's representative. Failure of any Bidder to receive any 

such addenda shall not relieve said Bidder from any obligation under his Proposal as submitted. All 

addenda so issued shall become part of the Contract Documents. 

I-2.04 BID SECURITY 

Each Proposal must be accompanied by a certified or cashier's check issued by a solvent bank or trust 

company and payable at sight to the City of Tampa, in compliance with Section 255.051 Florida 

Statutes, or a Bid Bond upon the form provided herein, in an amount of not less than five percent of the 

sum of the computed total amount of the Bidder's Proposal as a guarantee that if the Proposal is 

accepted, the Bidder will execute and fill in the proposed Contract and Performance Bond within ten 

(10) days after notice of award of the Contract. Certified checks shall have all necessary documentary 

revenue stamps attached if required by law. Surety on Bid Bonds shall be a duly authorized surety 

company authorized to do business in the State of Florida, and all such Bonds shall be issued or 

countersigned by a local resident producing agent, and satisfactory evidence of the authority of the 

person or persons executing such Bond to Execute the same shall be submitted with the Bond. Bid 

Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of all but the three lowest Bidders 

will be returned. The bid security of the remaining two Bidders whose Proposals are not accepted will 

be returned within ten (10) days after the execution of the Contract, or, if no such Contract has been 

executed, within sixty (60) days after the date of opening Proposals. The bid security of the Bidder 

whose Proposal is accepted will be returned only after he has duly executed the Contract and furnished 

the required Performance Bond and insurance. 

Should it be necessary for the City to retain the bid security of the three low Bidders for a period 

I-4 



   
 

 

  

 

                   

                    

                   

                

                

                

                 

 

                

               

                   

                  

    

                    

                 

                    

                    

                   

                   

                  

                

                  

                   

                 

                    

 

    

                   

               

            

     

                

                  

Tampa Construction Contract Boilerplate 

beyond twenty (20) days after the Proposals are received, and said bid security is in the form of checks, 

the checks of these Bidders will be returned if replaced by Bid Bonds in an amount equal to the amount 

of the checks of such Bidders in such form and issued by a surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the opening of Proposals, without 

prejudice to himself, by communicating his purpose, in writing, to the Mayor and City Council, and 

when his communication is received, the Proposal will be handed to him or his authorized agent 

unopened. No Bidder may withdraw his Proposal within sixty (60) days after the day of opening 

Proposals. 

The Bidder whose Proposal is accepted shall enter into a written contract, upon the Agreement form 

included herein, for the performance of the work and furnish the required Performance and Payment 

Bond within ten days after written notice of the City of Award of Contract has been served on such 

Bidder personally or after receipt of the written notice by registered mail to such Bidder at the address 

given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to execute it or fails to furnish the 

required Performance and Payment Bond within ten (10) days after receipt by him of the Notice of 

Award of Contract, the amount of his bid security shall be forfeited and shall be retained by the City as 

liquidated damages, and not as a penalty, it being now agreed that said sum is a fair estimate of the 

amount of damages that the City will sustain in case said Bidder fails to enter into a Contract and 

furnish the required Performance Bond. If a Bid Bond was furnished, the full amount of the Bond shall 

become due and payable as liquidated damages caused by such failure. The full amount of the bid 

security shall be forfeited as liquidated damages without consideration of the fact that an award may 

be less than the full amount of the Bidder's Proposal, excepting that the award shall be within the 

conditions of said Proposal relating to the basis of consideration for an award. No plea of mistake in 

the bid or mis-understanding of the conditions of forfeiture shall be available to the Bidder for the 

recovery of his deposit or as a defense to any action based upon the neglect or refusal to execute a 

contract. 

I-2.05 LAWS AND REGULATIONS 

The Bidder who is awarded the Contract must comply with all laws of the State of Florida, and all 

applicable Ordinances of the City of Tampa respecting labor and compensation and with all other 

statutes, ordinances, rules and regulations applicable and having the force of law. 

I-2.06 PERFORMANCE AND PAYMENT BOND 

The Bidder who is awarded the Contract will be required to furnish Performance and Payment Bond 

upon the form provided herein, equal to 100 percent of the Contract price, such Bond to be executed 

I-5 



   
 

 

  

 

                  

                    

       

      

                     

                      

                    

                     

                   

 

                 

                   

                   

                     

                   

         

    

                   

                

                  

                 

             

                    

             

    

                   

                     

                 

                   

                  

                

             

 

Tampa Construction Contract Boilerplate 

by a surety company acceptable to the City of Tampa and licensed to underwrite contracts in the State 

of Florida. Surety companies shall have a rating of not less than: Class X as evaluated in the most 

recently circulated BEST'S KEY RATING GUIDE PROPERTY- LIABILITY. 

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 

Proposals must be signed in ink by the Bidder with signature in full. When a firm is a Bidder, the 

Proposal shall be signed in the name of the firm by one or more of the partners. When a corporation is 

a Bidder the officer signing shall set out the corporate name in full beneath which he shall sign his name 

and vie the title of his office. The Proposal shall also bear the seal of the corporation attested by its 

secretary. Anyone signing the Proposal as agent must file with it legal evidence of his authority to do 

so. 

Bidders who are nonresident corporations shall furnish to the City a duly certified copy of their permit 

to transact business in the State of Florida, signed by the Secretary of State, within ten days of the 

notice to do so. Such notice will be given to Bidders who are nonresident corporations, to whom it 

appears an award will be made, and the copy of the permit must be filed with the City before the award 

will be made. Failure to promptly submit this evidence of qualification to do business in the State of 

Florida may be basis for rejection of the Proposal. 

I-2.08 REJECTION OF PROPOSALS 

The City reserves the right to reject any Proposal if investigation of the Bidder fails to satisfy the City 

that such Bidder is properly qualified to carry out the obligations and to complete the work 

contemplated therein. Any or all Proposals will be rejected if there is reason to believe that collusion 

exists among Bidders. Proposals will be considered irregular and may be rejected if they show serious 

omissions, alterations in form, additions not called for, conditions or unauthorized alternates, or 

irregularities of any kind. The City reserves the right to reject any or all Proposals and to waive such 

technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 

The estimate of quantities of the various items of work and materials, if set forth in the Proposal Form, 

is approximate only and is given solely to be used as a uniform basis for the comparison of Proposals. 

The quantities actually required to complete the Contract work may be less or more than so estimated, 

and if awarded a Contract for the work specified, the Contractor agrees that he will not make any claim 

for damages or for loss of profits because of a difference between the quantities of the various classes 

of work assumed for comparison of Proposals and quantities of work actually performed. The City 

further reserves the right to vary the quantities in any amount. 

I-6 



   
 

 

  

 

    

                   

                 

               

                

                  

         

    

                  

                   

             

               

   

                

                 

     

     

          

    

              

    

   

               

              

     

                

                

            

Tampa Construction Contract Boilerplate 

I-2.10 COMPARISON OF PROPOSALS 

Except jobs bid on a "One Lump Sum" basis, proposals will be compared on the basis of a total 

computed price arrived at by taking the sum of the estimated quantity of each time and the 

corresponding unit price of each item, and including any lump sum prices on individual items. 

The computed total prices for individual Contract Items and the total computed price for the entire 

Contract, as entered by the Bidder in the Proposal Form, are for convenience only and are subject to 

correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 

The Contract will be awarded, if at all, to the lowest responsible Bidder or Bidders, as determined by 

the City and by the terms and conditions of the Contract Documents. Unless all bids are rejected, the 

award will be made within sixty (60) days after the opening of Proposals. 

The successful Bidder will be required to possess, or obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 

The successful Bidder and his subcontractors will be required to procure and pay for insurance covering 

the work in accordance with the provisions of Article 6.02 of the Agreement as indicated on special 

instructions pages begining with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 

No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 

Contracts for work under this Proposal will obligate the contractors and subcontractors not to 

discriminate in employment practices. 

I-2.15 LABOR STANDARDS 

The Bidder's attention is directed to applicable Contract Provisions of the Labor Standards for federally 

assisted projects which may be attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 

If applicable, the successful Bidder will be required to provide Labor Unions and other organizations of 

workers a completed copy of the form entitled "Notice to Labor Unions or Other Organizations of 

Workers", and such form may be made a part of the Agreement. 
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I-2.17 Not Applicable 

I-2.18 Not Applicable 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award 

(for purposes of this document, Agreement) between the City of Tampa, Florida (City) and 

Firm/Awardee/Successful Proposer/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this 

document, Firm) to which this document is attached and incorporated as an Exhibit or otherwise, and 

continuing during the term of said Agreement (or longer if the Agreement and/or this document so requires), 

Firm shall provide, pay for, and maintain insurance against claims which may arise from or in connection with 

the performance of the Agreement (including without limitation occupancy and/or use of certain 

property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors 

(which term includes sub-consultants, as applicable) of any tier subject to the terms and conditions of this 

document. Should at any time Firm not maintain the insurance coverages required, City at its sole option (but 

without any obligation or waiver of its rights) may terminate the Agreement. All provisions intended to survive 

or to be performed subsequent to the expiration or termination of the Agreement shall survive, including 

without limitation Firm’s obligation to maintain or renew coverage, provide evidence of coverage and 

certified copies of policies, etc. upon City’s request and/or in response to a potential claim, litigation, etc. 

The following coverages are required: (“M” indicates million(s), for example $1M is $1,000,000) 

A. Commercial General Liability (CGL) Insurance on the most current Insurance Services Office (ISO) 

Form CG 00 01 or its equivalent on an “occurrence” basis (Modified Occurrence or Claims Made forms are not 

acceptable without prior written consent of the City). Coverage must be provided to cover liability 

contemplated by the Agreement including without limitation premises and operations, independent 

contractors, contractual liability, products and completed operations, property damage, bodily, personal and 

advertising injury, contractual liability, explosion, collapse, underground coverages, personal injury liability, 

death, employees-as-insureds. Products and completed operations liability coverage maintained for at least 3 

years after completion of work. Limits shall not be less than $1M per occurrence and $2M general aggregate 

for Agreements valued at $2M or less; if valued over $2M, a general aggregate limit that equals or exceeds 

the Agreement’s value. If a general aggregate limit applies, it shall apply separately to the project/location 

(ISO CG 25 03 or 25 04 or equivalent). 

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to the ownership, maintenance, 

and use of all owned, non-owned, leased, or hired vehicles. AL insurance shall not be less than: (a) $500,000 

combined single limit each occurrence bodily injury and property damage for Agreements valued at 

$100,000 or less or (b) $1M combined single limit each occurrence bodily injury and property damage for 

Agreements valued over $100,000. If transportation of hazardous material involved, the MCS-90 

endorsement (or equivalent). 
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C. Worker's Compensation (WC) & Employer's Liability Insurance for all employees engaged under the 

Agreement, Worker’s Compensation as required by Florida law. Employer’s Liability with minimum limits of 

(a) $500,000 bodily injury by accident and each accident, bodily injury by disease policy limit, and bodily 

injury by disease each employee for Agreements valued at $100,000 and under or (b) $1M bodily injury by 

accident and each accident, bodily injury by disease policy limit, and bodily injury by disease each for all 

other Agreements. 

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or more, at least $4M per 

occurrence in excess of underlying limits and no more restrictive than underlying coverage for all work 

performed by Firm. May also compensate for a deficiency in CGL, AL, or WC. 

Firm affirmatively states that the insurance requirements as set forth above are of adequate types and 

amounts of insurance coverage for any type of claim/loss for the proposed work or services. 

ACCEPTABILITY OF INSURERS - Insurance is to be placed with insurers admitted in the State of Florida and 

who have a current A.M. Best rating of no less than A-:VII or, if not rated by A.M. Best, as otherwise approved 

by the City in advance and in writing. 

ADDITIONAL INSURED - City, its elected officials, departments, officers, officials, and employees shall be 

covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to 

liability arising out of work or operations performed by or on behalf of Firm including materials, parts, or 

equipment furnished in connection with such work or operations and automobiles owned, leased, hired, or 

borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm’s 

insurance (at least as broad as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38 

and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL – Each insurance policy shall provide that at least 30 days written notice 

must be given to City of any cancellation, intent to non-renew, or material reduction in coverage (except 

aggregate liability limits) and at least 10 days’ notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm’s receipt from its insurer of any 

notices of same. If any policy’s aggregate limit is reduced, Firm shall directly take steps to have it reinstated. 

Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City’s notice (or 

Award contact) address as stated in the Agreement with a copy to the following: Purchasing Department, 

306 E Jackson Street, Tampa, FL 33602 

Other: City of Tampa Insurance Compliance c/o Contract Administration Department 

306 E. Jackson St. #280A4N, Tampa Florida 33602 
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CERTIFICATE OF INSURANCE (COI) AND ENDORSEMENTS – to be provided to City by insurance carrier prior to 

Firm beginning any work/services or taking occupancy and, if the insurance expires prior to completion of the 

work or services or Agreement term (as may be extended), a renewal COI at least 30 days before expiration to 

the above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall 

be sufficiently comprehensive to insure City (named as additional insured) and Firm and to certify that 

coverage extends to subcontractors’ acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be 

The City of Tampa, Florida. 

CLAIMS MADE – If any liability insurance is issued on a claims made form, Firm agrees to maintain such 

coverage uninterrupted for at least 3 years following completion and acceptance of the work either through 

purchase of an extended reporting provision or purchase of successive renewals. The Retroactive Date must 

be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy 

began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) – must be disclosed to City and, if over $500,000, approved 

by the City in advance and in writing, including at City’s option being guaranteed, reduced, or eliminated 

(additionally if a SIR provides a financial guarantee guaranteeing payment of losses and related investigations, 

claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without 

limiting the foregoing a policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied 

by either the City or named insured). In the event of loss which would have been covered but for a deductible 

or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal 

to same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE – All insurance policies shall be fully performable in Hillsborough County, Florida (the County), 

and construed in accordance with Florida law. Further, all insurance policies must expressly state that the 

insurance company will accept service of process in the County and that the exclusive venue for any action 

concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm’s insurance coverage shall be primary insurance coverage at least as broad as ISO 

CG 20 01 04 13 as to the City, its elected officials, departments, officers, and employees.. Any insurance or 

self-insurance maintained by the City, its elected officials, departments, officers, and employees shall be 

excess of the Firm’s insurance and shall not contribute with it. 

UNAVAILABILITY – To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at 

the time a claim is presented to City, Firm hereby assigns to the City all of its right, title and interest (but not 

any liabilities or obligations) under any applicable policies of insurance. 
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  WAIVER OF SUBROGATION – With regard to any policy of insurance that would pay third party losses, Firm 

hereby grants City a waiver of any right to subrogation which any insurer of Firm may acquire against the City 

by virtue of the payment of any loss under such insurance. Firm agrees to obtain any endorsement that may 

be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

REVISED 7/14/2026 
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 Citywide Wastewater Collection Systems Repair 
FY 27 Project 27-C-00001 

SLBE Availability Contact List 

#'s Subtask 

This 

Business Name 

Certified Contact Li 

Phone 

st is the minimum co 

Fax 

ntacts available and may require further sear 

Email 

ches for certified firms to mee 

Address 1 

t Good Faith Efforts 

City 

. 

State Zip Cert. Type 

1 Pipe Supply KAT Materials Inc. 352-777-4151 352-777-4153 orders@katinc.us 790 Providence Blvd Brooksville FL 34601 SLBE 

1 Pipe Supply MAX-USA, CORP. 813-621-9403 813-663-0702 ACCOUNTING@MAX-USA.COM 5609 E Adamo Dr Tampa FL 33619 SLBE 

1 Pipe Supply 
MBE Supply of Florida, 
Inc. 

813-753-9285 mbesupplyofflorida@gmail.com 4306 W. Osborne Avenue Tampa FL 33613 SLBE 

1 Pipe Supply SUCA Pipe Supply Inc. 813-249-7902 slmau44@yahoo.com 4910 Lowell Rd Tampa FL 33624 SLBE 

1 Pipe Supply Suca Pipe Supply, Inc. One 813-249-7902 sucapipesupply@verizon.net 4910 Lowell Road Tampa FL 33624 SLBE 

1 Pipe Supply TLD LLC 813-927-7554 813-977-5419 tld2013@verizon.net 14512 N. Nebraska Avenue Tampa FL 33613 SLBE 

1 Pipe Supply Valve Depot Corp 786-399-4733 305-636-1897 valvedepot@aol.com 2005 Lake Citrus Dr Clearwater FL 33763 SLBE 

2 
Asphalt Pavment 
milling 

AGF ALLIANCE DESIGN & 
CONSTRUCTION, INC. 

813-231-0031 813-354-4850 agf.alliance@yahoo.com 12421 N Florida Ave Tampa FL 33612 SLBE 

2 
Asphalt Pavment 
milling 

Asphalt Pro Contractors 
LLC 

813-501-9700 Jose@asphaltprocontractors.com 3210 N Florida Ave Tampa FL 33603 SLBE 

2 
Asphalt Pavment 
milling 

Capital P Enterprises 813-361-8260 813-681-7465 capitalpent@gmail.com 3209 Pearson Rd Valrico FL 33596 SLBE 

2 
Asphalt Pavment 
milling 

CB CAPITAL RESOURCES 
INC 

305-491-2551 813-217-9370 Truconstructiongc@gmail.com 3707 W WALLACE AVE TAMPA FL 33611 SLBE 

2 
Asphalt Pavment 
milling 

CROSSWINDS 
DEVELOPMENT/MANAGE 
MENT, LLC 

305-988-1649 Crosswinds.richard@gmail.com 10905 Sundrift Drive Tampa FL 33647 SLBE 

2 
Asphalt Pavment 
milling 

DAWUD TRASH REMOVAL 
SERVICES 

813-394-3316 813-512-7619 dallen_99@hotmail.com 3006 E 38th Ave Tampa FL 33610 SLBE 

2 
Asphalt Pavment 
milling 

Green Loop Construction, 
LLC 

704-219-3983 chris@greenloopconst.com 2906 W Leila Ave Tampa FL 33611 SLBE 

2 
Asphalt Pavment 
milling 

Pavemaster Asphalt 
Paving LLC 

813-671-7300 813-671-7311 Dawn@pavemasterfl.com 12016 Bullfrog Creek Rd Gibsonton FL 33534 SLBE 

2 
Asphalt Pavment 
milling 

Phinazee Construction & 
Consulting Services, Inc. 

813-381-3317 pccsi@phinazeeconsulting.com 3433 Lithia Pinecrest Rd Valrico FL 33596 SLBE 

2 
Asphalt Pavment 
milling 

Shurley Spotless 
Commercial Cleaning 

412-606-2485 
info@shurleyspotlesscommercialcleaning.c 
om 

5923 Jenny Drive Tampa FL 33617 SLBE 

2 
Asphalt Pavment 
milling 

V&R Enterprise of 
Jacksonville, Inc. 

904-383-5290 727-631-2667 valwilliam@vrenterprise.com 3757 Leeds Ct. PALM HARBOR FL 34685 SLBE 
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 Citywide Wastewater Collection Systems Repair 
FY 27 Project 27-C-00001 

SLBE Availability Contact List 

#'s Subtask Business Name Phone Fax Email Address 1 City State Zip Cert. Type 

3 
Pavement 
Restroation 

AGF ALLIANCE DESIGN & 
CONSTRUCTION, INC. 

813-231-0031 813-354-4850 agf.alliance@yahoo.com 12421 N Florida Ave Tampa FL 33612 SLBE 

3 
Pavement 
Restroation 

Asphalt Pro Contractors 
LLC 

813-501-9700 Jose@asphaltprocontractors.com 3210 N Florida Ave Tampa FL 33603 SLBE 

3 
Pavement 
Restroation 

Capital P Enterprises 813-361-8260 813-681-7465 capitalpent@gmail.com 3209 Pearson Rd Valrico FL 33596 SLBE 

3 
Pavement 
Restroation 

CB CAPITAL RESOURCES 
INC 

305-491-2551 813-217-9370 Truconstructiongc@gmail.com 3707 W WALLACE AVE TAMPA FL 33611 SLBE 

3 
Pavement 
Restroation 

CROSSWINDS 
DEVELOPMENT/MANAGE 
MENT, LLC 

305-988-1649 Crosswinds.richard@gmail.com 10905 Sundrift Drive Tampa FL 33647 SLBE 

3 
Pavement 
Restroation 

DAWUD TRASH REMOVAL 
SERVICES 

813-394-3316 813-512-7619 dallen_99@hotmail.com 3006 E 38th Ave Tampa FL 33610 SLBE 

3 
Pavement 
Restroation 

Pavemaster Asphalt 
Paving LLC 

813-671-7300 813-671-7311 Dawn@pavemasterfl.com 12016 Bullfrog Creek Rd Gibsonton FL 33534 SLBE 

3 
Pavement 
Restroation 

Phinazee Construction & 
Consulting Services, Inc. 

813-381-3317 pccsi@phinazeeconsulting.com 3433 Lithia Pinecrest Rd Valrico FL 33596 SLBE 

3 
Pavement 
Restroation 

Shurley Spotless 
Commercial Cleaning 

412-606-2485 
info@shurleyspotlesscommercialcleaning.c 
om 

5923 Jenny Drive Tampa FL 33617 SLBE 

3 
Pavement 
Restroation 

Vector Paving, LLC 656-210-8059 estimating@vectorpaving.com 9204 King Palm Dr Tampa FL 33619 SLBE 

4 
Curbs and 
gutters 

GEORGE G SOLAR & CO., 
INC. 

813-875-9148 813-879-2315 georgesolarcompany@gmail.com 4407 W SOUTH AVE TAMPA FL 33614 SLBE 

4 
Curbs and 
gutters 

JMJ Site Development Inc 813-927-2484 813-684-0504 jmjsitedevelopment@gmail.com 
8311 Manor Club Circle Unit 
4 

Tampa FL 33647 SLBE 

4 
Curbs and 
gutters 

LumberJacks of South 
Florida, LLC 

813-874-3600 taffy@roadwayconcepts.com 5196 Le Tourneau Cir Tampa FL 33610 SLBE 

4 
Curbs and 
gutters 

MORENO INDUSTRIAL 
SERVICES INC 

813-380-6691 813-707-0716 smoreno@morenoind.com 613 E SAM ALLEN RD plant city FL 33563 SLBE 

4 
Curbs and 
gutters 

Turn-Key General 
Contracting, INC 

813-363-4346 build@turnkeygcinc.com 1112 Fennel Green Dr Seffner FL 33584 SLBE 

4 
Curbs and 
gutters 

Vector Paving, LLC 656-210-8059 estimating@vectorpaving.com 9204 King Palm Dr Tampa FL 33619 SLBE 

4 
Curbs and 
gutters 

Velocity Construction, Inc. 813-526-5602 800-807-0314 matthewjkennedy89@gmail.com 6506 e 24th ave Tampa FL 33619 SLBE 

5 Concrete 
AEC DEVELOPMENT 
PARTNERS LLC 

202-368-2992 Dperdomo@aecdevelopmentpartners.com 501 E Kennedy Blvd TAMPA FL 33602 SLBE 

5 Concrete AIO ENTERPRISE, LLC 813-466-2984 813-436-5640 luz@aioenterprise.com 38439 5th Ave Zephyrhills FL 33542 SLBE 

5 Concrete 
American Construction 
Services, Inc of Tampa 

813-247-1419 813-247-7708 carla.boyce@americancsi.com 719 S. 50th St. Tampa FL 33619 SLBE 

5 Concrete 
Apollo Construction & 
Engineering Services 

813-645-4926 813-645-3351 azahran@apollo-construction.com 1821 36th Street SE Ruskin FL 33570 SLBE 

5 Concrete 
CARJA CONSTRUCTION, 
INC 

813-304-7158 Carly@carjaconstruction.com 2010 Chickwood Ct. Tampa FL 33618 SLBE 

5 Concrete Carl Hankins, Inc. 813-977-7270 813-977-5419 carlhankinsinc@tampabay.rr.com 14512 N. Nebraska Ave. Tampa FL 33613 SLBE 

5 Concrete 
Central Eagles 
Construction, Inc. 

813-484-4272 Halvarado@centraleaglesinc.com 8307 State Road 674 Wimauma FL 33598 SLBE 
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 Citywide Wastewater Collection Systems Repair 
FY 27 Project 27-C-00001 

SLBE Availability Contact List 

#'s Subtask Business Name Phone Fax Email Address 1 City State Zip Cert. Type 

5 Concrete 
E Johnson Construction 
and Hauling, LLC 

813-417-9116 johnsonhauling78@gmail.com 3205 East 24th Ave Tampa FL 33605 SLBE 

5 Concrete 
GEORGE G SOLAR & CO., 
INC. 

813-875-9148 813-879-2315 georgesolarcompany@gmail.com 4407 W SOUTH AVE TAMPA FL 33614 SLBE 

5 Concrete Gilliam Construction LLC 941-723-1000 941-723-1001 gcgilliamconstruction@yahoo.com 2315 17th St E Palmetto FL 34221 SLBE 

5 Concrete 
Iravani Professional 
Association 

813-376-0974 iravanipa@gmail.com 18119 Portside Street Tampa FL 33647 SLBE 

5 Concrete JMJ Site Development Inc 813-927-2484 813-684-0504 jmjsitedevelopment@gmail.com 
8311 Manor Club Circle Unit 
4 

Tampa FL 33647 SLBE 

5 Concrete 
LumberJacks of South 
Florida, LLC 

813-874-3600 taffy@roadwayconcepts.com 5196 Le Tourneau Cir Tampa FL 33610 SLBE 

5 Concrete MBattle Construction llc 727-214-4301 727-517-3774 moebattle@hotmail.com 470 maple way safety harbor FL 34695 SLBE 

5 Concrete 
Mend It Asphalt and 
Concrete Services, Inc. 

727-327-7784 727-327-4504 mendit2015@gmail.com 4925 15th Ave S Gulfport FL 33707 SLBE 

5 Concrete MVH Construction LLC 813-374-3252 patriciav@mvhconstruction.com 4100 W Kennedy Blvd Tampa FL 33609 SLBE 
5 Concrete NL concrete inc 813-438-9135 813-756-3275 NLconcreteinc@gmail.com 2609 S wilder loop Plant city FL 33565 SLBE 

5 Concrete 
S&L BUILDING 
SOLUTIONS, LLC 

769-216-7092 slbuilding.solutions@outlook.com 8822 Indigo Trail Loop Riverview FL 33578 SLBE 

5 Concrete 
SGM INDUSTRIAL WORKS, 
INC. 

813-380-6691 smoreno@sgmworks.org 613 E SAM ALLEN RD PLANT CITY FL 33563 SLBE 

5 Concrete 
Tampa Bay Construction 
& Engineering, Inc. 

813-984-9898 813-111-1111 tampabayconstructioninc@gmail.com 10503 Palm Cove Ave Tampa FL 33647 SLBE 

5 Concrete 
Turn-Key General 
Contracting, INC 

813-363-4346 build@turnkeygcinc.com 1112 Fennel Green Dr Seffner FL 33584 SLBE 

5 Concrete Vector Paving, LLC 656-210-8059 estimating@vectorpaving.com 9204 King Palm Dr Tampa FL 33619 SLBE 

5 Concrete Velocity Construction, Inc. 813-526-5602 800-807-0314 matthewjkennedy89@gmail.com 6506 e 24th ave Tampa FL 33619 SLBE 

5 Concrete 
WATERPROOFING 
EXPERTS, INC. 

813-517-1555 813-517-1560 INFO@QUALITY-RR.COM 1907 N 40TH STREET TAMPA FL 33605 SLBE 

5 Concrete WC Boxes, Inc. 813-478-1102 813-864-4386 wcindustries2003@gmail.com 17620 Lake Key Drive Odessa FL 33556 SLBE 

6 Traffic Control 
Apollo Construction & 
Engineering Services 

813-645-4926 813-645-3351 azahran@apollo-construction.com 1821 36th Street SE Ruskin FL 33570 SLBE 

6 Traffic Control 
Bussey Construction 
Services, Inc. 

813-857-3844 kbussey@busseyconstruction.com 32234 Summerglade Dr Wesley Chapel FL 33545 SLBE 

6 Traffic Control Cablepro Unlimited LLC 813-579-0700 Cableprounlimited1@outlook.com 1410 Tropical Oasis Ave Plant City FL 33565 SLBE 

6 Traffic Control 
Cornerstone Barricades 
Inc. 

352-373-8001 352-377-8976 seyi.falade@cornerstonebarricades.com 
5434 56th Commerce Park 
Boulevard 

Tampa FL 32610 SLBE 

6 Traffic Control M.P.G. & Company, Inc. 727-518-1761 727-518-1751 rkennedy@mpgusfl.com 8949 131ST PLACE NORTH LARGO FL 33773 SLBE 

6 Traffic Control 
V&R Enterprise of 
Jacksonville, Inc. 

904-383-5290 727-631-2667 valwilliam@vrenterprise.com 3757 Leeds Ct. PALM HARBOR FL 34685 SLBE 

7 Sod 
D & J LAWN SERVICES OF 
LAKELAND LLC 

863-859-3525 DANDJLAWNSERVICES@HOTMAIL.COM 575 Old Polk City Road Lakeland FL 33809 SLBE 

7 Sod 
Landscaping Tune-Ups 
Inc. 

813-986-7241 landscapingtuneupsinctampa@gmail.com 5921 E YEOMAN STREET TAMPA FL 33619 SLBE 
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SLBE Availability Contact List 

#'s Subtask Business Name Phone Fax Email Address 1 City State Zip Cert. Type 

7 Sod Marathon Lawn Care Inc. 727-314-3171 admin@marathonlawncareinc.com 5 Citrus Drive Palm Harbor FL 34684 SLBE 

7 Sod 
Nelson's Tree Farm and 
Nurser 

813-842-4663 813-350-9139 Kimberly.Martinez33@gmail.com 19139 Geraci Rd. Lutz FL 33549 SLBE 

7 Sod Raulerson & Son, Inc. 813-988-3698 813-985-6242 raulersons@aol.com 10611 Raulerson Ranch Road Tampa FL 33637 SLBE 

7 Sod Sod Depot of Tampa Bay 813-232-1401 813-231-2622 info@soddepotoftampabay.com 2515 Hunt Rd Land O Lakes FL 33638 SLBE 

7 Sod 
Sunbelt Sod & Grading 
Company 

813-641-9855 813-434-9038 lesley@sunbeltsod.com 819 - 9th St. N.E. Ruskin FL 33570 SLBE 

7 Sod The SOS Team LLC 702-305-798 admin@thesosteam.com 3017 Aldoro Ave. SPRING HILL FL 34609 SLBE 

7 Sod 
Walkers landscape and 
lawncare services 

813-553-0549 bwalker1lcs@gmail.com 9821 e fowler ave Thonotosassa FL 33592 SLBE 

8 Project Signs 
Bussey Construction 
Services, Inc. 

813-857-3844 kbussey@busseyconstruction.com 32234 Summerglade Dr Wesley Chapel FL 33545 SLBE 
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Instructions Regarding Use of the SLBE Availability Contact List 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the SLBEs list 
provided within the Specifications, and provide documentation of emails, faxes, phone calls, 
letters, or other communication with the firms as a first step in demonstrating Good-Faith 
Efforts to achieve the goal set for SLBE participation on this contract. 

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 
pasting the email addresses. 

The SLBE participation Goal is based upon the availability of the certified firms indicated on the 
contact list.  The Goal and Requirements of the City’s Equal Business Opportunity Program are 
stated in the Bid/Contract Document, Specifications. 

ACL-INSTRUCTIONS 



    
 

 
 

       
    

  
   

       
    
        

        
    

       
 

                   
                        

     
        

   

     
     

    
      

    
        

     
      

 

            
     

    
     

 
    

    
                  
       

        
  

     
      

 
        

      
   

      
 

    
   

          

 
      

       

     
       

    
   

  
        

   
      

 

     
 

     

 

 

 
  

 
 

 

   

 

EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) – DMI 90 Form 
BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS DMI-10 AND DMI-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES THE SECTION THAT APPLIES TO THIS BID. – DMI 90 Form 
SUBCONTRACTING GOAL – (SLBE) 
In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s)
has/have been established for subcontracting SLBEs (Small Local Business Enterprises) on this project (hereinafter
“Goal”). The Goal is based, in part, upon the availability of City-certified firms to perform the anticipated scope of
work (Bid is subject to the subcontracting project goal(s) section for which a corresponding numerical percent is 
indicated). 

Project Industry Category: Construction 
Project Goal(s): _____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 

SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE goal; any City _____% certified firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City
business days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. 
Substantive documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the 
bid, including emails, faxes, phone calls, letters, and other communication with City-certified firms. Bidders may
explore other potential opportunities for subcontracting by consulting the current directory of all certified firms
posted by the City of Tampa at https://tampa.gob2g.com/, as the Availability Contact List may not be inclusive of
all firms that could count toward Goal attainment. Making Good Faith Efforts through these and other means (not
pro-forma) is the responsibility of the Bidder. See the attached Good Faith Effort Compliance Plan (GFECP) (DMI
Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (DMI -50 FORM). When a Goal has been established,
the Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached DMI Form-50 
together with supporting documentation as specified therein. Submittals that do not contain the DMI-50 Form 
when a Goal has been established will be deemed non-responsive. Additional explanation and documentation is 
required whenever a City-certified subcontractor’s quote is not utilized. Any additional information regarding
GFECP (post-bid) shall be only upon the City’s request for clarification of information submitted with bid and not 
to “cure” omissions or deficiencies of the bid. 

NOTE. A prime bidder who is a City-certified SLBE is not exempt from the GFECP DMI-50 Form requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business
Enterprise (DBE) program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 
2017 through to September 30, 2020, the overall FDOT DBE aspirational goal is 10.54% and is race neutral,
meaning that FDOT believes the aspirational DBE goal may be achieved entirely through ordinary, competitive 
procurement methods. Despite the absence of a contract-specific DBE goal on this project, the City encourages 
bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying certified DBEs, 
FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this 
solicitation, including the requirement to report bidder opportunity information in the FDOT Equal Opportunity 
Compliance (EOC) web-based application within three (3) business days of submission of the bid for ALL 
subcontractors who quoted bidder for this specific project. The five (5) char/digit LAP Agreement Contract Number
for this project is G . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportu
nityCompliance 
NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit 

City Forms DMI-10 and DMI-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DATA MANAGEMENT INITIATIVE (DMI) REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed DMI-10 and DMI-20 Forms to be considered a responsive bid. 
Specifically, the ‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (DMI-10 Form)’ listing all subcontractors 
(including non-certified) solicited and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (DMI-20 
Form)’ listing all subcontractors (including non-certified) to be utilized. Supplemental forms, such as ‘DMI-40 Form Official 
Letter Of Intent’ (LOI), can be submitted with the bid or once declared the lowest-responsive bidder. After an award, the 
‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (DMI-30 Form)’ is to be submitted with payment requests to 
report payments to subcontractors and using the online automated EBO compliance software system available at 
https://tampa.gob2g.com/. 

For additional information about the SLBE programs, contact Equal Business Opportunity at 813-274-5522. 

(Rev. 01/2026)- DMI-90 FORM 

DMI 90 Form 

https://tampa.gob2g.com
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportu
http://www.fdot.gov/equalopportunity/serviceproviders.shtm
https://tampa.gob2g.com


 

  
  

 

  

           

       

          

   

    

     

    

         

    

         

       

   

            

       

     

           

     

        

 

  

  

 

 

 

  

  

 

 

 

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

PROPOSAL 
To the Mayor and City Council of the City of Tampa, Florida: 

Legal Name of Bidder: ________________________________________________________________ 

Bidder’s Fictitious Name, if applicable: __________________________________________________ 

Bidder is a/an: 

Joint Venture* 

Individual 

LLC Corp.  

Partnership(attach Partnership or Joint Venture Agreement). 

Other: 

Bidder is organized under the laws of: State of Florida Other: __________________________ 

Bidder Mailing Address:_______________________________________________________________ 

Bidder’s Federal Employee Identification No. (FEI/EIN):______________________________________ 

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.: ________ 

(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name: Email: Phone: _________ 

(Someone the City may contact with questions/correspondence regarding this Solicitation) 

The below named person, appearing before the undersigned authority and after being first duly 

sworn, for him/herself and on behalf of the entity submitting this Proposal does hereby affirm and 

declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, 

corporation, entity, etc. submitting this Proposal) and that all statements made in this document 

are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws 

and procedures governing the operation of businesses under fictitious names in the State of Florida 

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed 

to be entered into. 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

(4) This Proposal is made without any understanding, agreement, or connection with any person or 

entity making Proposal for the same purposes, and is in all respects fair and without collusion or 

fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 

or otherwise, upon any obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City 

Treasury is, shall be or become interested, directly or indirectly, as a contracting party, partner, 

stockholder, surety or otherwise, in this Proposal, or in the performance of the Contract, or in the 

supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 

profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the 

scope, nature, and quality of the work to be performed; furthermore, Bidder has carefully examined 

the site of the work and that, from his own investigations, he has satisfied himself as to the nature 

and location of the work, the character, quality, and quantity of materials and the kinds and extent 

of equipment and other facilities needed for the performance of the work, the general and local 

conditions and all difficulties to be encountered, and all other items which may, in any way, affect 

the work or its performance. 

(8) Bidder (including its principals) has | has NOT been debarred or suspended from contracting 

with a public entity. 

(9) Bidder has | has NOT implemented a drug-free workplace program that meets the 

requirements of Section 287.087, Florida Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract 

Documents and agrees Bidder will execute the Contract, provide the required Public Construction 

Bond, and will fully perform the work in strict accordance with the terms of the Contract and 

Contract Documents therein referred to for the following prices, to wit: 

P-2 



      

 

 

  

    

  

 

 

 

 

   

  

       

   

    

  

 

      

           

           

       

       

        

       

        

        

   

 

   

 

Contract 27-C-00001 

Citywide Wastewater Collection Systems Repair - FY27 

Item No. Description Unit Est Qty Unit Price Unit Price in Words Total Price 

0101 Mobilization L.S 
1 $ 80,000 Eighty thousand and no cents $ 80,000 

0102 Contingency LS 
1 $ 100,000 One Hundred Thousand and no cents $ 100,000 

0103 Project Sign EA 
2 $ $ 

104-60 Work Zone Signs ED 
1,000 $ $ 

104-74-1 Barricades Type I or II ED 
1,000 $ $ 

140-74-2 Barricades Type III E.D. 
800 $ $ 

104-74-3 Cones E.D. 
5,000 $ $ 

104-75-1 Light towers E.D. 
50 $ $ 

104-75-2 Flagman operation HR 
80 $ $ 

104-76 Arrow Board ED 
100 $ $ 

104-77 Variable Message Board ED 
20 $ $ 

0110 Additional Earth Excavation CY 
20 $ $ 

0120 Excavation for Restraining Device on Existing Force Main CY 
4 $ $ 

0130 Additional Select Sand Fill CY 
100 $ $ 

0140 Additional Select Crushed Stone Material CY 
10 $ $ 

0170 Class D Concrete CY 
20 $ $ 

0200 Short Tunnel LF 
10 $ $ 

0520-1 Standard Concrete Curb or Curb and Gutter LF 
200 $ $ 

0708.06 8-Inch Diameter, SDR-35, PVC Pipe Sewer in cuts 0 to 6 ft. LF 
4,000 $ $ 

0708.13 8-Inch Diameter, SDR-35, PVC Pipe Sewer in cuts 6 to 13 ft. LF 
2,500 $ $ 

0900-4-06 4" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut LF 
800 $ $ 

0900-4-13 4" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut LF 
500 $ $ 

0900-6-06 6" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut LF 
500 $ $ 

0900-6-13 6" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut LF 
500 $ $ 

0900-8-06 8" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut LF 
4,000 $ $ 

0900-8-13 8" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut LF 
3,500 $ $ 
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Contract 27-C-00001 

Citywide Wastewater Collection Systems Repair - FY27 

Item No. Description Unit Est Qty Unit Price Unit Price in Words Total Price 

0900-12-06 12" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut LF 
2,000 $ $ 

0900-12-13 12" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut LF 
1,000 $ $ 

1005-4 4" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) LF 
1,000 $ $ 

1005-6 6" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) LF 
2,000 $ $ 

1005-8 8" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) LF 
2,000 $ $ 

1005-12 12" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) LF 
1,500 $ $ 

1063.4 Install Tee or Wye on Existing 4-inch Dia. Pipe or HOT TAP EA 
2 $ $ 

1063.6 Install Tee or Wye on Existing 6-inch Dia. Pipe or HOT TAP EA 
2 $ $ 

1063.8 Install Tee or Wye on Existing 8-inch Dia. Pipe or HOT TAP EA 
2 $ $ 

1063.12 Install Tee or Wye on Existing 12-inch Dia. Pipe or HOT TAP EA 
2 $ $ 

1706 6-Inch Diameter PVC Pipe House Lateral (SDR-35) LF 
1,500 $ $ 

1706.1 6-Inch Diameter PVC Pipe House Lateral (Green AWWA CL. 150, C900) LF 
200 $ $ 

2400.4 4" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs EA 
20 $ $ 

2400.6 6" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs EA 
50 $ $ 

2400.8 8" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs EA 
50 $ $ 

2400.12 12" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs EA 
40 $ $ 

2708 8" x 6" Dia SDR-35 Wye EA 
80 $ $ 

2800.4 4" Dia. C900 PVC or DIP Tees or Wyes EA 
2 $ $ 

2800.6 6" Dia. C900 PVC or DIP Tees or Wyes EA 
4 $ $ 

2800.8 8" Dia. C900 PVC or DIP Tees or Wyes EA 
4 $ $ 

2800.12 12" Dia. C900 PVC or DIP Tees or Wyes EA 
2 $ $ 

3300.4 4" Dia. Thrust Restraint EA 
40 $ $ 

3300.6 6" Dia. Thrust Restraint EA 
80 $ $ 

3300.8 8" Dia. Thrust Restraint EA 
100 $ $ 

3300.12 12" Dia. Thrust Restraint EA 
155 $ $ 

3506 6-inch Flexible Connector w/Stainless Steel Shear Ring EA 
30 $ $ 
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Contract 27-C-00001 

Citywide Wastewater Collection Systems Repair - FY27 

Item No. Description Unit Est Qty Unit Price Unit Price in Words Total Price 

3508 8-inch Flexible Connector w/Stainless Steel Shear Ring EA 
20 $ $ 

4000 Precast Concrete Standard or Doghouse Manhole Base EA 
8 $ $ 

4100 Precast Concrete Manhole Barrel LF 
40 $ $ 

4200 Precast Concrete Manhole Cone EA 
4 $ $ 

4300 Precast Concrete Standard or Doghouse Shallow Type Manhole EA 
4 $ $ 

4400 FRP Manhole VF 
30 $ $ 

4600 Cast Iron Manhole Frame and Cover EA 
25 $ $ 

4660 6-Inch Diameter PVC Cleanout and Cover EA 
80 $ $ 

4700.8 8-inch Diameter PVC Pipe Manhole Drop Connection LF 
10 $ $ 

4900 Connect to Existing Manhole, no existing pipe EA 
8 $ $ 

5000 Remove Existing Pipe 4" to 27" Diameter Outside of Pay Limits LF 
1,000 $ $ 

5051 Filling of Existing Sanitary Sewers CY 
50 $ $ 

7000.4 4" Dia. Plug Valve with Box EA 
4 $ $ 

7000.6 6" Dia. Plug Valve with Box EA 
4 $ $ 

7000.8 8" Dia. Plug Valve with Box EA 
4 $ $ 

7000.12 12" Dia. Plug Valve with Box EA 
4 $ $ 

7500 Air Release Valve Assembly with traffic rated box and cover EA 
25 $ $ 

8000 Permanent Pavement Base (Crushed Limerock or Crushed Concrete) CY 
1,500 $ $ 

8100 Permanent Asphalt Pavement Type S TON 
300 $ $ 

8100.1 Permanent Asphalt Pavement Type Superpave (including testing) TON 
400 $ $ 

8306 Permanent 6" Thick Concrete Driveway SY 
250 $ $ 

8604 Permanent 4" Thick Concrete Sidewalk SY 
750 $ $ 

8900.2 Bahia Sod SY 
2,000 $ $ 

8900.3 St.Augustine Sod SY 
1,000 $ $ 

9000.1 Force Main Sewage Bypass Piping, 6 to 8-inch LF 
350 $ $ 

9000.2 Force Main Sewage Bypass Piping, 10 to 12-inch LF 
350 $ $ 
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Contract 27-C-00001 

Citywide Wastewater Collection Systems Repair - FY27 

Item No. Description Unit Est Qty Unit Price Unit Price in Words Total Price 

9100.4 4-inch Dia. Line Stop, 3 day max. 

EA 
2 $ $ 

9100.6 6-inch Dia. Line Stop, 3 day max. EA 
3 $ $ 

9100.8 8-inch Dia. Line Stop, 3 day max. EA 
4 $ $ 

9100.12 12-inch Dia. Line Stop, 3 day max. EA 
4 $ $ 

9200 Root Pruning LF 
200 $ $ 

9300 Sawcut Asphalt or Concrete Pavement, Driveways or Sidewalks LF 
400 $ $ 

9400 Mill Existing Asphalt Pavement, any quantity IN/SY 
1,000 $ $ 

10000.4 Connections between 4" PVCP & HDPE EA 
4 $ $ 

10000.6 Connections between 6" PVCP & HDPE EA 
4 $ $ 

10000.8 Connections between 8" PVCP & HDPE EA 
6 $ $ 

10000.12 Connections between 12" PVCP & HDPE EA 
4 $ $ 

` As-Built Plans Sheet 
6 $ $ 

TOTAL CONSTRUCTION COST 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

contract with and to furnish the required Public Construction Bond to the City within twenty (20) 

days after the date of its receipt of written Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-

RESPONSIVE. 

Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name: 

Signer’s Title: 

STATE OF  

COUNTY OF  

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 

20___ by ________________________________________ as 

_______________________________________ of _______________________________________, 

a/n Partnership 

Such individual is 

as identification. 

Joint Venture 

personally kno 

LLC 

wn to 

Corp 

me or 

Other:______________, on behalf of such entity. 

produced a/n ______________ state driver’s license 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

ATTESTATION OF COMPLIANCE WITH FOREIGN COUNTRIES OF CONCERN PURSUANT TO 

SECTION 287.138, FLORIDA STATUTES, CONVICTED VENDOR LIST (PUBLIC ENTITY CRIME) 

PURSUANT TO SECTION 287.133, FLORIDA STATUTES, PROHIBITION AGAINST CONTRACTING 

WITH SCRUTINIZED COMPANIES PURSUANT TO SECTION 287.135, FLORIDA STATUTES, 

PROHIBITION AGAINST HUMAN TRAFFICKING PURSUANT TO SECTION 787.06, FLORIDA 

STATUTES, AND COMPLIANCE WITH E-VERIFY PURSUANT TO SECTION 448.095, FLORIDA 

STATUTES 

This form must be completed by an Officer of an Entity submitting a bid, proposal, or reply to, 

or entering into, renewing, or extending a contract with the City of Tampa. 

Public Entity Crimes 

1. Officer understands that a “person” or “affiliate” who has been placed on the “convicted 

vendor list” following a “conviction” for a “public entity crime” (as those terms are defined in 

Section 287.133, Florida Statutes) for a period of 36 months following the date of being placed 

on the convicted vendor list, is ineligible to contract with or submit a bid, proposal or reply to 

contract with the City of Tampa. Business Entities placed on either the “discriminatory vendor 

list” or “antitrust vendor list” are ineligible to transact business with the City of Tampa. 

2. Officer understands and attests that neither Officer, nor any person or affiliate of the 

Entity, nor the Entity have been placed on any of the above referenced vendor lists that would 

render the Entity ineligible to contract with or submit a bid, proposal or reply to contract with 

the City of Tampa. 

Scrutinized Companies 

3. Officer understands that pursuant to Section 287.135(2)(a), Florida Statutes, if the value of 

the contract is one hundred thousand dollars or more, the Entity would be ineligible to 

contract with or submit a bid, proposal or reply to contract with the City of Tampa if the Entity 

is on the “Scrutinized Companies or Other Entities that Boycott Israel List” (created pursuant 

to Section 215.4725, Florida Statutes); or is engaged in a boycott of Israel; or if the value of 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

the contract is one million dollars or more if, at the time of bidding on, submitting a proposal 

or reply for, or entering into or renewing a contract, the Entity is ineligible to contract with the 

City of Tampa if the Entity: 

a. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

with Activities in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida 

Statutes; or 

b. Is engaged in business operations in Cuba or Syria. 

4. Officer attests that neither Officer nor the Entity are on the Scrutinized Companies or 

Other Entities that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or 

the Scrutinized Companies with Activities in Iran Terrorism Sectors List, nor is either engaged 

in a boycott of Israel, and understand that any resulting contract may be terminated for a 

falsification of this Attestation. 

E-Verify 

5. Officer understands and attests that pursuant to Section 448.095(5), Florida Statutes, the 

Entity must comply with Florida’s E-Verify law to enter into a contract with the City of Tampa. 

6. The undersigned Entity is registered with and uses the United States Department of 

Homeland Security’s E-Verify system to verify the work authorization status of all new 

employees. 

7. No public employer has terminated a contract with the Entity pursuant to Section 

448.095(5), Florida Statutes, within the year immediately preceding the date of contracting or 

submitting a bid, proposal or reply to contract with the City of Tampa. 

8. Entity is currently in compliance and will remain in compliance, for the duration of any 

contract with the City of Tampa, with all requirements of Section 448.095(5), Florida Statutes. 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

9. Officer understands and attests that, if there is a good faith belief that the Entity has 

knowingly violated Section 448.09(1), Florida Statutes, there is an obligation on the part of 

the City of Tampa to terminate a contract pursuant to Section 448.095(5), Florida Statutes. 

10. Officer understands and attests that, if there is a good faith belief that one of Entity’s 

subcontractor(s) has knowingly violated the Section 448.09(1), Florida Statutes, but the Entity 

has otherwise complied with its obligations thereunder, then the Entity will be required to 

immediately terminate the contract with the subcontractor in order to continue providing 

services to the City of Tampa. 

Anti-Human Trafficking 

11. Officer hereby understands and attests that the undersigned Entity does not use coercion 

of labor or services as those terms are defined in section 787.06(2), Florida Statutes. 

12. Officer attests to the best of his/her knowledge that commodities offered to the City by 

the Entity have not been produced, in whole or in part, by forced labor. Any contract that the 

City may enter into with Entity if Entity is placed on the forced labor vendor list. 

Compliance with Foreign Countries of Concern 

13. Officer, on behalf of the Entity attest to the following: 

a. Entity is not owned by the government of a foreign country of concern as defined in 

Section 287.138, Florida Statutes. (Source: § 287.138, Florida Statutes.) 

b. The government of a foreign country of concern does not have a controlling interest in the 

Entity. (Source: § 287.138(2)(b), Florida Statutes.) 

c. Entity is not organized under the laws of, and does not have a principal place of business 

in a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes.) 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

Under penalties of perjury, I declare that I have read the foregoing statement and that the facts 

stated in it are true. 

Entity Name: __________________________________ 

Officer’s Printed Name: __________________________ 

Officer’s Title: __________________________________ 

Signature: _____________________________________ 

Date: _________________________________________ 

30 



 

  
   

     

 

 

 

 

 

  

 

 

 

  

 

  

    
Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

Bidder’s Statement Regarding Bidder's Criminal History Screening Practices: 

Pursuant to Sec. 2-284. - Bidder's Criminal History Screening Practices, the bidder declares as follows: 

[_] The Bidder hereby declines any discount or incentive related to Section 2-284 Bidder’s Criminal 

History Screening Practices. 

[_] The Bidder hereby applies for applicable discount or incentive related to Section 2-284 Bidder’s 

Criminal History Screening Practices. The following documentation and assurances are provided: 

__ Notarized past employment analysis that includes the number of disadvantaged workers the 

bidder has hired in the past, or, if the bidder has never hired a disadvantaged worker, an explanation 

that the bidder made a good faith effort to hire a disadvantaged worker: and, 

__ An estimate of the number of disadvantaged workers that the bidder has hired or plans to hire if 

the bidder is awarded the project; and, 

__ Evidence that the bidder's recruitment literature and employment policy does not include 

language that is disadvantageous to a disadvantaged worker. 

__ Identifies, [ ]hereon [ ]in attached document, potential job opportunities under the project that 

may be available for disadvantaged workers if the City awards the Bidder the project; and, 

__ Agrees to consider for job placement at least one otherwise qualified disadvantaged worker, to 

the extent a job opportunity is available, if and after the Bidder is awarded the project; or 

__ The Bidder currently employs a percentage of disadvantaged workers consistent with industry 

standards as determined by the director of the soliciting department or designee.  

Signed Date 

Name 

Title 

Firm Form BTB-1 
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Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Good Faith Effort Compliance Plan (GFECP) Guidelines 
for Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(DMI 50 Form – See detailed instructions on page 3 of 3) 

Contract Name Bid Date 
Bidder/Proposer 
Signature Date 
Name Title 
The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Small Local Business Enterprises (SLBE) on the referenced contract: 

□ SLBE participation Goal is Not Specified for this Solicitation however participation is aspirational and GFECP is required. 

□ SLBE participation Goal is Met or Exceeded (refer to Goal-Set DMI-90 Form). 

□ SLBE participation Goal is Not Fully Achieved (refer to Goal-Set DMI-90 Form). 

For each checkbox above Bidders/Proposers shall submit DMI Forms 10 and 20 which accurately report all subcontractors solicited 
and all subcontractors to-be-utilized. The following list is an overview of the required baseline GFECP action steps for all 
bids/proposals. Furthermore, it is understood that these GFECP requirements are weighted in the compliance evaluation based 
on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below - Must enclose supporting documents accordingly with Qualifying Remarks) 
(1) Solicited through reasonable and available means the interest of SLBEs that have the capability to perform the work of the 

contract. The Bidder or Proposer must solicit this interest within enough time to allow the SLBEs to respond. The Bidder or 
Proposer must take appropriate steps to follow up initial solicitations with interested SLBEs. □ See DMI report forms for 
subcontractors solicited. □ See enclosed supplemental data on solicitation efforts. 
□ Qualifying Remarks 

(2) Provided interested SLBEs with adequate, specific scope information about the plans, specifications, and requirements of 
the contract, including addenda, in a timely manner to assist them in responding to the requested scope identified by 
bidder/proposer for the solicitation. □ See enclosed actual solicitations used. 
□ Qualifying Remarks 

(3) Negotiated in good faith with interested SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation 
of negotiation must include the names, addresses, and telephone numbers of SLBEs that were solicited; the date of each 
such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. Additional costs 
involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or 
achieve participation, as long as such costs are reasonable. Bidders are not required to accept excessive quotes in 
order to meet the goal. 
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations □ This project is an RFQ/RFP in nature 
and negotiationsare limited to clarifications of scope/percentages, specifications, qualifications and subs fee schedules. 
□ See enclosed documentation. 

□ Qualifying Remarks 
(4) Not rejecting SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The 

SLBEs standing within its industry, membership in specific groups, organizations / associations and political or social 
affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable. □ See attached justification for rejection of a subcontractor’s bid or proposal. □ Qualifying Remarks 

(5) Made scope(s) of work available to SLBE subcontractors and suppliers; and, segmented portions of the work or material 
consistent with the available SLBE subcontractors and suppliers, to facilitate meeting the goal. □ In addition, Sub-
Contractors could bid on their own choice of work or trade without restriction to a pre-determined portion. □ See 
enclosed comments.□ Qualifying Remarks 

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the sub-tasks of a contract with its 

Rev4/effective 11/2025 GFECP –DMI 50 Form Page 1 of 3 
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Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

own forces/organization. A Bidder/Proposer who desires to self-perform the sub-tasks of a contract must demonstrate 
good faith efforts if the goal has not been met. □ Sub-Contractors were not prohibited from submitting bids/proposals 
and were solicited on work typically self-performed by the prime. □ Qualifying Remarks w/Documents 

(7) Segmented the portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. 
This includes, where appropriate, breaking out contract work items into economically feasible units (quantities/scale) to 
facilitate SLBE participation, even when the Bidder/Proposer might otherwise prefer to perform these work items with its 
own forces. □ Sub-Contractors could bid on their own choice of work or trade without restriction to a pre- determined 
portion.□ Sub-Contractors were not prohibited from submitting bids/proposals and were solicited on work typically self-
performed by the prime. □ See enclosed comments.□ Qualifying Remarks 

(8) Made efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the City or contractor. 
□ See enclosed documentation on initiatives undertaken and methods to accomplish. □ Qualifying Remarks 

(9) Made efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or 
services, including participation in an acceptable mentor-protégé program. □ See enclosed documentation of initiatives 
and/or agreements. □ Qualifying Remarks 

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of 
SLBEs. 
□ See enclosed documentation of services engaged. □ Overview (attached) of tactical actions and resources employed 

toward recruitment 

Note: Any unsolicited information in support of your Bid/RFP Compliance must accompany your submittal. □ Identify Information 
Submitted 

Rev4/effective 11/2025 GFECP –DMI 50 Form Page 2 of 3 
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     Failure to Complete, Sign, and Submit all Forms 10,20, & 50 MAY render the Bid or Proposal Non-Responsive 

Participation Plan: Guidance for Complying with Good Faith Efforts Outreach (page 3 of 3 ) 

(1) All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, fax, 
letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited and all firms utilized. Other 
opportunities for subcontracting should be explored to attain participation. May consult Tampa EBO 
Office and/or research the online Data Management Business System Directory for Tampa certified 
SLBE firms. 

(2) Solicitation of SLBEs, via written or electronic notification, should provide specific information on the 
services needed, where plans can be reviewed and assistance offered in obtaining these, if required. 
Solicitations should be sent a minimum of a week (i.e. 5 city business days or more) before the 
bid/proposal date. Actual copies of the bidder’s solicitation containing their scope-specific instructions 
should be provided. 

(3) With any quotes received, a follow-up should be made when needed to confirm detail scope of work. 
For anySLBE low quotes rejected, an explanation shall be provided detailing negotiation efforts. 

(4) If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

(5) Prime shall break down portions of work into economical feasible opportunities for subcontracting. The 
SLBE directory may be useful in identifying additional subcontracting opportunities and certified firms 
not listed in the “SLBE Goal Setting Firms Contact List.” 

(6) Contractor shall not preclude SLBEs from bidding on any part of work, even if the Contractor may desire 
to self-perform aspects of the work. 

(7) Contractor shall avoid relying solely on subcontracting those scopes of work where SLBE availabilityis 
not sufficient to attain pre-determined goals; including RFP/RFQ solicitations, all of which require 
GFECP compliance to achieve sub-consultant participation. 

(8) In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, et 
cetera, if required of subcontractors by the City or Prime Contractor. 

(9) In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to SLBEs, 
if needed. This includes mobilization where applicable. 

(10) Contractor should use the services offered by such agencies as the Small Business Development Center 
(SBDC) @ University South Fla.; SBDC @ Hillsborough County Entrepreneur Collaborative Center; 
Hillsborough NAACP Empowerment Center; Hillsborough County Economic Development Department 
DM/DWBE/SBE Program and Prospera-Hispanic Business Assoc. to name a few for the recruitment and 
placement of available SLBEs. 

Rev4/effective 11/2025 GFECP –DMI 50 Form Page 3 of 3 
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    Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive 

Page 1 of 2 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) 

(DMI 10 Form) 

Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4. 
[] No Firms were contacted or solicited for this contract. 
[] No Firms were contacted because: 
[] See attached list of additional Firms solicited and all supplemental information (List must comply with this 
form) 

Note: Form DMI-10 must list ALL subcontractors solicited 
NIGP Code Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & 
Surveyors = 925, Supplier = 912-77 

S = SLBE 
O = Neither 

Company Name 
Address 

Phone, Fax, Email 

Trade or 
Services 

NIGP 
Code 
(listed 
above) 

Contact 
Method 
L=Letter 

F=Fax 
E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N 
Federal ID 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations 
for sub–contracting opportunities on this contract. 
Signed: Name/Title: Date: 

Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive  
Forms must be included with Bid / Proposal 

DMI 10 rev./effective 08/2025 
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Page 2 of 2 – DMI Solicited/Utilized 
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) Solicited Form 

(DMI 10 Form) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) 
solicited and subcontractors from whom unsolicited quotations were received must be included in this form. The 
instructions that follow correspond to the headings on the form required to be completed. Note: Ability or desire 
to perform all work shall not exempt the prime from Good Faith Efforts to achieve participation. 
Contract No. This is the number assigned by the City of Tampa for the proposal. 

• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba), if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the city, resulting in your business not 
using subcontractors and will self-perform all work.  If, during the performance of the contract, you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-
(Contractors/Consultants/Suppliers) Payments” form (DMI 30 Form) must be submitted with every pay 
application and invoice.  Note: Certified SLBE firms bidding as Primes are not exempt from outreach and 
solicitation of subcontractors. 

• No Firms were contacted because. Provide a brief explanation of why no firms were contacted or solicited. 
• See attached documents. Check the box if, after you have completed the DMI Form in its entirety, you 

need more space to list additional firms and/or if you have supplemental information/documentation 
relating to the form. All DMI data not submitted on the DMI 10 Form must be in the same format and 
include all the requested data from the DMI 10 Form. 

The following instructions are for the information of all subcontractors solicited. 

• “S” = SLBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified 
others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
the proper identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP 

codes, aka “National Institute of Governmental Purchasing,” are listed in the top section of the document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with a letter the method(s) of soliciting for 

bids. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you 

received a response to your solicitation. Indicate “N” No if you received no response to your solicitation 
from the subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify. 

If additional information is required or you have questions, please contact the Equal Business Opportunity 
Program - Office of Equal Business Opportunity at (813) 274-5522 



 

     
 

 
        

        
   

                
              

                  
      

              
 

     
           
                

        
    

                                      

 
 

  

 
 

 

 
  

 
 

  

  

   
  

 
 

 
 

     

     

     

     

     

     

     

       
     

        
         

   
                 
                 

       

 

 
 

     

 
 

     

 
 

     

Failure to Complete, Sign, and Submit Forms 10, 20, & 50 MAY render the Bid or 
Proposal Non-Responsive 

Page 1 of 2 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers) 

(DMI 20 Form) 
Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[] See attached list of additional Firms Utilized and all supplemental information (List must comply with this 
form) 

Note: Form DMI-20 must list ALL subcontractors To-Be-Utilized. 
[] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[] No Firms are listed to be utilized because: 
NIGP Code General Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, 
Engineers & Surveyors = 925, Supplier = 912-77 

Enter “S” for firms Certified as Small Local Business Enterprises: “O” for Other Non-Certified 

S = SLBE 
O =Neither 
Federal ID 

Company Name 
Address 

Phone, Fax, Email 

Trade, 
Services or 
Materials 

NIGP Code 
Listed above 

$ Amount of 
Quote. Letter 
of Intent (LOI) 

if available 

Percent 
of 

Scope or 
Contract 

% 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt. _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-
contracting opportunities on this Contract. 
Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Forms 10, 20, & 50 MAY render the Bid or Proposal Non-Responsive Forms 

must be included with Bid / Proposal 



 

      
 
 
 

       
         

   
           

        

            

            

          

    

       

       

    

       

             
          

         
     

         
        
    

            
            

            
  

               
       

         
             

         

           
      

            
 

         

               
       

 

       

        
        

    

           
       

 

 

 
 
 
 
 
 
 
 
 

   

 

 

 

         

 
 

 

 
 

  

 

 
 
 
 
 
 
 
 
 

   

 

 

 

         

 
 

 

 
 

  

 

 
 
 
 
 
 
 
 
 

   

 

 

 

         

 
 

 

 
 

  

DMI 20 rev./effective 08/2025 

Page 2 of 2 DMI – Solicited/Utilized 
Instructions for completing The Sub- (Contractor’s/Consultants/ Suppliers) to be Utilized Form 

(DMI 20 Form) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) 
projected to be utilized must be included in this form. 

• Contract No. This is the number assigned by the City of Tampa for the proposal. 

• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 

• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 

• Address. The physical address of your business. 

• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 

• Phone. Telephone number to contact the business. 

• Fax. Fax number for business. 

• Email. Provide email address for electronic correspondence. 

• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking the box 
indicates your business will not use subcontractors when no Subcontract Goal or Participation Plan 
Requirement was set by the city but will self-perform all work. When subcontractors are utilized during 
the performance of the contract, the “Sub-(Contractors/Consultants/Suppliers) Payments” form (DMI 30 
Form) must be submitted with every pay application and invoice. Note: Certified SLBE firms bidding as 
Primes are not exempt from outreach and solicitation of subcontractors, including completion and 
submission of Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box: provide a brief explanation why no firms were retained when 
a goal or participation plan requirement was set on the contract. Note: Mandatory compliance with Good 
Faith Effort outreach (GFECP) requirements applies (DMI 50 Form), and supporting documentation must 
accompany the bid. 

• See attached documents. Check the box if, after completing the DMI Form in its entirety, you need more 
space to list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors. Reproduce copies of DMI-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions. 

The following instructions are for the information of all subcontractors To Be Utilized. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
the proper identification of the subcontractor. 

• “S” = SLBE, enter “S” for firms Certified by the City as Small Local Business Enterprises; “O” = non-certified 
others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 

• Trade, Services, or Materials (NIGP code if known). Indicate the trade, service, or material provided by 
the subcontractor. Abbreviated list of NIGP is available at http:/www.tampagov.net/DMI “Information 
Resources”. 

• Amount of Quote, Letters of Intent (required for SLBEs). 

• Percent of Work/Contract. Indicate the percentage of the total contract price the subcontract(s) 
represent. For CCNA only (i.e., Consultant A/E Services), you must indicate subcontracts as a percentage 
of the total scope/contract. 

• Total Subcontract/Supplier Utilization. – Provide the total dollar amount of all subcontractors/suppliers 
projected to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation 
format). 

http:/www.tampagov.net/DMI


 

  
   

 

 

 

 

 

  

 

  

 

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

TAMPA BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

(hereinafter called the Principal) and ____________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 

________________________, with its principal offices in the City of ______________________, and 

authorized to do business in the State of Florida, are held and firmly bound unto the City of Tampa, a 

Municipal Corporation of Hillsborough County, Florida, in the full and just sum of 5% of the amount of 

the (Bid) (Proposal) good and lawful money of the United States of America, to be paid upon demand 

of the City of Tampa, Florida, to which payment will and truly to be made we bind ourselves, our 

heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 

presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a 

Proposal for the construction of certain facilities for the City designated Contract 27-C-00001, 

Citywide Wastewater Collection Systems Repair - FY27. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified 

Bidder’s check otherwise required to accompany this Proposal. 

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, 

the Principal shall, within twenty (20) days after the date of receipt of written Notice of Award, 

execute a contract in accordance with the Proposal and upon the terms, conditions and price set 

forth therein, in the form and manner required by the City of Tampa, Florida and execute a sufficient 

and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an amount of one 

hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, 

then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, 

and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing 

requirements within the time specified above, immediately pay to the aforesaid City, upon demand, 
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____________________________________________ 

____________________________________________ 

____________________________________________ 

_______________________________________________________________________________ 

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

the amount thereof, in good and lawful money of the United States of America, not as a penalty, but 

as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this _____ day of ___________________, 20___. 

Principal ____________________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

SEAL) 

Producing Agent 

Producing Agent’s Address 

Name of Agency 

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-

responsive. 

BB-1 
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Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

AGREEMENT Form 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary 

and required for the performance of the work for the construction of Contract 27-C-00001 in 

accordance with your Proposal dated _______________________________, amounting to a total of 

$_________________ as completed in accordance with subsections I-2.09 and I-2.10 of the Instruction 

to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter 

called the City, and ______________________________ hereinafter called the Contractor, as of the 

______ day of _________________, 20___ when the City Council of the City of Tampa, Florida adopted 

a Resolution authorizing, among other things, the Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants 

herein contained, the parties hereto have agreed and hereby agree with each other, the Party of the 

First Part for itself, its successors and assigns, and the Party of the Second Part for itself, or himself, or 

themselves, and its successors and assigns, or his or their executors, administrators and assigns, as 

follows: 

Contract 27-C-00001; Citywide Wastewater Collection Systems Repair - FY27, shall include, but not be 

limited to, furnishing all labor, materials and equipment for the construction of approximately 25,800 

lineal feet of 4-inch through 12-inch diameter PVC Pipe (by open cut excavation) and / or HDPE Pipe 

(by directional bore), including asphalt pavement, concrete driveways, concrete sidewalks, sodding 

restoration. with all associated work required for a complete project in accordance with the Contract 

Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable 

standard drawings, the plans and any provisions referred to whether actually attached or not. 

34 



   

 

  

 

    

                

              

    

    

          

  

   

     

    

  

    

    

            

     

  

         

            

                

Tampa Construction Contract Boilerplate 

TAMPA AGREEMENT 

SECTION 1 

GENERAL 

ARTICLE 1.01 THE CONTRACT 

Except for titles, subtitles, headings, running headlines, and tables of contents (all of which are printed 

herein merely for convenience), the following, except for such portions thereof as may be specifically 

excluded, constitute the Contract: 

The Notice to Bidders; 

The Instructions to Bidders, including Special Instructions and General Instructions; 

The Proposal; 

The Bid Bond; 

The Certification of Nonsegregated Facilities; 

The Notice of Award; 

The Agreement; 

The Public Construction Bond; 

The Notice To Proceed; 

The Specifications, including the General Provisions, the Workmanship and Materials, the Specific 

Provisions or the Contract Items 

The Plans; 

All Supplementary Drawings Issued after award of the Contract; 

All Addenda issued by the City prior to the receipt of proposals; 

All provisions required by law to be inserted in this Contract, whether actually inserted or not. 

A-1 



   

   

                 

             

                 

                    

    

              

             

                

                

             

              

             

               

        

                

             

              

                   

                 

              

               

           

               

     

                

                 

                  

         

  

Tampa Construction Contract Boilerplate 

ARTICLE 1.02 DEFINITIONS 

The following words and terms, or pronouns used in their stead, shall, wherever they appear in this 

Contract, be construed as follows, unless different meaning is clear from the context: 

(a)"City" shall mean the City of Tampa, Florida, represented by its Mayor and City Council, Party of 

the First Part, or such other City official as shall be duly empowered to act for the City on matters 

relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part hereto, whether corporation, firm or 

individual, or any combination thereof, and its, their, or his successors, personal representatives, 

executors, administrators, and assigns, and any person, firm or corporation who or which shall at any 

time be substituted in the place of the Party of the Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or architectural firm or individual employed by the City 

to consult with and advise the City in the construction of the project. 

(e)"Surety" shall mean any person, firm or corporation that has executed as Surety the Contractor's 

Performance Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or implied required to be furnished and done by the 

Contractor under the Contract, and shall include both Contract Work and Extra Work. 

(g)"Contract Work" shall mean everything expressly or implied required to be furnished and done 

by the Contractor by any one or more of the Contract parts referred to in Article 1.01 hereof, except 

Extra Work, as hereinafter defined; it being understood that, in case of any inconsistency in or between 

any part or parts of this Contract, the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean each of the various part of the Contract referred 

to in Article 1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that required either expressly or implied by the 

contract in its present form. 

(j)"Plans" shall mean only those drawings specifically referred to as such in these documents, or in 

any Addendum. Drawings issued after the execution of the Contract to explain further, or to illustrate, 

or to show changes in the work, will be known as "Supplementary Drawings" and shall be binding upon 

the Contractor with the same force as the Plans. 

A-2 
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(k)"Specifications" shall mean all of the directions, requirements, and standards of performance 

applying to the work, as hereinafter detailed and designated as such, or which may be issued in an 

addendum. 

(l)"Addendum or Addenda" shall mean the additional contract provisions issued in writing prior to 

the receipt of bids. 

(m)"Notice" shall mean written notice. Notice shall be served upon the Contractor, either 

personally or by leaving the said notice at his residence or with any employee found on the work, or 

addressed to the Contractor at the residence or place of business given in his proposal and deposited in 

a postpaid wrapper in any post office box regularly maintained by the United States Post Office. 

(n)"Project" shall mean the entire improvement package or related work. The "project" may 

consist of several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or in which the Contractor's operations are 

carried on and such other appropriate areas as may be designed as such by the Engineer. 

(p)"Subcontractor" shall mean any person, firm, or corporation, other than employees of the 

Contractor, who or which contracts with the Contractor to furnish, or actually furnishes labor, or labor 

and materials, or labor and equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed", "required", "permitted", "ordered", 

"designated", "prescribed", and words of like import are used, they shall imply the direction, 

requirement, permission, order, designation, or prescription of the Engineer; and "approved", 

"acceptable", "satisfactory", "in the judgement of", and words of like import shall mean approved by, or 

acceptable to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the work as evidenced by an official resolution of 

the City. Such acceptance shall be deemed to have taken place only if and when an approving 

resolution has been adopted by the City Council. The final acceptance shall be signed only after the City 

has assured itself by tests, inspection, or otherwise, that all of the provisions of the Contract have been 

carried out to its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the time being observed in the City on the day 

proposals are received or other documents issued or signed. 
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SECTION 2 

POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 

It is covenanted and agreed that the Engineer, in addition to those matters elsewhere herein expressly 

made subject to his determination, direction, or approval, shall have the power, subject to such express 

provisions and limitations herein contained as are not in conflict herewith, and subject to review by the 

Mayor and City Council: 

(a)To monitor the performance of the work. 

(b)To determine the amount, kind, quality, sequence, and location of the work to be paid for 

hereunder and, when completed, to measure such work for payment. 

(c)To determine all questions of an engineering character in relation to the work, to interpret the 

Plans, Specifications and Addenda. 

(d)To determine how the work of this Contract shall be coordinated with the work of other 

contractors engaged simultaneously on this project. 

(e)To make minor changes in the work as he deems necessary, provided such changes do not result 

in a net increase in the cost to the City or to the Contractor of the work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information and furnish additional Specifications and 

Drawings consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the foregoing enumeration, for it is the intent of this 

Contract that all of the work shall be subject to his determinations and approval, except where the 

determination or approval of someone other than the Engineer is expressly called for herein and except 

as subject to review by the Mayor and City Council. All orders of the Engineer requiring the Contractor 

to perform work as Contract work shall be promptly obeyed by the Contractor. 

The Engineer shall not, however, have the power to issue an extra work order, and the performance of 

such work on the order of the Engineer without previously obtaining written confirmation thereof from 

the Mayor in accordance with Article 7.02 hereof may constitute a waiver of any right to extra 

compensation therefor. The Contractor is warned that the Engineer has no power to change the terms 

and provisions of this Contract, except minor changes where such change results in no net increase in 

the Contract Price. 
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ARTICLE 2.02 DIRECTOR 

The Director of the Department in addition to those matters expressly made subject to his 

determination, direction or approval in his capacity as "Engineer", shall also have the power: 

(a)To review any and all questions in relation to this Contract and its performance, except as herein 

otherwise specifically provided, and his determination upon such review shall be final and conclusive 

upon the Contractor. 

(b)With the approval of the Mayor and City Council to authorize modifications or changes in the 

Contract so as to require: (1) the performance of extra work, or (2) the omission of Contract work 

whenever he deems it in the interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work whenever, in his judgment, such suspension is 

required: (1) in the interest of the City generally, or (2) to coordinate the work of the various 

Contractors engaged on this project, or (3) to expedite the completion of the entire project, even 

though the completion of this particular Contract may be thereby delayed, without compensation to 

the Contractor for such suspension other than extending the time for the completion of the work, as 

much as it may have been, in the opinion of the City, delayed by such a suspension. 

(d)If, before the final acceptance of all the work contemplated herein, it shall be deemed necessary 

to take over, use, occupy, or operate any part of the completed or partly completed work, the Engineer 

shall have the right to do so and the Contractor will not, in any way, interfere with or object to the use, 

occupation, or operation of such work by the City after receipt of notice in writing from the Engineer 

that such work or part thereof will be used by the City on and after the date specified in such notice. 

Such taking over, use, occupancy or operation of any part of the completed or partially completed work 

shall not constitute final acceptance or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 

The City shall not, nor shall any department, officer, agent, or employee thereof, be bound, precluded, 

or estopped by any determination, decision, acceptance, return, certificate, or payment made or given 

under or in connection with this Contract by any officer, agent or employee of the City at any time 

either before or after final completion and acceptance of the work and payment therefor: (a) from 

showing the true and correct classification, amount, quality, or character of the work done, or that any 

determination, decision, acceptance, return certificate or payment is untrue, incorrect or improperly 

made in any particular, or that the work or any part thereof does not in fact conform to the 

requirements of the Contract Documents, and (b) from demanding and recovering from the Contractor 

any overpayments made to him or such damages as it may sustain by reason his failure to comply with 
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the requirements of the Contract of Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 

Neither the inspection, nor any order, measurements or certificate of the City or its employees, officers, 

or agents, nor by any order of the City for payment of money, nor any money, nor payments for or 

acceptance of the whole or any part of the work by the City, nor any extension of time, nor any changes 

in the Contract, Specifications or Plans, nor any possession by the City or its employees shall operate as 

a waiver of any provisions of this Contract, nor any power herein provided nor shall any waiver of any 

breach of this Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and construed as cumulative, namely, in addition 

to each and every other suit, action, or legal proceeding. The City shall be entitled as of right to an 

injunction against any breach of the provisions of this Contract. 

SECTION 3 

PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 

The Contractor shall do all the work and furnish, at his own cost and expense, all labor, materials, 

equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper 

for performing and completing the work under this Contract. The Contractor shall be responsible for 

the entire work until completed and finally accepted by the City. 

The work shall be performed in accordance with the true intent and meaning of the Contract 

Documents. Unless otherwise expressly provided, the work must be performed in accordance with the 

best modern practice, with materials as specified and workmanship of the highest quality, all as 

determined by and entirely to the satisfaction of the Engineer. 

Unless otherwise expressly provided, the means and methods of construction shall be such as the 

Contractor may choose, subject, however, to the approval of the Engineer. Only adequate and safe 

procedure, methods, structures and equipment shall be used. The Engineer's approval or the 

Engineer's failure to exercise his right thereon shall not relieve the Contractor of obligations to 

accomplish the result intended by the Contract, nor shall such create a cause of action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 

The Contractor must comply with all local, State and Federal laws, rules, ordinances and regulations 

applicable to this Contract and to the work done hereunder, and must obtain, at his own expense, all 
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permits, licenses or other authorization necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, legal holidays or after regular working 

hours without the express permission of the Engineer. Where such permission is granted, the Engineer 

may require that such work be performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 

During the progress of the work and up to the date of final acceptance, the Contractor shall, at all 

times, afford the representatives of the City, the Florida Department of Environmental Regulation, and 

if applicable, the Federal Environmental Protection Agency and the Federal Department of Labor every 

reasonable, safe and proper facility for inspecting the work done or being done at the site. The 

inspection of any work shall not relieve the Contractor of any of his obligations to perform proper and 

satisfactory work as herein specified. Finished or unfinished work found not to be in strict accordance 

with the Contract shall be replaced as directed by the Engineer, even though such work may have been 

previously approved and payment made therefor. 

The City shall have the right to reject materials and workmanship which are defective or require their 

correction. Rejected work and materials must be promptly removed from the site, which must at all 

times be kept in a reasonably clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject bad or inferior work or materials shall not 

be construed to imply an acceptance of such work or materials, if it becomes evident at any time prior 

to the final acceptance of the work by the City. Neither shall it be construed as barring the City at any 

subsequent time from the recovery of damages of such a sum of money as may be needed to build 

anew all portions of the work in which inferior work or improper materials were used, wherever found. 

Should it be considered necessary or advisable by the City at any time before final acceptance of the 

entire work to make examinations of work already completed, by removing or tearing out all or 

portions of such work, the Contractor shall, on request, promptly furnish all necessary facilities, labor, 

and material for that purpose. If such work is found to be defective in any material respect, due to the 

fault of the Contractor or his subcontractors, he shall defray all expenses of such examination and of 

satisfactory reconstruction. If, however, such work is found to meet the requirements of the Contract, 

the cost of examination and restoration of the work shall be considered an item of extra work to be 

paid for in accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
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During performance and until final acceptance, the Contractor shall be under an absolute obligation to 

protect the finished and unfinished work against any damage, loss, or injury. The Contractor shall take 

proper precaution to protect the finished work from loss or damage, pending completion and the final 

acceptance of all the work included in the entire Contract, provided that such precaution shall not 

relieve the Contractor from any and all liability and responsibility for loss or damage to the work 

occurring before final acceptance by the City. Such loss or damage shall be at the risk of and borne by 

the Contractor, whether arising from acts or omissions of the Contractor or others. In the event of any 

such loss or damage, the Contractor shall forthwith repair, replace, and make good the work without 

extension of time therefor, except as may be otherwise provided herein. 

The provisions of this Article shall not be deemed to create any new right of action in favor of third 

parties against the Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 

The Contractor shall preserve from damage all property along the line of the work, or which is in the 

vicinity of or is in anywise affected by the work, the removal or destruction of which is not called for by 

the Plans. This applies, but is not limited, to the public utilities, trees, lawn areas, building monuments, 

fences, pipe and underground structures, public streets (except natural wear and tear of streets 

resulting from legitimate use thereof by the Contractor), and wherever such property is damaged due 

to the activities of the Contractor, it shall be immediately restored to its original condition by the 

Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such property, or make good such damage or 

injury, the City may, upon forty-eight (48) hour written notice, proceed to repair, rebuild, or otherwise 

restore such property as may be deemed necessary, and the cost thereof will be deducted from any 

monies due or which may become due the Contractor under this Contract. Nothing in this clause shall 

prevent the Contractor from receiving proper compensation for the removal, damage, or replacement 

of any public or private property not shown on the Plans, when this is made necessary by alteration of 

grade or alignment authorized by the Engineer, provided that such property has not been damaged 

through fault of the Contractor, his employees or agents. 

ARTICLE 3.06 BOUNDARIES 

The Contractor shall confine his equipment, apparatus, the storage of materials, supplies and apparatus 

of his workmen to the limits indicated on the plans, by law, ordinances, permits or direction of the 

Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH REGULATIONS 
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The Contractor shall comply with the Department of Labor Safety and Health Regulations for 

construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under 

Section 107 of the Contract Work Hours and Safety Standards Act (PL91-54). 

ARTICLE 3.08 TAXES 

All taxes of any kind and character payable on account of the work done and materials furnished under 

this Contract shall be paid by the Contractor and shall be deemed to have been included in his bid. The 

laws of the State of Florida provide that sales and use taxes are payable by the Contractor upon the 

tangible personal property incorporated in the work and such taxes shall be paid by the Contractor and 

shall be deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL CONSIDERATIONS 

The Contractor, in the performance of the work under this Contract, shall comply with all Local, State 

and Federal laws, statutes, ordinances, rules and regulations applicable to protection of the 

environment; and, in the event he violates any of the provisions of same, he shall be answerable to the 

Local, State and Federal agencies designated by law to protect the environment. In the event the City 

receives, from any of the environmental agencies, a citation which is occasioned by an act or omission 

of the Contractor or his subcontractor or any officers, employees or agents of either, it is understood 

and agreed that the Contractor shall automatically become a party-respondent under said citation; and 

the City immediately shall notify the Contractor and provide him with a copy of said citation. 

The Contractor shall comply with the requirements of the citation and correct the offending 

conditions(s) within the time stated in said citation and further shall be held fully responsible for all 

fines and/or penalties. 

SECTION 4 

TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 

The Contractor must commence work within thirty (30) days subsequent to the date of the receipt of 

the "Notice to Proceed" by the City unless otherwise provided in the Specific Provisions and Special 

Instructions. Time being of the essence of this Contract, the Contractor shall thereafter prosecute the 

work diligently, using such means and methods of construction as well as secure its full completion in 

accordance with the requirements of the Contract Documents no later than the date specified therefor, 

or on the date to which the time for completion may be extended. 
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The Contractor must complete the work covered by this Contract in the number of consecutive 

calendar days set forth in the Instructions to Bidders, unless the date of completion is extended 

pursuant to the provisions of Article 4.05 hereof. The period for performance shall start from the date 

of signing of this Agreement by the City. 

The actual date of completion will be established after a final inspection as provided in Article 4.07 

hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 

To enable the work to be laid out and prosecuted in an orderly and expeditious manner, the Contractor 

shall submit to the Engineer a proposed progress schedule within fifteen (15) days after the award of 

this Contract. 

The schedule shall state the Contract starting date, time for completion and date of completion and 

shall show the anticipated time of starting and completion of each of the various operations to be 

performed under this Contract, together with all necessary and appropriate information regarding 

sequence and correlation of work and an estimated time required for the delivery of all materials and 

equipment required for the work. The proposed schedule shall be revised as directed by the Engineer 

until finally approved by him, and, after such approval, shall be strictly adhered to by the Contractor. 

The approved progress schedule may be changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress schedule or the schedule as revised, he 

shall promptly adopt such other or additional means and methods of construction as will make up for 

the time lost, and will assure completion in accordance with the contract time. 

ARTICLE 4.03 APPROVAL REQUESTS 

From time to time, as the work progresses and in the sequence indicated by the approved schedule, the 

Contractor must submit to the Engineer a specific request, in writing, for each item of information or 

approval required of him by the Contract. These requests must be submitted sufficiently in advance of 

the date upon which the information or approval is actually required by the Contractor to allow for the 

time the Engineer may take to act upon such submissions or resubmissions. The Contractor shall not 

have any right to an extension of time on account of delays due to his failure to submit his requests for 

the required information or the required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER CONTRACTORS 

During progress of the work, other Contractors may be engaged in performing other work on this 

project or on other projects on the site. In that event, the Contractor shall coordinate the work to be 
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done hereunder with the work of such other Contractors in such manner as the Engineer may direct. 

ARTICLE 4.05 EXTENSION OF TIME 

If such an application is made, the Contractor shall be entitled to an extension of time for delay in 

completion of the work should the Contractor be obstructed or delayed in the commencement, 

prosecution or completion of any part of said work by any act or delay of the City, or by acts or 

omissions of other Contractors on this project, or by a riot, insurrection, war, pestilence, acts of public 

authorities, fire, lightning, hurricanes, earthquakes, tornadoes, floods, extremely abnormal and 

excessive inclement weather as indicated by the records of the local weather bureau for a five-year 

period preceding the date of the Contract, or by strikes, or other causes, which causes of delay 

mentioned in this Article, in the opinion of the City, are entirely beyond the expectation and control of 

the Contractor. 

The Contractor shall, however, be entitled to an extension of time for such causes only for the number 

of days of delay which the City may determine to be due solely to such causes and only to the extent 

that such occurrences actually delay the completion of the project and then only if the Contractor shall 

have strictly complied with all of the requirements of Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is 

hereby understood that the determination by the Engineer as to the order and sequence of the work 

shall not in itself constitute a basis for extension of time. 

The determination made by the City on an application for an extension of time shall be binding and 

conclusive on the Contractor. 

Delays caused by failure of the Contractor's materialmen, manufacturers, and dealers to furnish 

approved working drawings, materials, fixtures, equipment, appliances, or other fittings on time or 

failure of subcontractors to perform their work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for delay in the performance of this Contract 

occasioned by any act or omission to act of the City or any of its representatives or because of any 

injunction which may be brought against the City or its representatives and agrees that any such claim 

shall be fully compensated for by an extension of time to complete performance of the work as 

provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 

It is mutually agreed between the parties that time is the essence of this Contract and that there will be 

on the part of the City considerable monetary damage in the event the Contractor should fail to 

complete the work within the time fixed for completion in the Contract or within the time to which 

such completion may have been extended. 
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The amount per day set forth in the Instructions to Bidders is hereby agreed upon as the liquidated 

damages for each and every calendar day that the time consumed in completing the work under this 

Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or otherwise than as the liquidated and 

adjusted damages to the City because of the delay and the Contractor and his Surety agree that the 

stated sum per day for each such day of delay shall be deducted and retained out of the monies which 

may become due hereunder and if not so deductible, the Contractor and his Surety shall be liable 

therefor. 

ARTICLE 4.07 FINAL INSPECTION 

When the work has been completed in accordance with the requirements of the Contract and final 

cleaning up performed, a date for final inspection of the work by the Engineer shall be set by the 

Contractor in a written request therefor, which date shall be not less than ten (10) days after the date 

of such request. The work will be deemed complete as of the date so set by the Contractor if, upon 

such inspection, the Engineer determines that no further work remains to be done at the site. 

If such inspection reveals interms of work still to be performed, however, the Contractor shall promptly 

perform them and then request a reinspection. If, upon such inspection, the Engineer determines that 

the work is complete, the date of final completion shall be deemed to be the last day of such 

reinspection. 

SECTION 5 

SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 

The Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this Contract or of his 

right, title, or interest therein, or his power to execute such Contract, or to assign any monies due or to 

become due thereunder to any other person, firm or corporation unless the previous written consent 

of the City shall first be obtained thereto and the giving of any such consent to a particular subcontract 

or assignment shall not dispense with the necessity of such consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a written statement to the Engineer, giving 

the name and address of the proposed contractor, the portion of the work and materials which he is to 

perform and furnish and any other information tending to prove that the proposed subcontractor has 

the necessary facilities, skill, integrity, past experience and financial resources to perform the work in 

accordance with the terms and conditions of this Contract. 
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If the City finds that the proposed subcontractor is qualified, the Contractor will be notified in writing. 

The City may revoke approval of any subcontractor when such subcontractor evidences an 

unwillingness or inability to perform his work in strict accordance with these Contract Documents. 

Notice of such revocation of approval will be given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the City a conformed copy of the subcontract. The 

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to 

bind subcontractors to the Contractor by the terms of these Contract Documents, insofar as applicable 

to the work of subcontractors, and to give the Contractor the same power as regards terminating any 

subcontracts that the City may exercise over the Contractor under provisions of these Contract 

Documents. 

The Contractor shall be required to perform with his own forces at least twenty-five (25) percent of the 

work, unless written consent to subcontract a greater percentage of the work is first obtained from the 

City. 

ARTICLE 5.02 RESPONSIBILITY 

The approval by the City of a subcontractor shall not relieve the Contractor of any of his responsibilities, 

duties, and liabilities hereunder. The Contractor shall be solely responsible to the City for the acts or 

defaults or omissions of his subcontractor and of such subcontractor's officers, agents, and employees, 

each of whom shall for all purposes be deemed to be the agent or employee of the Contractor. Nothing 

contained in the Contract Documents shall create any contractual relationship between any 

subcontractor and the City. 

SECTION 6 

SECURITY AND GUARANTY 

ARTICLE 6.01 CONTRACT SECURITY 

The Contractor shall execute and deliver to the City a Performance Bond on the form as provided 

herein, in an amount at least equal to one hundred (100) percent of the full Contract price, such Bond 

to be executed by a surety company acceptable to the City. The surety on such Performance Bond shall 

be a surety company duly authorized to do business in the State of Florida, and the Bond shall be issued 

or countersigned by a local resident producing agent of such surety company who is a resident of the 

State of Florida, regularly commissioned and licensed in said State, and satisfactory evidence of the 

authority of the person or persons executing such Bond shall be submitted with the Bond. The 

Performance Bond shall serve as security for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of all persons performing labor and 
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furnishing materials in connection with the Contract. The premiums on the Performance Bond shall be 

paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any surety or sureties then upon the Performance 

Bond, or if for any other reason such bond shall cease to be adequate security for the City, the 

Contractor shall, within five days after notice so to do, substitute an acceptable Bond in such form and 

sum and signed by such other sureties as may be satisfactory to the City. The premiums on such Bond 

shall be paid by the Contractor. No further partial payments shall be deemed due or shall be made until 

the new sureties have qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 

Insurance required shall be as indicated on Special Instructions pages beginning with "INS-1" 

ARTICLE 6.03 AGAINST CLAIMS AND LIENS 

The City may withhold from the Contractor as much as any approved payments to him as may, in the 

opinion of the City, be necessary to secure (a) just claims of any persons supplying labor or materials to 

the Contractor or any of his subcontractors for the work then due and unpaid; (b) loss due to defective 

work not remedied, or (c) liability, damage, or loss due to injury to persons or damages to the work or 

property of other contractors, subcontractors, or others, caused by the act or neglect of the Contractor 

or of any of his subcontractors. The City shall have the right, as agent for the Contractor, to apply any 

such amounts so withheld in such manner as the City may deem proper to satisfy such claims or to 

secure such protection. Such application of such money shall be deemed payments for the account of 

the Contractor. 

ARTICLE 6.04 MAINTENANCE AND GUARANTY 

The Contractor hereby guarantees all the work furnished under this Contract against any defects in 

workmanship and materials for a period of one year following the date of final acceptance of the work 

by the City. Under this guarantee, the Contractor hereby agrees to make good, without delay, at his 

own expense, any failure of any part of the work due to faulty materials or manufacture, construction, 

or installation, or the failure of any equipment to perform satisfactorily all the work put upon it within 

the limits of the Contract Documents, and further, shall make good any damage to any part of the work 

caused by such failure. It is hereby agreed that the Performance Bond shall fully cover all guarantees 

contained in this Article. 

It is also agreed that all warranties, expressed or implied, inure to the benefit of the City and are 

enforceable by the City. 
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SECTION 7 

CHANGES 

ARTICLE 7.01 MINOR CHANGES 

The City reserves the right to make such additions, deductions, or changes to this Contract from time to 

time as it deems necessary and in a manner not materially affecting the substance thereof or materially 

changing the price to be paid in order to carry out and complete more fully and perfectly the work 

herein agreed to be done and performed. This Contract shall in no way be invalidated by any such 

additions, deductions, or changes, and no claim by the Contractor shall be made for any loss of 

anticipated profits thereby. 

Construction conditions may require that minor changes be made in the location and installation of the 

work and equipment to be furnished and other work to be performed hereunder, and the Contractor 

when ordered by the Engineer, shall make such adjustments and changes in said locations and work as 

may be necessary, without additional cost to the City, provided such adjustments and changes do not 

alter the character, quantity of cost of the work as a whole, and provided further that Plans and 

Specifications showing such adjustments and changes are furnished to the Contractor by the City within 

a reasonable time before any work involving such adjustment and changes is begun. The Engineer shall 

be the sole judge of what constitutes a minor change for which no additional compensation shall be 

allowed. 

ARTICLE 7.02 EXTRA WORK 

The City may at any time by a written order and without notice to the sureties require the performance 

of such extra work as it may find necessary or desirable. An order for extra work shall be valid only if 

issued in writing and signed by the Mayor and the work so ordered must be performed by the 

Contractor. 

The amount of compensation to be paid to the Contractor for any extra work as so ordered shall be 

determined as follows: 

(a)By such applicable unit prices, if any, as are set forth in the Proposal; or 

(b)If no such unit prices are set forth then by a lump sum or other unit prices mutually agreed upon 

by the City and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal and if the parties cannot agree upon a lump 

sum or other unit prices then by the actual net cost in money to the Contractor of the extra work 
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performed, which cost shall be determined as follows: 

(1) For all labor and foreman in direct charge of the authorized operations, the Contractor shall 

receive the current local rate of wages to be agreed upon, in writing, before starting such work for 

each hour that said labor and foremen are actually engaged thereon, to which shall be added an 

amount equal to 25 percent of the sum thereof which shall be considered and accepted as full 

compensation for general supervision, FICA taxes, contributions under the Florida Unemployment 

Compensation Act, insurance, bond, subcontractor's profit and overhead, the furnishing of small 

tools and miscellaneous equipment used, such as picks, shovels, hand pumps, and similar items. 

(2) For all materials used, the Contractor shall receive the actual cost of such materials 

delivered at the site or previously approved delivery point as established by original receipted bills. 

No percentage shall be added to this cost. 

(3) For special equipment and machinery such as power-driven pumps, concrete mixers, 

trucks, and tractors, or other equipment, required for the economical performance of the 

authorized work, the Contractor shall receive payment based on the average local area rental price 

for each item of equipment and the actual time of its use on the work. No percentage shall be 

added to this sum. 

(4) Records of extra work done under this procedure shall be reviewed at the end of each day 

by the Contractor or his representative and the Engineer. Duplicate copies of accepted records 

shall be made and signed by both Contractor or his representative and the Engineer, and one copy 

retained by each. 

Request for payment for approved and duly authorized extra work shall be submitted in the same form 

as Contract work or in the case of work performed under paragraph (c) (1) above upon a certified 

statement supported by receipted bills. Such statement shall be submitted for the current Contract 

payment for the month in which the work was done. 

ARTICLE 7.03 DISPUTED WORK 

If the Contractor is of the opinion that any work required, necessitated, or ordered violates the terms 

and provisions of this Contract, he must promptly notify the Engineer, in writing, of his contentions with 

respect thereto and request a final determination thereof. If the Engineer determines that the work in 

question is Contract work and not extra work or that the order complained of is proper, he will direct 

the Contractor to proceed and the Contractor shall promptly comply. In order, however, to reserve his 

right to claim compensation for such work or damages resulting from such compliance, the Contractor 

must, within five (5) days after receiving notice of the Engineer's determination and direction, notify the 
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City in writing that the work is being performed or that the determination and direction is being 

complied with under protest. Failure of the Contractor to notify shall be deemed as a waiver of claim 

for extra compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute must be adjusted to the mutual satisfaction of 

the parties thereto. Final determinations and decisions, in case any questions shall arise, shall 

constitute a condition precedent to the right of the Contractor to receive the money therefor until the 

matter in question has been adjusted. 

ARTICLE 7.04 OMITTED WORK 

The City may at any time by a written order and without notice to the sureties require the omission of 

such Contract work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed by the Mayor and the work so ordered must 

be omitted by the Contractor. The amount by which the Contract price shall be reduced shall be 

determined as follows: 

(a) By such applicable unit prices, if any, as are set forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the Contract; or 

(c) By the fair and reasonable estimated cost to the City of such omitted work as determined by the 

Engineer and approved by the City. 

SECTION 8 

CONTRACTOR'S EMPLOYEES 

ARTICLE 8.01 CHARACTER AND COMPETENCY 

The Contractor and his subcontractors shall employ upon all parts of the work herein contracted for 

only competent, skillful, and trustworthy workers. Should the Engineer at any time give notice, in 

writing, to the Contractor or his duly authorized representative on the work that any employee in his 

opinion is incompetent, unfaithful, disorderly, careless, unobservant of instructions, or in any way a 

detriment to the satisfactory progress of the work, such employee shall immediately be dismissed and 

not again allowed upon the site. 

ARTICLE 8.02 SUPERINTENDENCE 

The Contractor shall give his personal supervision to the faithful prosecution of the work and in case of 

A-17 



   

             

                  

                

                 

 

      

                 

               

                 

       

                   

            

              

         

      

                 

                  

                  

                

                

            

  

 

        

                        

                   

              

                   

               

  

Tampa Construction Contract Boilerplate 

his absence shall have a competent, experienced, and reliable supervisor or superintendent, acceptable 

to the Engineer on the site who shall follow without delay all instructions of the Engineer in the 

prosecution and completion of the work and every part thereof, in full authority to supply workers, 

material, and equipment immediately. He shall keep on hand at all times copies of the Contract 

Documents. 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 

The Contractor shall, in the performance of the work required to be done under this Contract, employ 

all workers without discrimination regarding race, creed, color, sex or national origin and must not 

maintain or provide facilities that are segregated on the basis of race, color, creed or national origin. 

ARTICLE 8.04 RATES OF WAGES 

On federally assisted projects, the rates of wages to be paid under this Contract shall not be less than 

the rates of wages set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. Florida's Prevailing Wage Law (Section 

215.19, Florida Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05 PAYROLL REPORTS 

The Contractor and each subcontractor shall, if requested to do so, furnish to the Engineer a duly 

certified copy of his payroll and also any other information required by the Engineer to satisfy him that 

the provisions of the law as to the hours of employment and rate of wages are being observed. 

Payrolls shall be prepared in accordance with instructions furnished by the City and on approved forms. 

The Contractor shall not carry on his payroll any persons not employed by him. Subcontractor's 

employees shall be carried only on the payrolls of the employing subcontractor. 

SECTION 9 

CONTRACTOR'S DEFAULT 

ARTICLE 9.01 CITY'S RIGHT AND NOTICE 

It is mutually agreed that: (a) if the Contractor fails to begin work when required to do so, or (b) if at 

any time during the progress of the work it shall appear to the Engineer that the Contractor is not 

prosecuting the work with reasonable speed, or is delaying the work unreasonably and unnecessarily, 

or (c) if the force of workmen or quality or quantity of material furnished are not sufficient to insure 

completion of the work within the specified time and in accordance with the Specifications hereto 
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attached, or (d) if the Contractor shall fail to make prompt payments for materials or labor or to 

subcontractors for work performed under the Contract, or (e) if legal proceedings have been instituted 

by others than the City in such manner as to interfere with the progress of the work and may subject 

the City to peril of litigation or outside claims of (f) if the Contractor shall be adjudged a bankrupt or 

make an assignment for the benefit of creditors, or (g) if in any proceeding instituted by or against the 

Contractor an order shall be made or entered granting an extension of time of payment, composition, 

adjustment, modification, settlement or satisfaction of his debts or liabilities, or (h) if a receiver or 

trustee shall be appointed for the Contractor or the Contractor's property, or (i) if the Contract or any 

part thereof shall be sublet without the consent of the City being first obtained in writing, or (j) if this 

Contract or any right, monies, or claim thereunder shall be assigned by the Contractor, otherwise than 

as herein specified, or (k) if the Contractor shall fail in any manner of substance to observe the 

provisions of this Contract, or (l) if any of the work, machinery, or equipment shall be defective, and 

shall not be replaced as herein provided, or (m) if the work to be done under this Contract shall be 

abandoned, then such fact or conditions shall be certified by the Engineer and thereupon the City 

without prejudice to any other rights or remedies of the City, shall have the right to declare the 

Contractor in default and so notify the Contractor by a written notice, setting forth the ground or 

grounds upon which such default is declared and the Contractor must discontinue the work, either as a 

portion of the work or the whole thereof, as directed. 

ARTICLE 9.02 CONTRACTOR'S DUTY UPON DEFAULT 

Upon receipt of notice that his Contract is in default, the Contractor shall immediately discontinue all 

further operations on the work or such part thereof, and shall immediately quit the site or such part 

thereof, leaving untouched all plant, materials, equipment, tools, and supplies. 

ARTICLE 9.03 COMPLETION OF DEFAULTED WORK 

The City, after declaring the Contractor in default, may then have the work completed or the defective 

equipment or machinery replaced or anything else done to complete the work in strict accordance with 

the Contract Documents by such means and in such manner, by Contract with or without public letting, 

or otherwise, as it may deem advisable, utilizing for such purpose without additional cost to the City 

such of the Contractor's plant, materials, equipment, tools, and supplies remaining on the site, and also 

such subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the expense of such completion, including 

liquidated damages, if any, and the cost of reletting. The City shall deduct this expense from monies 

due or to become due to the Contractor under this Contract, or any part thereof, and in case such 

expense is more than the sum remaining unpaid of the original contract price, the Contractor and his 

sureties shall pay the amount of such deficiency to the City. 
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ARTICLE 9.04 PARTIAL DEFAULT 

In case the City shall declare the Contractor in default as to a part of the work only, the Contractor shall 

discontinue such part, shall continue performing the remainder of the work in strict conformity with the 

terms of the Contract, and shall in no way hinder or interfere with any other contractor or person 

whom the City may engage to complete the work as to which the Contractor was declared in default. 

SECTION 10 

PAYMENTS 

ARTICLE 10.01 PRICES 

For the Contractor's complete performance of the work, the City will pay and the Contractor agrees to 

accept, subject to the terms and conditions hereof, the lump sum prices or unit prices in the 

Contractor's Proposal and the award made therein, plus the amount required to be paid for any extra 

work ordered under Article 7.02 hereof, less credit for any work omitted pursuant to Article 7.04 

hereof. Under unit price items, the number of units actually required to complete the work under the 

Contract may be more than stated in the Proposal. The Contractor agrees that no claim will be made 

for any damages or for loss of profits because of a difference between the quantities of the various 

classes of work assumed and stated in the Proposal Form as a basis for comparing Proposals and the 

quantities of work actually performed. 

The sum as awarded for any lump sum Contract or lump sum Contract Item shall represent payment in 

full for all of the various classes of work, including materials, equipment, and labor necessary or 

required to complete, in conformity with the Contract Document, the entire work shown, indicated or 

specified under the lump sum Contract or lump sum Contract Item. 

The amount as awarded as a unit price for any unit price Contact Item shall represent payment in full 

for all the materials, equipment, and labor necessary to complete, in conformity with the Contract 

Documents, each unit of work shown, specified, or required under the said unit price Contract Item. 

No payment other than the amount as awarded will be made for any class of work included in a lump 

sum Contract Item or a unit price Contract Item, unless specific provision is made therefor in the 

Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 

Within fifteen (15) days after the execution of this Contract, the Contractor must submit to the 
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Engineer in duplicate an acceptable breakdown of the lump sums and unit prices bid for items of the 

Contract, showing the various operations to be performed under the Contract, as described in the 

progress schedule required under Article 4.02 hereof, and the value of each of such operations, the 

total of such items to equal the total price bid. The Contractor shall also submit such other information 

relating to the bid prices as may be required and shall revise the bid breakdown as directed. 

Thereafter, the breakdown may be used for checking the Contractor's applications for partial payments 

hereunder but shall not be binding upon the City or the Engineer for any purpose whatsoever. 

ARTICLE 10.03 REPORTS, RECORDS AND DATA 

The Contractor shall furnish to the Engineer such schedules of quantities and costs, progress schedules, 

reports, invoices, delivery tickets, estimates, records, and other data as the Engineer may request 

concerning work performed or to be performed and the materials furnished under the Contract. 

ARTICLE 10.04 PAYMENTS BY CONTRACTOR 

The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the 

calendar month following that in which such services are rendered, (b) for all materials, tools, and 

equipment delivered at the site of the project, and the balance of the cost thereof not later than the 

30th day following the completion of that part of the work in or on which such materials, tools, and 

equipment are incorporated or used, and (c) to each of his subcontractors, not later than the 5th day 

following each payment to the Contractor, the respective amounts allowed the Contractor on account 

of the work performed by his subcontractors, to the extent of each subcontractor's interest therein; 

and proof of such payments or releases therefor shall be submitted to the Engineer upon request. 

ARTICLE 10.05 PARTIAL PAYMENTS 

On or about the first of each month, the Contractor shall make and certify an estimate, on forms 

prescribed by the City, of the amount and fair value of the work done, and may apply for partial 

payment therefor. The Contractor shall revise the estimate as the Engineer may direct. When 

satisfactory progress has been made, and shows that the value of the work completed since the last 

payment exceeds one percent (1%) of the total Contract price in amount, the Engineer will issue a 

certificate that such work has been completed and the value thereof. The City will then issue a voucher 

to the Contractor in accordance with the following schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 

(A)In the amount of ninety percent (90%) of the value of the work completed as certified until 

construction is one hundred percent (100%) complete (operational or beneficial occupancy), the 

withheld amount may be reduced below ten percent (10%), at the Engineer's option, to only that 
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amount necessary to assure completion. 

FOR CONTRACT AMOUNTS OVER $250,000 

(A)In the amount of ninety percent (90%) of the value of the work completed as certified until 

construction is fifty percent (50%) complete. 

(B)When the dollar value, as determined by the Engineer, of satisfactorily completed work in place 

is greater than fifty percent (50%) of the original contract price, vouchers for partial payment will be 

issued by the City to the Contractor in the amount of one hundred percent (100%) of the value of the 

work, above 50%, completed as certified for that payment period. 

(C)If the Contractor has performed satisfactorily and the work is substantially complete 

(operational or beneficial occupancy) the withheld amount may be reduced, at the Engineer's option, to 

only that amount necessary to assure completion. 

In addition to the Conditions set forth in (A), (B), and (C) above, payments will always be less any sums 

that may be retained or deducted by the City under the terms of any of the contract documents and 

less any sums that may be retained to cover monetary guarantees for equipment, materials or progress 

performance. 

Payment on estimates made on or about the first of the month may be expected on or about the 20th 

of the month. 

Unless specified otherwise in the Contract Items, the delivered cost of equipment and nonperishable 

materials suitably stored at the site of the work and tested for adequacy may be included in the 

Contractor's application for partial payment provided, however, that the Contractor shall furnish 

evidence satisfactory to the City that the Contractor is the unconditional owner and in possession of 

such materials or equipment. The amount to be paid will be 90 percent of the invoice cost to the 

Contractor which cost shall be supported by receipted bills within 30 days of the date of payment by 

the City to the Contractor. Such payment shall not relieve the Contractor from full responsibility for 

completion of the work and for protection of such materials and equipment until incorporated in the 

work in a permanent manner as required by the Contract Documents. 

Before any payment will be made under this Contract, the Contractor and every subcontractor, if 

required, shall deliver to the Engineer a written, verified statement, in satisfactory form, showing in 

detail all amounts then due and unpaid by such Contractor or subcontractor to all laborers, workmen, 

and mechanics, employed by him under the Contract for the performance of the work at the site 

thereof, for daily or weekly wages, or to other persons for materials, equipment, or supplies delivered 

at the site of the work during the period covered by the payment under consideration. 
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ARTICLE 10.06 FINAL PAYMENT 

Under determination of satisfactory completion of the work under this Contract as provided in Article 

4.07 hereof, the Engineer will prepare the final estimate showing the value of the completed work. This 

estimate will be prepared within 30 days after the date of completion or as soon thereafter as the 

necessary measurements and computations can be made. All prior certificates and estimates, being 

approximate only, are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by Engineer, he will submit to the Mayor and 

City Council the final certificate stating that the work has been completed and the amount based on the 

final estimate remaining due to the Contractor. The City will then accept the work as fully completed 

and will, not later than 30 days after the final acceptance, as defined in Article 1.02, of the work done 

under this Contract, pay the Contractor the entire amount so found due thereunder after deduction of 

all previous payments and all percentages and amounts to be kept and retained under provisions of this 

Contract; provided, however, and it is understood and agreed that, as a precedent to receiving final 

payment, the Contractor shall submit to the City a sworn affidavit that all bills for labor, service, 

materials, and subcontractors have been paid and that there are no suits pending in connection with 

this work. The City, at its option, may permit the Contractor to execute a separate surety bond in a 

form satisfactory to the City. The surety bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained percentage shall be paid until the Contractor, if 

required, shall furnish the City with a complete release from any should remain unsatisfied after all 

payments are made, the Contractor shall refund to the City all monies which the City may be compelled 

to pay in discharging such claim, including incidental costs and attorney's fees. 

ARTICLE 10.07 ACCEPTANCE OF FINAL PAYMENT 

The acceptance by the Contractor, or by anyone claiming by or through him, of the final payment shall 

operate as and shall be a release to the City and every officer and agent thereof from any and all claims 

and liability to the Contractor for anything done or furnished in connection with the work or project and 

for any act or neglect of the Contractor or of any others relating to or affecting the work. No payment, 

however, final or otherwise, shall operate to release the Contractor or his sureties from any obligations 

under this Contract or the Performance Bond. 
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SECTION 11 

MISCELLANEOUS PROVISIONS 

ARTICLE 11.01 CONTRACTOR'S WARRANTIES 

In consideration of, and to induce the award of this contract to him, the Contractor represents and 

warrants: 

(a)That he is not in arrears to the City upon debt or contract, and he is not a defaulter, as surety, 

contractor, or otherwise. 

(b)That he is financially solvent and sufficiently experienced and competent to perform the work. 

(c)That the work can be performed as called for by the Contract Documents. 

(d)That the facts stated in his proposal and the information given by him are true and correct in all 

respects. 

(e)That he is fully informed regarding all the conditions affecting the work to be done and labor 

and materials to be furnished for the completion of this Contract, and that his information was secured 

by personal investigation and research. 

ARTICLE 11.02 PATENTED DEVICES, MATERIAL AND PROCESSES 

It is mutually understood and agreed that Contract prices include all royalties and costs arising from 

patents, trademarks, and copyrights in any way involved in the work. Whenever the Contractor is 

required or desires to use any design, device, material, or process covered by letters of patent or 

copyright, the Contractor shall indemnify and save harmless the City, its officers, agents and employees 

from any and all claims for infringement by reason of the use of any such patented design, device, tool, 

material, equipment, or process, to be performed under the Contract, and shall indemnify the said City, 

its officers, agents, and employees for any costs, expenses, and damages which may be incurred by 

reason of such infringement at any time during the prosecution or after completion of the work. 

ARTICLE 11.03 SUITS AT LAW 

In case any action at law or suit in equity may or shall be brought against the City or any of its officers, 

agents, or employees for or on account of the failure, omission, or neglect of the Contractor or his 

subcontractors, employees, or agents, to do or perform any of the covenants, acts, matters, or things 

by this Contract undertaken to be done or performed by the Contractor of his subcontractors, 

employees, or agents, or from any injuries done to property or persons and caused by the negligence or 
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alleged negligence of the Contractor of his subcontractors, employees, or agents, or in any other 

manner arising out of the performance of this Contract, then the Contractor shall immediately assume 

and take charge of the defense of such actions or suits in like manner and to all intents and purposes as 

if said actions or suits have been brought directly against the Contractor, and the Contractor shall also 

indemnity and save harmless the City, its officers, agents, and employees from any and all loss, cost or 

damage whatever arising out of such actions or suits, in like manner and to all intents and purposes as if 

said actions or suits have been brought directly against the Contractor. 

The Contractor shall and does hereby assume all liability for and agrees to indemnify the City or its 

Engineer against any or all loss, costs, damages, and liability for any or by reason of any lien, claims or 

demands, either for materials purchased or for work performed by laborers, mechanics, and others and 

from any damages, costs, actions, or causes of action and judgement arising from injuries sustained by 

mechanics, laborers, or other persons by reason of accidents or otherwise, whether caused by the 

carelessness or inefficiency or neglect of said Contractor, his subcontractors, agents, employees, 

workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 

If the Contractor shall claim compensation for any damage sustained, other than for extra or disputed 

work covered by Article 7.02 and 7.03 hereof, by reason of any act or omission of the City, its agents, or 

any persons, he shall, within five days after sustaining such damage, make and deliver to the Engineer a 

written statement of the nature of the damage sustained and of the basis of the claim against the City. 

On or before the 15th of the month succeeding that in which any damage shall have been sustained, 

the Contractor shall make and deliver to the Engineer an itemized statement of the details and 

amounts of such damage, duly verified by the Contractor. Unless such statements shall be made 

delivered within the times aforesaid, it is stipulated that and all claims for such compensation shall be 

forfeited and invalidated, and the Contractor shall not be entitled to payment on account of such 

claims. 

ARTICLE 11.05 NO CLAIMS AGAINST INDIVIDUALS 

No claim whatsoever shall be made by the Contractor against any officer, agent, employee of the City 

for, or on account of, anything done or omitted to be done in connection with this Contract. 

ARTICLE 11.06 LIABILITY UNAFFECTED 

Nothing herein contained shall in any manner create any liability against the City on behalf of any claim 

for labor, services, or materials, or of subcontractors, and nothing herein contained shall affect the 

liability of the Contractor or his sureties to the City or to any workmen or materialsmen upon bond 
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given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 

Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 

indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary 

limitation on the extent of the indemnification under each such provision shall be One Million Dollars or 

a sum equal to the total Contract price, whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED STRICKEN 

If this contract contains any unlawful provisions not an essential part of the Contract and which shall 

not appear to have a controlling or material inducement to the making thereof, such provisions shall be 

deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract 

without affecting the binding force of the remainder. 

ARTICLE 11.09 LEGAL PROVISIONS DEEMED INCLUDED 

Each and every provision of any law and clause required by law to be inserted in this Contract shall be 

deemed to be inserted herein, and the Contract shall be read and enforced as though it were included 

herein and if, through mistake or otherwise, any such provision is not inserted or is not correctly 

inserted, then upon application of either party the Contract shall forthwith be physically amended to 

make such insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF CONTRACTOR 

In the event of death or legal incompetency of a Contractor who shall be an individual or surviving 

member of a contracting firm, such death or adjudication of incompetency shall not terminate the 

Contract, but shall act as default hereunder to the effect provided in Article 9.01 hereof and the estate 

of the Contractor and his surety shall remain liable hereunder to the same extent as though the 

Contractor had lived. Notice of default, as provided in Article 9.01 hereof, shall not be required to be 

given in the event of such death or adjudication of incompetency. 

ARTICLE 11.11 NUMBER AND GENDER OF WORDS 

Whenever the context so admits or requires, all references herein in one number shall be deemed 

extended to and including the other number, whether singular or plural, and the use of any gender shall 

be applicable to all genders. 

ARTICLE 11.12 ACCESS TO RECORDS 
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Representatives of Federal Agencies, if applicable, and the State of Florida shall have access to the work 

whenever it is in preparation of progress. On federally assisted projects the Federal Agency, the 

Comptroller General of the United States, or any authorized representative shall have access to any 

books, documents, papers, and records of the Contractor which are pertinent to the project for the 

purpose of making audit, examination, excerpts, and transcription thereof. 

SECTION 12 

LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 

The Contractor shall comply with all applicable the regulations set forth in "Labor Standards Provisions 

for Federally Assisted Construction Contracts", which may be attached, and any applicable Florida 

Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 

If required, the Contractor shall provide Labor Unions and other organizations of workers, and shall 

post, in a conspicuous place available to employees or applicants for employment, a completed copy of 

the form entitled "Notice to Labor Unions or Other Organizations of Workers" attached to and made a 

part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH REGULATIONS 

The Contractor shall comply with the Department of Labor Safety and Health Regulations for 

construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91- 596) and under 

Section 107 of the Contract Work Hours and Safety Standards Act (PL 91-54). Nothing in these Acts 

shall be construed to supersede or in any manner affect any worker's compensation law or statutory 

rights, duties, or liabilities of employers and employees under any law with respect to injuries, diseases, 

or death of employees arising out of, or in the course of, employment. 

ARTICLE 12.04 Not Applicable 

ARTICLE 12.05 PREVAILING RATES OF WAGES 

Florida's prevailing wage law was repealed effective April 25, 1979. 

For Federally assisted projects, appropriate prevailing wage rate determinations are indicated on pages 

beginning with WR-1. 
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______________________________________________ 

______________________________________________ 

_____________________________________ 

Tampa Construction Specifications 
Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are 

corporation have caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

Jane Castor, Mayor 

(SEAL) 

ATTEST: 

City Clerk 

Approved as to Form: The execution of this document was authorized by Resolution No. _________ 

Justin R. Vaske e/s 

Justin R. Vaske, Senior Assistant City Attorney 

Contractor _________________________________ 

By:________________________________________ 

ATTEST: 

Witness 
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Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

PUBLIC CONSTRUCTION BOND form 
Bond No. (enter bond number) 

Name of Contractor: 

Principal Business Address of Contractor: 

Telephone Number of Contractor: 

Name of Surety (if more than one list each): 

Principal Business Address of Surety: 

Telephone Number of Surety: 

Owner is The City of Tampa, Florida 

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602 

Contract Administration Department (280A4N) 

Telephone Number of Owner: 813/274-8456 

Contract Number Assigned by City to contract which is the subject of this bond: 

Legal Description or Address of Property Improved or Contract Number is: 

General Description of Work and Services: 
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Tampa Construction Specifications 
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KNOW ALL MEN BY THESE PRESENTS That we, __________________ (Name of Contractor) 

as Principal, hereinafter called CONTRACTOR, of the State of __________________________, and 

________________________________________________________(Name of Surety) 

a corporation organized and existing under and by virtue of the laws of the State of 

________________________, and regularly authorized to do business in the State of Florida, as 

SURETY, are held and firmly bound unto the City of Tampa, a municipal corporation organized and 

existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum of 

Dollars and Cents ($ ), lawful 

money of the United States of America, for the payment whereof well and truly to be made, we bind 

ourselves, our heirs, executors, and administrators, successors and assigns, jointly and severally, firmly 

by these presents. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, ______, 20___, between Principal and Owner 

for construction of _____________________________________________________, the contract 

being made a part of this bond by reference, in the time and in the manner prescribed in the 

contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida 

Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal 

in the prosecution of the work provided for in the contract; and 

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate 

proceedings, that Owner sustains because of a default by Principal under the contract; and 

4. Performs the guarantee of all work and materials furnished under the contract for the time 

specified in the contract, then this bond is void; otherwise it remains in full force. 

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one 

of several such contract documents for a group of projects. This bond does not secure covenants to 
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pay for or to perform design services survey or program management services. The Owner/Obligee is 

expected to reasonably account for damages that are caused to Owner with respect to Principal’s 

(Contractor’s) default in performance of the scope of the Work incorporated by reference into the 

bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 

Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost 

of completion of the Work less the contract balance unpaid upon default of Contractor for the Work 

plus liquidated damages at the rate of $500.00 per day for delays by the Contractor and/or Surety in 

reaching substantial completion. 

6. The notice requirements for claimants and conditions for entitlement to payment set forth in 

Section 255.05, Fla. Stat. and the limitations period to actions upon Section 255.05, Fla. Stat. bonds 

apply to claimants seeking payment from surety under this bond. Any action instituted by a claimant 

under this bond for payment must be in accordance with the notice and time limitation provisions in 

Section 255.05, Florida Statutes. 

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, 

alterations or additions to the terms of the contract documents or other Work to be performed 

hereunder, or the specifications referred to therein shall in any way affect its obligations under this 

bond, and it does hereby waive notice of any such changes, extensions of time, alterations or 

additions to the terms of the Contract or to Work or to the specifications. 

8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR 

with the CITY, hereto attached, and the terms and conditions of the contract and work, and is familiar 

therewith and in particular those portions of the Agreement concerning the guaranty of such 

CONTRACTOR for a period of one year following the date of the final acceptance of the completed work 

under the Contract by the CITY, all of which this BOND includes. 
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Contract 27-C-00001; Citywide Wastewater Collection Systems Repair – FY27 

DATED ON _____________________, 20___ 

(Name of Principal) (Name of Surety) 

(Principal Business Address) (Surety Address) 

By By 

(As Attorney in Fact)* 

Title 

Telephone Number of Surety 

Telephone Number of Principal 

Approved as to legal sufficiency: By Justin R. Vaske e/s 

Justin R. Vaske, Senior Assistant City Attorney 

City of Tampa, Florida (Name of Local Agency) 

(Address of Resident Agent) 

By 

Title 

Telephone Number of Local Agency 

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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Tampa Construction Contract Boilerplate 

SPECIFICATIONS 

GENERAL PROVISIONS 

SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION 

The work to be done consists of the furnishing of all labor, materials and equipment, and the 

performance of all work included in this Contract. 

G-1.02 WORK INCLUDED 

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, 

tools, appliances, equipment, supplies, and other means of construction necessary or proper for 

performing and completing the work. He shall obtain and pay for all required permits. He shall 

perform and complete the work in the manner best calculated to promote rapid construction 

consistent with safety of life and property and to the satisfaction of the Engineer, and in strict 

accordance with the Contract Documents. The Contractor shall clean up the work and maintain it 

during and after construction, until accepted, and shall do all work and pay all costs incidental thereto. 

He shall repair or restore all structures and property that may be damaged or disturbed during 

performance of the work. 

The cost of incidental work described in these General Provisions, for which there are no specific 

Contract Items, shall be considered as part of the overhead cost of doing the work and shall be included 

in the prices for the various Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern plant, tools, and equipment as may be 

necessary, in the opinion of the Engineer, to perform in a satisfactory and acceptable manner all the 

work required by this Contract. Only equipment of established reputation and proven efficiency shall 

be used. The Contractor shall be solely responsible for the adequacy of his plant and equipment, prior 

approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND STRUCTURES 

Public utility installations and structures shall be understood to include all poles, tracks, pipes, wires, 

conduits, house service connections, vaults, manholes, and all other appurtenances and facilities 

pertaining thereto whether owned or controlled by the City, other governmental bodies or privately 
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owned by individuals, firms, or corporations, and used to serve the public with transportation, traffic 

control, gas, electricity, telephone, sewerage, drainage, water or other public or private property which 

may be affected by the work. 

The Contract Documents contain data relative to existing public utility installations and structures 

above and below the ground surface. These data are not guaranteed as to their completeness or 

accuracy and it is the responsibility of the Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such installations and structures as may be 

encountered and as may affect the construction operations. 

The Contractor shall protect all public utility installations and structures from damage during the work. 

Access across any buried public utility installation or structure shall be made only in such locations and 

by means approved by the Engineer. The Contractor shall so arrange his operations as to avoid any 

damage to these facilities. All required protective devices and construction shall be provided by the 

Contractor at his expense. All existing public utilities damaged by the Contractor which are shown on 

the Plans or have been located in the field by the utility shall be repaired by the Contractor, at his 

expense, as directed by the Engineer. No separate payment shall be made for such protection or 

repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled by the City or other governmental body 

which are shown on the Plans to be removed, relocated, replaced or rebuilt by the Contractor shall be 

considered as a part of the general cost of doing the work and shall be included in the prices bid for the 

various Contract Items. No separate payment shall be made therefor. 

Where public utility installations or structures owned or controlled by the City or other governmental 

body are encountered during the course of the work, and are not indicated on the Plans or in the 

Specifications, and when, in the opinion of the Engineer, removal, relocation, replacement or rebuilding 

is necessary to complete the work under this Contract, such work shall be accomplished by the utility 

having jurisdiction or such work may be ordered, in writing by the Engineer, for the Contractor to 

accomplish. If such work is accomplished by the utility having jurisdiction it will be carried out 

expeditiously and the Contractor shall give full cooperation to permit the utility to complete the 

removal, relocation, replacement or rebuilding as required. If such work is accomplished by the 

Contractor, it will be paid for as extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, employ approved methods and exercise 

reasonable care and skill so as to avoid unnecessary delay, injury, damage or destruction of public utility 

installations and structures; and shall, at all times in the performance of the work, avoid unnecessary 

interference with, or interruption of, public utility services, and shall cooperate fully with the owners 

thereof to that end. 
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Tampa Construction Contract Boilerplate 

All City and other governmental utility departments and other owners of public utilities, which may be 

affected by the work, will be informed in writing by the Engineer within two weeks after the execution 

of the Contract or Contracts covering the work. Such notice will set out, in general, and direct attention 

to, the responsibilities of the City and other governmental utility departments and other owners of 

public utilities for such installations and structures as may be affected by the work and will be 

accompanied by one set of Plans and Specifications covering the work under such Contract or 

Contracts. 

In addition to the general notice given by the Engineer, the Contractor shall give written notice to all 

City and other governmental utility departments and other owners of public utilities of the location of 

his proposed construction operations, at least forty-eight (48) hours in advance of breaking ground in 

any area or on any unit of the work. This can be accomplished by making the appropriate contact with 

the "Underground Utility Notification Center for Excavators (Call Candy)". 

The maintenance, repair, removal, relocation, or rebuilding of public utility installations and structures, 

when accomplished by the Contractor as herein provided, shall be done by methods approved by the 

Engineer. 

SECTION 2 

PLANS AND SPECIFICATIONS 

G-2.01 PLANS 

The Plans referred to in the Contract Documents bear the general project name and number as shown 

in the Notice To Bidders. 

When obtaining data and information from the Plans, figures shall be used in preference to scaled 

dimensions, and large scale drawings in preference to small scale drawings. 

G-2.02 COPIES FURNISHED TO CONTRACTOR 

After the Contract has been executed, the Contractor will be furnished with five sets of paper prints, 

the same size as the original drawings, of each sheet of the Plans and five copies of the Specifications. 

Additional copies of the Plans and Specifications, when requested, may be furnished to the Contractor 

at cost of reproduction. 

The Contractor shall furnish each of the subcontractors, manufacturers, and material suppliers such 

copies of the Contract Documents as may be required for his work. 
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G-2.03 SUPPLEMENTARY DRAWINGS 

When, in the opinion of the Engineer, it becomes necessary to explain more fully the work to be done 

or to illustrate the work further or to show any changes which may be required, drawings known as 

Supplementary Drawings, with specifications pertaining thereto, will be prepared by the Engineer and 

five paper prints thereof will be given to the Contractor. 

The Supplementary Drawings shall be binding upon the Contractor with the same force as the Plans. 

Where such Supplementary Drawings require either less or more than the estimated quantities of 

work, credit to the City or compensation therefor to the Contractor shall be subject to the terms of the 

Agreement. 

G-2.04 CONTRACTOR TO CHECK PLANS AND DATA 

The Contractor shall verify all dimensions, quantities, and details shown on the Plans, Supplementary 

Drawings, Schedules, Specifications, or other data received from the Engineer, and shall notify him of all 

errors, omissions, conflicts, and discrepancies found therein. Failure to discover or correct errors, 

conflicts or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory work, 

faulty construction or improper operation resulting therefrom nor from rectifying such conditions at his 

own expense. He will not be allowed to take advantage of any errors or omissions as full instructions 

will be furnished by the Engineer, should such errors or omissions be discovered. All schedules are 

given for the convenience of the Engineer and the Contractor and are not guaranteed to be complete. 

The Contractor shall assume all responsibility for the making of estimates of the size, kind, and quality 

of materials and equipment included in work to be done under the Contract. 

G-2.05 SPECIFICATIONS 

The specifications consist of four parts, the General Provisions, the Technical Specifications, the Special 

Provisions and the Contract Items. The General Provisions and Technical Specifications contain general 

requirements which govern the work. The Special Provisions and the Contract Items modify and 

supplement these by detailed requirements for the work and shall always govern, whenever there 

appears to be conflict. 

G-2.06 INTENT 

All work called for in the Specifications applicable to this Contract, but not shown on the Plans in their 

present form, or vice versa, shall be of like effect as if shown or mentioned in both. Work not specified 

in either the Plans or in the Specifications, but involved in carrying out their intent or in the complete 
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and proper execution of the work, is required and shall be performed by the Contractor as though it 

were specifically delineated or described. 

The apparent silence of the Specifications as to any detail, or the apparent omission from them of a 

detailed description concerning any work to be done and materials to be furnished, shall be regarded as 

meaning that only the best general practice is to prevail and that only material and workmanship of the 

best quality is to be used, and interpretation of these Specifications shall be made upon that basis. 

SECTION 3 

WORKING DRAWINGS 

G-3.01 SCOPE 

The Contractor shall promptly prepare and submit layout, detail and shop drawings to insure proper 

construction, assembly, and installation of the work using those materials and methods as hereafter 

specified under the Technical Specifications, Special Provisions and Contract Items. 

These drawings shall accurately and distinctly present the following: 

a. All working and erection dimensions. 

b. Arrangements and sectional views. 

c. Necessary details, including complete information for making connections between work under this 

Contract and work under other Contracts. 

d. Kinds of materials and finishes. 

e. Parts listed and description thereof. 

Drawings for mechanical equipment shall present, where applicable, such data as dimensions, weight 

and performance characteristics. These data shall show conformance with the performance 

characteristics and other criteria incorporated in the Plans and Specifications. 

Each drawing shall be dated and shall contain the name of the project, Division number and description, 

the technical specifications section number, names of equipment or materials and the location at which 

the equipment or materials are to be installed. Location shall mean both physical location and location 

relative to other connected or attached material. The Engineer will return unchecked any submittal 

which does not contain complete data on the work and full information on related matters. 
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Stock or standard drawings will not be accepted for review unless full identification and supplementary 

information is shown thereon in ink or typewritten form. 

The Contractor shall review all working drawing submittals before transmitting them to the Engineer to 

determine that they comply with requirements of the Specifications. Drawings which are incomplete or 

are not in compliance with the Contract Documents shall not be submitted for processing by the 

Engineer. The Contractor shall place his stamp of approval on all working drawings submitted to the 

Engineer to indicate compliance with the above. 

G-3.02 APPROVAL 

If the working drawings show departures from the Contract requirements, the Contractor shall make 

specific mention thereof in his letter of submittal; otherwise approval of such submittals shall not 

constitute approval of the departure. Approval of the drawings shall constitute approval of the subject 

matter thereof only and not of any structure, material, equipment, or apparatus shown or indicated. 

The approval of drawings will be general and shall not relieve the Contractor of responsibility for the 

accuracy of such drawings, nor for the proper fitting and construction of the work, nor for the 

furnishing of materials or work required by the Contract and not indicated on the drawings. No work 

called for by working drawings shall be done until such drawings have been approved by the Engineer. 

The procedure in seeking approval of the working drawings shall be as follows: 

1.The Contractor shall submit four complete sets of drawings and other descriptive data together with 

one copy of a letter of transmittal to the Engineer for approval. The letter of transmittal shall contain 

the name of the project, contract number, technical specifications section number, the name of the 

Contractor, a list of drawings with numbers and titles, and any other pertinent information. 

2.Drawings or descriptive data will be stamped "Approved", "Approved Subject to Corrections Marked", 

or "Examined and Returned for Correction" and one copy with a letter of transmittal will be returned 

to the Contractor. 

3.If a drawing or other data is stamped "Approved", the Contractor shall insert the date of approval on 

five additional copies of the document and transmit the five copies to the Engineer together with one 

copy of a letter of transmittal containing substantially the same information as described in Instruction 

1. above. 

4.If a drawing or other data is stamped "Approved Subject to Corrections Marked", the Contractor shall 

make the corrections indicated and proceed as in Instruction 3., above. 
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5.If a drawing or data is stamped "Examined and Returned for Correction", the Contractor shall make 

the necessary corrections and resubmit the documents as set forth in Instruction 1., above. The letter 

of transmittal shall indicate that this is a resubmittal. 

The Contractor shall revise and resubmit the working drawings as required by the Engineer, until 

approval thereof is obtained. 

SECTION 4 

MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS 

All materials, appliances, and types or methods of construction shall be in accordance with the 

Specifications and shall, in no event, be less than that necessary to conform to the requirements of any 

applicable laws, ordinances, and codes. 

All materials and equipment shall be new, unused, and correctly designed. They shall be of standard 

first grade quality, produced by expert personnel, and intended for the use for which they are offered. 

Materials or equipment which, in the opinion of the Engineer, are inferior or of a lower grade than 

indicated, specified, or required will not be accepted. 

The quality of Workmanship and Materials entering into the work under this Contract shall conform to 

the requirements of the pertinent sections, clauses, paragraphs, and sentences, both directly and 

indirectly applicable thereto, of that part of the Technical Specifications, whether or not direct 

reference to such occurs in the Contract Items. 

Equipment and appurtenances shall be designed in conformity with ANSI, ASME, IEEE, NEMA and 

other generally accepted standards and shall be of rugged construction and of sufficient strength to 

withstand all stresses which may occur during fabrication, testing, transportation, installation, and all 

conditions of operation. All bearings and moving parts shall be adequately protected against wear by 

bushings or other approved means and shall be fully lubricated by readily accessible devices. Details 

shall be designed for appearance as well as utility. Protruding members, joints, corners, gear covers, 

and the like, shall be finished in appearance. All exposed welds shall be ground smooth and the corners 

of structural shapes shall be mitered. 

Equipment shall be of the approximate dimensions as indicated on the Plans or as specified, shall fit the 

spaces shown on the Plans with adequate clearances, and shall be capable of being handled through 
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openings provided in the structure for this purpose. The equipment shall be of such design that piping 

and electrical connections, ductwork, and auxiliary equipment can be assembled and installed without 

causing major revisions to the location or arrangement of any of the facilities. 

Machinery parts shall conform exactly to the dimensions shown on the working drawings. There shall 

be no more fitting or adjusting in setting up a machine than is necessary in assembling high grade 

apparatus of standard design. The equivalent parts of identical machines shall be made 

interchangeable. All grease lubricating fittings on equipment shall be of a uniform type. All machinery 

and equipment shall be safeguarded in accordance with the safety codes of the ANSI and applicable 

state and local codes. 

G-4.02 MANUFACTURER 

The names of proposed manufacturers, suppliers, material, and dealers who are to furnish materials, 

fixtures, equipment, appliances or other fittings shall be submitted to the Engineer for approval, as 

early as possible, to afford proper investigation and checking. Such approval must be obtained before 

shop drawings will be checked. No manufacturer will be approved for any materials to be furnished 

under this Contract unless he shall be of good reputation and have a plant of ample capacity. He shall, 

upon the request of the Engineer, be required to submit evidence that he has manufactured a similar 

product to the one specified and that it has been previously used for a like purpose for a sufficient 

length of time to demonstrate its satisfactory performance. 

All transactions with the manufacturers or subcontractors shall be through the Contractor, unless the 

Contractor shall request, in writing to the Engineer, that the manufacturer or subcontractor deal 

directly with the Engineer. Any such transactions shall not in any way release the Contractor from his 

full responsibility under this Contract. 

Any two or more pieces of material or equipment of the same kind, type or classification, and being 

used for identical types of service, shall be made by the same manufacturer. 

G-4.03 REFERENCE TO STANDARDS 

Whenever reference is made to the furnishing of materials or testing thereof to conform to the 

standards of any technical society, organization or body, it shall be construed to mean the latest 

standard, code, specification or tentative specification adopted and published at the date of 

advertisement for proposals, even though reference has been made to an earlier standard, and such 

standards are made a part hereof to the extent which is indicated or intended. 

Reference to a technical society, organization or body may be made in the Specifications by 

abbreviations, in accordance with the following list: 
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AASHTO for American Association of State Highway and Transportation Officials (formerly AASHO) 

ACI for American Concrete Institute 

AGMA for American Gear Manufacturer's Association 

AFBMA for Anti-Friction Bearing Manufacturer's Association 

AISC for American Institute of Steel Construction 

AISI for American Iron and Steel Institute 

ANSI for American National Standards Institute 

ASCE for American Society of Civil Engineers 

ASTM for American Society for Testing and Materials 

ASME for American Society of Mechanical Engineers 

AWS for American Welding Society 

AWWA for American Water Works Association 

AWPA for American Wood Preservers Association 

CEMA for Conveyor Equipment Manufacturers Association 

CIPRA for Cast Iron Pipe Research Association 

IEEE for Institute of Electrical and Electronic Engineers 

IPCEA for Insulated Power Cable Engineers Association 

NEC for National Electrical Code 

NEMA for National Electrical Manufacturers Association 

SAE for Society of Automotive Engineers 

SHBI for Steel Heating Boiler Institute 

G-9 



   
 

 

 

 

 

      

       

       

                

            

  

                 

                 

                   

               

    

   

              

                    

                 

              

             

               

                    

 

                

             

 

                

                

                

           

  

               

Tampa Construction Contract Boilerplate 

Fed.Spec. for Federal Specifications 

Navy Spec. for Navy Department Specifications 

U.L.,Inc. for Underwriters' Laboratories, Inc. 

When no reference is made to a code, standard or specification, the Standard Specifications of the 

ANSI, the ASME, the ASTM, the IEEE, or the NEMA shall govern. 

G-4.04 SAMPLES 

The Contractor shall, when required, submit to the Engineer for approval typical samples of materials 

and equipment. The samples shall be properly identified by tags and shall be submitted sufficiently in 

advance of the time when they are to be incorporated into the work, so that rejections thereof will not 

cause delay. A letter of transmittal, in duplicate, from the Contractor requesting approval must 

accompany all such samples. 

G-4.05 EQUIVALENT QUALITY 

Whenever, in the Contract Documents, an article, material, apparatus, equipment, or process is called 

for by trade name or by the name of a patentee, manufacturer, or dealer or by reference to catalogs of 

a manufacturer or dealer, it shall be understood as intending to mean and specify the article, material, 

apparatus, equipment or process designated, or any equal thereto in quality, finish, design, efficiency, 

and durability and equally serviceable for the purposes for which it is intended. 

Whenever material or equipment is submitted for approval as being equal to that specified, the 

decision as to whether or not such material or equipment is equal to that specified shall be made by the 

Engineer. 

Upon rejection of any material or equipment submitted as the equivalent of that specifically named in 

the Contract, the Contractor shall immediately proceed to furnish the designated material or 

equipment. 

Neither the approval by the Engineer of alternate material or equipment as being equivalent to that 

specified nor the furnishing of the material or equipment specified, shall in any way relieve the 

Contractor of responsibility for failure of the material or equipment, due to faulty design, material, or 

workmanship, to perform the functions required of them by the Specifications. 

G-4.06 DELIVERY 

The Contractor shall deliver materials in ample quantities to insure the most speedy and uninterrupted 

G-10 



   
 

 

 

 

 

                   

                   

  

    

              

                

                   

                

                 

        

                   

                

                   

                

 

    

               

                

                 

               

     

       

                

             

   

    

               

               

                 

              

Tampa Construction Contract Boilerplate 

progress of the work so as to complete thw work within the allotted time. The Contractor shall also 

coordinate deliveries in order to avoid a delay in, or impediment of, the progress of the work of any 

related Contractor. 

G-4.07 CARE AND PROTECTION 

The Contractor shall be solely responsible for properly storing and protecting all materials, equipment, 

and work furnished under the Contract from the time such materials and equipment are delivered at 

the site of the work until final acceptance thereof. He shall, at all times, take necessary precautions to 

prevent injury or damage by water, freezing, or by inclemencies of the weather to such materials, 

equipment and work. All injury or damage to materials, equipment, or work resulting from any cause 

whatsoever shall be made good by the Contractor. 

The Engineer shall, in all cases, determine the portion of the site to be used by the Contractor for 

storage, plant or for other purposes. If, however, it becomes necessary to remove and restack 

materials to avoid impeding the progress of any part of the work or interference with the work to be 

done by any other Contractor, the Contractor shall remove and restack such materials at his own 

expense. 

G-4.08 TOOLS AND ACCESSORIES 

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each type, kind 

or size of equipment, one complete set of suitably marked high grade special tools and appliances 

which may be needed to adjust, operate, maintain, or repair the equipment. Such tools and appliances 

shall be furnished in approved painted steel cases, properly labeled and equipped with good grade 

cylinder locks and duplicate keys. 

Spare parts shall be furnished as specified. 

Each piece of equipment shall be provided with a substantial nameplate, securely fastened in place and 

clearly inscribed with the manufacturer's name, year of manufacture, serial number, weight and 

principal rating data. 

G-4.09 INSTALLATION OF EQUIPMENT 

The Contractor shall have on hand sufficient proper equipment and machinery of ample capacity to 

facilitate the work and to handle all emergencies normally encountered in work of this character. 

Equipment shall be erected in a neat and workmanlike manner on the foundations at the locations and 

elevations shown on the Plans, unless directed otherwise by the Engineer during installation. All 
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equipment shall be correctly aligned, leveled and adjusted for satisfactory operation and shall be 

installed so that proper and necessary connections can be made readily between the various units. 

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts and all other 

appurtenances needed for the installation of the devices included in the equipment specified. Anchor 

bolts shall be as approved by the Engineer and made of ample size and strength for the purpose 

intended. Substantial templates and working drawings for installation shall be furnished. 

The Contractor shall, at his own expense, furnish all materials and labor for, and shall properly bed in 

non-shrink grout, each piece of equipment on its supporting base that rests on masonry foundations. 

Grout shall completely fill the space between the equipment base and the foundation. 

G-4.10 OPERATING INSTRUCTIONS 

The Contractor, through qualified individuals, shall adequately instruct designated employees of the 

City in the operation and care of all equipment installed hereunder, except for equipment that may be 

furnished by the City. 

The Contractor shall also furnish and deliver to the Engineer three complete sets for permanent files, 

identified in accordance with Subsection G-3.01 hereof, of instructions, technical bulletins and any 

other printed matter, such as diagrams, prints or drawings, containing full information required for the 

proper operation, maintenance, and repair, of the equipment installed and the ordering of spare parts, 

except for equipment that may be furnished by the City. 

In addition to the above three copies, the Contractor shall furnish any additional copies that may be 

required for use during construction and start-up operations. 

G-4.11 SERVICE OF MANUFACTURER'S ENGINEER 

The Contract prices for equipment shall include the cost of furnishing a competent and experienced 

engineer or superintendent who shall represent the manufacturer and shall assist the Contractor, when 

required, to install, adjust, test and place in operation the equipment in conformity with the Contract 

Documents. After the equipment is placed in permanent operation by the City, such engineer or 

superintendent shall make all adjustments and tests required by the Engineer to provide that such 

equipment is in proper and satisfactory operating condition, and shall instruct such personnel as may 

be designated by the City in the proper operation and maintenance of such equipment. 

SECTION 5 

INSPECTION AND TESTING 
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G-5.01 GENERAL 

The Contractor's attention is hereby directed to Article 3.03 of the Agreement. 

Inspection and testing of materials will be performed by the City unless otherwise specified. 

For tests specified to be made by the Contractor, the testing personnel shall make the necessary 

inspections and tests and the reports thereof shall be in such form as will facilitate checking to 

determine compliance with the Contract Documents. Five copies of the reports shall be submitted and 

authoritative certification thereof must be furnished to the Engineer as a prerequisite for the 

acceptance of any material or equipment. 

If, in the making of any test of any material or equipment, it is ascertained by the Engineer that the 

material or equipment does not comply with the Contract, the Contractor will be notified thereof and 

he will be directed to refrain from delivering said material and equipment, or to remove it promptly 

from the site or from the work and replace it with acceptable material, without cost to the City. 

Tests of electrical and mechanical equipment and appliances shall be conducted in accordance with 

recognized test codes of the ANSI, ASME, or the IEEE, except as may otherwise be stated herein. 

The Contractor shall be fully responsible for the proper operation of equipment during tests and 

instruction periods and shall neither have nor make any claim for damage which may occur to 

equipment prior to the time when the City formally takes over the operation thereof. 

G-5.02 COSTS 

All inspection and testing of materials furnished under this Contract will be performed by the City or 

duly authorized inspection engineers or inspection bureaus without cost to the Contractor, unless 

otherwise expressly specified. 

The cost of shop and field tests of equipment and of certain other tests specifically called for in the 

Contract Documents shall be borne by the Contractor and such costs shall be deemed to be included in 

the contract price. 

Materials and equipment submitted by the Contractor as the equivalent to those specifically named in 

the Contract may be tested by the City for compliance. The Contractor shall reimburse the City for the 

expenditures incurred in making such tests on materials and equipment which are rejected for 

noncompliance. 

G-5.03 INSPECTIONS OF MATERIALS 
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The Contractor shall give notice, in writing to the Engineer, sufficiently in advance of his intention to 

commence the manufacture or preparation of materials especially manufactured or prepared for use in 

or as part of the permanent construction. Such notice shall contain a request for inspection, the date of 

commencement and the expected date of completion of the manufacture or preparation of materials. 

Upon receipt of such notice the Engineer will arrange to have a representative present at such times 

during the manufacture as may be necessary to inspect the materials or he will notify the Contractor 

that inspection will be made at a point other than the point of manufacture, or he will notify the 

Contractor that inspection will be waived. The Contractor must comply with these provisions before 

shipping any material. Such inspection shall not release the Contractor from the responsibility for 

furnishing materials meeting the requirements of the Contract Documents. 

G-5.04 CERTIFICATE OF MANUFACTURE 

When inspection is waived or when the Engineer so requires, the Contractor shall furnish to him 

authoritative evidence in the form of Certificates of Manufacture that the materials to be used in the 

work have been manufactured and tested in conformity with the Contract Documents. These 

certificates shall be notarized and shall include copies of the results of physical tests and chemical 

analyses, where necessary, that have been made directly on the product or on similar products of the 

manufacturer. 

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance, function, or 

special requirements are specified shall be tested in the shop of the maker in a manner which shall 

conclusively prove that its characteristics comply fully with the requirements of the Contract 

Documents. No such equipment shall be shipped to the work until the Engineer notifies the Contractor, 

in writing, that the results of such tests are acceptable. 

Five copies of the manufacturer's actual test data and interpreted results thereof, accompanied by a 

certificate of authenticity sworn to by a responsible official of the manufacturing company, shall be 

forwarded to the Engineer for approval. 

The cost of the shop tests and of furnishing manufacturer's preliminary and shop test data of operating 

equipment shall be borne by the Contractor. 

G-5.06 PRELIMINARY FIELD TESTS 

As soon as conditions permit, the Contractor shall furnish all labor, materials, and instruments and shall 

make preliminary field tests of equipment. If the preliminary field tests disclose any equipment 

furnished under this Contract which does not comply with the requirements of the Contract 
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Documents, the Contractor shall, prior to the acceptance tests, make all changes, adjustments, and 

replacements required. 

G-5.07 FINAL FIELD TESTS 

Upon completion of the work and prior to final payment, all equipment and appliances installed under 

this Contract shall be subjected to acceptance tests as specified or required to prove compliance with 

the Contract Documents. 

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment, and 

instruments necessary for all acceptance tests, at no additional cost to the City. 

G-5.08 FAILURE OF TESTS 

Any defects in the materials and equipment or their failure to meet the tests, guarantees or 

requirements of the Contract Documents shall be promptly corrected by the Contractor by 

replacements or otherwise. The decision of the Engineer as to whether or not the Contractor has 

fulfilled his obligations under the Contract shall be final and conclusive. If the Contractor fails to make 

those corrections or if the improved materials and equipment, when tested, shall again fail to meet the 

guarantees or specified requirements, the City, notwithstanding its partial payment for work, and 

materials and equipment, may reject the materials and equipment and may order the Contractor to 

remove them from the site at his own expense. 

In case the City rejects any materials and equipment, then the Contractor shall replace the rejected 

materials and equipment within a reasonable time. If he fails to do so, the City may, after the 

expiration of a period of thirty calendar days after giving him notice in writing, proceed to replace such 

rejected materials and equipment, and the cost thereof shall be deducted from any compensation due 

or which may become due the Contractor under this Contract. 

The City agrees to obtain other equipment within a reasonable time and the Contractor agrees that the 

City may use the equipment furnished by him without rental or other charges until the new equipment 

is obtained. 

Materials or work in place that fails to pass acceptability tests shall be retested at the direction of the 

construction engineer all such retests shall be at the Contractor's expense. The rates charged shall be in 

accordance with the Department of Public Works current annual inspection contract which is available 

for inspection at the offices of the Department of Public Works. 

G-5.09 FINAL INSPECTION 
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The procedures for final inspection shall be in accordance with the provisions of Article 4.07 of the 

Agreement. During such final inspections, the work shall be clean and free from water. In no case will 

the final estimate be prepared until the Contractor has complied with all the requirements set forth and 

the Engineer has made his final inspection of the entire work and is satisfied that the entire work is 

properly and satisfactorily cosntructed in accordance with the requirements of the Contract 

Documents. 

SECTION 6 

TEMPORARY STRUCTURES 

G-6.01 GENERAL 

All false work, scaffolding, ladders, hoistways, braces, pumping plants, shields, trestles, roadways, 

sheeting, centering forms, barricades, drains, flumes, and the like, any of which may be needed in the 

construction of any part of the work and which are not herein described or specified in detail, must be 

furnished, maintained and removed by the Contractor, and he shall be responsible for the safety and 

efficiency of such works and for any damages that may result from their failure or from their improper 

construction, maintenance, or operation. 

G-6.02 PUBLIC ACCESS 

At all points in the work where public access to any building, house, place of business, public road, or 

sidewalk would be obstructed by any action of the Contractor in executing the work required by this 

Contract, the Contractor shall provide such temporary structure, bridges or roadway as may be 

necessary to maintain public access at all times. At least one lane for vehicular traffic shall be 

maintained in streets in which the Contractor is working. Street closure permits are required from the 

Department of Public Works. 

The Contractor shall provide suitable temporary bridges, as directed by the Engineer, at street 

intersections when necessary for the maintenance of vehicular and pedestrian traffic. 

Prior to temporarily cutting of access to driveways and garages, the Contractor shall give twelve (12) 

hours notice to affected property owners. Interruptions to use of private driveways shall be kept to a 

minimum. 

G-6.03 CONTRACTOR'S FIELD OFFICE 

The Contractor shall erect, furnish and maintain a field office with a telephone at the site during the 

entire period of construction. He or an authorized agent shall be present at this office at all times 
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while his work is in progress. Readily accessible copies of both the Contract Documents and the 

latest approved working drawings shall be kept at this field office. 

G-6.04 TEMPORARY FENCE 

If, during the course of the work, it is necessary to remove or disturb any fence or part thereof, the 

Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable temporary fence 

which shall be maintained until the permanent fence is replaced. The Engineer shall be solely 

responsible for the determination of the necessity for providing a temporary fence and the type of 

temporary fence to be used. 

G-6.05 RESPONSIBILITY FOR TEMPORARY STRUCTURES 

In accepting the Contract, the Contractor assumes full responsibility for the sufficiency and safety of all 

temporary structures or work and for any damage which may result from their failure or their improper 

construction, maintenance, or operation and will indemnify and save harmless the City from all claims, 

suits or actions and damages or costs of every description arising by reason of failure to comply with 

the above provisions. 

SECTION 7 

TEMPORARY SERVICES 

G-7.01 WATER 

The Contractor shall provide the necessary water supply at his own expense. He shall, if necessary, 

provide and lay necessary waterlines from existing mains to the place of using, shall secure all necessary 

permits and pay for all taps to water mains or hydrants and for all water used at the established rates. 

G-7.02 LIGHT AND POWER 

The Contractor shall provide, at his own expense, temporary lighting and power facilities required for 

the proper prosecution and inspection of the work. If, in the opinion of the Engineer, these facilities are 

inadequate, the Contractor will not be permitted to proceed with any portion of the work affected 

thereby. 

G-7.03 SANITARY REGULATIONS 

The Contractor shall prohibit and prevent the committing of nuisances on the site of the work or on 

adjoining property and shall discharge any employee who violates this rule. 
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Ample washrooms and toilet facilities and a drinking water supply shall be furnished and maintained in 

strict conformity with the law by the Contractor for use by his employees. 

G-7.04 ACCIDENT PREVENTION 

Precautions shall be exercised at all times for the protection of persons and property. The safety 

provisions of applicable laws, building and construction codes shall be observed. The Contractor shall 

comply with the U. S. Department of Labor Safety and Health Regulations for construction promulgated 

under the Occupational Safety and Health Act of 1970 (PL 91-596), and under Section 107 of the 

Contract Work. Hours and Safety Standards Act (PL 91-54), except where state and local safety 

standards exceed the federal requirements and except where state safety standards have been 

approved by the Secretary of Labor in accordance with provisions of the Occupational Safety and Health 

Act. 

G-7.05 FIRST AID 

The Contractor shall keep upon the site, at each location where work is in progress, a completely 

equipped first aid kit and shall provide ready access thereto at all times when men are employed on the 

work. 

G-7.06 HEATING 

The Contractor shall provide temporary heat, at his own expense, whenever required on account of 

work being carried on during cold weather and to prevent freezing of water pipes and other damage to 

the work. 

SECTION 8 

LINES AND GRADES 

G-8.01 GENERAL 

All work done under this Contract shall be constructed in accordance with the lines and grades shown 

on the Plans, or as given by the Engineer. The full responsibility for keeping alignment and grade shall 

rest upon the Contractor. 

The Engineer will establish bench marks and base line controlling points. Reference remarks for lines 

and grades as the work progresses will be located to cause as little inconvenience to the prosecution of 

the work as possible. The Contractor shall so place excavation and other materials as to cause no 
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inconvenience in the use of the use of the reference marks provided. He shall remove any obstructions 

placed by him contrary to this provision. 

G-8.02 SURVEYS 

The Contractor shall furnish and maintain, at his own expense, stakes and other such materials, and 

give such assistance, including qualified helpers, as may be required by the Engineer for setting 

reference marks. The Contractor shall check such reference marks by such means as he may deem 

necessary and, before using them, shall call the Engineer's attention to any inaccuracies. The 

Contractor shall, at his own expense, establish all working or construction lines and grades as required 

from the reference marks set by the Engineer, and shall be solely responsible for the accuracy thereof. 

He shall, however, be subject to the check and review of the Engineer. 

The Contractor shall keep the Engineer informed a reasonable time in advance as to his need for line 

and grade reference marks, in order that they may be furnished and all necessary measurements made 

for record and payment with the minimum of inconvenience to the Engineer or of delay to the 

Contractor. 

It is the intention not to delay the work for the establishment of reference marks but, when necessary, 

working operations shall be suspended for such reasonable time as the Engineer may require for this 

purpose. 

G-8.03 SAFEGUARDING MARKS 

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench marks made or 

established on the work, bear the cost of reestablishing them if disturbed, and bear the entire expense 

of rectifying work improperly installed due to not maintaining or protecting or to removing without 

authorization such established points, stakes and marks. 

The Contractor shall safeguard all existing and known property corners, monuments and marks 

adjacent to but not related to the work and, if required, shall bear the cost of reestablishing them if 

disturbed or destroyed. 

G-8.04 DATUM PLANE 

All elevations indicated or specified refer to the Mean Sea Level Datum of the U.S.C. & G.S. (N.O.S.) 

which is 0.80 feet above the Mean Low Water Datum of the U. S. Army Corps of Engineers. 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
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G-9.01 RESPONSIBILITY 

The responsibility for removal, replacement, relocation, repair, rebuilding or protection of all public 

utility installations, including poles, tracks, pipes, wires, conduits, house service connections, vaults, 

manholes, sewers, traffic control and fire alarm signal circuit installations and other appurtenances and 

facilities shall be in accordance with G-1.02 and G-1.03. 

The Contractor shall also be entirely responsible and liable for all damage or injury as a result of his 

operations to all other adjacent public and private property, structures of any kind and appurtenances 

thereto met with during the progress of the work. The cost of protection, replacement in their original 

locations and conditions or payment of damages for injuries to such adjacent public and private 

property and structures affected by the work, whether or not shown on the Plans, and the removal, 

relocation, and reconstruction of such items called for on the Plans or specified shall be included in the 

various Contract Items and no separate payment will be made therefor. Where such public and private 

property, structures of any kind and appurtenances thereto are not shown on the Plans and when, in 

the opinion of the Engineer, removal or relocation and reconstruction is necessary to avoid interference 

with the work, payment therefor will be made as provided for extra work in Article 7.02 of the 

Agreement. 

G-9.02 PROTECTION OF TREES 

All trees and shrubs shall be adequately protected by the Contractor with boxes or otherwise and, 

within the City of Tampa, in accordance with ordinances governing the protection of trees. No 

excavated materials shall be placed so as to injure such trees or shrubs. Trees or shrubs destroyed by 

negligence of the Contractor or his employees shall be replaced by him with new stock of similar size 

and age, at the proper season, and at the sole expense of the Contractor. 

Beneath trees or other surface structures, where possible, pipelines may be built in short tunnels, 

backfilled with excavated materials, except as otherwise specified, or the trees or structures carefully 

supported and protected from damage. 

The City may order the Contractor, for the convenience of the City, to remove trees along the line of 

trench excavation. If so ordered, the City will obtain any permits required for removal of trees. Such 

tree removal ordered shall be paid for under the appropriate Contract Items. 

G-9.03 LAWN AREAS 

Lawn areas shall be left in as good condition as before the starting of the work. Where sod is to be 
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removed, it shall be carefully removed and later replaced, or the area where sod has been removed 

shall be restored with new sod in the manner described in the Technical Specifications section. 

G-9.04 RESTORATION OF FENCES 

Any fence, or part thereof, that is damaged or removed during the course of the work shall be replaced 

or repaired by the Contractor and shall be left in as good a condition as before the starting of the work. 

The manner in which the fence is repaired or replaced and the materials used in such work shall be 

subject to the approval of the Engineer. The cost of all labor, materials, equipment, and work for the 

replacement or repair of any fence shall be deemed included in the appropriate Contract Item or Items, 

or if no specific Item is provided therefor, as part of the overhead cost of the work, and no additional 

payment will be made therefor. 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 

G-10.01 TRAFFIC REGULATIONS 

The Contractor shall arrange his work to comply with Article G-6.02. The work shall be done with the 

least possible inconvenience to the public and to that end the work may be confined by the Engineer to 

one block at a time. 

G-10.02 BARRIERS AND LIGHTS 

During the prosecution of the work, the Contractor shall put up and maintain at all times such barriers, 

and lights, as will effectually prevent accidents. The Contractor shall provide suitable barricades, red 

lights, "danger" or "caution" or "street closed" signs and watchmen at all places where the work causes 

obstructions to the normal traffic or constitutes in any way a hazard to the public. Such barriers and 

signs shall be constructed to State of Florida Department of Transportation standards and placed as 

recommended by the Traffic Division of the City's Department of Public Works. 

No open fires will be permitted. 

G-10.03 SMOKE PREVENTIONS 

The Contractor shall use hard coal, coke, oil or gas as fuel for equipment generating steam. A strict 

compliance with ordinances regulating the production and emission of smoke will be required. 

G-10.04 NOISE 
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The Contractor shall eliminate noise to as great an extent as practicable at all times. Air compressing 

plants shall be equipped with silencers and the exhaust of all gasoline motors or other power 

equipment shall be provided with mufflers. In the vicinity of hospitals and schools, special care shall be 

used to avoid noise or other nuisances. The Contractor shall strictly observe all local regulations and 

ordinances covering noise control. 

Except in the event of an emergency, no work shall be done between the hours of 7:00 p.m. and 7:00 

a.m., or on Sundays. If the proper and efficient prosecution of the work requires operations during the 

night, the written permission of the Engineer shall be obtained before starting such items of the work. 

G-10.05 ACCESS TO PUBLIC SERVICES 

Neither the materials excavated nor the materials or plant used in the construction of the work shall be 

so placed as to prevent free access to all fire hydrants, valves or manholes. 

G-10.06 DUST PREVENTION 

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping the streets 

sprinkled with water at all times. 

G-10.07 PRIVATE PROPERTY 

The Contractor shall so conduct the work that no equipment, material, or debris will be placed or 

allowed to fall upon private property in the vicinity of the work unless he shall have obtained the 

owner's written consent thereto and shall have shown this consent to the Engineer. 

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION 

When the Contract requires the placing of conduits, saddles, boxes, cabinets, sleeves, inserts, 

foundation bolts, anchors, and other like work in floors, roofs, or walls of buildings and structures, they 

shall be promptly installed in conformity with the construction program. The Contractor who erects the 

floors, roofs, and walls shall facilitate such work by fully cooperating with the Contractors responsible 

for installing such appurtenances. The Contractor responsible for installing such appurtenances shall 

arrange the work in strict conformity with the construction schedule and avoid interference with the 

work of other contractors. 
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G-11.02 OPENINGS TO BE PROVIDED 

In the event timely delivery of sleeves and other materials cannot be made and to avoid delay, the 

affected Contractor may arrange to have boxes or other forms set at the locations where the 

appurtenances are to pass through or into the floors, roofs, walls, or other work. Upon the subsequent 

installation of these appurtenances, the Contractor erecting the structure shall fill around them with 

materials as required by the Contract. The necessary expenditures incurred for the boxing out and 

filling in shall be borne by the Contractor or Contractors required to furnish the sleeves and inserts. 

Formed openings and later installation of sleeves will not be permitted at locations subject to 

hydrostatic pressure. 

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL 

The Contractor shall do all cutting, fitting, or patching of his portion of the work that may be required to 

make the several parts thereof join and coordinate in a manner satisfactory to the Engineer and in 

accordance with the Plans and Specifications. The work must be done by competent workmen skilled 

in the trade required by the restoration. 

SECTION 13 

CLEANING 

G-13.01 DURING CONSTRUCTION 

During construction of the work, the Contractor shall, at all times, keep the site of the work and 

adjacent premises as free from material, debris, and rubbish as is practicable and shall remove the 

same from any portion of the site if, in the opinion of the Engineer, such material, debris, or rubbish 

constitutes a nuisance or is objectionable. 

The Contractor shall remove from the site all of his surplus materials and temporary structures when no 

further need therefor develops. 

G-13.02 FINAL CLEANING 

At the conclusion of the work, all erection plant, tools, temporary structures and materials belonging to 

the Contractor shall be promptly taken away, and he shall remove and promptly dispose of all water, 

dirt, rubbish or any other foreign substances. 
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Tampa Construction Contract Boilerplate 

The Contractor shall thoroughly clean all equipment and materials installed by him and shall deliver 

such materials and equipment undamaged in a bright, clean, polished, and new appearing condition. 

SECTION 14 

MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND BANK EROSION 

The Contractor shall arrange his operations to minimize siltation and bank erosion on construction sites 

and on existing or proposed watercourses and drainage ditches. 

G-14.02 EXISTING FACILITIES 

The work shall be so conducted to maintain existing facilities in operation insofar as is possible. Work 

shall be scheduled to minimize bypassing during construction. Requirements and schedules of 

operations for maintaining existing facilities in service during construction shall be as described in the 

Special Provisions. 

G-14.03 USE OF CHEMICALS 

All chemicals used during project construction or furnished for project operation, whether herbicide, 

pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA or 

USDA. Use of all such chemicals and disposal of residues shall be in strict conformance with 

instructions. 
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SPECIFIC PROVISIONS 

SP-1.AC Scope 

The work included under these Contract Documents comprises the construction of Miscellaneous Gravity and Force Main 

Wastewater Facilities and/or repair of existing facilities along with all miscellaneous and appurtenant work. Locations, descriptions 

and plans are not known or developed at present, but will be known and developed during the course of this contract. 

The work will be authorized by the issuance of several individual Work Orders during the length of this contract and will 

consist of furnishing, constructing, installing, testing and maintaining said sewers, force mains, structures and/or repairs complete and 

in place until accepted by the City. 

Prior to the issuance of each Work Order, the Contractor and Engineer shall review the plans and the site to mutually agree 

upon a Time of Completion for the Work Order. That Work Order Time of Completion shall be used to calculate any Liquated 

Damages if warranted. 

The Contractor and Engineer shall also mutually determine if any necessary items are not included within the Proposal and 

if so negotiate a price for said item(s). 

SP-2 Permits 

The Contractor shall obtain all permits required to comply with SP-4.C Maintenance of Traffic, contained herein. 

The Contractor shall have in his possession the proper license to perform the work before submittal of his bid and shall 

obtain any required City/County building permits and shall obtain and pay for all other licenses and authorizations required for the 

prosecution of the work, including the cost of all work performed in compliance with the terms and conditions of such permits, licenses 

and authorizations, whether by himself or others. 

City/County building permit fees will be paid by the City. The City will submit to Construction Services Division for building 

permit. Right-of-way and maintenance of traffic permit fees shall be paid by the Contractor. 

The Contractor shall require all subcontractors to be currently licensed by the City to perform the proposed work in their 

respective fields and to obtain permits for the execution of said work. All work shall be performed in accordance with the licenses, 

permits and the requirements of the current Building and Construction Regulations Chapter of the City of Tampa Code. 

The Contractor is responsible to schedule and coordinate with the City Construction Services Division of the Planning and 

Development Department all required inspections and tests for all phases of work to obtain final approval thereof. 

The Contractor is encouraged to contact the City's Construction Services Division prior to commencement of work to 

ascertain their respective requirements. 

SP-4.C Maintenance of Traffic 

The Contractor shall arrange his work so that there will be as little disruption of traffic as possible. 

At least three weeks before starting any work in City streets, the Contractor shall obtain a City of Tampa Street Closure 

Permit for any traffic lane or street closure within the City through the Accela portal at the following website. 

https://aca.tampagov.net/ 

At least three weeks before starting any work in County streets, the Contractor shall obtain a Hillsborough County 

Temporary Traffic Control Street Closure Permit for any traffic lane or street closure within the County through the Hillsborough 

County portal at the following website. https://www.hillsboroughcounty.org/en/businesses/permits-and-records/permits/action-

folder/apply-for-a-temporary-traffic-control-permit 

SP-1 
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The permit will establish the requirements for closures related to the number of lanes and time of day lanes or streets may be closed. 

If the Contractor proposes a complete street closure, a detailed traffic maintenance plan shall be submitted to the City of Tampa 

Planning and Development Department or the Hillsborough County Traffic Control Department, together with the application for the 

Street Closure Permit. The traffic maintenance plan shall include proposed detour routes and locations and descriptions of direction 

signs for the construction area and detour routes. Two approved copies of all Street Closure Permits shall be submitted to the 

Engineer before starting any work in City streets. No changes to approved Street Closure Permits will be permitted without prior 

approval by the City. 

The Contractor shall furnish and maintain all necessary signs, barricades, lights and flagmen necessary to control traffic and 

provide for safety to the public, all in compliance with the Florida Department of Transportation “Manual on Traffic Controls and Safe 

Practices for Street and Highway Construction, Maintenance and Utility Operations,” with subsequent revisions and additions, and to 

the satisfaction of the Engineer. 

The cost of maintaining traffic and of any additional earth excavation, selected fill, temporary wearing surface, temporary 

bridges, barricades, warning lights, flagmen, and like work required therefor shall be included under the various classified unit price 

Contract Items, or in the total Lump Sum Price, as applicable, and no additional payment with be made therefor. 

For all proposed road and lane closures for this project, the Contractor shall prepare and submit a Maintenance of Traffic (M.O.T.) 

plan detailing all proposed detoured traffic flow, signage and barricades to the City’s Wastewater Department, Transportation and 
Stormwater Services Department and Construction Administration Construction Division for approval. The route of the proposed 

bypass piping shall also be reflected on the MOT plans. It is recommended that the Contractor meet with Contract Administration 

Engineer before submitting the MOT. The Contractor shall be responsible for obtaining all road and lane closure permits from the 

City of Tampa, City of Tampa Planning and Development Department or the Hillsborough County Traffic Control Department.  Where 

applicable, MOT(s) shall conform to appropriate FDOT Traffic Control Drawings contained in the FDOT Design Standards (600 

Series Index Numbers), most current edition. 

SP-5 Working Drawings 

Prior to performing any work requiring working drawings, as specified on the Plans and in the Workmanship and Materials 

Sections, the Contractor shall submit the working drawings in accordance with the General Provisions section headed "Working 

Drawings." 

SP-6 Environmental Protection 

The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations carry civil 

penalties and in the event of willful violation, criminal penalties. The fact that the permits are issued to the City does not relieve the 

Contractor in any way of his environmental obligations and responsibilities. 

SP-7 Use of Explosives 

Explosives will not be used on the work except when authorized by the Engineer. The use of same, if authorized, shall 

conform to laws or ordinances which may pertain to the use of same and the utmost care will be exercised by the Contractor so as 

not to endanger life or property. The Contractor will assume full responsibility in connection with use of any explosives even though 

authorized. Explosives will not be stored within the City limits. 

SP-9 Coordination and Cooperation 

In performing work under this Contract, the Contractor shall coordinate his work with that of any adjacent contractors for the 

City, and others, and cooperate with them in every reasonable way, to the end that there shall be the minimum practicable 

interference with their operations. 

SP-11.AC Construction Easements 

For any of the several “Annual Contracts” it is expected that all the construction activities will occur with the existing Rights-
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of-way and/or easements. In the event the Engineer determines that a temporary construction easement is necessary, the City will 

obtain such temporary construction easement. Any items necessary to restore the temporary construction easement to its initial 

condition that is not established in the contract will be negotiated with the contractor prior to the start of construction. 

In the event that, in the opinion of the Contractor (and not the Engineer), obtaining a temporary construction easement is 

desirable, it shall be the sole responsibility of the Contractor to obtain such easements from the Owner of the property. If such 

easements are obtained by the Contractor, they shall contain provisions to hold the City harmless from any operations of the 

Contractor within the easement limits. All costs to restore this easement to its initial condition shall be borne by the Contractor. The 

Contractor shall not conduct construction operations on private property outside the limits of any easement obtained by the City or of 

any Rights-of-Way unless a copy of the temporary construction easement agreement is filed with the Engineer. 

SP-12 Releasing Facilities for Use 

It is the intent of these Specifications that all newly constructed sewers and appurtenant facilities be placed in service as 

rapidly as an integrated portion of the facilities can be constructed, inspected and accepted by the Engineer. Acceptance or use by 

the City of any portion of the facilities prior to final acceptance shall not relieve the Contractor of any responsibilities, regarding such 

facilities, included in the Contract. 

SP-13 Material and Equipment Approval 

The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of any material or equipment until 

he has received the Engineer's written approval of the manufacturers. 

SP-14 Contractor Emergency Response Time 

The Contractor must be available to service emergency calls seven (7) days a week, twenty-four (24) hours a day after the 

Notice to Proceed has been issued and the Contractor is mobilized and on site. The response time for emergency calls shall be 

within two (2) hours. A contact person and telephone number shall be provided to the Engineer for such purposes. 

SP-15 Contractor's Field Office 

Delete Article G-6.03 Contractor's Field Office on Page G-14 from GENERAL PROVISIONS. The Contractor or an 

authorized agent shall be present at all times while his work is in progress.  Readily accessible copies of both the contract documents 

and the latest approved working drawings shall be kept at the job site. 

SP-16 Salvage 

All existing pipe and appurtenances removed by the Contractor and which are not designated to be salvaged shall become 

the property of the Contractor and shall be removed from the site of the work to the Contractor's own place of disposal. 

Items which are shown on the Plans or specified to be salvaged shall be removed by the Contractor, delivered, and 

unloaded at a location within the Department’s service area, as directed by the Engineer. The cost of removing, disposing, delivering, 

and unloading as salvage items of pipe and appurtenances shall be included in the various classified unit price Contract Items or in 

the total Lump Sum Price, as applicable, and no separate payment will be made therefore. 

SP-17 Sequence of Operations 

The Contractor shall develop with the Engineer a complete schedule of operations which, in the opinion of the Engineer, will 

permit use of the facility at the earliest possible date. 

Taking over of parts of the work for operation before completion of the entire project shall not relieve the Contractor of any 

responsibility for proper integrated operations of all parts of the work, nor shall it act to relieve him of any responsibilities under Article 

A-6.04 of the Agreement, for guaranty of all parts of the work, for one year after the date of acceptance of all the work on the project. 

SP-18 Dewatering 

SP-3 



 

                  

                      

    

                    

                      

                     

                       

                      

                       

          

           

                 

           

                

                  

 

                 

                   

                      

                   

                  

                     

                      

               

          

                

                        

                   

               

                

                 

                    

    

                   

                      

           

                

          

                    

                 

          

  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

Dewatering is the responsibility of the Contractor. All costs associated with dewatering shall be included in the appropriate 

contract price for items to which dewatering is incidental, or in the total Lump Sum Price, as applicable, and no separate payment 

shall be made therefore. 

Before commencing any excavation at the site of the work, the Contractor shall submit to the Engineer and obtain his 

approval of the methods and equipment and arrangement of facilities proposed for the removal and disposal of water at the site and 

of all water entering any excavation or other part of the work from any source whatsoever. Adequate standby facilities shall be 

provided to ensure that the excavation will be kept dry in the event of power failure or mechanical breakdown. Facilities for removal 

and disposal of water shall be of sufficient capacity to keep the excavation dry under all circumstances with one-half of the facilities 

out of service. If well points are used, provision shall be made for removing and resetting individual well points without taking the 

system of which they are a part out of service. 

SP-19 Prevention, Control and Abatement of Erosion and Water Pollution 

The Contractor shall be responsible for prevention, control and abatement of erosion, siltation and water pollution resulting 

from construction of the project until final acceptance of the project. 

He shall provide, install, construct, and maintain any covering, mulching, sodding, sand bagging, berms, slope drains, 

sedimentation structures, or other devices necessary to meet City, County, State and Federal regulatory agency codes, rules and 

laws. 

The Contractor shall take sufficient precautions to prevent pollution of streams, canals, lakes, reservoirs and other water 

impoundments with fuels, oils, bitumen, calcium chloride or other harmful materials. Also, he shall conduct and schedule his 

operations so as to avoid or otherwise minimize pollution or siltation of such streams, and the like, and to avoid interference with 

movement of migratory fish. No residue from dust collectors or washers shall be dumped into any live stream. 

Storm drainage facilities, both open and closed conduit, serving the construction area shall be protected by the Contractor 

from pollutant and contaminants. If the Engineer determines that siltation of drainage facilities has resulted due to the project, the 

Engineer will advise the Contractor to remove and properly dispose of the deposited material. Should the Contractor fail to or elect 

not to remove the deposits, the City will provide maintenance cleaning as needed and will charge all costs of such service against the 

amount of money due or to become due the Contractor. 

Construction operations in rivers, channels, streams, tidal waters, canals and other impoundments shall be restricted to 

those areas where it is necessary to perform filling or excavation to accomplish the work shown in the Plans and to those areas which 

must be entered to construct temporary or permanent structures. As soon as conditions permit, rivers, channels, streams and 

impoundments shall be promptly cleared of all obstructions placed therein or caused by construction operations. 

Except as necessary for construction, excavated materials shall not be deposited in rivers, streams, canals or 

impoundments, or in a position close enough thereto to be washed away by high water or runoff. 

The Contractor shall not disturb lands or waters outside the limits of construction except as may be found necessary and 

authorized by the Engineer. 

The location of and methods of operation in all detention areas, borrow pits, material supply pits and disposal areas 

furnished by the Contractor shall meet the approval of the Engineer as being such that erosion during and after completion of the 

work will not likely result in detrimental siltation or water pollution. 

The Contractor shall comply with the applicable provisions of the Hillsborough County Land Development Code concerning 

grading, filling, excavation, soil removal, and the like, as amended. 

The Contractor shall schedule his operations such that the area of unprotected erodible earth exposed at any one time is 

not larger than the minimum area necessary for efficient construction operations; and the duration of exposed, uncompleted 

construction to the elements shall be as short as practicable. 
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Clearing and grubbing shall be so scheduled and performed that grading operations can follow immediately thereafter and 

grading operations shall be so scheduled and performed that permanent erosion control features can follow immediately thereafter if 

conditions on the project permit. 

The Engineer may limit the surface areas of unprotected erodible earth exposed by clearing and grubbing, excavation or 

filling operations and may direct the Contractor to provide immediate erosion or pollution control measures to prevent siltation or 

contamination of any river, stream, channel, tidal waters, reservoir, canal or other impoundment or to prevent damage to the project 

or property outside the project right of way. 

SP-20 AC Project Sign 

For any of the several “Annual Contracts”, when noted on the Work Order, t he Contractor shall furnish a project sign as 
shown on the detail included herein, and install it in the construction area as directed by the Engineer within five (5) days of 

receiving the Work Order. 

The cost of fabrication, erection, maintenance, removal, and proper disposal of the project sign at the completion of the 

project, including all labor and materials shall be as per the contract price 

Because the work orders issued under any of the several Annual Contracts are expected to be of relative short 

duration, should any of the names on the sign change, the Contractor will not be required to change the sign. 

SP-22 Construction Operations 

In City streets, excavated materials shall, where practicable, be deposited upon streets, sidewalks, driveways, or other 

paved surfaces within the street right-of-way, except that interruptions to the use of driveways shall be kept to a minimum. The 

Contractor shall clean up areas from which soil has been removed at the end of each day by sweeping, washing, or other approved 

methods. When the work is halted by rain, the Contractor shall clean up the working areas before leaving the site. 

Trenches shall be protected at the close of each day's operations by lighted barricades, fences, and other methods to the 

satisfaction of the Engineer. Fences shall meet OSHA standards and be structurally stable as approved by the Engineer. No 

excavations shall be left open over a weekend. 

In general, pipes shall be laid in opencut, except when another method, such as jacking, augering or tunneling is shown on 

the Plans, specified or ordered. 

In City, State and County highways, excavated materials shall not be stored or cast upon the pavement, unless an advance 

approval of the governing agency is first obtained by the Contractor. 

SP-23 Project Cleanup 

Cleanup is extremely important and the Contractor will be responsible for keeping the construction site neat and clean with 

debris to be removed regularly as the work progresses. 

SP-24.AC AC Maintenance of Traffic 

The Contractor shall arrange his work so that there will be as little disruption of traffic as possible. 

At least seventy-two hours before starting any work in City, County or FDOT rights-of-way, the Contractor shall obtain 

the appropriate permit for any traffic lane or street closure. The permit will establish the requirements for closures related to the 

number of lanes and time of day lanes or streets may be closed. If the Contractor proposes a complete street closure, a 

detailed traffic detour plan may be required by the appropriate agency together with the application for the Street Closure Permit. 

The traffic detour plan shall include proposed detour routes and locations and descriptions of direction signs for the construction 

area and detour routes. Two approved copies of all Street Closure Permits shall be submitted to the Engineer before starting 
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any work.  No changes to approved Street Closure Permits will be permitted without prior approval by the City. 

The Contractor shall furnish and maintain all necessary signs, barricades, lights and flagmen necessary to control traffic 

and provide for safety to the public, all in compliance with the Florida Department of Transportation "Manual on Traffic Controls 

and Safe Practices for Street and Highway Construction, Maintenance and Utility Operations," with subsequent revisions and 

additions, and to the satisfaction of the Engineer. 

SP-25 Work in Streets and Highways 

All work within streets and highways shall be subject to the regulations and requirements of the appropriate agencies. 

Within the City of Tampa, streets and highways are under the jurisdiction of the City of Tampa, Department of Public Works or State 

of Florida, Department of Transportation. Outside the City of Tampa, streets and highways are under the jurisdiction of the County of 

Hillsborough or the State Department of Transportation. 

Methods and materials of construction used in restoration within such streets and highways, including pavement, sidewalk, 

curb, curb and gutter removal and replacement, replacement of storm sewerage facilities, excavation and backfilling, and the storage 

of plant, materials and equipment shall conform to the requirements of the City of Tampa and, where applicable, the County of 

Hillsborough or State Department of Transportation, and will be subject to the inspection and approval of the duly authorized 

representatives of the City, County and the State. 

SP-27 Existing Public Facilities 

Existing public facilities that are removed by construction operations under this contract shall be replaced by the Contractor 

to City of Tampa specifications. These items shall include all public benches, playground light poles, shelters, roadway signs, and 

replacement of these items shall be considered incidental to the cost of construction, and no separate payment will be made 

therefore. 

SP-28 Work Adjacent to Utilities 

Existing utilities including house services adjacent to or crossing the line of the work shall be protected as shown on the 

Plans, specified hereinbefore, and in accordance with the requirements of the General Provisions. 

SP-31 House Services 

The various utilities, along the line of the work, which are shown on the Plans or located in the field during the course of the 

work may have house services connected to them. The Contractor is required to give all utility agencies 48 hours notice prior to start 

of work. The Contractor shall notify the various utility companies by calling the Sunshine State One Call of Florida, Inc. (1-800-432-

4770) or, if necessary, by contacting the utilities individually. When such notice is properly given, the utility having jurisdiction will 

locate house services along the line of work. The Contractor shall protect all existing house services which are shown on the Plans 

or located in the field during the course of the work.  The Contractor shall arrange his operations to avoid any damage or disruption of 

water, gas, sewer, electric, telephone, and other house services. 

Methods and techniques used by the Contractor to protect and maintain house services shall be subject to the prior 

approval of the Engineer. 

Water and sewer services damaged or removed due to the work methods of the Contractor shall be replaced by the 

Contractor to such limits as directed by the Engineer. Materials used for such replacements shall be similar to those in the existing 

service or shall conform to the current standards of the utility as directed by the Engineer. All damaged water and sewer services 

shall be promptly repaired and shall be returned to service within 24 hours after the damage has occurred. 

Other public utility house services which are damaged or removed due to the work methods of the Contractor will be 

repaired by the utility having jurisdiction and the cost of such repairs shall be borne by the Contractor. 

Where the relocation or special maintenance of house services, as shown on the Plans, is required during construction of 

new pipelines the disruption of such services shall be kept to a minimum period of time as approved by the Engineer. 
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Unless otherwise specified in other Contract Items, or in the total Lump Sum Price, as applicable, the cost of protecting, 

replacing, repairing, relocating and maintaining house services shall be included in the various classified unit price Contract Items for 

pipelines, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefore. 

The maintenance and guaranty provisions of the Agreement shall also apply to all repairs and replacements of damaged or 

relocated services accomplished by the Contractor. 

SP-33.AC Protection of Trees and Shrubs 

For any of the several “Annual Contracts” it is expected that all the construction activities will occur within the existing 

Rights-of-way and/or Easements. 

Protective barricades shall be placed around all protected trees and grand trees as determined by the Parks 

Department and shall remain in place until all potentially damaging construction activities are completed (see attached barricade 

detail). The Parks Department must inspect the site after tree protection devices have been installed and prior to construction. 

A 48-hour notice must be given to Parks Department to schedule the inspection. No excavated or backfill material shall be 

placed in a manner which, in the opinion of the Engineer, may result in damage to trees or shrubs.  

In areas where the construction might be in close proximity to existing trees and/or shrubs, the Contractor shall limit his 

trench width by using a trench/drag box. The allowable width of the construction area around existing trees and/or shrubs shall 

be as per the detail for sheeted (trench/drag box) trench plus 4 feet for a working area, to either side of the sheeted trench. 

When the tree is outside the limits of the excavation but, where the distance from the centerline of the new pipeline to 

the trunk of any tree is such that, in the opinion of the Engineer, the excavation would result in serious damage to the tree, the 

pipeline shall be constructed under and/or through the root(s) in a short tunnel dug by hand, as shown on the plans or ordered in 

writing by the Engineer. 

The Contractor shall provide the services of an approved licensed tree professional when it is necessary to trim or cut a 

significant branch from a tree. The Contractor shall also provide the services of an approved licensed tree professional when it 

is necessary to root prune close to any existing tree when shown on the plans or ordered in writing by the Engineer. 

The cost to replace any trees and/or shrubs that are removed from within the described construction area and/or the 

cost of any protective barricade prescribed by the Parks Department and/or the cost to trim branches shall be paid by the City 

after being negotiated prior to the start of construction. The cost for short tunnels and/or root pruning shall be as per the 

contracted unit price.  

The Contractor shall replace any trees or shrubs which are destroyed or damaged to such extent, in the opinion of the 

Engineer, to be considered destroyed that are located outside the limit of the described construction area at his own expense. 

Replacement of destroyed trees or shrubs shall be made with new stock conforming to the requirements of the City’s Tree 
Ordinance. 

SP-35 Work in Private Property 

Where portions of the work are constructed in easements through private properties, the limits of such City-owned 

easements are as shown on the Plans. 

Upon completion of work in City-owned easements, the Contractor shall restore the property, including all fences or other 

structures disturbed by his operations, as nearly as possible to the condition in which he found it. No material shall be used or 

removed from private property without the approval of the Engineer. 

The Contractor shall confine his operation in such private properties within the limits of the easements as shown or directed 

by the Engineer. 
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The Contractor shall further comply with all provisions of the grants of the City-owned easement and shall assume full 

responsibility as the agent of the City for all obligations of the City under such grants of easement in connection with the construction 

of pipelines. 

The Contractor shall not enter upon or occupy any private land outside of the limits of the City-owned easement unless a 

copy of the written consent of the Owner is filed with the Engineer. The Contractor shall conduct his operations along easements 

through private property so as not to damage the property and to interfere with its ordinary use as little as possible. 

SP-37 Data to be Submitted on Pipe 

Within ten days after the date the Contractor is issued the Notice of Award and prior to his entering into any subcontract for 

the manufacture or purchase of any pipe, the Contractor shall submit to the Engineer, in an amount equal to four (4) sets to be 

retained by the City plus the number of sets desired by the Contractor, the following information: 

1. The name and address of the pipe manufacturer and the location of the plant at which the pipe will be manufactured. 

2. A general description of and specifications for the pipe and pipe joints proposed. 

3. Notarized certificates of manufacture for VCP, PVC, HDPE, and DIP stating conformance to applicable standards and 

specifications. 

4. Any additional information that the Engineer may deem necessary in order to evaluate the qualifications of the manufacturer 

and to determine the suitability of the proposed pipe to meet the requirements of the Contract Documents. 

The Contractor shall not enter into any subcontract for the furnishing of pipe until he has received the Engineer's approval, 

in writing, of the proposed manufacturer and pipe. 

All pipe of specified classes and materials shall be of one kind and shall be produced by a single manufacturer. 

SP-45 Measurement for Payment 

The quantity, in linear feet, to be measured for payment under the various classified unit price Contract Items for pipelines in 

opencut, or in the total Lump Sum Price, as applicable, shall be the actual length of new pipelines placed in the work, as shown, 

specified and directed. Depth of cut for sanitary sewers shall be measured from the original ground surface to the pipe invert. 

Pipelines will be measured along the centerline of the pipe as follows: 

1. The measured length of gravity sanitary sewers, regardless of pipe material, will include all fittings, short tunnels and 

manholes with no deductions for wyes, tees and the width of manholes. Deductions in the measured length of gravity 

sanitary sewers will be made for the width of structures, such as junction boxes, measured from the outside face to the 

outside face of the structure walls, plus one foot. 

2. The measured length for sanitary or stormwater force mains will include all fittings and short tunnels with deductions for the 

laid length of valves. 

3. Deductions in the measured length of storm sewers will be made for the width of all structures, including manholes and 

inlets, measured from the inside wall to the inside wall of the structure. 

SP-46 Filling Abandoned Sewers 

The Contractor shall pump a lean mixture of grout into sewers as shown on the Plans and as directed by the Engineer. 

The grout shall be a mixture of flyash and cement, the ratio of which shall be submitted to the Engineer for approval. The 

grouting shall be carried out by pumps. 
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This work shall be carried out after the proposed sanitary sewer or storm sewer is functioning. 

The Contractor shall take measures to ensure the pipe is completely filled with the grout. Such measures may consist of 

constructing temporary stand pipes, grout injection tubes, or other measures approved by the Engineer and as directed in the 

Workmanship and Materials section.  The Contractor shall also construct approved plugs into the ends of the abandoned sewers. All 

costs to construct the plu 

SP-47 Sanitary Sewer House Lateral Reconstruction 

All sanitary sewer house laterals, in conflict, shall be reconstructed as indicated on the plans and as directed by the 

Engineer. 

The laterals shall be constructed as indicated on the sanitary sewer standard sheet. 

SP-48 Temporary Pavement Restoration 

No portion of the work shall be left more than fourteen (14) days without temporary pavement surface; however, the 

Engineer may require that temporary pavement surface be installed sooner to ensure that no more than one-thousand (1,000) linear 

feet of road be open at one time. Payments on installed pipe of up to fifty percent (50%) of the unit price can be retained by the 

Engineer until a crushed concrete or limerock base material along with a sand seal temporary pavement surface is provided. The 

Engineer can restrict further pipe laying if satisfactory and on-going street restoration is not performed by the Contractor. Temporary 

work shall be maintained in a suitable and safe condition for traffic until the permanent pavement is laid, or until final acceptance of 

the work. 

SP-49 Alignment Survey Gravity Pipe Sewer or Force Main 

The Contractor shall employ the services of a Land Surveyor, registered in the State of Florida, to survey the centerline 

alignment of the new gravity storm sewer pipe, gravity sanitary sewer pipe, or force main. All manhole locations or horizontal points 

of intersection, deflection angles, proposed manhole rim elevations, and proposed finished roadway elevations at the manholes shall 

be noted in the survey with their respective field stations. In the event of discrepancies between the centerline stationing shown on 

the Plans and that obtained by the actual field survey, the Contractor shall notify the Engineer. The Engineer will advise the 

Contractor of any appropriate adjustments in alignment of the sewer or force main, or locations of manholes or horizontal points of 

intersection. The alignment survey must be submitted to the Engineer and approved by him prior to submitting shop drawings on 

manhole, structures, inlets, etc. 

The Land Surveyor shall also establish construction centerline offset hubs at 100-foot intervals as directed by the Engineer. 

The Contractor shall protect these hubs from displacement or damage during construction. Any offset hubs damaged or displaced 

shall be reset by the Land Surveyor to the satisfaction of the Engineer. 

In the instance of a “point repair” the requirement to provide an alignment survey will not be required.  A point repair in 

a gravity line is defined as replacing any distance of sewer pipe, but not the entire length of pipe, between manholes.  If the 

entire length of pipe between manholes is replaced the alignment survey will be required. A point repair in a force main is 

defined as replacing a length of up to two contiguous nominal sections of pipe. 

The cost of the survey and establishing and resetting offset hubs shall be included in the respective unit price Contract Item, 

or total Lump Sum Price, as applicable, and no additional payment will be made therefore. 

SP-50 Cut Sheets 

The Contractor shall furnish the Engineer with cut sheets for all pipelines installed under this Contract. The cut sheets shall 

be arranged in a format approved by the Engineer and shall indicate the pipe invert elevation shown on the Plans; the actual, existing 

ground surface elevation; and the computed cut from ground surface to pipe invert at manholes and at changes in pipe class and 

bedding class. The cut sheets will be reviewed by the Engineer and shall be revised as necessary by the Contractor to meet the 

approval of the Engineer. 
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SP-51 City Testing 

The cost of retesting materials and/or workmanship, which has been initially tested by the City and found to be 

unacceptable, is to be borne by the Contractor. 

SP-56 Removal and Abandonment of Existing Sewer Systems within Pipeline Construction Payment Limits 

The cost of removal or abandonment of existing sewer systems within pay limits including, but not limited to, pipe, inlets, 

manholes, manhole frames and covers, catch basins, and any other appurtenances as well as the cost to grout or sand-fill any pipe 

or manholes, where specified on the Plans, shall be included under the various classified unit price Contract Items for pipelines, or in 

the total Lump Sum Price, as applicable, and no separate payment will be made therefore. 

Removal or abandonment of existing storm or sanitary sewer systems outside the sewer system pay limits, as shown on the 

Plans and directed by the Engineer, shall be paid for at the appropriate Contract Unit Price, or in the total Lump Sum Price, as 

applicable. 

SP-59 Monthly Schedules 

In addition to the Progress Schedule required in Article 4.02 of the Agreement, the Contractor shall submit a monthly 

schedule with each pay estimate. Pay estimates will not be processed unless accompanied by an updated monthly schedule. The 

schedule shall be broken down into the following components: 

1. Well pointing 

2. Main line pipe installation 

3. Lateral pipe 

4. Cutting subgrade 

5. Base work 

6. Paving 

7. Restoration 

SP-60 Contingency 

The Contractor shall include a One Hundred Thousand Dollar ($100,000) contingency sum, to be included as part of the 

total bid amount for this contract. The contingency is for the purpose of compensating the Contractor for any incidental work that may 

arise as construction operations proceed and was not addressed as part of the original work portrayed in the Plans and 

Specifications. 

The One Hundred Thousand Dollar ($100,000) contingency sum is an upset limit. Any amount of the contingency shall be 

paid only after negotiation. 

SP-62 Filling Low Areas Within City Limits 

The Contractor, under Sec. 21-27 (Permit Requirements) of the City of Tampa Code, is prohibited from filling any area 

public or private (except where shown on the construction plans) within the project limits or anywhere within the City limits without a 

permit. 

For filling and/or grading any area, the owner of such area shall obtain a permit from the Construction Services Center, City 

of Tampa. The owner shall submit existing and proposed contour plans of the area to be filled and the adjacent land for 

determination if a permit can be issued. Drainage patterns cannot be altered to the detriment of neighboring property owners or 

public rights-of-way. 

The Contractor shall not deposit any fill material within the City limits without an approved permit.  A copy of the permit shall 

be submitted to the Engineer by the Contractor prior to any filling or grading operation. 

SP-10 



 

    

                  

                    

                   

                   

                     

      

 

 

  

                       

                   

                     

                 

                      

                     

     

                      

                       

         

                     

                       

 

                     

                     

     

       

                   

                          

                      

                   

                     

      

     

                 

         

                        

                      

                      

                   

  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

SP-64 Bypass Pumping 

Maintaining sanitary sewer flows during all phases of construction is the responsibility of the Contractor. The Contractor 

shall review the plans, phasing, and the construction schedule to determine the need for bypassing to suit the sequence of 

operations. The bypass operation must provide continuous service. If so directed by the Engineer, the Contractor will provide around-

the-clock monitoring to ensure continuous operation and service. To further ensure that no interruptions occur, the Contractor must 

have adequate back-up pumps on site at all times. The number of back-up pumps shall conform to the following chart: 

OPERATING BYPASS PUMPS REQUIRED BACK-UP PUMPS 

1-3 1 

4-6 2 

7-9 3 

The hydraulic design of the bypass system shall be the sole responsibility of the Contractor. All pumps shall be of a type 

suitable for pumping raw sewage over an indefinite period without clogging or requiring shutdown for routine maintenance. The 

Contractor shall submit a complete plan for his bypass system including, but not limited to, pump size and type, pump flow 

characteristics, and piping size, type, and diameter. All pumps shall be properly secured to avoid damage/vandalism/unauthorized 

shutdown and baffled to comply with all noise abatement standards. The costs of bypass pumping shall be included in the various 

Contract Unit Price Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefore. 

SP-73 Work Directive Change 

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 

Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, or responding to 

an emergency.  A Work Directive Change will not change the contract price or the time for completion, but is evidence that the parties 

expect that the change directed or documented by an Authorization to Proceed with Extra Work letter will be incorporated in a 

subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the contract price or the time for 

completion. 

Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time or from time to time, be 

authorized by a Change Order or a Work Directive Change. Upon receipt of any such document, the Contractor shall promptly 

proceed with the work involved. 

SP-78 Protection of Water Service Lines 

The Contractor shall protect all water service lines, including those which are to be replaced, in order to minimize 

interruption of service to the customer. If the Contractor damages a service line which is shown on the plans, is in line with a meter 

box, or that has been marked in the field, then he shall immediately replace the service line per Tampa Water Department (T.W.D.). 

Specifications from main to meter including curb stop, making all connections, and all appurtenant work required to restore service. 

The Engineer shall determine which lines, if any, are to be replaced due to damage caused by the Contractor, and no 

separate payment shall be made therefore. 

SP-85 Storage of Materials 

The Contractor may not use that portion of the right-of-way located between the existing/proposed curb lines or 

existing/proposed edges of pavement to store pipe, structures, materials, surplus excavated fill, or equipment other than that used for 

excavating or dewatering. The Contractor may use that portion of the right-of-way behind the existing or proposed curb line or off the 

edge of pavement for storage provided that this use does not obstruct pedestrian or vehicular traffic and conforms to the City's Tree 

Ordinance. If the area behind the curb line/off the edge of pavement is insufficient in size to accommodate the Contractor's storage 

needs, the Contractor is required to secure the use of a vacant parcel of land for use as a storage site for the duration of this project. 
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Upon completion of the project, all storage areas will be restored to a condition which meets or exceeds the pre-construction 

condition of the storage area. Payment for use and restoration of storage areas will be included in the appropriate lump sum pay 

items and unless the area is within the pipeline pay limits, no separate payment will be made therefore. 

SP-86 Temporary Stockpiling 

For temporary stockpiling of the excavated material within project limits (and anywhere within City limits), the Contractor 

shall follow the following procedure: 

Public Right-of-Way 

a. The Contractor will not be allowed to stockpile suitable, excavated material within right-of-way for a period in excess of 

30 calendar days. Unsuitable excavated material shall not be stockpiled within public right-of-way for a period in 

excess of 7 calendar days. 

Location other than Public Right-of-way 

b. The Contractor shall: 

1) Obtain the permission (in writing) from the owner of the property where stockpiling 

is desired. 

2) At his own expense present the above letter and a contour plan of the site to the Engineer for approval of the 

stockpiling site. 

The time periods of stockpiling shall be specified by the Contractor in writing. 

Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours and conditions. 

The City of Tampa shall not be a party to the agreement between the Contractor and the property owner. 

Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling in no way 

constitutes a public hazard or nuisance and does not interfere with the natural surface runoff in the area 

SP-89 Temporary Work Stoppages 

The Contractor shall temporarily discontinue all construction activities from, and including, Thanksgiving Day through the 

following Sunday, and December 24 through January 2. 

Prior to temporary work stoppages, all streets shall be restored to permit access to all businesses and residences and to 

allow ingress and egress by local traffic only. The Contractor shall maintain all streets at this condition level for the duration of the 

shutdown period. 

All equipment, except that used for excavation and well pointing, and all materials including, but not limited to, manhole 

structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to a location outside the project 

area as approved by the Engineer. 

If the project is located close to Bayshore Boulevard, as determined by the Engineer, the Contractor will also be required to 

accommodate the annual Gasparilla Parade and Gasparilla Run by ceasing construction activities and providing ingress and egress 

to allow local traffic only. The time limits for these requirements shall be from one day before to one day after the Gasparilla Parade 

and the Gasparilla Run. Accommodation of these events will entail restoration of all streets to at least a sand seal coat of crushed 

concrete or limerock base. All equipment, except that used for excavation and well pointing, and all materials including, but not 

limited to, manhole structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to a location 

outside the project area as approved by the Engineer. 
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All costs associated with furnishing labor, equipment, temporary pavement restoration, demobilization, mobilization, 

signage, barricades, clean-up, security, and any other incidentals required to accommodate the Thanksgiving, Christmas and New 

Years' Holidays and Gasparilla Parade and Race shall be included in the various contract unit prices, and no additional payment shall 

be made therefore. 

SP-91 Project Photographs 

The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may not take 

photographs of the area immediately prior to and after completion of the construction for record and information.  To assure that there 

will not be any conflict with this photography, the Contractor shall not perform clearing operations or action which will disturb any 

street or area within the project until the Engineer has been advised thereof and has had adequate opportunity to perform the desired 

photography. 

SP-98 Valves 

Valves shall be handled with care to avoid damage. All valves shall be loaded and unloaded by lifting, and under no 

circumstances shall valves be dropped, skidded, or rolled. Valves shall not be placed, under any circumstances, against pipe or 

other fittings in such a manner that damage could result. Slings, hooks or tongs used for lifting shall be padded in such a manner as 

to prevent damage. If any part of the valves' coating and lining is damaged by the Contractor, the repair and replacement shall be 

made by the Contractor at his expense in manner satisfactory to the Engineer before installing. Valves shall also be stored at all 

times in a safe manner to prevent damage and kept free of dirt, mud or other foreign matter. All valve gaskets shall be stored and 

placed in a cool location out of direct sunlight and out of contact with petroleum products. All gaskets shall be used on a first-in, first-

out basis. 

Valves shall be set and joined to new pipe in a manner heretofore specified for cleaning, laying and joining pipe. Valves 

shall be installed such that the operating nut is plumb. 

Cast iron valve boxes shall be firmly supported and maintained centered and plumb over the operating nut of the valve by 

the Contractor with box cover flush with the surface of the finished pavement or at such other levels as may be directed.  Valve boxes 

shall have 6-inch thick wire mesh reinforced concrete pads poured around the top section of the valve box. The pad shall be 24 

inches square and shall be centered on the valve box. All Department valve covers shall be painted green as prescribed by the 

American Public Works Association (APWA) uniform color code for utility systems. 

The valve and valve box shall be installed so Department personnel can insert a valve key through the valve box and 

completely open and close the valve. This test will be accomplished before final acceptance of the valve and box into the system. 

SP-104 Castings Identification 

All casting covers, such as for cleanouts and manholes, shall bear the appropriate City of Tampa identification for sanitary 

sewers, as shown on the Plans and directed by the Engineer. 

SP-109.AC Existing Sprinkler System 

For any of the several “Annual Contracts”, it is required that the Contractor walk the project as the work order is being 

finalized, to determine the scope and extent of sprinkler systems that will be impacted by his work method. 

Existing sprinkler systems for lawns and/or shrubbery within the City right-of-way shall be protected or, if disturbed, replaced 

by the Contractor. All sprinkler systems shall be replaced with those of equal or better quality as approved by the Engineer. The 

replacement of sprinkler systems shall include all necessary parts, labor, equipment, etc., to complete the existing sprinkler system in 

operating condition. 

In areas where the construction might be in close proximity to existing sprinkler systems, the Contractor shall limit his trench 

width by using a trench/drag box, no additional expense to the City. The allowable width of the construction area around existing 
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sprinkler systems shall be as per the detail for sheeted (trench/drag box) trench plus 4 feet for a working area, to either side of the 

sheeted trench. 

The costs to replace any sprinkler system repaired or replaced within the described construction area shall be paid by the 

City after being negotiated prior to the start of construction. 

SP-129.AC  As-Built Plans 

For any of the several “Annual Contracts”, construction, installation and testing records shall be kept of any changes or 

adjustments made in the work.  All such changes shall be incorporated in the "As-Built" plans, shown in red. 

The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic high resolution color PDF copy 

of "As-Built" plans along with the supporting survey data. The survey shall be in accordance with the City of Tampa Department 

of Public Works specifications and note keeping standards for surveys and signed by a Land Surveyor registered in the State of 

Florida. Plan sheets shall have all deviations from original design annotated in red pencil to clearly show as-built conditions. 

Relocation of existing facilities and utilities must be clearly noted and their location identified by station, offset and elevation, 

when performed by the Contractor. 

All relocation of structures and pipelines must be clearly shown on Plans with as-built stations and offsets verified. All 

as-built inverts for the entire project must be clearly noted on plan sheets.  

In the instance of a “point repair” the requirements to provide an As-Built plan will not be required. A point repair in a 

gravity line is defined as replacing any distance of sewer pipe, but not the entire length of pipe, between manholes. If the entire 

length of pipe between manholes is replaced the As-Built plan will be required. A point repair in a force main is defined as 

replacing a length of up to two contiguous nominal sections of pipe. 

All as-built plans shall be submitted within seven (7) calendar days of the final inspection.  The final payment will not be 

issued until the as-built plans have been submitted to, and accepted by the City. Upon request the City will provide AutoCAD 

drawings. 

SP - 130 Safety 

A. Responsibility: Employees shall immediately report any unsafe work practice or unsafe condition to their supervisor(s). 

The Contractor is solely responsible for the safety of their workers, and shall comply with all applicable requirements 

[i.e.: 29 CFR 1910 -Occupational Safety and Health Standards, 29 CFR 1926 - Safety and Health Regulations for 

Construction , etc] and industry safety standards while at the work site. The fact that City personnel may bring un-safe 

conditions to the attention of any member of the Contractors work force does not relieve the Contractor of this 

responsibility. 

Suggest, all Contractors employees and sub-contractors be given a copy of SP-130. 

The Contractor shall have a designated Safety Officer within his organization.  At the Pre-Construction 

meeting, the Contractor shall provide the name and contact information of the Safety Officer to the 

Engineer. 

At the Pre-Construction meeting, the Contractor will be given pertinent safety related information, necessary 

forms and instructions (i.e.: AWTP Lockout/Tagout Procedures, AWTP Hot Work Permits, etc) that pertain 

to any work that might be utilized during the contract.  The Contractor shall be responsible to disseminate 

that information to their employees and sub-contractors.  Special care shall be taken by the Contractor to 

ensure that any new employee or sub-contractor to the work site shall be briefed on these safety 

instructions. 

If warranted by the project and directed by the Engineer, the Contractor shall develop and implement a 

comprehensive health and safety plan for their employees that will cover all aspects of onsite construction 
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operations and activities associated with the contract.  This plan must comply with all applicable health and 

safety regulations and any project specific requirements that the contract has specified. 

B. Incident Reporting: All accidents that result in personal injury, illness or property damage shall be 

immediately reported and investigated, regardless of the extent of injury, illness or property damage. 

Employees must report accidents within one hour (or as soon as practical) from the time of occurrence to 

their immediate supervisor  who in turn will report it to the City's inspector.  The City inspector will record 

the incident in their daily report and report it to the Risk Management Division (274-5708). 

C. Air-Borne Debris: All personnel in close proximity to drilling, sawing, sanding, scraping, spraying, power-

washing or other work being done, either in enclosed spaces or in the open, that creates dust or air-borne 

debris shall wear eye protection [29 CFR 1910.133] and a respirator [29 CFR 1910.134]. 

D. Hot Work: All welding, soldering, brazing, acetylene cutting or any other work at the AWTP or any pump 

station; that produces high temperatures shall require a AWTP "Hot Work Permit" and may require one or 

more fire watches.  The number and location of fire watches (if any) shall be a condition of the Hot Work 

Permit.  A current, portable, fully charged fire extinguisher shall be located with each person performing hot 

work and each fire watch.  The Hot Work Permit shall be signed off by the appropriate personnel and 

maintained in the project file. 

E. Confined Spaces: OSHA defines a confined space as having limited or restricted means for entry or exit, 

and is not designed for continuous employee occupancy.  Confined spaces include, but are not limited to: 

vaults, tanks, manholes, wet-wells, pipelines, utility tunnels, etc. 

The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric conditions in 

confined spaces are not hazardous to occupants.  This can be accomplished by forcing a sufficient amount 

of clean air through the confined space and testing the atmosphere by using a portable certified, calibrated, 

atmosphere monitor that meets OSHA requirements [29 CFR 1910.146(c)(5)(ii)(C)].  The atmosphere 

monitor should record oxygen content, flammable gases and vapors and toxic air contaminants, such as the Industrial 

Scientific TMX-412. 

F. Air-Borne Gases: The AWTP is located in an industrial area and as such there are several different 

substances, either on or off site, that can escape and become dangerous fumes such as: chlorine, 

methanol, anhydrous ammonia, etc.  The AWTP currently has nine (9) Shelter In Place (SIP) locations that 

are designated as safe havens in the event of release of hazardous gases.  These SIP's are stocked with 

necessary instructions and supplies to protect City and any Contractor's personnel. 

The first day on site, City personnel will show all the Contractor's personnel present where the several 

closest SIP's are located, explain the alarm signals and provide the current alarm testing schedule.  It shall 

be the Contractor's responsibility to show any future employee and/or sub-contractor  that comes on site 

the location of the SIP's and explain the alarm signals. 

In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the nearest 

SIP along with the City personnel and remain there until further notice, taking guidance from and following the 

instruction of the senior City employee present. 

G. Lockout / Tagout Policy: The AWTP Lockout / Tagout program is designed to set standards to help 

safeguard all employees from hazardous electrical or mechanical energy while they are performing service 

or maintenance on machines and equipment at the AWTP or any pump station.  This program will also 

identify the practices and procedures to shut down and Lockout or Tagout machines and equipment.  The 

Contractor shall be given a copy of the AWTP "LOCKOUT / TAGOUT  POLICY  AND  PROCEDURES" 

instruction and shall make all of his employees and sub-contractors aware of this program. 

No padlock (lockout) shall be removed except by the individual that installed it or if not available, by a City 

SP-15 



 

  

  

 

  

  

 

   

 

 

 

    

   

  

        

           

       

             

  

   

                  

           

          

 

       

 

         

                   

 

 

     

   

        

                   

 

     

   

        

                   

27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

of Tampa AWTP team leader. 

No tag (tagout) shall be removed except by the individual that installed it or if not available, by a City of 

Tampa AWTP team leader, except in an Emergency and the tag states "Do Not Use Unless in an 

Emergency".  In that event, the Contractor shall notify the City of Tampa AWTP team leader, who will 

prepare the necessary follow up report. 

H. Trench Safety: Any excavation deeper than four (4) feet shall adhere to the requirements contained in 29 

CFR 1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss 553.60 - 553.64]. 

I. Open Flames: No fires shall be allowed.  No open flames necessary for any construction activity shall ever 

be left un-attended.  A current, portable, fully charged fire extinguisher shall be located with each activity 

requiring an open flame. 

J. Sparks: Any activity lasting more than 10 continuous minutes, that creates sparks, such as grinding or 

chipping shall have a dedicated fire watch in attendance.  A current, portable, fully charged fire extinguisher 

shall be located with each activity creating sparks, regardless if a fire watch is required or not. 

K. First Aid: The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and shall be 

responsible to ensure his employees are properly trained to render first aid.  If injurious corrosive materials 

are to be utilized, eye wash and body wash facilities must be provided in the immediate area. 

L. Related Costs: All costs associated with these or any safety measures shall be included in the total lump 

sum contract price or the various contract item unit prices, as applicable, and no separate payment shall be 

made thereof. 

SP-137.AC Post-installation Testing of PVC Gravity Pipe 

For any of the several “Annual Contracts”, in accordance with the provisions of Workmanship and Materials Section 11 – 
PVC Pipe Gravity, subsection W-11.07, all PVC gravity pipelines shall be leakage tested, deflection tested, and TV inspected 

prior to final acceptance of the project. The Contractor shall be responsible for performing all tests and inspections on the 

pipeline.  The City will no longer perform the TV inspection. 

In the instance of a “point repair” the requirements to leakage test, deflection test and/or perform a TV inspection will 
not be required. A point repair in a gravity line is defined as replacing any distance of sewer pipe, but not the entire length of 

pipe, between manholes. If the entire length of pipe between manholes is replaced the leakage test, deflection test and TV 

inspection will be required. A point repair in a force main is defined as replacing a length of up to two contiguous nominal 

sections of pipe. 

All costs associated with pipeline testing and TV inspection shall be included in the various contract unit prices, and no 

separate payment will be made therefore. 

SP - 143 Clarification of “Agreement, Section 4, Time Provisions” 

Wherever the word “Contract” is used in Section 4, add the words “and/or Work Order” after the word contract. 

* * * 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(DMI 30 FORM) 
[] Partial [] Final 

Contract No.: WO (if any): Contract Name: ____________________ 
Contractor Name: Address: ________________________________ 

Federal ID: Phone: Fax: Email: _________________ 
GC Pay Period: Payment Request/Invoice Number: City Department: ______________ 

Total Amount Requested for pay period: $____________ Total Contract Amount (including change orders): $___________ 
-Type of Ownership - S = SLBE, O = Other 

Type, 
Federal ID 

Company Name 
Address 

Phone & Fax 

Total 
Subcontract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 

Amount Pending 
Previously 
Reported 

Sub Pay Period 
Ending Date 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to subcontractors/consultants on this contract. 
Signed: Name/Title: Date: 
DMI 30 form (rev. 01/2026) Note: Detailed Instructions for completing this form are on the next page 
Forms must be signed and dated, or they will be considered incomplete. Failure to sign this document or return it unsigned can be cause for determining 
that a company is in non-compliance with Ordinance 2008-89. 



   
 

        
        

     
   

     
     

        
 

   
    

    
 

 
         

   
   

    
         

   
 

       
 

    
    

        
    

    
    

   
    

 
    

   
      

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

 
 
 
 
 
 
 
 

Page 2 of 2 – DMI Payment 
Instructions for completing DMI Sub-(Contractor’s/Consultants/ Suppliers)Payment Form(DMI 30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  If applicable, 
after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of Contractor in Connection 
with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 

(Modifying or omitting information from this form may result in non-compliance.) 
• Contract No.  This is the number assigned by the City of Tampa for the proposal. 
• W.O. If the report covers a work order number (W.O. for the contract, please indicate it in that space. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID. A number assigned to a business for tax reporting purposes. 
• Phone. Telephone number to contact the business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• Pay Period. Provide start and finish dates for the pay period. (e.g.  05/01/13 – 05/31/13) 
• Payment Request/Invoice Number. Provide a sequence number for payment requests.  (ex. Payment one, write 1 in the space, payment 

three, write 3 in the space provided.) 
• City Department.  The City of Tampa department to which the contract pertains. 
• Total Amount Requested for the pay period. Provide all the dollars you are expecting to receive for the pay period. 
• Total Contract Amount (including change orders). Provide the expected total contract amount. 
• Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
• See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at the bottom 

middle of the form. 
• Partial Payment. Check if the payment period is a partial payment, not a final payment. 
• Final Payment. The check for this period is the final payment period. 

The following instructions are for the information of all subcontractors used for the pay period. 
• (Type) of Ownership. Indicate SLBE or Other. 
• Federal ID. A number assigned to a business for tax reporting purposes. 
• Company Name, Address, Phone & Fax. Provide company information for payment verification. 
• Total Subcontract Amount. Provide the total amount of subcontract for the subcontractor, including change orders. 
• Amount Paid to Date. Indicate all dollars paid to date for the subcontractor. 
• Amount Pending, Previously Reported. Indicate any amount previously reported for which payments are pending. 
• Amount To Be Paid for this Period. Provide the dollar amount requested for the pay period. 
• Sub Pay Period Ending Date.  Provide the date for which the subcontractor invoiced for the work performed. 
If any additional information is required or you have any questions, you may call the Office of Equal Business Opportunity at (813) 274-5522. 
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SPECIFICATIONS 

WORKMANSHIP AND MATERIALS 

SECTION 1 - EXCAVATION - EARTH AND ROCK 

W-1.01 General 

Opencut excavations shall be made to the widths and depths necessary for constructing all structures, pipelines and other 

conduits included in the Contract, according to the Plans, and includes the excavation of any material which, in the 

opinion of the Engineer, is desirable to be excavated for any purpose pertinent to the construction of the work. Banks 

more than 5 feet high, where a danger of slides or cave-ins exist, shall be shored or sloped tothe angle of repose. 

Where excavations are to be made below groundwater, the Contractor shall submit to the Engineer for approval, 

in detail, his proposed method for control of groundwater, including a description of the equipment he plans to use and the 

arrangement of such equipment. No such excavation shall be started until approval of the Engineer has been obtained. 

Dewatering work shall be included in the Contract Items for pipelines, box culverts, inlets, manholes and other structures, 

and pumping stations, and no separate payment will be made therefor. 

W-1.02 Clearing 

The site of all opencut excavations shall first be cleared of obstructions preparatory to excavation. This includes 

the removal and disposal of vegetation, trees, stumps, roots and bushes, except as specified under the subsection 

headed "Trench Excavation." 

W-1.03 Authorized Additional Excavation 

In case the materials encountered at the elevations shown are not suitable, or in case it is found desirable or 

necessary to go to an additional depth, or to an additional depth and width, the excavation shall be carried to such 

additional depth and width as the Engineer may direct in writing. The Contractor shall refill such excavated space with 

either Class D concrete, or select sand or crushed stone fill material, as ordered. Where necessary, fill materials shall be 

compacted to avoid future settlement. Additional earth excavations so ordered and concrete, or selected sand or crushed 

stone fill material ordered for filling such additional excavation and compaction of select sand or crushed stone fill material 

will be paid for under the appropriate Contract Items or where no such items exist, as extra work as specified in Article 7 

of the Agreement. 

W-1.04 Unauthorized Excavation 

Wherever the excavation is carried beyond or below the lines and grades shown or given by the Engineer, 

except as specified in the subsection headed "Authorized Additional Excavation," all such excavated space shall be 

refilled with such material and in such manner as may be directed in order to ensure the stability of the various structures. 

Spaces beneath all manholes, structures or pipelines excavated without authority shall be refilled by the Contractor at his 

own expense, with Class D concrete, or select sand or crushed stone fill material, and properly compacted, as ordered by 

the Engineer, and no separate payment will be made therefor. 

W-1.05 Segregation and Disposal of Material 

Topsoil suitable for final grading and landscaping and excavated material suitable for backfilling or 

embankments shall be stockpiled separately on the site in locations approved by the Engineer. Excavated and other 

material shall not be stored nearer than 4 feet from the edge of any excavation and shall be so stored and retained as to 

prevent its falling or sliding back into the excavation. Surplus excavated material and excavated material unsuitable for 

backfilling or embankments shall become the property of the Contractor and shall be transported, as approved by the 

Engineer, away from the site of the work to the Contractor's own place of disposal. 
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  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

W-1.06 Shoring and Sheeting 

All excavations shall be properly shored, sheeted, and braced or cut back at the proper slope to furnish safe 

working conditions, to prevent shifting of material, to prevent damage to structures or other work, and to avoid delay to the 

work, all in compliance with the U. S. Department of Labor Safety and Health Regulations for Construction promulgated 

under the Occupational Safety and Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours 

and Safety Standards Act (PL 91-54). The minimum shoring, sheeting and bracing for trench excavations shall meet the 

general trenching requirements of the safety and health regulations. Before starting excavation for jacking pits and 

structures, the Contractor shall submit complete design calculations and working drawings of proposed sheeting and 

bracing arrangements which have been prepared, signed and sealed by a Professional Engineer registered in the State 

of Florida. Bracing shall be so arranged as not to place any strain on portions of completed work until the general 

construction has proceeded far enough, in the opinion of the Engineer, to provide ample strength. If the Engineer is of the 

opinion that at any point the sheeting or supports furnished are inadequate or unsuited for the purpose, he may order 

additional sheeting or supports to be installed. Whether or not such orders are issued, the sole responsibility for the 

design, methods of installation, and adequacy of the sheeting and supports shall be and shall remain that of the 

Contractor. 

Tight sheeting shall be used in that portion of the excavation in City collector and arterial streets and in State and 

County highways below the intersection of a 1 on 1 slope line from the edge of the existing pavement to the nearest face 

of the excavation. 

In general, sheeting for pipelines shall not be driven below the elevation of the top of the pipe. If it is necessary 

to drive the sheeting below that elevation in order to obtain a dry trench or satisfactory working conditions, the sheeting 

shall be cut off at the top of the pipe and left in place below the top of the pipe at no additional cost. 

The sheeting and bracing shall be removed as the excavation is refilled in such a manner as to avoid the caving 

in of the bank or disturbance to adjacent areas or structures except as otherwise shown or directed. Voids left by the 

withdrawal of the sheeting shall be carefully filled by ramming or otherwise as directed. 

Permission of the Engineer shall be obtained before the removal of any shoring, sheeting, or bracing. Such 

permission by the Engineer shall not relieve the Contractor from the responsibility for injury or to other property or persons 

from failure to leave such sheeting and bracing in place. 

W-1.07 Sheeting Left in Place 

The Engineer may order, in writing, any or all sheeting or bracing to be left in place for the purpose of preventing 
injury to the structures or to other property or to persons, whether such sheeting or bracing was shown on the Plans or 

placed at his direction or otherwise. If left in place, such sheeting shall be cut off at the elevation ordered, but, in general, 

such cutoffs shall be at least 18 inches below the final ground surface. Bracing remaining in place shall be driven up tight. 

The right of the Engineer to order sheeting and bracing left in place shall not be construed as creating any 

obligation on his part to issue such orders. 

Sheeting and bracing left in place, by written order of the Engineer, will be paid for under the appropriate 

Contract Item if included in the Proposal or otherwise by provisions of extra work as specified in Section 7 of the 

Agreement. 

W-1.08 Removal of Water 

At all times during the excavation period and until completion and acceptance of the work at final inspection, 

ample means and equipment shall be provided with which to remove promptly and dispose of properly all water entering 

any excavation or other parts of the work. The excavation shall be kept dry. No water shall be allowed to rise over or 

come in contact with masonry and concrete until the concrete and mortar have attained a set satisfactory to the Engineer 
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and, in any event, not sooner than 12 hours after placing the masonry or concrete. Water pumped or drained from the 

work hereunder shall be disposed of in a safe and suitable manner without damage to adjacent property or streets or to 

other work under construction. Water shall not be discharged onto streets without adequate protection of the surface at 

the point of discharge. No water shall be discharged into sanitary sewers. No water containing settleable solids shall be 

discharged into storm sewers. Any and all damage caused by dewatering the work shall be promptly repaired by the 

Contractor. 

W-1.09 Structure Excavation 

Excavations shall be of sufficient size and only of sufficient size to permit the work to be economically and 

properly constructed in the manner and of the size specified. The bottom of the excavation in earth and rock shall have 

the shape and dimensions of the underside of the structure wherever the nature of the ground will permit. 

W-1.10 Trench Excavation 

Before starting trench excavation, all obstructions which are to be removed or relocated shall be cleared away. 

Trees, shrubs, poles, and other structures which are to be preserved shall be properly braced and protected. All trees 

and large shrubs shall be preserved with damage to the root structure held to a minimum, unless otherwise shown or 

specified. Small shrubs may be preserved or replaced with equivalent specimens. 

The width of trenches shall be such as to provide adequate space for workmen to place, joint, and backfill the 

pipe properly, but shall be kept to a minimum. Unless otherwise approved by the Engineer, the clear width of the trench 

at the level of the top of the pipe shall not exceed the sum of the outside diameter of the pipe barrel plus 24inches. 

In sheeted trenches, the clear width of the trench at the level of the top of the pipe shall be measured to the 

inside of the sheeting. 

Should the Contractor exceed the maximum trench widths specified above, without written approval of the 

Engineer, he may be required to provide, at his own expense, concrete cradle or encasement for the pipe as directed by 

the Engineer, and no separate payment will be made therefor. 

The Contractor shall excavate trenches to the respective depths, below the bottom of the pipe, for the various 

classes of pipe bedding shown on the Plans so that pipe bedding material can be placed in the bottom of the trench and 

shaped to provide a continuous, firm bearing for the pipe barrel and bells. 

If unstable material is exposed at the level of the bottom of the trench excavation, it shall be excavated in 

accordance with the subsection headed "Authorized Additional Excavation." When in the judgement of the Engineer the 

unstable material extends to an excessive depth, he may advise the Contractor in writing to stabilize the trench bottom 

with a crushed stone, sand mat or gravel mat to ensure firm support for the pipe by other suitable methods. Payment for 

such trench stabilization will be made under the appropriate Contract Items or where no such items exist, as extra work 

as specified in Section 7 of the Agreement. 

The open excavated trench preceding the pipe laying operation and the unfilled trench with pipe in place shall be 

kept to a minimum length causing the least disturbance to traffic and use of adjacent property. Ladders shall be provided 

and so located as to provide means of exit from the trench without more than 25 feet of lateral travel. 

W-1.11 Rock Excavation 

The term "rock" as used herein shall include all materials which have compressive strengths in excess of 300 psi 

in their natural undisturbed state and which, in the opinion of the Engineer, require drilling and blasting, wedging, sledging, 

barring or breaking with power tools not otherwise required for normal excavating. 

Rock shall be excavated, within the boundary lines and grades as shown on the Plans, specified, or given by the 
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Engineer. Rock removed from the excavation shall become the property of the Contractor and shall be removed by him 

away from the site of the work to his own place of disposal, and no separate payment will be made therefor. 

All shattered rock and loose pieces shall be removed. 

For trench excavation in which pipelines or other conduits are to be placed, the rock shall be excavated to a 

minimum depth of 6 inches below the bottom of the pipe and the excavated space refilled with pipe bedding material. 

Placing, compacting, and shaping pipe bedding material shall be included in the various classified unit price Contract 

Items for pipelines, and no separate payment will be made therefor. 

For manhole excavation, the rock shall be excavated to a minimum depth of 8 inches below the bottom of the 

manhole base for pipelines 24 inches in diameter and larger, and 6 inches below the bottom manhole base for pipelines 

less than 24 inches in diameter and the excavated space refilled with crushed stone. Placing, compacting, and shaping 

crushed stone for manhole bases shall be included in the appropriate Contract Items for manhole bases, and no separate 

payment will be made therefor. 

For cast-in-place structures, the rock shall be excavated only to the bottom of the structure or foundation slab. 

Excavated space in rock below structures, pipelines, and manholes which exceeds the depths specified above 

shall be refilled with Class D concrete, crushed stone, or other material as directed by the Engineer. Refilling of over-

excavated rock in rock shall be included as part of the rock excavation, and no separate payment will be made therefor. 

Where applicable, the requirements of the subsections on "Trench Excavation" and "Structure Excavation" shall 

be followed. 

Blasting may be performed only when approved by the Engineer and authorized by the Agency having 

jurisdiction over the subject location and in accordance with all laws, ordinances, and regulations of the Agency. 

W-1.12  Excavation for Jacking and Augering 

Excavation for jacking or augering shall meet the requirements of the Workmanship and Materials section 

headed "Jacking and Augering." 
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SECTION 2 - BACKFILLING 

W-2.01 General 

All excavation shall be backfilled to the original surface of the ground or to such other grades as may be shown or directed. 

For areas to be covered by topsoil, backfill shall be left 4 inches below the finished grade or as shown on the Plans. The time 

elapsing before backfilling is begun shall be subject to the approval of the Engineer. In all backfilling, all compressible and 

destructible rubbish and refuse which might cause later settlement and all lumber and braces shall be removed from the excavated 

space before backfilling is started, except that sheeting and bracing shall be left in place or removed as the work progresses. 

Construction equipment used to backfill against and over cast-in-place concrete structures shall not be permitted to travel 

over these structures until the designated concrete strength has been obtained as verified by concrete test cylinders. In special 

cases where conditions warrant, as determined by the Engineer, the above restriction may be modified if the concrete has gained 

sufficient strength, as determined from test cylinders, to satisfy design requirements for the removal of forms and the application of 

load. 

W-2.02 Unsuitable Backfill Material 

Before backfilling around structures, all rubbish shall be removed from behind the walls. 

When the excavated material contains garbage, cinders, glass, tin cans, wood, or other trash or objectionable organic 

material, as determined by the Engineer, it shall not be used for backfill but shall be disposed of by the Contractor away from the site 

of the work to his own place of disposal. The unsuitable materials shall be replaced with backfill material which shall be sand, clay, 

gravel, sandy loam, or other excavated material free of objectionable organic matter, as approved by the Engineer. 

W-2.03 Select Fill Material - General 

Select fill material shall be used for pipe bedding, manhole bedding, trench and structure backfill, and other purposes as 

shown on the Plans, specified, and ordered in writing by the Engineer. 

Select fill material shall be sand, conforming to the requirements of the subsections headed "Select Fill Material - Sand" or 

crushed stone or limestone screenings, conforming to the requirements of the subsection headed "Select Fill Material - Crushed 

Stone." 

W-2.04 Select Fill Material - Sand 

Sand used for pipe bedding or as select fill material for trench or structure backfill shall consist of job excavated sand or 

imported sand which can be readily and thoroughly compacted. Sand 

shall be reasonably well graded and shall fall within the following gradation limits: 

Passing No. 4 sieve - 95 percent (minimum) 

Passing No. 200 sieve - 10 percent (maximum) 

Sand containing more than 10 percent of material passing the No. 200 sieve or sand which, in the opinion of the Engineer, 

would have a tendency to flow under pressure when wet will not be acceptable for use as pipe bedding or select fill material for 

trench or structure backfill 

Sand shall not be used for bedding for manholes or other structures. 

W-2.05 Select Fill Material - Crushed Stone 

Crushed stone used for pipe bedding, manhole base bedding, or as select fill material for trench or structure backfill shall 
consist of clean, durable rock, angular in shape, which can be readily and thoroughly compacted. Crushed stone shall be 

reasonably well graded and shall be no greater than a No. 57 stone. 
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W-2.06 Pipe and Structure Bedding 

All pipelines shall be bedded in well graded, compacted select fill material. Select fill material shall be sand, conforming to 

the subsection headed "Select Fill Material - Sand" and/or crushed stone, conforming to the subsection headed "Select Fill Material -

Crushed Stone," as shown on the Plans, specified or ordered in writing by the Engineer. Pipe bedding shall be constructed in 

accordance with the details shown on the Plans. 

When shown on the Plans or ordered in writing by the Engineer, pipelines (except PVC) shall be laid in Class D concrete 

cradle or encasement. 

Precast concrete manhole bases shall be bedded on No. 57 stone, conforming to the subsection headed "Select Fill 

Material - Crushed Stone," as shown on the Plans. 

Cast-in-place manhole bases and other foundations for structures shall be cast against undisturbed earth in clean and dry 

excavations. 

Existing underground structures, tunnels, conduits and pipes crossing the excavation shall be bedded with compacted 

select fill material. Bedding material shall be placed under and around each existing underground structure, tunnel, conduit or pipe 

and shall extend underneath and on each side to a distance equal to the depth of the trench below the structure, tunnel, conduit or 

pipe. 

W-2.07 Bedding Placement for Pipelines 

Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not greater than 6 inches in loose 

thickness and thoroughly compacted in place.  Select fill material pipe bedding shall extend to one foot over the top of the pipe. 

Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with suitable mechanical or 

pneumatic tools to a dry density not less than 95 percent of the maximum dry density as determined by AASHTO Des: T-180. No 

large stone fragments shall be placed in the pipe bedding nor closer than two feet to any point on any pipe. 

W-2.08 Bedding Placement for Precast Concrete Manholes 

No. 57 stone used for bedding beneath precast manhole bases shall be placed in uniform layers not greater than 6 inches 

in loose thickness and thoroughly compacted in place with suitable mechanical or pneumatic tools. 

W-2.09 Structure Backfill 

Backfill around manholes, risers, and structures shall be suitable job excavated material, selected fill material, or other 

material approved by the Engineer. Such backfill shall extend from the bottom of the excavation or top of structure bedding to the 

bottom of pavement base course, subgrade for lawn replacement, the top of the existing ground surface, or to such other grades as 

may be shown or given by the Engineer. 

The backfill shall be placed in uniform layers not greater than 18 inches in loose thickness and thoroughly compacted in place with 

suitable mechanical or pneumatic tools to a dry density of not less than 98 percent of the maximum dry density as determined by 

AASHTO Des: T-180 
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W-2.10 Trench Backfill 

Trenches shall be backfilled from 1 foot over the top of the pipe to the bottom of pavement base course, subgrade for lawn 

replacement, to the top of the existing ground surface or to such other grades as may be shown or given by the Engineer. Trench 

backfill shall be select fill material, suitable job excavated material or other material, as approved by the Engineer. 

Except under pavements and railroad tracks, trench backfill shall be placed in uniform layers not greater than 18 inches in 

loose thickness and thoroughly compacted in place using heavy-duty tampers such as pneumatic jackhammers with tamping foot 

attachment or vibrating rollers if required. Each layer shall be compacted to a dry density of not less than 95 percent of the 

maximum dry density as determined by AASHTO Des: T-180. 

Where railroad tracks or pavements and appurtenances for streets or highways are to be placed over trenches, the trench 

backfill shall be placed in uniform layers not greater than 12 inches in loose thickness and thoroughly compacted in place with 

equipment as specified above. Each layer shall be compacted to a dry density of not less than 98 percent of the maximum dry 

density as determined by AASHTO Des: T-180. On City of Tampa streets, each layer shall be compacted as specified above to the 

bottom of the subbase which is defined as 10 inches below the bottom of the base course. The subbase shall be compacted to 98 

percent of modified proctor. 

Trench backfilling work shall be done in a manner to prevent dropping of material directly on top of any conduit or pipe 

through any great vertical distance. In no case shall backfilling material from a bucket be allowed to fall directly on a structure or 

pipe and in all cases, the bucket shall be lowered so that the shock of falling earth will not cause damage. 

Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps which cannot be readily broken up, 

they shall be distributed throughout the mass so that all interstices are solidly filled with fine material. 

W-2.11 Backfill for Short Tunnel 

Where pipelines are placed in short tunnels, the annular space between the outside of the pipe wall and the tunnel wall 

shall be completely filled with select fill material or suitable excavated material. Pipelines in short tunnels shall be suitably 

supported, to permit placing backfill which shall be suitably tamped in place. 

W-2.12 Finish Grading 

Finish grading shall be performed to meet the existing contour elevations and grades shown on the Plans or given by the 

Engineer and shall be made to blend into adjacent natural ground surfaces. All finished surfaces shall be left smooth and free to 

drain. 

Grading outside of pipelines or structure lines shall be performed in such a manner as to prevent accumulation of water 

within the area. Where necessary or where shown on the Drawings, finish grading shall be extended to ensure that water will be 

carried to drainage ditches, and the construction area left smooth and free from depressions holding water. 

W-2.13 Responsibility for After Settlement 

Any depression which may develop in backfilled areas from settlement within one year after the work is fully completed and 

accepted shall be the responsibility of the Contractor. The Contractor shall, at his own expense, provide as needed additional 

backfill material, pavement base replacement, permanent pavement sidewalk curb and driveway repair or replacement, and lawn 

replacement and shall perform the necessary reconditioning and restoration work to bring such depressed areas to proper grade as 

approved by the Engineer. 

W-2.14 Inspection and Testing of Backfilling 

All backfill shall be subject to test by the Engineer with the assistance of the Contractor. 
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FY21 SECTION 3 - TIMBER AND LUMBER 

W-3.01 General 

Timber and lumber used for structural purposes shall be graded in accordance with ASTM Des: D 245 and shall be 

fabricated, erected, and installed in accordance with the recommendations of the National Design Specifications for Wood 

Construction of the National Lumber Manufacturers' Association. Lumber for other uses shall be of the kind and grade shown 

on the Plans or specified under other section of theseSpecifications. 

W-3.02 Structural Lumber 

Structural lumber shall be of the following species and minimum grades unless otherwise shown on the Plans or 

specified. 

Species Grade Standard 

Southern Pine 

2" and up 

Number 1 Dense KD Southern Pine Inspection Bureau 

Lumber shall meet the requirements of the above grades throughout the entire length of each  piece.  Defects 

prohibited in the middle third of length will not be permitted in the balance of the piece. 

W-3.03 Untreated 

Timber and lumber for shoring and bracing shall be new merchantable pine, Douglas fir, or spruce, unless otherwise 

shown or specified. Timber and lumber for decking and supports shall be suitable hard yellow pine. No secondhand timber or 

lumber shall be used where strength or appearance are important considerations. 

W-3.04 Treated Timber and Lumber 

Treated timber and lumber shall be treated with Grade 1 coal-tar wood preserving oil by the empty cell process in 

conformance with the requirements of the American Wood Preservers Association Standard C2. 

W-3.05 Plywood 

All structural plywood used for roofing shall be exterior type and shall conform to standards as outlined in the Southern 

Building Code latest revision. 

W-3.06 Workmanship 

All timber and lumber shall be carefully handled to avoid splitting or damage to the surfaces and edges and shall be 

stored in piles at least one foot above dry ground and piled in such a manner as to shed water and prevent distortion and 

warping. Untreated lumber shall be open-stacked; treated lumber shall be close-stacked. Lumber piles shall be protected from 

the weather. 

All timber and lumber shall be cut and framed true and exact to a close fit in such a manner that the joints will have an 

even bearing over the entire contact surfaces. Unless otherwise specified, nails and spikes shall be driven just sufficiently to 

set the heads flush with the surface of the wood. Deep or frequent hammer marks in surfaces and edges of timbers will not be 

allowed. 

As far as practicable, all cutting and boring of treated timber shall be done before treatment and no temporary bolting, 

spiking, or nailing of treated lumber will be permitted. 
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FY21 SECTION 4 – CONCRETE AND CONCRETE MATERIALS 

W-4.01 General 

This section covers concrete materials and performance requirements for wastewater structures. 

W-4.02 Cement 

Cement shall be from a source approved by the Engineer before the cement is ordered. Domestic manufacturers of 

cement shall furnish to the Engineer notarized Certificates of Manufacture as evidence that the cement conforms to the 

requirements of the Specifications. These certificates shall include mill test reports on the cement. Suppliers of foreign cements 

shall furnish to the Engineer test data from a testing laboratory approved by the Engineer to show conformance with all applicable 

requirements of ASTM Des: C 150. Samples for testing shall be taken in accordance with ASTM Des: C 183. The cost of tests on 

foreign cement shall be considered as part of the cost of the work and shall be included under the appropriate Contract items. No 

separate payment for such testing will be made. Cement shall be either air-entraining portland cement or standard portland 

cement, except as otherwise specified. If standard portland cement is used, an air-entraining agent meeting the requirements of 

ASTM Des: C 260 shall be added to the concrete at the time of mixing in an amount sufficient to produce from 4 to 6 percent 

entrained air in the concrete for plastic mixes having a slump of 2 to 4 inches. Standard portland cement shall meet the 

requirements of ASTM Des: C 150, Type I or Type II, and air-entraining cement shall meet the requirements of ASTM Des: C 150, 

Type IA or Type IIA. 

W-4.03 High-Early Strength Cement 

In case high-early strength cement is used in any special part of the work, it shall be true portland cement with no 

chemicals or other substances added to expedite hardening and shall be of a brand approved by the Engineer. The cement shall 

meet the requirements of ASTM Des: C 150 Type III or Type IIIa. High-early strength cement shall be used only with the approval 

of the Engineer. 

W-4.04 Fine Aggregate 

Fine aggregate shall be natural sand, washed clean, having hard, strong, sharp, durable, uncoated grains; and shall be 

free from injurious amounts of dust, lumps, soft or flaky particles, mica, shale, alkali, organic matter, loam, or other deleterious 

substances. Fine aggregate shall conform to the requirements of Section 902 of the Florida Department of Transportation 

Standard Specifications for Road and Bridge Construction. 

W-4.05 Coarse Aggregate 

Coarse aggregate shall consist of gravel or broken stone composed of strong, hard, durable, uncoated pebbles or rock 

fragments, washed clean and free from injurious amounts of shale, coal, clay, lumps, soft fragments, dirt, glass, and organic and 

other deleterious substances. It shall conform to ASTM Des: C 33. The size shall be No. 57, as specified in Table II of ASTM Des: 

C 33. 

W-4.06 Admixtures 

The use of admixtures will be permitted but must be approved by the Engineer. Set retarders shall be Pozzolith 100-XR 

as manufactured by BASF, Cleveland, Ohio, or Plastiment as made by Sika Chemical Corporation, Lakewood, OH, or equal. 

Retarding admixtures shall be used in strict accordance with the manufacturer's directions and the manufacturer shall make 

available, at no cost upon 72 hours notification, the services of a qualified full time field representative to assure proper use of the 

admixture. 

Set retarding admixtures shall be used only with the approval of the Engineer. The amount of set retarder added shall be 

sufficient to keep the concrete workable during the period of placement and finishing. 

W-4.07 Water 
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Water used in mixing concrete shall be clean and shall not contain deleterious amounts of acids, alkalies, or organic 

materials.  All water shall be furnished from sources approved by the Engineer. 

W-4.08 Fly Ash 

Fly ash shall be a local product with cementitious properties, conforming to the requirements of ASTM C 618, Class C or 

F, with the following exceptions: 

Loss on ignition - 5% maximum 

Sulfur trioxide - 4% maximum 

Fly ash shall have a uniform light color, and shall be from a source approved by the Engineer. 

Fly ash shall be stored at the concrete mixing plant separate from the cement, in accordance with the requirements 

specified for storage of cement. Cement and fly ash shall not be intermixed prior to being added to the concrete mix. 

W-4.09 Concrete Strength Classes 

Concrete shall be divided into two grades, classified according to compressive strength, to be used in the respective 

places shown on the Plans, called for in the Specifications, or ordered by the Engineer. The classes of concrete mixtures are 

referred to as Class B, and Class D. 

Class B concrete is intended principally for reinforced concrete structures, and shall be used for columns, walls, beams, 

slabs, equipment pads, precast structures and the like. 

Class D concrete is intended principally for low strength concrete, plain or reinforced, used for soil stabilization, filling, and 

other similar purposes. For large volume, boulders or fragments of rock excavated during construction may be embedded in the 

concrete to provide added bulk. Care shall be taken in placing the boulders or rock fragments, so that there are no voids in the 

concrete. 

W-4.10 Strength and Proportion 

Concrete mixes shall be designed and proportioned to provide the following minimum compressive strengths and the 

proper workability without exceeding the stipulated maximum quantities of mixing water: 

==================================================================================== 
Compressive Strength - psi Maximum Water 

Class 7-day Test 28-day Test Gallons Per Sack 

==================================================================================== 

B 2,700 4,000 5-1/2 

D 1,300 2,000 7-1/4 
==================================================================================== 

Concrete, except Class D, shall contain not less than 564 pounds (six standard 94-pound bags) of cement per cubic yard. 

W-4.11 Moisture Content of Aggregates 

The quantity of free water contained in the aggregate shall be determined from time to time as required by the Engineer, 

and this quantity shall be deducted from the water added at the mixer, but no change shall be made in the water-cement ratio. 

The quantity of water used in each batch shall be the total quantity, including the free moisture contained in the 

aggregate. 

W-4.12 Consistency 
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Proportions of ingredients shall be varied to secure the desired concrete consistencies when tested in accordance with 

ASTM Des: C 143, conforming to the following slump requirements: 

============================================================================== 

Minimum and Maximum Slump 

Concrete in Inches 

Placement Class B Class D 

============================================================================== 

Normal 3 to 4 3 to 5 

Pumped 4 to 6 4 to 6 

============================================================================= 

In all cases, the proportions of aggregates for concrete shall be such as to produce mixtures which will work readily into 

the corners and angles of the forms and around reinforcement, without permitting the segregation of materials or the collection of 

free water on the surface. The combined aggregates shall be of such composition of sizes that when separated on the No. 4 

standard sieve, the weight passing the sieve shall not be less than 30 percent, nor greater than 45 percent of the total, unless 

otherwise required by the Engineer. 

W-4.13 Field Tests 

During the progress of the work, a reasonable number of test cylinders shall be made, cured, and stored in accordance 

with ASTM Des: C 31 and shall be tested in accordance with ASTM Des: C 39. Each test shall consist of three cylinders, one 

laboratory control cylinder to be tested at 7 days, and one field control cylinder to be tested at 28 days. If the 7-day cylinder is not 

satisfactory, the third cylinder, a laboratory control cylinder, will be tested at 7 days. Otherwise, the third cylinder will be tested at 

28 days. 

The Contractor shall furnish all labor, equipment and materials necessary for making concrete test cylinders. Concrete 

test cylinders must be tested by a materials testing laboratory approved by the Engineer. The Contractor is responsible for all costs 

associated with testing. 

The average strength of all the cylinders shall be equal to or greater than the strengths specified, and at least 90 percent 

of all the tests shall indicate a strength equal to or greater than the strength specified. In cases where the strength of the test 

cylinders for any portion of the structure falls below the requirements specified herein, the Engineer may order a change in the mix 

or water content for the remaining portion of the work, and may require the Contractor to secure test specimens of the hardened 

concrete represented by these cylinders. The number of test specimens required to be taken shall be the same as the number of 

test cylinders made for each concrete placement. Specimens shall be secured and tested in accordance with ASTM Des: C 42. If 

the specimen tests further substantiate that the concrete represented by the cylinders and specimens is below the strength 

requirements specified herein, the Engineer may order such concrete removed and rebuilt at the expense of the Contractor. 

W-4.14 Ready-Mixed Concrete 

Ready-mixed concrete shall be mixed and delivered in accordance with the requirements set forth in ASTM Des: C 94, 

and subject to all provisions herein relative to materials, strength, proportioning, consistency, measurement, and mixing. 

The rate of delivery of the mixed concrete shall be such that the interval between placing of successive batches shall not 
exceed 45 minutes. The elapsed time between the introduction of mixing water to the cement and aggregates and depositing 

concrete in the work shall not exceed 45 minutes including mixing and agitating time. 

W-4.15 Forms - General 
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Forms shall conform to shape, lines, and dimensions of the member as shown on the Plans. They shall be substantial, 

properly braced, and tied together so as to maintain position and shape and to resist all pressures to which they may be subjected. 

Forms shall be sufficiently tight to prevent leakage of mortar. The size and spacing of studs and walers shall be determined by the 

nature of the work and the height to which concrete is placed. In all cases, walers shall be doubled, and the size of studs and 

walers used shall not be less than 2 by 6 inches. Joints shall be snug and shall occur at the designated locations only. Horizontal 

joints shall be level and vertical joints plumb. 

The entire inside surfaces of forms shall be oiled with an approved form oil or shall be thoroughly wetted just prior to 

placing concrete. 

The Contractor shall be responsible for the adequacy of all forms and for remedying any defects resulting from their use, 

notwithstanding inspection and prior approval by the Engineer. 

W-4.16 Placing Concrete 

Concrete shall be placed only in forms which have been approved by the Engineer and in his presence. Where the 

procedure is not specifically described herein, the placing of concrete shall be in accordance with the recommendations of ACI 

Standard 614. 

After mixing, concrete shall be transported rapidly to the place of deposit. Concreting operations shall be continuous until 

the section, panel, or scheduled placement is completed. 

Concrete may be conveyed in buckets, buggies, chutes, or other approved means. Apparatus used for conveying 

concrete shall be flushed thoroughly with water before and after each run. The point of delivery of concrete shall be as close to the 

work as possible and in no case more than 5 feet from the point of final deposit in the horizontal direction. Rehandling of concrete 

will not be permitted. 

Concrete shall be deposited level in layers not to exceed 18 inches in a manner to prevent segregation of the ingredients. 

Wall concrete shall be deposited through heavy duck canvas or galvanized iron chutes equipped with suitable hopper 

heads.  Chutes shall be of variable lengths, so that the free fall of concrete shall not exceed 3 feet. 

Freshly laid exposed concrete shall be protected in an approved manner against damage from the elements and 

unavoidable construction operations. 

Special care shall be taken to place the concrete against the forms, particularly in angles and corners, in order to prevent 

voids, pockets, and rough areas. The concrete shall be rodded and spaded in a manner to work the coarse aggregate away from 

the forms, whether vibrators are used or not. Every precaution shall be taken to make all concrete masonry solid, compact, 

watertight, and smooth. 

W-4.17 Cold Weather Requirements 

When the atmospheric temperature at the work is 40 degrees F or below, or when the U.S. Weather Bureau forecasts 

such temperatures within 24 hours, the freshly placed concrete shall be protected against freezing. 

W-4.18 Hot Weather Requirements 

For placement of concrete in hot weather, the recommendations of ACI Standard 305R shall be followed. 

W-4.19 Curing 

Standard portland cement concrete surfaces normally exposed to the atmosphere shall be protected against excessively 
rapid drying by curing a minimum period of seven days. When average daily temperatures are above 70 degrees F, similarly 

exposed high-early strength concrete surfaces shall be cured for a minimum period of three days. When daily average 
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temperatures are below 70 degrees F, the curing period for all concrete shall be extended as directed by the Engineer. The curing 

period shall commence immediately following the placing of the concrete. Curing shall be accomplished by a method approved by 

the Engineer. Should there be any delay in the application of the method of curing used, the concrete shall be covered with 

moistened burlap or kept wet by sprinkling. 

W-4.20 Grout and Mortar 

Grout for grouting around tunnel linings and for other locations as specified or directed shall be mixed in the proportions of 

one (1) part portland cement to one (1) part of sand by volume. 

Non-shrink grout shall be a pre-blended mixture of a non-shrinking agent and shall be Embeco 636 as manufactured by 

the Master Builders Company, Cleveland, Ohio, or Propak as manufactured by Protex Industries, Denver, Colorado, or equal. 

Lean grout for backfilling the space surrounding the sewer sections in tunnels or other areas as specified or directed shall 

be mixed in the proportion of one (1) part portland cement to twelve (12) parts of sand, by volume. 

Mortar for brick or concrete block masonry shall be composed of one (1) part Type IIA portland cement to one (1) part of 

sand, by volume. Sufficient water shall be added to give the proper consistency. The mixture shall be thoroughly worked to 

produce a uniform mortar with all particles of aggregate well coated. 

W-4.21 Water Stops 

Water stops shall be installed in construction joints as shown on the Plans or specified. Water stops shall be made of 

extruded polyvinyl chloride.  Reclaimed plastic material shall not be used in the manufacture of the water stops. 

The water stop shall be 4 inches wide and not less than 1/8 inch thick at the narrowest point and 3/8-inch thick 
immediately adjacent to the center of the water stop. The water stop shall have longitudinal ribs with a hollow bulb center pleat. 

Water stops shall have a Shore durometer hardness between 65 and 75, a finished tensile strength of not less than 2,000 psi, and 

a specific gravity of not more than 1.38. 

In matters not covered herein, plastic water stops shall meet the requirements of the latest specifications of the Society of 

the Plastics Industry, Inc. for Polyvinyl Chloride Water Stops. 

Field splices for water stops shall be made by heat fusion using a field splicing unit. Each water stop type shall have its 

own splice mold built to the size and shape of the water stop to be spliced. Splicing mold and materials, including splicing cement, 

solvent, splicing stock, and other items, shall be as furnished by the manufacturer of the water stop. Field splicing shall be 

performed in strict accordance with the manufacturer's directions and to cause as little damage as possible to the continuity of the 

ribbed strips, all to the satisfaction of the Engineer. 
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FY21 SECTION 6 - REINFORCING STEEL 

W-6.01 Standards 

Reinforcing steel bars for concrete reinforcement shall be deformed bars meeting the requirements of ASTM 

Des: A 615, Grade 60, unless shown or specified otherwise. They shall be free from defects, kinks, and from bends that 

cannot be readily and fully straightened in the field. Test certificates of the chemical and physical properties covering 

each shipment shall be submitted for approval. 

Reinforcing mesh shall be of the electrically welded type, with wires arranged in rectangular patterns, of the 

sizes shown or specified and shall meet the requirements of ASTM Des: A 185. 

W-6.02 General 

Reinforcing steel bars shall be supplied in lengths which will allow them to be conveniently placed in the work 

and provide sufficient lap at joints. Dowels of proper lengths, size, and shape shall be provided for tying walls, beams, 

floors, and the like together when shown, specified, or ordered. 

Stirrups and ties shall have a minimum inside radius of bend of 2-1/2 bar diameters. All other bars No. 7 and 

smaller shall have a minimum inside radius of bend of 3 bar diameters, and No. 8 bars and larger shall have a minimum 

inside radius of bend of 4 bar diameters. 

Splices in all reinforcements shall be lapped as specified hereinafter in "Table 1 - Grade 60 Reinforcing Bar 

Splice Lapping Lengths" unless shown or specified otherwise. All splices shall be staggered, unless otherwise approved 

by the Engineer. 

TABLE 1 - GRADE 60 

REINFORCING BAR SPLICE LAPPING LENGTHS 

Bar Size #3 #4 #5 #6 #7 #8 #9 #10 #11 

Top Bars - ACI 

Class B 13 17 22 28 38 50 64 81 100 

Top Bars - ACI 

Class C 17 23 29 37 50 66 83 106 130 

Other Bars - ACI 

Class B 12 12 16 20 27 36 46 58 71 

Other Bars - ACI 
Class C 12 16 20 26 36 47 60 75 93 

Notes: 

1. Splice length given in inches. 

2. Top bars are all horizontal reinforcement so placed that more than 12 inches of concrete is cast in the member 

below the bar. This includes horizontal wall reinforcement. 

3. Where lapping bars of different sizes, use lap required for larger bar. 

4. For all bars spaced closer than 6 inches, increase lap length 25 percent. 

5. Unless otherwise specified, the length of lap for splices shall be as shown for ACI Class B where no more than 

50 percent of the bars are lap spliced, and as shown for ACI Class C where more than 50 percent of the bars 

are lap spliced. 
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W-6.03 Detailing 

The Contractor shall submit detailed placing drawings and bar listed to the Engineer for approval in accordance 

with the requirements for "Working Drawings" of the General Provisions, except as otherwise specified herein. 

All provisions of the latest ACI "Manual of Standard Practice for Detailing Reinforced Concrete Structures" shall 

be followed in the preparation of placing drawings and bar lists. 

Wall and slab reinforcing shall not be billed in sections. Complete elevations of all walls and complete plans of 

all slabs must be shown, except that when more than one wall or slab are identical only one such elevation or plan will be 

required. These plans or elevations need not be true views of the walls or slabs shown.  Every reinforcing bar in a slab or 

a wall shall be billed on either a plan or an elevation. Where necessary, sections shall be taken to clarify the arrangement 

of the steel reinforcement. All bars shall be identified on such sections, but in no case shall bars be billed on such 

sections. 

For all reinforcing bars, unless the location of a bar is perfectly obvious, the location of such bar or bars shall be 

given by a dimension to some structural feature which must be readily distinguishable at the time bars are placed. 

The set of placing drawings shall be complete in and by themselves to the extent that the bar setters will have 

no occasion to refer to the design drawings. 

Before submittal to the Engineer, every placing drawing and bar list shall be completely checked including the 

quantity, size, type, length, bend dimensions, and type of support for all bars or mesh, and all other information on the 

drawing and list. The checking shall be done by a qualified person and all necessary corrections made. 

If after placing drawings and bar lists have been submitted to the Engineer for approval, a partial or spot check 

by the Engineer reveals that the placing drawings obviously have not been checked by a qualified person, they will be 

returned to the Contractor for such a check and corrections, after which they shall be resubmitted for approval by the 

Engineer. 

W-6.04 Delivery 

Reinforcing steel shall be delivered to the work in bundles strongly tied, and each group of both bent and straight 

bars shall be identified with a metal tag giving the identifying number corresponding to the shop drawings and bar 

schedules. All bars shall be properly stored in an orderly manner, at least 12 inches off the ground and kept clean and 

protected from the weather, as directed by the Engineer, after delivery at the site of the work. 

W-6.05 Protection 

Reinforcing steel shall be delivered without rust other than that which may have accumulated during 

transportation to the work. It shall at all times be fully protected from moisture, grease, dirt, mortar, and concrete. Before 

being placed in position, it shall be thoroughly cleaned of all loose mill scale and rust and of any dirt, coatings, or other 

material that might reduce the bond. If there is a delay in depositing concrete, the steel shall be inspected and 

satisfactorily cleaned immediately before the concrete is placed. 

W-6.06 Fabrication and Installation - Bars 

Bars shall be cut to required length and accurately bent before placing. Bars shall be bent in the shop unless 

written approval of field bending is obtained from the Engineer. If field bending is permitted, it shall be done only when the 

air temperature where the bending operation is performed is above 30 degrees F. 

The bars shall be placed in the exact positions shown with the required spacing and shall be securely fastened 

in position at intersections to prevent displacement during the placing of the concrete. The bars shall be fastened with 

annealed wire of not less than 18 gauge or other approved devices. Spacing chairs of a type approved by the Engineer 
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shall be furnished and properly placed to support and hold reinforcing bars in position in all beams and slabs, including 

slabs placed directly on the subgrade. Chairs which rest on the forms for slabs, the underside of which will be exposed to 

view in the finished work, shall have those portions galvanized or plastic coated which come in contact with the forms. 

Splices in all reinforcement shall be lapped as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping 

Lengths" in the subsection headed "General." Splices at points of maximum tensile stress shall be avoided wherever 

possible. Temperature bars shall have a minimum clear spacing of 2-1/2 diameters. All bar splices shall be staggered 

where possible. 

All welded splices shall be full penetration, butt welds, made by certified welders in accordance with AWS D12.1. 
Thermite welding or Cadweld type couplers may be used where approved by the Engineer. 

On any section of the work where horizontal bars run further than the length of the forms, the form or head 

against which the work ends shall be perforated at the proper places to allow the bars to project through a distance at 

least equal to the lap specified. The projecting ends, however, unless otherwise directed by the Engineer, shall be of 

different lengths so that in no place will laps in adjoining bars in the same place occur opposite each other. 

W-6.07 Installation - Mesh 

Reinforcing mesh shall be placed in the positions shown, specified, or required to fit the work. Suitable spacing 
chairs or supports as specified for bars shall be furnished and placed to maintain the mesh in correct location. Where a 

flat surface of mesh is required, the mesh shall be rolled or otherwise straightened to make a perfectly flat surface before 

placing. The length of laps not indicated shall be approved by the Engineer. 

W-6.08 Concrete Protection for Reinforcing Steel 

Reinforcing steel shall be placed and held in position so that the concrete cover, as measured from the surface 

of the bar to the surface of the concrete, shall be not less than the following, except as otherwise shown, specified, or 

directed: 

1. General 

a. Concrete deposited directly against soil - 3 inches. 

b. Concrete in contact with soil or exposed to weather or sewage: 

(1) #6 bars or larger - 2 inches 

(2) #5 bars or smaller - 1-1/2 inches 

2. Slabs (See Item 6) 

a. Troweled surfaces - 1-1/2 inches 

b. Elsewhere - 1 inch 

3. Beams - Girders - Columns (See Item 6) 

a. To main reinforcement - 2 inches 
b. To ties - 1-1/2 inches 

4. Walls (See Item 6) 

a. 12 inches or more thick - 2 inches 

b. Less than 12 inches thick: 

(1) #6 bars or larger - 2 inches 

(2) #5 bars or smaller - 1-1/2 inches 
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5. Footings and Base Slabs 

a. Top face - 2-1/2 inches 

b. Sides and ends - 3 inches 
c. Bottom, Concrete deposited 

directly against ground - 3 inches 

Concrete deposited directly 

against lean concrete work mat - 2 inches 

6. Add 1/2 inch for surfaces contacting or exposed to water or sewage. 

7. Laps - as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping Lengths" in the subsection headed 

"General." 

8. Spacing - clear distance between parallel bars - 2 inches minimum. 
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FY21 SECTION 8 - METAL CASTINGS 

W-8.01 General 

Metal castings include all miscellaneous ferrous and nonferrous castings. 

Wheel guards, valve boxes, manhole frames and covers, stop log grooves, brackets and supports for piping, 
gutter inlets, floor, roof and gallery drains, stormwater inlets, beehive grates and frames, cleanout covers, and special 

malleable iron castings and inserts are included in this classification. 

W-8.02 Materials 

Metal castings shall meet the requirements of the following standards, except as otherwise specified herein. 

Gray Iron ASTM Des: A 48 

Malleable Iron ASTM Des: A 47 

Carbon Steel ASTM Des: A 27 
Alloy Steel ASTM Des: A 148 

Aluminum ASTM Des: B 26 

Aluminum Bronze ASTM Des: B 148 

Silicon Bronze Navy Spec. 46B28 

Manganese Bronze ASTM Des: B 132 or B 147 

Ductile Iron ASTM Des: A 536 

W-8.03 Workmanship 

Castings shall be made accurately to approved dimensions and shall be planed or ground where marked or 

where otherwise necessary to secure perfectly flat and true surfaces. Allowance shall be made in the patterns so that the 

specified thickness shall not be reduced. Manhole and cleanout frames and covers shall conform to the details shown on 

the Plans and shall be true and shall seat at all points. No plugging of defective castings will be permitted. All castings 

shall be erected to accurate grades and alignment, and when placed in concrete, they shall be carefully supported to 

prevent movement during concreting. 

W-8.04  Weights 

No castings weighing less than 95 percent of the theoretical weight, based on required dimensions, will be 

accepted. The Contractor shall provide facilities for weighing castings in the presence of the Engineer, or shall furnish 

invoices showing true weights, certified by the supplier. 
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FY21  SECTION 10 - DUCTILE IRON PIPE AND FITTINGS 

W-10.01 General 

All ductile iron pipe shall meet the requirements of AWWA C151. The type and configuration of pipe bedding for 

buried pipe shall be as shown on the Plans. Coatings and linings for ductile iron pipe and fittings shall conform to the 

subsection headed "Coatings and Linings," contained herein. Pipe joints shall be bell and spigot, flanged, or mechanical 

joint as shown on the Plans. 

Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in pumping stations shall 

have a minimum thickness of Class 52 unless specified otherwise as shown on the Plans. Ductile push-on iron pipe and 

fittings for gravity systems, including house laterals, shall be Class 54 and shall have an interior lining as specified in the 

subsection "Lining for Ductile Iron Gravity Pipe." 

W-10.02 Flanged Pipe 

Flanged pipe shall conform to the requirements of AWWA C115. Flanges shall be ductile iron and shall have 

long hubs. There shall be no leakage through the pipe threads, and the flanges shall be designed to prevent corrosion of 

the threads from outside. 

W-10.03 Fittings 

All ductile iron fittings shall meet the requirements of AWWA C110 or AWWA C153 and have a pressure rating 

of 250 psi, or as specified, whichever is larger. 

W-10.04 Flanged Joints 

Flanged joints shall meet the requirements of ANSI Specification B16.1. Flanges, flange facing drilling, and 

protecting shall be as specified for flanged pipe. Bolts and nuts for flanged joints shall be Type 316 stainless steel unless 

otherwise stated on the Plans or directed by the Engineer. 

Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the full-face type, 

meeting the requirements of ANSI B16.21. Gaskets shall be Nitrile rubber, also known as Buna-N and NBR, as made by 

the American Seal & Packing Company, Garlock of EnPro Industries, U.S. Rubber Supply Company, or equal. 

W-10.05 Mechanical Joints 

Mechanical joints shall meet the applicable requirements of AWWA C111/A21.11. 

W-10.06 Push-on Joints 

Push-on joints shall be of the bell and spigot type which employs a single, elongated grooved gasket to effect 

the joint seal. Push-on joints shall meet the applicable requirements of AWWA C111. 

W-10.07 Wall Castings, Connecting Pieces, and Special Fittings 

Wall castings and connecting pieces, such as bell and bell, bell and spigot, bell and flange, flange and flange, 

flange and spigot, and flange and flare, shall meet the requirements of ANSI Specification A21.10. Unless otherwise 

shown or specified, fittings 14 inches and larger shall have a pressure rating of 250 psi. 

Where special fittings are required, they shall be of an approved design and shall have the same diameters and 

thickness’ as standard fittings, unless otherwise required, but their laying lengths and other functional dimensions shall be 

determined by their positions in the pipelines and by the particular piping materials to which they connect. 

W10-1 
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Where water tightness is essential and at other locations where indicated, wall castings shall be provided with 

an integrally cast intermediate collar located at the center of the wall. 

W-10.08 Sleeve-Type Couplings 

Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type couplings for ductile 

iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or Type 411 as made by Smith-Blair, or equal. 

Gaskets shall be of molded rubber, Dresser Plain Grade 27, Smith-Blair 003, or equal. Middle rings shall be without a 

pipe stop and shall be at least 1/4 inch thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches 

wide for 10-inch through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe with follower rings 

of appropriate thickness, unless otherwise shown or specified. 

Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair Standard Blue Shop 

Coat, or equal nontoxic material compatible with the finished coatings specified. 

W-10.09 Coatings and Linings 

Pipe which is to be buried shall have the standard outside coating specified in AWWA C151-8.1. 

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall have a Protecto 401 

epoxy lining, meeting the requirements of AWWA C151-8.2. 

The weight and class designation shall be painted conspicuously in white on the outside of each pipe, fitting, and 

special casting after the shop coat has hardened. 

W-10.10 Thrust Restraints 

Unless otherwise shown on the Plans, specified or directed by the Engineer, concrete thrust blocks are not 
allowed. 

Ductile iron pipe and fittings with mechanical joints shall be restrained by a device meeting the requirements of 

Workmanship and Materials section “Restraining Devices”. 

Ductile iron pipe and fittings with push-on joints that require restraining shall be Clow F-128 "Super Lock Joint," 

American Cast Iron Pipe "Lok-Fast Joint," U.S. Pipe and Foundry Company "TR Flex," or equal. 

Where the glands are to be buried or not exposed to view, the assembly shall be given 2 heavy coats of asphalt 

varnish after installation. 

W-10.11 Lining for Ductile Iron Gravity Pipe 

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall be coated with 40 mils of 

Protecto 401 interior ceramic epoxy, or approved equal. 

W-10.12 Polyethylene Encasement 

Unless otherwise shown on the Plans, specified or directed by the Engineer, polyethylene encasement shall be 

installed on all ductile iron pipe and fittings in accordance with AWWA/ANSI C105/A21.5. 

Although not intended to be a completely air-and-water-tight enclosure, the polyethylene shall prevent contact 

between the pipe and the surrounding backfill. 

Polyethylene encasement shall be installed in accordance with the pipe manufacturer's instructions, or in a 

manner acceptable to the Engineer. Polyethylene encasement shall extend 1 foot beyond the joint in both directions (a 
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total of 2-foot overlap) and shall be adhered to said joint with 2-inch wide green marking tape. The slack width shall be 

taken up at the top of the pipe to make a snug, but not tight, fit along the barrel of the pipe, securing the fold at quarter 

points. Upon installation of the encasement, any cuts or damaged portions of the polyethylene encasement shall be 

securely mended with tape or with a short length of polyethylene sheet, or a tube cut open, wrapped around the pipe to 

cover the damaged area, and secured in place. 

Backfill material shall be the same as specified for pipe without polyethylene wrapping; however, extra care 

should be taken that the backfill be free from cinders, refuse, boulders, rocks, stones, or other materials that could 

damage the encasement. Special care shall be taken to prevent damage to the polyethylene wrapping when placing 

backfill. 

Because prolonged exposure to sunlight will deteriorate polyethylene film, such exposure prior to backfilling the 

wrapped pipe shall be kept to a minimum. 

W-10.13 Ductile Iron Pipe Exterior Coating 

All pipe and fittings shall have an exterior asphaltic coating conforming to the following requirements: 

Viscosity, KU at 25 degrees C 56-60 

Flashpoint, degrees F (TCC) 40 degrees F Min 

Dry set to touch, minutes 6 

Dry hard, minutes 22 

W-10.14 Force Main Identification 

Ductile iron pipe sanitary force main shall be continuously spiral wrapped with 2-inch wide green stick-on vinyl 

tape prior to installation for permanent identification purposes. The tape shall have a minimum thickness of 6 mils with a 

minimum tensile strength of 22 pounds per inch and a minimum adhesive factor of 40 ounces per inch. The pipe shall be 

clean and dry when wrapped. 
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FY21 SECTION 11 - PVC PIPE GRAVITY 

W-11.01 General 

All pipe and fittings, 6"-27" nominal diameter, shall be solid wall Polyvinyl Chloride (PVC) Pipe 

MANUFACTURED to standards as outlined in the following sections. 

All references to ASTM Designations shall include Manufacturing (PVC Cell Classification) and Performance 

(Inspection, Sampling and Testing) Specifications, and the most recent shall govern. Pipe and fittings meeting ONLY the 

Performance Test Specification will not be acceptable. The minimum nominal diameter for mainline pipe is 8 inches and 

for laterals is 6 inches. The maximum laying length shall be 13.0 feet. 

W-11.02 Standards (6"-15" Diameter) 

Solid wall PVC pipe shall comply with ASTM D 3034 and all applicable ASTM documents as covered in Section 

No. 2 of ASTM D 3034. All pipe and fittings shall be made of PVC plastic having cell classifications as outlined in Section 

No. 5 "Materials" of ASTM D 3034 and as defined in ASTM D 1784. For depths of cut through 18 feet, a minimum wall 

thickness of SDR-35 is required. For depths of cut greater than 18 feet, a minimum wall thickness of SDR-26 is required. 

Fittings shall be either integrally cast (factory molded) or factory solvent welded and a separate section from the mainline 

pipe. SDR-26 fittings shall be used with SDR-26 pipe. 

W-11.03 Standards (18"-27" Diameter) 

Solid wall PVC pipe and fittings shall comply with ASTM F 679 and all applicable ASTM documents as covered 

in Section No. 2 of ASTM F 679. All pipe and fittings shall be made of PVC plastic having cell classifications as outlined 

in Section No. 4 "Materials" of ASTM F 679 and as defined in ASTM D1784. All pipe and fittings shall meet the wall 

thickness and cell classification requirements of either T-1 or T-2 of Table 1 "Pipe Dimensions and Minimum Pipe 

Stiffness" of ASTM F 679. Fittings shall be either integrally cast (factory molded) or factory solvent welded and a separate 

section from the mainline pipe. 

W-11.04 Joints (6"-27" Diameter) 

Joints for solid wall PVC pipe and fittings shall be gasket, bell and spigot, push-on type. Joints shall be a 

molded integral part of the pipe section. Joints or couplings furnished loose shall not be permitted. Solvent cemented 

joints shall not be permitted. Lubricant shall be as recommended by the pipe manufacturer. (Assembly of gasketed joints 

is outlined in the Section "Joining of PVC Pipe"). 

Joints for pipe and for fittings shall comply with ASTM D 3212 "Joints for Drain and Sewer Plastic Pipes Using 

Flexible Elastomeric Seals." Elastomeric gaskets shall meet the requirements of ASTM F 477. Joints for pipe and fittings 

shall comply with ASTM D 3034 for 6"-15" diameter, ASTM F 679 for 18"-27" diameter, and ASTM F 1336 for 6"-27" 

diameter. 

W-11.05 Pre-installation Tests, Reports, Markings and Submittals 

All 6"-15" pipe and fittings shall be marked per Section No. 12 "Marking" of ASTM D 3034. All 18"-27" pipe and 

fittings shall be marked per Section 11 "Marking" of ASTM F 679. All required information shall be marked on the pipe. If 

in code, the markings shall be decoded in writing by letter to the City in advance. 

PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor shall submit to the Engineer 

certifications as described below duly certified by the manufacturer's testing facility or an independent certified testing 

laboratory demonstrating full compliance with the applicable ASTM specifications described above. Certification from the 

supplier is not acceptable. 

An original plus four (4) copies of the following shall be submitted to the Engineer. 

W11-1 



 

              

     

           

           

           

             

         

            

           

           

    

 

                

              

             

                

                
        

             

               

 

 

    

         

      

    

    

    

    

 

    
    

    
    

 

 

 

  

 

 

 

 

 

  

 

 

27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

1. The name, address, and phone number of the pipe and fittings manufacturer and the location of the 

plant at which they will be manufactured. 

2. A letter of certification stating that each lot of pipe used on this project has been manufactured, 

sampled, tested, and conforms to Section 8 "Test Methods" of ASTM D 3034 for 6"-15" diameter and 

Section 7 "Test Methods" of ASTM F 679 for 18"-27" diameter pipe. A letter of certification from the 

fittings manufacturer shall be provided stating that all fittings conform with ASTM D 3034 for 6"-15" 

diameter, ASTM F 679 for 18"-27" diameter, and ASTM F 1336 for 6"-27" diameter. 

W-11.06 Bedding Requirements 

Unless otherwise indicated on the Plans, solid wall PVC pipe shall be installed with Class "C" bedding as 

described in Section W-2 - Backfilling." If soil conforming to subsection W-2.04 "Select Fill Material-Sand" is not 

excavated at the project site, it shall be imported. Compaction requirements are described in subsection W-2.07 

"Bedding Placement for Pipelines." In no case shall a concrete cradle be used. In the event the Plans call for or the 

Contractor opts to install crushed stone, it shall be NO GREATER THAN a #57 stone. 

W-11.07 Post-installation Tests 

SCOPE: Prior to final acceptance of the project all PVC pipelines shall be leakage tested, deflection tested, and 

T.V inspected, all at the expense of the Contractor. The leakage test shall be performed by the Contractor or a 

Wastewater Department approved test lab after the subbase has been compacted. The Contractor or a Wastewater 

Department approved test lab shall perform the deflection testing. The deflection test shall be performed a minimum of 7 

days after the base has been compacted and sealed. The Contractor shall perform the T.V. inspection only AFTER the 

pipelines have passed both the leakage and deflection tests. 

DEFLECTION TESTING: The PVC pipe/soil system has been designed so that the maximum installed 

deflection does not exceed 5% or 7-1/% of the base inside diameter of the pipe as listed in the followingtable: 

INCHES 

SDR-35 

Nominal 

Size 

Base Inside 

Diameter 

5% Deflection 

after 7 days 

Mandrel 

7-1/% Deflection 

after 30 days 

Mandrel 

8 

10 

12 

15 

7.665 

9.563 

11.361 

13.898 

7.28 

9.08 

10.79 

13.20 

7.09 

8.85 

10.51 

12.86 

TYPE T-1 

18 
21 

24 
27 

16.976 
20.004 

22.480 
25.327 

16.13 
19.01 

21.36 
24.06 

15.70 
18.50 

20.79 
23.43 
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FY21 SDR-26 

5% Deflection 7-1/% Deflection 

Nominal Base Inside after 7 days after 30 days 

Size Diameter Mandrel Mandrel 

8 7.488 7.11 6.93 

10 9.342 8.87 8.64 

12 11.102 10.55 10.27 

15 13.575 12.90 12.56 

TYPE T-2 

18 17.054 16.20 15.77 

21 20.098 19.09 18.59 

24 22.586 21.46 20.89 
27 25.446 24.17 23.54 

The Contractor shall have the option of testing for 5% deflection after the base has been compacted and sealed 

for 7 days; or for 7-1/% deflection after the base has been compacted and sealed for 30 days. 

If the pipe fails the 7 day, 5% deflection test, the Contractor shall immediately conduct a 7-1/% deflection test. 

If the pipe passes the 7-1/% deflection test, the Contractor has the option of repairing that section at that time or waiting 

until a minimum of 30 days after the base has been compacted and sealed and then re-testing for a maximum of 7-1/% 

deflection. 

If the pipe fails the 7-1/% deflection test after 7 days or at 30 days, the Contractor shall repair that section 

immediately. 

If the Contractor performs the deflection testing rather than employing an approved test lab, the following shall 
apply: 

The Contractor shall furnish the mandrel, labor, materials, and equipment necessary to perform the tests as 

approved by the Engineer. The mandrel shall be pulled through by HAND or a HAND operated reel in the presence of 

the Engineer. Prior to performing the deflection tests, the Contractor shall submit to the Engineer certification that the 9-

arm mandrels are preset as stated above. Each mandrel shall be engraved with the following: 

Serial Number 

Nominal pipe diameter 

Either "ASTM D 3034," year and either "SDR-35" or "SDR26" 

or "ASTM F 679," year and either "Type T-1" or "Type T-2" 

% deflection as stated above. 

If the mandrel fails to pass any section of pipe, the Contractor shall excavate and make all repairs necessary to 

correct the excessive deflection. The Contractor shall then backfill, recompact, and reseal the permanent pavement 

base, and retest the line. If the mandrel fails to pass a second time, the section shall be replaced. Re-rounding is NOT 
permitted. 

W-11.08 Leakage Testing 

The Contractor or a reputable test lab shall perform either an infiltration, exfiltration or an air leakage test as 

authorized by the Engineer. If the groundwater level is two (2) feet or more above the crown of the pipe, an infiltration test 

must be performed. The Contractor shall notify the Engineer of the date and time of the test a minimum of 5 days prior to 

the test. 
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The infiltration/exfiltration tests shall be performed as described in Section W-18. 

AIR TESTING - The minimum time duration permitted for pressure drops of 1.0 psi and 0.5 psi are shown in 

Tables I and II on the following page and are based on a maximum allowable exfiltration rate of 0.0015 cu. ft./min./sq. ft. 

of internal pipe surface. Derivations may be found in the Uni-Bell PVC Pipe Association publication: "Recommended 

Practice for Low-Pressure Air Testing of Installed Sewer Pipe," UNI-B-6-85. (Available from Uni-Bell, 2655 Villa Creek 

Drive, Suite 155, Dallas, Texas 75234. 

The test shall commence after the plugged line has reached a stabilized gauge pressure of 4.0+ 1/2 psi. Air 

testing equipment shall be arranged so that it is located at the ground surface and shall have an approved air relief 

arrangement to prevent the sewer from being pressurized to greater than 9.0 psig. 

If the pressure drops 1.0 psig (or 0.5 psig) before the appropriate time shown in Table I (Page W11-8) or Table II 

(Page W11-9) has elapsed, the line has failed. In such case, the Contractor shall structurally repair or replace all 

defective materials and/or workmanship to the satisfaction of the Engineer. 

Sealants are NOT permitted.  The completed pipe installation shall then be retested. 

The lengths of lateral sewers may be ignored for computing required test times. In the event a test section 

(mainline and laterals), having a combined total internal surface area less than 625 square feet, fails to pass the air test 

when laterals have been ignored; the test time may be reduced per Section 9.4 of UNI-B-6-85. If the reduced test time is 

short enough to allow the section to pass, the computations shall be included with the test results. 

W-11.09 Joining of PVC Pipe 

The assembly of gasketed joints shall be performed as recommended by the pipe manufacturer. In all cases, 

clean the gasket and bell, especially the groove area and the spigot area with a rag, brush, or paper towel to remove any 

dirt or foreign material before the assembly. Lubricant shall be applied as specified by the pipe manufacturer. 

Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket uniformly. Apply firm 
steady pressure either by hand or by bar and block assembly until the spigot easily slips through the gasket. 

If undue resistance to insertion of the pipe end is encountered or the reference mark does not position properly, 

disassemble the joint and check the position of the gasket. If it is twisted or pushed out of its seat ("fish-mounted"), 

inspect components, repair or replace damaged items, clean the components, and repeat the assembly steps. Be sure 

both pipe lengths are in concentric alignment. If the gasket was not out of position, verify proper location of the reference 

mark. 

To join field-cut pipe, first square cut the pipe end. Use a factory-finished beveled end as a guide for proper 
bevel angle and depth of bevel plus the distance to the insertion reference mark. Bevel the end using a pipe beveling tool 

or a wood rasp which will cut the correct taper. Round off any sharp edges on the leading edge of thebevel. 

W-11.10 Joining PVC Pipe to Clay Pipe 

The joining of PVC to clay pipe shall be accomplished with flexible compression couplings. Such couplings shall 

meet the requirements of ASTM Des: C 425 and shall be Series No. 1002 flexible polyvinyl chloride couplings with 

stainless steel compression bands as manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; Band-Seal 

couplings as manufactured by Mission Clay Products Corp., Whittier, California; or equal. Installation of flexible couplings 

shall be done in accordance with the manufacturer's instructions. 

After the joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly tamped 

full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of the joint. 

W-11.11 Joining PVC Pipe to Ductile Iron Pipe 
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The joining of PVC pipe to ductile iron pipe shall be accomplished with rigid PVC C900 x SDR-35 adapter 

couplings. Such couplings shall be molded of PVC material meeting ASTM D-1784 specifications. Joints shall meet 

ASTM D-3213 requirements with gaskets conforming to ASTM F-477. The adapter couplings shall be manufactured by 

Harco, Lynchburg, Virginia, or equal. Installation of rigid couplings shall be done in accordance with the manufacturer's 

instructions. 

After the joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly tamped 

full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of the joint. 

W-11.12 Connection to Manholes 

The Contractor will be required to submit a shop drawing, detailing the method of connecting the proposed pipe 

to the manhole and making it watertight. For connecting PVC pipe, the Contractor shall use a flexible rubber boot, 

precast into the manhole. The boot shall have stainless steel bands to compress and seal to the proposed pipe or shall 

be a compression type, such as A-Lock. 

Should the flexible rubber boot need to be relocated when connecting to an existing manhole, the Contractor 

shall perform the connection by one of two methods. The preferred method is to core the manhole and install a rubber 

boot. The rubber boot shall be manufactured by Kor-n-Seal, or equal. The boot shall be installed and the PVC pipe 

connection shall be in accordance with the manufacturer's instructions. If the manhole cannot be cored or if the manhole 

is constructed of brick, the connection shall be made with a PVC manhole adapter which has an exterior impregnated 

silica surface layer. The adapter shall be manufactured by GPK Products, Inc., Fargo, North Dakota, or equal. The 

adapter shall be installed and grouted into the manhole wall in accordance with the manufacturer's instructions with non-

shrink grout. The PVC pipe shall be inserted through the adapter. 

W-11.13 Storage of PVC Pipe 

Pipe shall be stored at the job site in unit packages provided by the manufacturer. Caution shall be exercised to 

avoid compression, damage, or deformation to bell ends of the pipe. When unit packages of PVC pipe are stacked, 

ensure that the weight of upper units does not cause deformation to pipe in lower units. 

PVC pipe unit packages shall be supported by racks or dunnage to prevent damage to the bottom during 

storage. Supports shall be spaced to prevent pipe bending. 

PVC pipe shall not be stored close to heat sources or hot objects such as heaters, boilers, steam line, engine 

exhaust, etc. 

When unit packages of PVC pipe are stacked, ensure that the height of the stack does not result in instability 

which could cause stack collapse, pipe damage, bodily injury, and property damage. 

The interior as well as all sealing surfaces or pipe, fittings, and other accessories shall be kept free from dirt and 

foreign matter. 

Gaskets shall be protected from excessive exposure to heat, direct sunlight, ozone, oil and grease. 

W-11.14 Handling of PVC Pipe - Standard Procedures 

When using fork lifts or other handling equipment, prevent damage to PVC pipe. 

When handling PVC pipe, avoid severe impact blows, abrasion damage and gouging or cutting by metal 

surfaces or rocks. Avoid stressing bell joints and damage of bevel ends. 
Pipe shall be lowered, not dropped, from trucks and into trenches. 
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In preparation for pipe installation, placement (stringing) of pipe shall be as close to the trench as practical and 

on the opposite side from excavated earth. Bell ends shall point in the direction of work progress. 

The Engineer may reject any pipe that shows visible signs of damage resulting from poor storage and handling 

practices. 
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SECTION W-12F - FIBERGLASS REINFORCED POLYESTER MANHOLES 

W-12F.01 General 

Fiberglass reinforced polyester (FRP) manholes shall be one piece monolithic designed units. Manholes shall 

be manufactured from commercial grade polyester resins reinforced with glass fibers. FRP manholes shall be 

manufactured in strict accordance with ASTM D-3753 latest edition. Manholes shall be as manufactured by Fluid 

Containment, Inc., Conroe, Texas or as manufactured by L.F. Manufacturing, Inc., Giddings, Texas, or approved equal. 

FRP manholes for sewers less than 24-inches in diameter shall have a minimum diameter of 4'-0". Manhole 

installation, pipe connections, and other requirements shall comply with the applicable sections of the specifications and 

the details shown on the plans. 

W-12F.02 Materials 

The resins shall be commercial grade unsaturated polyester resin. Resins for each manhole shall be from a 

single manufacturer; mixing of resins from different manufacturers shall not be permitted. Quality assurance records must 

be maintained. 

The reinforcing materials shall be commercial grade "E" type glass. The glass shall be in the form of a mat, 

continuous roving, chopped roving, or roving fabric. The reinforcing shall have a coupling agent that provides a suitable 

bond between the glass reinforcing and the resin. 

If reinforcing material is used on the interior surface of the manholes, it shall be a commercial grade chemical 

resistant glass or an organic surfacing mat having a coupling agent that will provide a suitable bond with the resin. 

Fillers and additives shall be inert to the environment and the manhole construction. Additives may be added as 
required by the manufacturing process to meet the requirements of the specifications. The reinforced-plastic material 

resulting from the use of additives and fillers must meet the requirements of this specification. 

The laminate shall consist of multiple layers of glass and resin. The interior surface of the manhole shall be 

resin rich and shall have no exposed fibers. 

W-12F-03 Manufacture 

Manhole cylinders, manways, and connectors shall be produced from glass fiber-reinforced polyester resin with 

the construction determined by the particular process of the manufacturer and configuration. The process may include 

molding, compression molding, pultrusion, or other means. 

The manhole shall be a one piece unit consisting of a bottom, barrel section, and a cone section with a 

fiberglass neck that extends into the frame and cover. The manhole shall provide an area so that the City standard cast 

iron frame and cover can be supported without damage to the manhole. The cone section, if produced separately, shall 

be joined to the barrel section at the factory with a resin-glass reinforced joint which results in a one piece unit. If the cone 

section is joined with a butt joint, the seam shall be fiberglassed on the inside and outside of the manhole. If the cone 

section is joined using a bell and spigot design, the seam shall be fiberglassed on the outside of the manhole. Seams 

shall made using the same glass-resin jointing procedure. Field joints shall only be permitted if they are performed by the 

manufacturer. The manhole bottom shall be integrally joined to the barrel section and shall be a minimum of 1/2-inch 

thick. For securing the manhole to a concrete bottom slab, the manhole bottom shall have a anchoring collar around the 

outside circumference of the manhole that extends a minimum of 3-inches beyond the face of thebarrel. 
W-12F.04 Standards and Requirements 

The interior surface of the manhole shall be a resin rich layer 0.010" to 0.020" thick. The inner surface layer that 

will be exposed to the corrosive environment shall be followed with a minimum of 2-passes of chopped roving with a 

minimum length of 0.5" to a maximum length of 2.0". The chopped roving shall be applied uniformly to provide an 
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  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

equivalent weight of 3 oz./ft2. Each pass of chopped roving shall be well-rolled prior to the application of additional 

passes. The combined thickness of the inner surface and the interior layer shall not be less than 0.10". 

The interior surface shall be free of crazing, delamination, blisters larger than 0.5" in diameter or wrinkles 0.125" 

or greater in depth. Surface pits shall be permitted if they are less than 0.75" in diameter and less than 0.0625" deep. 

Voids that cannot be broken with finger pressure and that are entirely below the resin surface shall be permitted if they 

are less than 0.5" in diameter and less than 0.0625" thick. 

The exterior surface shall be relatively smooth with no sharp projections. Hand worked finishes are acceptable if 

sufficient resin is present to eliminate fiber show. The exterior surface shall be free of blisters larger than 0.5" in diameter, 

delamination, or exposed fibers. The laminate shall have a factory installed UV protection. 

Manhole repairs when required shall meet all requirements of this specification and the details shown on the 

plans. 

The complete manhole shall have a minimum dynamic load rating of 16,000 lbf when tested in accordance with 

ASTM 3753, section 8.4 (note 1). When tested for this rating the complete manhole shall not leak, crack, or suffer other 

damage when load tested to 40,000 lbf. In addition, when loaded to 24,000 lb the manhole shall not deflect vertically 

downward more than 0.25" at the point where the load is applied. 

The tolerance for the inside diameter of the manhole shall be +/- 1% of the required diameter. 

Each manhole shall be subjected to an air or water pressure test to determine soundness. The manhole shall 

be subjected to 3-5 psi pressure test and the entire manhole inspected for leaks. Any leakage through the laminate is 

cause for failure of the test. Refer to ASTM 3753, section 8.6 for further details of the test. 

Chemical resistance testing shall be in accordance with ASTM 3753, section 8.7. In accordance with the test, 

the flexural strength, flexural modulus, barcol hardness shall be plotted versus time on log-log coordinates. The line 

defined by these points shall be extrapolated to 100,000 hours. The results of the test must show that the test sample 

has retained 50% of the sample's initial properties. The test sample used shall be actual pieces of the manhole or 

samples manufactured consistent with the manhole construction. 

When tested in accordance with ASTM 3753, Section 8.5 (note 1), the manhole cylinder shall have the minimum 

pipe stiffness values shown in the table below: 

Manhole Length (ft) PSI 

3-6.5 0.75 

7-12.5 1.26 
13-20.5 2.01 

21-25.5 3.02 

26-35 5.24 

The manholes shall have the following physical properties: 

Flexural Strength (Cone): Hoop: 15,400 psi 

Axial: 17,200 psi 

Flexural Strength (Cylinder): Hoop: 22,500 psi 

Axial: 14,300 psi 

Compressive Strength: 18,900 psi 

W-12F.05 Inspection and Testing 
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All tests shall be performed as specified in the latest edition of ASTM 3753, section 8, test method D-790 (note 

5) and test method D-695. The manhole manufacturer shall complete all required ASTM 3753 testing and maintain 

records of the testing. 

The manhole manufacturer shall maintain controls on glass and resin content for all manufacturing processes 

and for each portion of manhole fabrication. Records of these control checks shall be maintained. Proper glass content 

may be verified by glass usage checks or by glass and resin application rate checks. These checks shall be done in 

accordance with the material composition test specified in ASTM 8.8.1. 

The quality of all materials, the manufacturing process, and the finished units shall be subject to the inspection 

and approval of the Engineer. Inspections may be made at the place of manufacturer or at the site of delivery. Manhole 

sections that fail to meet the requirements of this specification or that have been damaged after delivery shall be rejected. 

When requested in writing by the Engineer, each manhole delivered to the site shall be provided with a 

certification verifying that the manhole has been sampled, tested, and inspected in accordance with the provisions of this 

specification and meets all requirements. Each certification shall be signed by authorized agent of the supplier or 

manufacturer and must be submitted to the Engineer prior to shipment of the manhole. When requested in writing by the 

Engineer, a copy of the manufacturer's test report and a copy of the test results must also be submitted with the manhole 

certification. 

W-12F.06 Shipping and Handling 

The FRP manhole must be handled to ensure that the manhole is not damaged or impacted. Manholes may be 

lifted either by two slings attached to a spreader bar or by inserting a 4"X4" timber into the top of the manhole with a cable 

or sling attached to the center. Use of chains or cables which may come into contact with the manhole surface shall not 

be allowed. 

W- 2F.07 Marking and Identification 

Each manhole shall be labeled with the following information: 

1. Manufacturer's name or trademark 

2. Manufacturer's serial number 

3. Length of manhole 

4. Location of manufacturer's factory 

5. ASTM designation 

W12F-3 
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SECTION 12 - PRECAST CONCRETE MANHOLES 
W-12.01 General 

Manholes shall be constructed of precast reinforced concrete sections. Each manhole shall have a base section or tee 

section, barrel section, and an eccentric or concentric cone top, all as required. Manholes shall be built without steps. Except as 

otherwise specified or shown, precast concrete manholes shall comply with ASTM Des: C 478. 

Manholes are classified as either Standard Deep Type Manholes, Standard Shallow Type Manholes, or Standard Drop 

Manholes. The maximum depths permitted for Standard Shallow Type Manholes and the locations where Standard Drop Manholes are 

to be used shall be as shown on the Plans. 

Manhole barrel sections shall be constructed with preformed openings properly located for making sewer line connections. 

The diameter of such openings shall be not more than 4 inches larger than the outside diameter of the pipe or pipe bell to be connected. 

The distance between the nearest edge of such openings and the shoulder of the barrel joint shall be 6 inches minimum. 

W-12.02 Materials 

Cement, sand, and water shall meet the requirements of the Workmanship and Materials section headed "Concrete 

Materials." 

Brick shall meet the requirements of ASTM Des: C 32 Grade SM and shall have minimum dimensions of 2-1/4 inches by 3-1/2 

inches by 7-1/2 inches. Brick shall be new, solid, sound, hardburned throughout, and uniform in size and quality. 

Manhole frames and covers shall be of gray iron, shall meet the requirements of the Workmanship and Materials section 

headed "Metal Castings" and shall conform to the details shown on the Plans. 

W-12.03.1 Manholes on Sewers 24 Inches or Less in Diameter 

Base sections for Standard Deep Type and Shallow Type Manholes shall consist of a circular slab base with a minimum 

thickness of 8 inches, and shall be reinforced as shown on the Plans. The base slab may extend beyond the outside diameter of the 

barrel section a maximum of 6 inches, providing the extension is equal at all points on the circumference of the slab. The manhole shall 

be set on not less than 6 inches of thoroughly compacted #57 stone. 

Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches plus or minus 1/2 inch and a 

minimum wall thickness of 8 inches plus or minus 2/5 inch. The minimum cover from the inside face of the wall to the reinforcement 

shall be 4-1/4 inches, and the minimum cover from the outside face of the wall to the reinforcement shall be 1-1/4 inches. The bottom 

section of manhole barrel shall be integrally precast with the manhole base section. 

Top sections for Standard Deep Type Manholes shall be eccentric cones as shown on the Plans, with a minimum wall 

thickness of 8 inches plus or minus 2/5 inch. The minimum cover from the inside face of the cone to the reinforcement shall be 4-1/4 

inches, and the minimum cover from the outside face of the cone to the reinforcement shall be 1-1/4 inches. 

Standard Drop Manholes shall comply with all applicable sections of the specifications for Standard Deep Type manholes and 

shall conform to the details as shown on the Plans. 

W-12.03.2 Manholes on Sewers 27 to 42 Inches in Diameter 

Base sections for Standard Deep Type and Shallow Type Manholes shall consist of a circular slab base, 5 feet or 6 feet in 

diameter as shown on the Plans, with a minimum thickness of 8 inches, and shall be T-Lok lined and reinforced as shown on the Plans. 

The base slab may extend beyond the outside diameter of the barrel section a maximum of 6 inches, providing the extension is equal 

at all points on the circumference of the slab. The manhole shall be set on not less than 8 inches of thoroughly compacted #57stone. 

Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches plus or minus 1/2 inch, be T-Lok 
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lined and a minimum wall thickness of 5 inches plus or minus 1/4 inch, and the minimum cover from the outside face of the wall to the 

reinforcement shall be 1-1/4 inches. 

Top sections for Standard Deep and Shallow Type Manholes shall be a flat slab as shown on the Plans, with a minimum 

thickness of 10.5 inches and shall be T-Lok lined. 

Standard Drop Manholes shall comply with all applicable sections of the specifications for Standard Deep Type manholes and 

shall conform to the details as shown on the Plans. 

W-12.03.3 Manholes on Sewers 48 Inches or Greater in Diameter 

Base sections for Standard Deep Type and Shallow Type Manholes shall be precast reinforced concrete pipe tees in the 

sewer lines as shown on the Plans. The run of each tee shall have the same diameter as the sewer and shall have the same joints. 

The run section shall conform to the requirements for Class V pipe, ASTM Des: C 76. 

Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches plus or minus 1/2 inch, T-Lok 

lined and a minimum wall thickness of 5 inches plus or minus 1/4 inch. The minimum cover from the inside face of the wall to the 

reinforcement shall be 1-1/4 inches, and the minimum cover from the outside face of the wall to the reinforcement shall be 1-1/4 inches. 

The bottom section of the manhole barrel shall be integrally precast with the manhole base section. 

Top sections for Standard Deep Type Manholes shall be a flat slab, T-Lok lined as shown on the Plans, with a minimum wall 

thickness of 10.5 inches. 

Standard Drop Manholes shall comply with all applicable sections of the specifications for Standard Deep Type Manholes and 

shall conform to the details as shown on the Plans. 

W-12.04 Workmanship 

Mortar shall be composed of one part cement to two parts sand. 

Concrete for the base invert shall be Class D. The invert shall be constructed as shown in detail on the Plans and shall have a 

smooth channel with a circular shaped bottom with a radius equal to the inside radius of the sewer section. 

Connections to pipes shall be without projections or voids. Connections to pipes shall be made with flexible type boot, cast 

integrally into the wall of the manhole and stainless steel bands, as detailed on the Plans, or equal. 

Manhole sections shall be joined with rubber gaskets as specified for reinforced concrete pipe sewers, except that a 

preformed joint sealing compound, Waterstop-RX Cold Joint Water Stop, Volclay Waterproofing Systems as manufactured by American 

Collord Co.; Ram-Nek, manufactured by Hamilton-Kent, Kent, Ohio; or equal, be applied in accordance with the manufacturer's 

instructions. This may be substituted for the rubber gasket in manholes on sewers 42 inches or less in diameter. Sufficient preformed 

joint sealing compound shall be installed so as to completely fill the joint and show a "squeeze-out" on the inside and outside of the joint. 

Annular spaces on the inside and outside of joints with rubber gaskets shall be filled with mortar. 

The elevation of the top rim of manhole frames shall be set to conform with grades and transverse slopes furnished by the 

Engineer. Precast concrete manhole components shall not be ordered until such elevations are issued by the Engineer. Manhole 

frames shall be firmly embedded in mortar. Wedges of shims shall be provided to ensure accurate placing of the frame. 

W-12.05 Curing 

All precast concrete manhole sections shall be cured in accordance with any one of the methods specified in ASTM Des: C 

478. The facilities for curing shall, however, be subject to review and prior approval of the Engineer. No precast concrete manhole 

sections shall be delivered to the job site until the specified minimum compressive strength of 4,000 psi (6,000 psi in the case of 

manhole base sections on sewers 48 inches or larger in diameter), as determined by crushing tests on cured concrete cylinders, has 

been obtained. 
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W-12.06 Inspection and Testing of Precast Concrete Manholes 

All precast concrete manholes shall be inspected by an independent, certified testing laboratory, approved by the Engineer, to 

establish the strength of the concrete and the adequacy of curing, to certify the date that the manhole were cast and to confirm that the 

steel has been properly placed, all in accordance with the Plans and Specifications. The cost of these tests shall be included in the 

various unit price Contract Items, and no special payment will be made therefor. This testing shall be performed by the laboratory at the 

Contractor's manufacturing plan, prior to shipment. 

All concrete cylinders must be cured in a natural environment. At least three (3) cylinders shall be taken each day that 

manholes are cast, with batch samples to be designated by the laboratory representative. At least one set of cylinders shall be taken 

for each 9 cubic yards of concrete used in the construction of the manhole sections. These samples shall be tested for strength. If the 

samples fail 

to meet minimum concrete strength requirements set forth in the Specifications, all manhole sections manufactured from the concrete 

from which the cylinders were made will be considered rejected. 

In addition, the City reserves the right to core manholes either at the site or point of delivery to validate strength of concrete 

and placement of steel. If cores fail to demonstrate the required strength or indicate incorrect placement of reinforcing steel, all sections 

not previously tested will be considered rejected until sufficient additional cores are tested, at the Contractor's expense, to substantiate 

conformance to these requirements. 

W-12.07 Transportation and Delivery 

Every precaution shall be taken to prevent injury to the precast manhole sections during the transportations and unloading of 

the sections. The precast sections shall be unloaded using skids, pipe hooks, rope slings, or suitable power equipment, if necessary, 

and the sections shall be under perfect control at all times. Under no conditions shall the precast sections be dropped, dumped, or 

dragged. 

If any precast section is damaged in the process of transportation, or handling, such section shall be rejected and immediately 

removed from the site and replaced at the Contractor's expense. 

W-12.08 Test Reports 

Each manhole delivered to the construction site must have a concrete test report indicating a minimum of 4,000 psi strength. 

If the manhole sections are produced from different pours, each section must have a concrete test report. Test reports must be 

submitted to the Engineer prior to shipment of the manholes. 
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FY21 SECTION 13 –DIRECTIONAL DRILLING HDPE PIPE 

PART 1 - GENERAL 

1.1 WORK INCLUDED 

A. The work specified in this section consists of furnishing and installing underground utilities 
using the horizontal directional drilling (HDD) method of installation, also commonly 
referred to as directional boring or guided horizontal boring utilizing high density 
polyethylene (HDPE) pipe. This work shall include all services, equipment, materials, and 
labor for the complete and proper installation testing, restoration of underground utilities 
and environmental protection and restoration. 

1.2 QUALITY ASSURANCE 

A. Design Requirements 

1. Horizontal alignment shall be as shown on the Drawings. The pipe shall have a 
minimum 48-inch cover. The maximum depth shall be determined based on 36-
inch minimum clearance under water or gas lines and 24-inch minimum clearance 
under all other existing or proposed utilities to be crossed. Compound curvatures 
may be used, but shall not exceed the maximum deflections as set forth by the 
HDPE pipe manufacturer or AWWA Standards, whichever is stricter. 

2. Entry angle shall be 12° - 14° ideal (not to exceed 15°). Exit angle shall be 6° - 12° 
to facilitate “pull-back.” 

3. Entry and exist angles are defined as angles from the horizontal. 

B. Qualifications: Directional drilling contractor (or subcontractor) shall have a minimum of 
four years experience with similar construction including pipelines of the same or larger 
diameter and the same or greater lengths. The Contractor shall also have successfully 
completed a minimum of five (5) similar projects of the same or larger diameter and of 
equal or greater lengths. All pipe and appurtenances of similar type and material shall be 
furnished by a single manufacturer. 

1.3 SUBMITTALS 

A. Work Plan: Prior to beginning work, the Contractor must submit to the Engineer a work 
plan detailing the procedure and schedule to be used to execute the project. The work 
plan should include a description of all equipment to be used, down-hole tools, a list and 
résumé of key personnel and their qualifications and experience, list of subcontractors, a 
schedule work activity, a safety plan, traffic control plan, an environmental protection plan 
and contingency plans for possible problems. Work plan should be comprehensive, 
realistic and based on actual working conditions for this particular project. Plan should 
document the thoughtful planning required to successfully complete the project. 

B. Equipment: Contractor will submit specifications on directional drilling equipment to be 
used to ensure that the equipment will be adequate to complete the project. Equipment 
shall include but not be limited to: drilling rig, mud system, mud motors (if applicable), 
down-hole tools, guidance system, rig safety systems. Calibration records for guidance 
equipment shall be included and evidence of calibration within the last 6 months must be 
provided. Specifications for any drilling fluid additives that Contractor intends to use or 
might use will be submitted. 
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C. Material: Specifications on material to be used shall be submitted to Engineer. Material 
shall include the pipe, fittings and any other item which is to be an installed component of 
the project. 

PART 2 - EQUIPMENT AND PRODUCTS 

2.1 GENERAL 

A. The directional drilling equipment shall consist of a directional drilling rig of sufficient 
capacity to perform the bore and pull-back the pipe, a drilling fluid mixing, delivery and 
recovery system of sufficient capacity to successfully complete the crossing, a drilling fluid 
recycling system to remove solids from the drilling fluid so that the fluid can be reused, a 
magnetic guidance system to accurately guide boring operations and record data for as-
built purposes, a vacuum truck of sufficient capacity to handle the drilling fluid volume, 
trained and competent personnel to operate the system. All equipment shall be in good, 
safe operating condition with sufficient supplies, materials and spare parts on hand to 
maintain the system in good working order for the duration of this project. 

2.2 DRILLING SYSTEM 

A. The directional drilling machine shall consist of a hydraulically powered system to rotate, 
push and pull hollow drill pipe into the ground at a variable angle while delivering a 
pressurized fluid mixture to a guidable drill (bore) head. The machine shall be anchored 
to the ground to withstand the pulling, pushing and rotating pressure required to complete 
the crossing. The hydraulic power system shall be self-contained with sufficient pressure 
and volume to power drilling operations. Hydraulic system shall be free of leaks. Rig shall 
have a system to monitor and record maximum pull-back pressure during pull-back 
operations. The rig shall be grounded during drilling and pull-back operations. There 
shall be a system to detect electrical current from the drilling string and an audible alarm, 
which automatically sounds when an electrical current is detected. 

2.3 PIPE 

A. Pipe shall be AWWA C-906 HDPE and have a ductile iron pipe outside diameter (“DIPS”). 
The pipe shall contain a minimum of 2 impregnated, longitudinal green stripes. The 
dimension ratio shall be verified by the Contractor based on the pipe pull strength required 
for the directional drilling. The minimum working pressure rating of the pipe supplied shall 
be 160 psi. 

B. HDPE resin shall be PE4710 resin characterized by ASTM D3350. 

C. HDPE pipe shall have a minimum thickness as that of SDR-11. HDPE pipe shall be in 
minimum nominal lengths of 20 feet. 

D. Fittings shall be HDPE with ductile iron outside diameter meeting ANSI/AWWA C906, 
latest revision, with a minimum working pressure rating of 160 psi. Ductile iron fittings may 
be used only where specified on the plans and provided butt fused HDPE MJ adapters are 
used to transition from the pipe to the fitting. HDPE transition fittings, adapters, and 
service fittings shall be heat (butt) fused unless otherwise approved by the engineer. 

E. Pipes shall be marked in accordance with AWWA requirements. 

2.4 DRILLING FLUIDS 
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A. Drilling fluids shall consist of a mixture of potable water and gel-forming colloidal material 
such as bentonite, or a polymersurfactant mixture producing a slurry of custard-like 
consistency. 

PART 3 - EXECUTION 

3.1 PERSONNEL REQUIREMENTS 

A. Responsible representatives of the Contractor and Subcontractor(s) shall be present at all 
times during the actual crossing operations. A responsible representative as specified 
herein is defined as a person experienced in the type of work being performed and who 
has the authority to represent the Contractor in a routine decision making capacity 
concerning the manner and method of carrying out the work specified herein. 

B. The Contractor and Subcontractor(s) shall have sufficient number of competent workers 
on the project at all times to ensure the utility placement is made in a timely, satisfactory 
manner. Adequate personnel for carrying out all phases of the actual crossing operation 
(where applicable: tunneling system operators, operator for removing spoil material, and 
laborers as necessary for various related tasks) must be on the job site at the beginning of 
work. A competent and experienced supervisor representing the Contractor or 
Subcontractor that is thoroughly familiar with the equipment and type of work to be 
performed, must be in direct charge and control of the operation at all times. In all cases, 
the supervisor must be continually present at the project site during the actual crossing 
operation. 

3.2 COORDINATION OF THE WORK 

A. The Contractor shall notify the Engineer at least 24 hours in advance of starting work. In 
addition, the actual crossing operation shall not begin until the Engineer or his 
representative is present at the project site and agrees that proper preparations for the 
crossing have been made. The Engineer’s approval for beginning the crossing shall in no 
way relieve the Contractor from the ultimate responsibility for the satisfactory completion 
of the work. 

B. The Contractor and the Engineer shall select a mutually convenient time for crossing 
operation to begin in order to avoid schedule conflicts. 

3.3 MAINTENANCE OF TRAFFIC 

A. Erection or installation of appropriate safety and warning devices in accordance with the 
Florida Department of Transportation (FDOT) Manual on Traffic Control and Safe 
Practices shall be completed prior to beginning work. 

3.4 JOINING AND CUTTING 

A. Joining and Connections: Before joining, and before any special surface preparation, 
surfaces must be clean and dry. General dust and light soil may be removed by wiping the 
surfaces with clean, dry, lint-free cloths. Heavier soil may be washed or scrubbed off with 
soap and water solutions, followed by thorough rinsing with clean water, and drying with 
dry, clean, lint-free cloths. 

B. Cutting Pipe: Joining methods for plain end pipe require square-cut ends. Pipe cutting is 
accomplished with guillotine shears, run around cutters, and saws. 
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C. Cutting Branch Outlet Holes: Except for self-tapping saddle tees, hole cutting is required 
for field installed side outlet fittings. Polyethylene pipe hole saws shall be used. 

D. Conventional heat fusion joining is the process where mating surfaces are prepared for 
joining, heated until molten, joined together, and cooled under pressure. All fusion 
procedures require appropriate surface preparation tools, alignment tools, and 
temperature controlled heating irons with properly shaped, non-stick heater faces. An 
open flame cannot be used for heating because it oxidizes the surface and prevents 
bonding. During joining, all heat fusion procedures require the mating components to be 
moved several inches apart to accommodate surface preparation and surface heating 
tools. All fusions shall be constructed in strict accordance with pipe and fitting 
manufacturers’ recommendations. The following methods of conventional heat fusion with 
restrictions may be used: 

1. Socket fusion shall be used with ½ inch through 4-inch pipe and fittings. 

2. Saddle fusion outlets may be used on 8 inch and smaller outlets applied to 12 inch 
and smaller mains. Larger outlets and pipe sizes shall be factory fabricated. 

3. Butt fusion joints shall be field constructed between pipe and fittings. Fusion may 
occur in the trench. 

E. Electrofusion is an acceptable heat fusion process where a socket or saddle fitting 
contains an integral heating source. After surface preparation, the fitting is installed on the 
pipe, and the heating source is energized. During heating, the fitting and pipe materials 
melt, expand, and fuse together. Heating and cooling cycles are automatically controlled. 

F. All heat fusion techniques and methods shall be in STRICT ACCORDANCE with the 
manufacturer’s recommendations. 

INSTALLATION 

A. Erosion and sedimentation control measures and on-site containers shall be installed to 
prevent drilling mud from spilling out of entry and/or exit pits. Drilling mud will be disposed 
of off-site in accordance with local, state and federal requirements and/or permit 
conditions. 

1. No other chemicals or polymer surfactant shall be used in the drilling fluid without 
written consent of the Engineer, and after a determination is made that the 
chemicals to be added are not harmful or corrosive to the facility and are 
environmentally safe. 

B. Pilot Hole: Pilot hole shall be drilled on bore path with no deviations greater than 2 
percent of depth over a length of 100 feet. In the event that pilot does deviate from bore 
path more than 2 percent of depth in 100 feet, Contractor will notify Engineer and 
Engineer may require Contractor to pull-back and re-drill from the location along bore path 
before the deviation. 

C. Reaming: Upon successful completion of pilot hole, Contractor will ream bore hole to a 
minimum of 25 percent greater than outside diameter of pipe using the appropriate tools. 
Contractor will not attempt to ream at one time more than the drilling equipment and mud 
system are designed to safely handle. The Contractor shall take all precautions required 
to avoid inadvertent mud returns (frac outs). 
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D. Pull-Back: After successfully reaming bore hole to the required diameter, Contractor will 
put the pipe through the bore hole. In front of the pipe will be a swivel and barrel reamer 
to compact bore hole walls. Once pull-back operations have commenced, operations 
must continue without interruption until pipe is completely pulled into bore hole. During 
pull-back operations, Contractor will not apply more than the maximum safe pipe pull 
pressure at any time. Contractor shall protect the pipe from damage or gouging at all 
times and at no time overstress the pipe during pull back or any other operation. Above 
ground rollers shall be used to prevent gouging or damage during fusing and pullback 
operations. 

E. The system must be remotely steerable and permit electronic monitoring of tunnel depth 
and locations. The system must be able to control the depth and direction of the pipe and 
must be accurate to a window of ± 2”. 

F. Equipment shall be fitted with a permanent alarm system capable of detecting an electrical 
current. The system shall have an audible alarm to warn the operator if the drill head 
contacts electrified cables. 

G. Two strands of #8 gauge green insulated copper or #10 gauge green insulated copper 
clad steel tracing wire shall be attached to the pipe in a manner that assures the wires will 
be affixed near the top of the pipe. See Section W-24 “PVC Pipe Force Main” 
requirements for direct bury pipe. Wire insulation must be suitable for buried service such 
as HDPE or HMWPE. Nylon insulation is not acceptable. Wires must be spliced together 
with wire connectors suitable for buried service such as DBR Kit by 3M, Snakebite by 
Copperhead Industries or approved equal. Twisting wires together and sealing with 
electrical tape is not acceptable. No payment will be made for pipe that does not pass a 
continuity test through the wires after installation. See standard details for additional 
requirements. 

The locating wire shall terminate at the top of each valve box, air release valve box and 
manhole and must be capable of extending 24" above the top of the box (or manhole) in 
such a manner so as not to interfere with the valve operation. 

H. The Contractor shall field locate all utilities and plan his work to avoid conflict with all 
sewer laterals and all other utilities. SP-31 details the Contractor’s responsibilities for 
locating utilities. 

I. Depth and horizontal location of the pipe shall be shown on the As-built Drawings at 
intervals of 10 feet. Horizontal location shall be referenced to edge of pavement, right-of-
way line or as directed by the Engineer. Horizontal location shall be accurate to within 2 
feet. All valves, fittings, points of connection, depth and horizontal changes from the plans 
shall be shown on the As-built Drawings at all locations. 

J. The pipe entry area shall be graded to provide support for the pipe to allow free movement 
into the bore hole. The pipe shall be guided in the bore hole to avoid deformation of, or 
damage to, the pipe. 

K. If unexpected subsurface conditions are encountered during the bore, the procedure shall 
be stopped. The installation shall not continue until the Engineer has been consulted. 

L. The pipe shall be pulled back through the bore hole using the wet insertion construction 
technique. The pipe may be installed full of water. 

M. The pipe shall be installed in a manner that does not cause upheaval, settlement, 
cracking, movement or distortion of surface features. 
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N. Prior to construction, the Contractor shall submit for approval by the Engineer, a plan that 
establishes a means to determine if other utilities have been damaged by directional 
drilling operations. For gravity sewers, sewer laterals, storm sewer and other non-
pressure conduits this may involve checking manholes, inlets or other structures for 
evidence of drilling fluids or drilled soil materials. 

FIELD TESTING 

A. Testing shall be in accordance with Section W-18 “Leakage Tests” and as described 
below: 

All newly joined and laid pipe, including fittings, valves and service lines shall be 
pressure tested in accordance with AWWA standard C-600. Allowable leakage shall be 
as defined by the equation in Section 4.1.6. of AWWA C-600. 

Two tests shall be performed. The first test shall be after pipe joining but prior to 
installation (pulling). This test shall be per AWWA C-600 and allowable leakage used as 
the pass/fail criteria. A second pressure test per AWWA C-600 shall be performed after 
pipe installation. 

The Contractor shall provide all necessary equipment and instrumentation required 
for flushing and testing of the piping systems. If requested by the City, the Contractor 
shall furnish to the City certified test data for the pressure gauges and recorders used on 
hydrostatic equipment. The cost to purchase water for test purposes will be paid by the 
City. Testing shall be conducted in the presence of and to the satisfaction of the City as a 
condition precedent to the approval and acceptance of the system. Not less than 3 days 
notice shall be given prior to start of such tests, and such testing shall not be scheduled 
until preliminary testing by the Contractor has indicated that the test section is ready for 
testing. The schedule and procedures for testing shall be determined by the Contractor 
and reviewed with the City prior to testing. 

The duration of each pressure test shall be at least 2 hours with a test pressure of 
100 psi. At no time shall the test or line pressure exceed 110 psi. If required by the City, 
pump test equipment will be equipped with pressure relief valves pre-set to 110 psi. 
Each valved section of pipe shall be slowly filled with water and a pump shall be 
connected to the low point of the section being tested. 

Before conducting the test, the Contractor shall backfill all pipe and reaction 
blocking unless the City directs certain joints or connections to be left uncovered. When 
reaction blocking is provided, the pressure test shall not be made until adequate curing 
time for the blocking has been allowed. 

Before application of the test pressure, all air shall be expelled from the pipe. 

At the end of the 2-hour test period, the Contractor will be required to pump the 
lines back up to the highest pressure obtained during the duration of the test period. 

Pressure tests shall be made to demonstrate the ability of the valve to sustain 
pressure. All piping systems shall be tested in accordance with these test methods in 
addition to any other tests required by local plumbing codes or building authorities. At the 
option of the City, flow meters and/or pressure gauges used on hydrostatic testing 
equipment with approved strip or round chart recorders shall be supplied by the 
Contractor. Tests shall be made in sections not to exceed ½ mile. 
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Throughout the duration of the test, the Contractor is required to maintain a 
minimum pressure in excess of 100 psi. The Contractor is advised that, should the test 
pressure fall to or below 100 psi any time during the 2-hour test, the test will be 
considered invalid and a retest will be required. Therefore, it is advised that the 
Contractor should pump water into the line as the test pressure approaches 100 psi. 

The Contractor is warned that pressure testing against existing valves is done at his 
own risk. Failure of these valves to hold test pressure will not relieve the Contractor of 
the pressure testing. 

All exposed pipe, fittings, valves and joints shall be carefully examined for leaks. 
Any cracked or defective pipe, fittings, valves or other appurtenances discovered as a 
consequence of the pressure test shall be removed and replaced with acceptable 
material. All leaking or defective joints shall be repaired, corrected or replaced. After all 
necessary replacements and corrections have been made, the test shall be repeated to 
the satisfaction of the City. 

If the pipeline fails the pressure test twice, then the Contractor shall be required to 
retest the pipeline and provide to the certification by a Professional Engineer registered in 
the State of Florida, that the pipeline has passed the test in accordance with these 
standards before the department will witness another test. 
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SECTION 15 - LAYING AND JOINTING PIPE 

FOR FORCE MAINS AND SEWERS 

W-15.01 General 

The installation, delivery, transportation, unloading, and stringing of pipes, fittings, and accessories for force 

mains and sewers shall be done in accordance with AWWA C600 for ductile iron pipe and ASTM Des: C 12 for clay and 

concrete pipe and ASTM D 2321 and pipe manufacturer's recommendations for PVC pipe, as modified or supplemented 

by the specifications of this section and by the details shown on the Plans. 

Proper and suitable tools and appliances for the safe and convenient cutting, handling, and laying of the pipe 

and fittings shall be used. 

Suitable fittings shall be used where shown and at connections where grade or alignment changes require 

offsets greater than those recommended by the pipe manufacturer. 

Pipes and fittings shall be thoroughly cleaned before they are laid and shall be kept clean until they are accepted 

in the completed work. 

All lines shall be closed off with bulkheads when pipe laying is not in progress. 

Before being laid, all pipe and specials shall be thoroughly examined for defects, and no piece shall be installed 

which is known to be defective. If any defective piece should be discovered after having being installed, it shall be 

removed and replaced with a sound one in a satisfactory manner by the Contractor at his own expense. 

Pipe shall be thoroughly cleaned before it is laid and shall be kept clean until it is accepted in the completed 

work. Special care shall be exercised to avoid leaving bits of wood, dirt, and other foreign particles in the pipe. If any 

such particles are discovered before the final acceptance of the work, they shall be removed and the pipe cleaned at the 

Contractor's expense. 

Pipe laying for sewers shall begin at the low end of a run and proceed upgrade. Generally, all such pipe shall be 

laid with bells or grooves pointing uphill. Each pipe shall be carefully placed and checked for line and grade. 

Adjustments to bring pipe to line and grade shall be made by scraping away or filling in granular material under 

the body of the pipe, but in no case by wedging or blocking up the barrel. The faces of the spigot ends and the bells shall 

be brought into fair contact, and the pipe shall be firmly and completely shoved home. As the work progresses, the 

interior of the pipelines shall be cleaned of all dirt and superfluous materials of every description. All lines shall be kept 

absolutely clean during construction. Pipelines shall be laid accurately to line and grade. 

Gaskets for pipe joints shall be stored in a cool place and protected from light, sunlight, heat, oil, or grease until 

installed. Any gaskets showing signs of checking, weathering, or other deterioration will be rejected. 

Pipe shall be of the types, sizes, and classes shown on the Plans or as listed in the Contract Items. 

Each piece of pipe shall be inspected and cleaned before it is lowered in the trench and any lumps or projections 

on the face of the spigot or tongue end or the shoulder shall be cut away. No cracked, broken, or defective pieces shall 

be used in the work. 

Concrete pipe manufactured with a plastic sheet liner shall be laid so that the liner is on the crown of the pipe 

and placed symmetrically about the vertical centerline of the pipe. 

Pipe laying will be permitted only in dry trenches having a stable bottom. Where groundwater is encountered, 

the Contractor shall make every effort to secure an absolutely dry trench bottom. 
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If, in the opinion of the Engineer, the Contractor has failed to obtain an absolutely dry trench bottom by improper 

or insufficient use of all known methods of trench dewatering, the Engineer may then order the Contractor to excavate 

below grade and place sufficient selected fill material, crushed stone, or Class D concrete over the trench bottom at the 

Contractor's own expense. 

If all efforts fail to obtain this condition and the Engineer determines that the trench bottom is unsuitable for pipe 

foundation, he will order in writing the kind of stabilization to be constructed. 

W-15.02 Transportation and Delivery 

Every precaution shall be taken to prevent injury to the pipe during transportation and delivery to the site. 

Extreme care must be taken in loading and unloading the pipe and fittings. Such work must be done slowly with skids or 

suitable power equipment, and the pipe shall be under perfect control at all times. Under no condition shall the pipe be 

dropped, bumped, dragged, pushed, or moved in any way which will cause damage to the pipe or coating. When 

handling the pipe with a crane, a suitable pipe hook or sling around the pipe shall be used. Under no condition shall the 

sling be allowed to pass through the pipe unless adequate measures are taken to prevent damage to the pipe ends. 

If in the process of transportation, handling, or laying, any pipe or special is damaged, such pipe or pipes shall 

be replaced or repaired by the Contractor at his own expense. 

The Contractor shall furnish and install suitable blocking and stakes so as to prevent the pipe from rolling. The 

type of blocking and stakes, and the method of installation, shall be approved by the Engineer. 

W-15.03 Pipe Laying - Trenches 

Pipelines shall be laid in trench excavation on bedding material as specified under the Workmanship and 

Materials section headed "Backfilling," Class D concrete cradle or other foundations as shown on the Plans, specified, or 

ordered in writing by the Engineer. The pipe shall be properly secured against movement and pipe joints shall be made in 

the excavation as required. 

The pipe bedding shall be carefully graded, compacted, and formed to fit the bottom quadrant of the pipe. Bell 

holes shall be cut out for each joint as required to permit the joint to be properly made and allow the barrel of the pipe to 

have full bearing throughout its length. 

Where pipelines are laid in Class D concrete cradle or encasement, the installation shall conform to the 

requirements of the Workmanship and Materials section headed "Pipe Cradles and Encasements." 

Pipelines laid on other type foundations shall be installed as specified for such other foundations or as directed 

in writing by the Engineer. 

W-15.04 Lateral Detection Tape 

Detectable underground marking tape shall be installed over all laterals from the edge of pavement to the 

property line. The tape shall be Lineguard encased aluminum foil, or equal. The 2-inch wide tape shall be APWA green 

and reverse printed bearing the identification of the sewer line below it and a warning such as "CAUTION." 

The tape shall be buried 4-6 inches. After trench backfilling, the tape shall be placed in the backfill and allowed 

to settle into place with the backfill. 

W-15.05 Mechanical Joints for Ductile Iron Pipe 

In making up mechanical joints, the spigot shall be centered in the bell. The surface with which the rubber 

gasket comes in contact shall be cleaned thoroughly and the gasket shall be washed thoroughly with soapy water just 

prior to assembly of the joint. The gasket and gland shall be placed in position, the bolts inserted, and the nuts tightened 

W15-2 



 

                   

             

     

   

   

   

   
  

 

 

  

              

                      

             

                  

                      

      

               

              

                

                  

                  

   

             

               

                 

      

 

             

                  

               

                

              

                

                 

                

  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

fingertight. The nuts then shall be tightened by means of a torque wrench in such a manner that the gland shall be 

brought up evenly into the joint. The following range of bolt torques shall be applied: 

Bolt Size 

Inches 

Range of Torque 

Foot-Pounds 

5/8 

3/4 

1 
1-1/4 

45 - 60 

75 - 90 

80 - 100 
105 - 120 

If effective sealing is not obtained at the maximum torque listed above, the joint shall be disassembled and 

reassembled after a thorough cleaning. 

All bolts and nuts shall be field coated with a bituminous coating after assembly of the joint. 

W-15.06 Push-on Joints for Ductile Iron Pipe 

In making up push-on joints, the gasket seat in the socket shall be cleaned thoroughly and the rubber gasket 

shall be wiped clean with a cloth. The gasket shall be placed in the socket and a thin film of lubricant shall then be 

applied to the inside surface of the gasket that will come in contact with the entering pipe. The plain end of the pipe to be 

entered shall be cleaned thoroughly and placed in alignment with the bell of the pipe to which it is to be joined. The joint 

shall be made up by exerting sufficient force on the entering pipe so that its plain end is moved past the gasket until it 

makes contact with the base of the socket. 

W-15.07 Joining Clay Pipe 

The joining of clay pipe with flexible plastic joints shall be done in accordance with the manufacturer's 

instructions. The joint surface on both the bell and spigot ends shall be wiped clean and coated with a lubricant furnished 

by the manufacturer to facilitate assembly. The spigot end shall be inserted in the bell and pressure applied sufficient to 

seat the pipe properly. After the joint has been completed, any voids in the excavation beneath the spigot shall be 

thoroughly tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the 

bottom of the joint. 

W-15.08 Joining of PVC Pipe-Gravity 

The assembly of gasketed joints shall be performed as recommended by the pipe manufacturer. In all cases 

clean the gasket and bell, especially the groove area and the spigot area, with a rag, brush or paper towel to remove any 

dirt or foreign material before the assembly. Lubricant shall be applied as specified by the pipe manufacturer. 

Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket uniformly. Apply firm 

steady pressure either by hand or by bar and block assembly until the spigot easily slips through the gasket. 

If undue resistance to insertion of the pipe end is encountered or the reference mark does not position properly, 

disassemble the joint and check the position of the gasket. If it is twisted or pushed out of its seat ("rolled"), inspect 

components, repair or replace damaged items, clean the components, and repeat the assembly steps. Be sure both pipe 

lengths are in concentric alignment. If the gasket was not out of position, verify proper location of the reference mark. 

To join field-cut pipe, first square cut the pipe end. Use a factory-finished beveled end as a guide for proper 

bevel angle and depth of bevel plus the distance to the insertion reference mark. Bevel the end using a pipe beveling tool 

or a wood rasp which will cut the correct taper. Round off any sharp edges on the leading edge of thebevel. 

W-15.09 Joining Concrete Pipe 

Before joining concrete pipe using flexible rubber gaskets, the joint surfaces of both the bell and spigot (tongue 
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and groove) ends shall be wiped clean. Any lumps, projections, burrs, or chips which would interfere with the proper 

compression of the gasket shall be repaired. The spigot or tongue end with the gasket in place and with all surfaces 

lubricated as recommended by the manufacturer, shall be inserted into the bell or groove. Pressure shall be applied to 

seat the pipe properly in the bell or groove. Voids under the pipe shall be tamped full of granular material to provide full 

bearing for the pipe. 

Curves for reinforced concrete pipe sewers shall be constructed with standard pipe where the opening of the 

joint on the outside of the curve is less than 1/2 inch. Where greater opening of the joint would be required, the curves 

shall be constructed using beveled or radius pipe with standard joints. 

Curves for reinforced concrete pressure pipe or prestressed concrete pipe shall be constructed with standard 

pipe sections, where the opening of the joint on the outside of the curve is less than 1/2 inch, or with beveled pipe, precast 

elbows or combination of these methods. 

W-15.10 Concrete Pipe Rubber Gasket Joints 

Rubber gaskets shall be of the O-ring type or equivalent cross section approved by the Engineer. The 

composition and properties of the gaskets for gravity flow sewers shall meet the requirements of ASTM Des: C 443. 

Composition and properties for concrete pressure pipe gaskets shall meet the requirements of the specifications 

for the concrete pressure pipe with which the gasket will be used. 

In making O-ring rubber gasketed joints, the gasket and the pipe socket shall be lubricated with an approved 

rubber gasket lubricant, and the gasket shall be stretched over the spigot and placed accurately in position. The tongue 

or spigot end shall be carefully centered in the socket of the preceding pipe so as to avoid displacement of the gasket, 

and the pipe shall be drawn home fully compressing the gasket. Adjustments to line and grade shall be made in such a 

manner that the compressed rubber gasket will not be disturbed. Before proceeding with backfilling, the joint shall be felt 

completely around to determine whether the gasket is in its proper position. If the gasket can be felt out of place, the pipe 

shall be withdrawn and the gasket examined for cuts or breaks. If the gasket has been damaged, it shall be replaced with 

a new one before the pipe is replaced. 

Rubber gaskets shall be stored in a cool place and protected from light, sunlight, heat, oil, or grease until 

installed.  Any gaskets showing signs of checking, weathering, or other deterioration will be rejected. 

W-15.11 Temporary Bulkheads 

At the ends of contract sections, where adjoining pipelines have not been completed, and in connections built 

into pipelines where adjoining pipelines or structures have not been completed and are not ready to be connected, 

temporary bulkheads, approved by the Engineer, shall be built. Such bulkheads encountered in connecting sewers or 

structures included in the Contract, or pipelines or structures previously built, shall be removed by the Contractor when 

the need for them has passed or when ordered by the Engineer. 

W-15.12 Testing 

The testing of pipelines shall be done in accordance with the requirements of the Workmanship and Materials 

section headed "Leakage Tests." 

W-15.13 Joining Clay or PVC Pipe to Ductile Iron Pipe 

The joining of clay pipe to ductile iron pipe shall be accomplished with flexible compression couplings. Such 

couplings shall meet the requirements of ASTM DES: C 425 and shall be Series No. 1002 flexible polyvinyl chloride 

couplings with stainless steel compression bands as manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; Band-

Seal couplings as manufactured by Mission Clay Products Corp., Whittier, California; or approved equal. Installation of 

flexible couplings shall be done in accordance with the manufacturer's instructions. After the joint has been 
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completed, any voids in the excavation beneath the coupling shall be thoroughly tamped full of granular fill material to 

provide a full bearing for the pipe and prevent excessive pressure on the bottom of the joint. 

The joining of PVC pipe to ductile iron pipe shall be accomplished with rigid PVC C900 x SDR-35 adapter 

couplings. Such couplings shall be molded of PVC material meeting ASTM D-1784 specifications. Joints shall meet 

ASTM D-3213 requirements with gaskets conforming to ASTM F-477. The adapter couplings shall be manufactured by 

Harco, Lynchburg, VA, or equal. Installation of rigid couplings shall be done in accordance with the manufacturer's 

instructions. After the joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly 

tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of 

the joint. 

W-15.14 Connection to Manholes 

The Contractor will be required to submit a shop drawing, detailing the method of connecting the proposed pipe 

to the manhole and making it watertight: 

1. For connecting vitrified clay or ductile iron pipe, the Contractor shall use nonshrink grout to seal the 

opening between the pipe O.D. and manufactured opening in the manhole or flexible rubber boot, 

precast into the manhole. The boot shall have stainless steel bands to compress and seal to the 

proposed pipe or shall be a compression type, such as A-Lock. 

2. For connecting PVC pipe, the Contractor shall use a flexible rubber boot, precast into the manhole. 

The boot shall have stainless steel bands to compress and seal to the proposed pipe or shall be a 

compression type, such as A-Lock. Should the flexible rubber boot need to be relocated or when 

connecting to an existing manhole, the Contractor shall perform the connection by one of two methods. 

The preferred method is to core the manhole and install a rubber boot. The rubber boot shall be 

manufactured by Kor-n-Seal, or equal. The boot shall be installed and the PVCP connection shall be 

in accordance with the manufacturer's instructions. If the manhole cannot be cored or if the manhole is 

constructed of brick, the connection shall be made with a PVC manhole adapter which has an exterior 

impregnated silica surface layer. The adapter shall be manufactured by GPK Products, Inc., Fargo, 

ND, or equal. The adapter shall be installed and grouted into the manhole wall in accordance with the 

manufacturer's instructions with nonshrink grout. The PVCP shall be inserted through the adapter. 

W-15.15 Joint Grouting 

Joints for concrete pipelines using rubber gaskets and steel end rings shall be grouted on the outside with 

cement mortar composed of one part Type IA portland cement to one part sand by volume. The materials shall be 

thoroughly mixed to produce a uniform mortar with all aggregate particles well coated. 

The joint grouting shall not advance closer than two pipe lengths to the laying operations. In grouting the joint, a 

cloth diaper shall be used to encase the outside diameter of the bell of the pipe and adequately straddle the joint recess 

so as to keep out dirt and to serve as a form for grouting. The joint space shall be filled with cement mortar, just thin 

enough to run around the joint. The diaper is to be left in place permanently. Before the mortar has taken its initial set, 

the diaper shall be examined, and if not completely filled, additional mortar shall be forced into the joint. 
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SECTION 16 - RESTORATION OF STREET PAVEMENTS 

W-16.01 General 

The various street surfaces disturbed, damaged, or destroyed during the performance of the work under this 

Contract shall be restored and maintained as shown, specified, and directed. Included in this classification are permanent 

pavement surfaces of all types, pavement bases, curb, curb and gutter, alleys, driveways, and sidewalks. 

The quality of workmanship and materials used in the restoration shall produce a street surface equal to or 

better than the condition before the work began. 

Service boxes, manhole frames and covers, and similar structures not conforming to the new work shall be set 

to established grade at the Contractor's expense, and no separate payment will be made therefor. 

All portland cement and asphaltic concrete pavements shall be removed in rectangular sections with sawed 

vertical cuts, or to existing joints, as directed by the Engineer. Concrete pavements shall be cut with a concrete saw. 

Asphaltic concrete pavements one-inch thick or greater shall be cut with a tool having a square neat edge. The edges of 

adjacent pavement shall be trimmed to straight lines which a roller can follow. Where reinforced concrete pavement is 

removed, one foot of existing reinforcement on each side of the excavation shall be left exposed and tied to the replaced 

reinforcing steel. 

The equipment necessary for the proper performance of pavement replacement shall be on the site in 

satisfactory working condition and shall be subject to approval of the Engineer before the work is started. 

All replaced concrete pavements shall have a minimum bearing on undisturbed earth outside the line of 

excavations of at least nine (9) inches. 

W-16.02 Standards 

The restoration of street pavement shall be performed in strict conformance with the standards relating to 

equipment, materials, and methods of construction of the authority having jurisdiction over the pavements, unless 

otherwise specified herein. Pavements to be restored are under the jurisdiction of the several agencies as follows: 

1. State Highways are under the jurisdiction of the State of Florida Department of Transportation. Work 

on such pavements shall conform to the Department of Transportation Standard Specifications for 

Road and Bridge Construction. 

2. City Streets are under the jurisdiction of the City of Tampa Department of Public Works. Work on such 

pavements shall conform to the Florida Department of Transportation Standard Specifications for Road 

and Bridge Construction, latest edition, except that densities (including for subgrade) and other testing 

requirements shall follow current Department of Public Works specifications. The type and thickness 

of pavement, base and stabilization shall be as shown, specified, and directed by the Engineer. 

3. County Roads are under the jurisdiction of the Hillsborough County Engineering Department. Work on 

such pavements shall conform to County specifications. 

All specifications of the several agencies having jurisdiction over pavement restoration work shall be the current 

issue of such specifications as of the date of the "Notice to Bidders," except as specified otherwise herein. 

W-16.03 Temporary Restoration 

Upon completion of backfilling, the street or sidewalk surface damaged or destroyed shall be promptly placed in 
condition for safe temporary use. Temporary work shall be maintained in a suitable and safe condition for traffic until the 
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permanent pavement is laid, or until final acceptance of the work. 

Where the area over which existing pavement has been disturbed is to be repaved as part of an overall project 

by the agency having jurisdiction, any special temporary pavement replacement shall be as specified in the "Specific 

Provisions." 

Pavement surfaces shall be temporarily restored by placing thereon, to proper line, grade and transverse profile, 

a layer or layers of compacted base material, as specified, conforming to all requirements regarding configuration, 

thickness, and density as detailed in the Plans, specified, and directed by the Engineer. When the compacted thickness 

of the base layer is greater than 6 inches, the base shall be constructed in multiple courses. Each course shall not 

exceed 6 inches in compacted thickness. Where the existing pavement has a permanent wearing surface, the temporary 

pavement shall be finished with a suitable grade of asphalt and sand to provide a temporary wearing course and to 

eliminate dust nuisance. 

Curbs, where possible, shall be temporarily reset in place, as part of the work of temporary restoration of 

pavement. 

Damaged or destroyed sidewalks shall be temporarily restored, immediately upon placing of the backfill, by 

placing a compacted layer of fine crushed limestone, choked with limestone screenings, which shall have a minimum 

thickness of three inches below the existing finished sidewalk grade. 

The temporary pavement shall be maintained by the Contractor and all holes and depressions filled until the 

permanent pavement is placed. 

Limerock or shell placed in areas where the existing pavement is shell, limerock, crushed stone, or other similar 

material and is classed as nonpermanent pavement, will not be measured for separate payment. Placement of limerock 

or shell as nonpermanent pavement replacement will be included for payment under the various classified Unit Price 

Contract Items for pipelines. 

Temporary sand and asphalt wearing courses placed on base on which a permanent pavement surface will be 

constructed shall be incidental to the permanent pavement base work, and no separate payment will be made therefor. 

Limestone screenings for temporary sidewalk surface shall be incidental to sidewalk replacement, and no 

separate payment will be made therefor. 

Base material placed in areas to receive a permanent pavement surface will be measured for payment under 

the appropriate Contract Item for permanent pavement base. 

W-16.04 Preparation of Temporary Pavement for Permanent Pavement Replacement 

After due notice and within the time specified, the temporary pavement shall be prepared as the base to receive 

the new permanent pavement surface. 

Prior to construction of the pavement base, the City will furnish the Contractor with the preconstruction survey 

notes for the streets disturbed by construction. The Contractor shall use these notes in bringing the base installed to 

grade allowing for the permanent pavement surface to be constructed. 

The preparation of the base shall consist of bringing the area to be replaced to a grade conforming to the 

required grade and cross section, of uniform density, ready to receive the permanent pavement. This is to be 

accomplished by excavating or backfilling as needed, shaping, watering as required, or permitting to dry to proper 

consistency, and rolling the entire area with an approved self-propelled roller weighing not less than eight tons. Shaping 

and rolling shall be continued until the base has been properly prepared and shows that no further compaction of any 

practical benefit would result from continued rolling. The base shall be tested as to cross section, crown, and elevation. 
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After being properly prepared, it shall be so maintained until the permanent pavement is constructed. Any part of the 

base area not accessible to the roller shall be thoroughly compacted by hand or by mechanical compaction in a manner 

acceptable to the Engineer. Preparation shall include sawing, cutting and trimming edges of existing pavements to 

provide a neat, uniform edge to abut the newpavement. 

After completion of the base, the Contractor shall furnish the Engineer with survey notes verifying the base has 

been constructed to grade. Upon approval, payment will be made for permanent pavement base. 

W-16.05 Certification for Pavement Base 

The Contractor shall furnish notarized certifications from all suppliers of base material stating that all material 

supplied for use as pavement base conforms to the requirements of the applicable sections of the Florida Department of 

Transportation Standard Specifications for Road and Bridge Construction. 

W-16.06 Permanent Pavement Base Densities 

Permanent base material shall be installed and compacted to the required densities (98% modified proctor) in 

layers not exceeding six inches. 

W-16.07 Permanent Pavement Surface Restoration 

Permanent restoration of pavement shall be pavement of the type and thickness detailed in the Plans, Specific 

Provisions, or as directed by the Engineer. 

If the existing type of pavement is classified as nonpermanent pavement, the temporary restoration shall be 

reworked and completed and left in a condition at least equivalent to the existing nonpermanent pavement. 

W-16.08 Replacement of Curb, Curb and Gutter, Sidewalk and Driveways 

All permanent restoration of street curb or curb and gutter shall be of the same type and thickness as the curb or 

curb gutter which abuts. The grade of the restored curb and curb and gutter shall conform with the grade of the existing 

adjacent curb or curb and gutter. 

Except as otherwise specified herein or detailed in the Plans, all permanent restoration of driveways and 

sidewalks shall conform to the manner of construction as originally placed and to the lines and grades as given by the 

Engineer.  No patching of concrete driveway areas will be allowed between joints or dummy joints. 

Where sidewalks are replaced, the replacement shall be the full width of the walk and minimum lengths shall be 

60 inches. Restoration of adjacent lawn is incidental to sidewalk replacement, and no separate payment will be made 

therefor. 

W-16.09 Replacement of Traffic Markings and Signalization Loops 

The Contractor shall furnish all labor, equipment and materials to replace, test and maintain all traffic markings 

(temporary and permanent) and signalization loops removed or damaged by pipeline construction and appurtenance 

work as shown on the Plans, specified and directed by the Engineer. 

The replacement of traffic markings (temporary and permanent), signalization loops and all appurtenant work 

shall be replaced by the Contractor in kind. 

It shall be the Contractor's responsibility to field verify before construction begins all markings and signalization 

loops to be replaced. 
All traffic markings and signalization loops shall conform to the Workmanship and Materials standards set forth 
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in the latest edition of the Florida Department of Transportation Standard and Supplemental Specifications. 

Payment for the replacement of temporary and permanent traffic markings, signalization loops and all 

appurtenant work shall be included in the unit bid price for Permanent Pavement Surface Replacement, Asphaltic 

Concrete, and no separate payment shall be made therefor. 

W-16.10 Hot Bituminous Mixtures (Section 330) Type S Asphaltic Concrete (Section 331) 

This Subsection shall Replace and/or Modify Portions of F.D.O.T. Standard Specifications for Road 

and Bridge Construction (1991) Sections 330 and 331. 

330-10.3 Density Control 

330-10.3.1  Density Control Nuclear Method: 

The inplace density of each course of asphalt mix construction, with the exceptions of patching courses, leveling 

and intermediate courses less than 1 inch thick or a specified spread rate less than 100 pounds per square yard, 

overbuild courses where the minimum thickness is less than 1 inch, and open-graded friction courses, shall be 

determined by the use of the Nuclear Density Backscatter Method as specified by FM 1-T238 (Method B). The required 

density of a completed course shall be at least 95% of the job mix design laboratory density submitted by the Contractor 

and approved by the construction engineer or 96% of the laboratory density which results from a sample of the same 

day's productions and determined by the City laboratory performing all acceptance testing. 

330-10.3.2  Control Strips: 

Control strips may be constructed by the Contractor for the purpose of determining the necessary pattern of 
compacting procedures to achieve the density requirements specified. However, control  strips are not used for the 

validity of acceptance testing. 

330-10.3.3  Lots: 

For the purpose of acceptance and partial payments, each day's production will be divided into lots. The 

standard lot size shall be 500 linear feet and consist of one sublot with its appropriate test per every 100 linear feet of any 

pass made by the paving train, regardless of the width or thickness of the course being laid. Any partial lot will be 

redefined as a whole lot and the evaluation of it will be based on its sublot test determinations. 

For the standard lot (500 linear feet), five density determinations - one for each sublot - will be made at random 

locations within the lot, but not to be taken within one foot of any unsupported edge. 

For the Contractor to receive full payment for density, the average density of a lot will be a minimum of 95% of 
the submitted and approved job mix design laboratory density or 96% of the same day sampled laboratory density 

performed by the City laboratory performing acceptance testing. To calculate the average density of a lot, the lowest 

sublot test will be discarded and the remaining four sublots will be averaged. Once the average density of a lot has been 

determined, the Contractor will not be permitted to provide additional compaction to raise the average. The average 

density will be rounded off according to City standards. 

330-10.3.4  Acceptance: 

The completed pavement will be accepted with respect to density on a lot basis. Partial payment will be made 

for those lots that have an average density less than the specified 95% of the approved job mix design laboratory density 

or 96% of the same day sampled laboratory density based on the following table: 

City of Tampa Revised Table 330-3 
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Payment Schedule for Density 

Percent of Control Strip Density Percent of Payment 

95.0 (job mix design)1 or 96.0 

(lab density sample)2 & above 100 

94.0 to < 95.01 or 96.02 95 

Percent of Control Strip Density Percent of Payment 

93.0 to < 94.0 (Applies to both 1& 2) 90 

< 93.0 (Applies to both 1 & 2) 75 

330-10.3.5  Density Requirements for Small Projects: 

For projects less than 500 linear feet in length including intersections, turnouts, patches, crossings, etc., the 

requirements for specified densities are the same as a standard lot. For the purpose of acceptance and partial payment 

determination, the project less than 500 linear feet will be considered as a lot in its entirety and payment will apply 

accordingly with Table 330-3. The Contractor will use standard rolling procedures in 330-10. 
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331-5 Acceptance of the Mixture 

331-5.1 General: 

The bituminous mixture will be accepted at the site with respects to a gradation and asphalt content on a lot to 

lot basis. The material will be tested for acceptance in accordance with the provisions of 6-8.2 and the following 

requirements. However, any load or loads of mixture which, in the opinion of the City representative, are found 

unacceptable for reasons of being excessively segregated, aggregates improperly coated, or of excessively high or low 

temperature shall be rejected for use in the work. The composition and physical test properties for all mixes must meet 

the specification ranges provided in Tables 331-1 and 331-2. 

A standard size lot at the site shall consist of one day's placement or equivalent to a standard quantity of 1,000 

tons. The number of samples required to evaluate the lot will be divided into one or two sublots as indicated below. 

Testing for acceptance of the lot will be performed by the City material testing laboratory or by a licensed private testing 

laboratory of the City's choice. Quantities between 500 tons and 1,000 tons shall have 2 sublots; quantities between 50 

tons and 500 tons shall have 1 sublot; quantities up to 50 tons will be accepted by the City representative on the basis of 

visual inspection. 

331-5.2 Acceptance Procedures: 

Sample selection for acceptance tests will be by random sampling of loaded trucks on site at the discretion of 

the City testing technician in accordance with FM-T168. The use of a random sample chart may be used but it is not 

required. Sampling shall not be taken in any of the following circumstances: 

1) First load produced that day. 

2) Last load produced that day. 

3) Near end of quantity reached because of an underrun. 

The Contractor and/or the plant quality control technician (Q.C.T.) will be notified of the time of sampling and 

may: 

1) Observe the sampling. 
2) Take a sample at the same time and run the tests. 

3) Ask for a split sample and run the tests. 

4) Observe the City testing technician run the tests. 

The five acceptance determinations made from the sample are: 

1) The % bitumen content per F.M.I. - T164. 

2) The % passing the No. 4 sieve per F.M.I. - T030. 

3) The % passing the No. 10 sieve per F.M.I. -T030. 

4) The % passing the No. 40 sieve per F.M.I. -T030. 

5) The % passing the No. 200 sieve per F.M.I. - T030. 

For each acceptance sample taken, the technician will box and keep two split portions for referee tests. If the lot 

receives 100% payment, the referee sample will be discarded. If the lot sample shows a pay reduction, then one or both 

of the referee samples will be submitted for a second analysis to determine the validity of the acceptance test results. 

Referee samples will be tested by a licensed private laboratory of the City's choice. This second analysis will only be 

done at the request of the Contractor and will be paid for by the Contractor in the event that the original analysis results 

requiring a pay reduction is confirmed. 

In the event that the second analysis does not confirm the pay reduction, the City will pay for the second 

analysis. 
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Acceptance of the mixture shall be on the basis of test results on consecutive random samples from each lot. 

One random sample shall be taken from each sublot. The bituminous mixture will be sampled at the site in accordance 

with FM 1-T168, except that samples may be collected from the paving machine at the receiving hopper. The percent 

bitumen content of the mixture will be determined in accordance with FM 1-T164 (as modified by DOT test procedures). 

The percents passing the No. 4, No. 10 and No. 200 sieves will be determined in accordance with FM 1-T030. 

Calculations for the acceptance test results for bitumen content and gradation (percent pass No. 4, percent pass 

No. 10, percent pass No. 40 and percent pass No. 200) shall be shown to the nearest hundredth (0.01). Calculations for 

arithmetic averages shall be carried to the thousandths (0.001) and rounded to the nearest hundredth (0.01) in 

accordance with the Department's rules of rounding. 

When the Contractor or producer chooses to use a storage bin for mix storage overnight or longer, the material 

processed in this manner will be sampled and tested for acceptance after the mix has been removed from the storage 

bin. The City representative may reject a mix at any time that is obviously defective due to asphalt content, insufficiency 

of mixing, inadequacy of coating, improper proportions of fine and coarse aggregates, temperature, contamination, etc. 

The Contractor and/or the L.Q.C.T. will be given the option of not placing the mix and sampling the following truck, or if it 

has been placed, sample it. The City reserves the right to test or have the mix tested by a licensed private testing 

laboratory of their choice. Payment will be made on the basis of the City's revised Table 331-6 "Acceptance Schedule of 

Payment." 
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City of Tampa Revised Table 331-6 

Acceptance Schedule of Payment 

(Asphalt Plant Mix Characteristics) 

Deviation of the Arithmetic Average of the 

Lot Acceptance Tests from Job Mix Formula 

Characteristics Factor One TestTwo Tests 

Asphalt Cement 1.00 0.00 - 0.55 0.00 - 0.43 

Content (Extraction) 0.95 0.56 - 0.65 0.44 - 0.50 

0.90 0.66 - 0.75 0.51 - 0.57 

0.80* Over  0.75 Over  0.57 

No. 4 Sieve** 1.00 0.00 - 8.00 0.00 - 5.95 

0.95 8.01 - 9.00 5.96 - 6.66 

0.90 9.01 -10.00 6.67 - 7.36 

0.80 Over 10.00 Over  7.36 

No. 10 Sieve** 1.00 0.00 - 6.50 0.00 - 5.04 

0.95 6.51 - 7.50 5.05 - 5.74 

0.90 7.51 - 8.50 5.75 - 6.45 
0.80* Over  8.50 Over  6.45 

No. 40 Sieve** 1.00 0.00 - 5.50 0.00 - 4.62 
0.95 5.51 - 6.50 4.63 - 5.33 

0.90 6.51 - 7.50 5.34 - 6.04 

0.80* Over  7.50 Over  6.04 

No. 200 Sieve** 1.00 0.00 - 2.00 0.00 - 1.71 

0.95 2.01 - 2.40 1.72 - 1.99 
0.90 2.41 - 2.80 2.00 - 2.04 

0.80* Over  2.80 Over  2.04 

* If approved by the City, the Contractor may accept the indicated partial pay. The City may require removal and 

replacement at no cost. The Contractor has the option to remove and replace at no cost to the City at anytime. 

** When there are two or more reduced payments for these items in one lot of material, only the greatest reduction 

in payment will be applied. CAUTION: This rule applies only to these four gradation test results. 

Note: 1) The No. 40 sieve applies only to Types S-I, S-II, S-III, FC-1, and FC-4. 

2) Deviations are absolute value with no plus or minus signs. 
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SECTION 17 - LAWN REPLACEMENT AND SODDING 

W-17.01 General 

The Contractor shall replace all lawn areas which have been removed or damaged due to construction. Lawn 

replacement includes fine grading the areas to be restored and furnishing and placing topsoil, fertilizer, sod, sprigs, 

seeding, and maintaining all areas. Grassing and mulching or sodding lawn areas will be required as directed. Grassing 

shall be accomplished by seeding. 

Sod shall be Argentine Bahia, St. Augustine, or other approved native grass sod, and shall be well matted with 

grass roots. It shall be sufficiently thick to secure a dense stand of live grass, with a minimum thickness of 2 inches. The 

sod shall be live, fresh and uninjured, and shall contain sufficient moisture at the time of planting to induce growth. The 

type and quality of sod shall be approved by the Engineer before placing. 

Grass seed shall be Argentine Bahia, 60 #/acre from March 1 to November 1; 50 #/acre with 20 #/acre of rye 

grass seed from November 1 to March 1. Argentine Bahia seed shall be a scarified seed having a minimum active 

germination of 40% and total of 85%. 

Mulch material shall be free of weeds and shall be oat straw or rye, Pangola, peanut, Coastal Bermuda or Bahia 

grass hay. 

W-17.02 Topsoil 

Where areas are to be restored by sodding, topsoil shall be placed to a minimum compacted depth of 2 inches 

over the subgrade. Where areas are to be restored by grassing, topsoil shall be placed to a minimum compacted depth 

of 4 inches over the subgrade. All topsoil shall be suitable excavated topsoil which has been segregated or other topsoil 

material approved by the Engineer. Topsoil shall be free from stones, roots, sticks, or other foreign substances. 

W-17.03 Water 

The Contractor shall furnish at his own expense all water required for lawn replacement and maintenance of the 

work until final acceptance. 

W-17.04 Construction Methods 

Prior to sodding or grassing, the Contractor shall fine grade the subgrade to 4 inches below finished grade. 

Topsoil shall be spread over the subgrade to a uniform depth and density. Topsoil shall be uniformly compacted by a 

light hand roller weighing between 250 and 750 pounds to the specified depths for sodding or grassing. 

Immediately before sodding, 14-4-14 or 15-0-15 fertilizer shall be applied at the rate of approximately 600 

pounds per acre, either in the furrows or by broadcasting and raking, into the planting area. After the surface has been 

properly prepared, the sod shall be placed and firmly embedded by light tamping. Additionally, dolomite (lime) shall be 

applied at a rate of 2 tons per acre. 

Immediately after the sod has been planted, if the soil does not contain sufficient moisture to ensure growth, 

water shall be applied twice daily for the first week, once in the morning or late evening and once at approximately 2:00 

P.M. Water shall then be applied once a day over the next 2 weeks and alternating days for an additional 2 weeks. If 

rooting has not taken place by the end of the third week, 1 daily watering shall continue until sod is firmly rooted. 

One week after the sod has been planted, a complete fertilizer with minor elements shall be applied weekly at 

the rate of 1# nitrogen per 1,000 square foot in a 2-1-2 or 4-1-2 formula for a period of 4 weeks, and thereafter every 2 

weeks for an additional 30 days. The ground shall not be wet when the fertilizer is applied but will be immediately 

watered after application of the fertilizer to remove it from the leafarea. 

3/99 W17-1 



  

              

                   

        

                 

                 

                     

            

  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

Prior to grassing, 14-4-14 or 15-0-15 fertilizer shall be applied to the soil at the rate of approximately 300 pounds 

per acre. Grass seed at the specified rate per acre shall then be raked into the soil and covered with mulching material. 

The area shall then be thoroughly rolled with approved equipment. 

After the grass has been planted, if the soil does not contain sufficient moisture to ensure growth, water shall be 

applied as directed by the Engineer. After the grass has started growing, fertilizer shall be applied uniformly over the area 

weekly, at a rate of 0.5# nitrogen and potash per 1,000 square feet, until turf cover the area. The fertilizer shall not be 

applied unless the surface of the ground or sod is sufficiently moist to quickly dissolve the fertilizer. 

W-17.05  Caretaking 

The Contractor shall keep all replaced lawn areas in good, healthy, insect free, moist condition by watering, 

replanting or resodding, weeding, fertilizing, and cutting as specified, and directed by the Engineer. 

3/99 W17-2 
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SECTION 18 - LEAKAGE TESTS 

W-18.01 General 

All pipelines will be tested and inspected for infiltration or leakage by the Engineer 
with the assistance of the Contractor prior to final acceptance of the work. All tests and 
inspections will be conducted in a manner to minimize as much as possible any 
interference with the Contractor's work or progress. 

The Contractor shall notify the Engineer when the work is ready for testing and 
inspecting, and tests and inspections shall be made as soon thereafter as practicable 
under the direction of the Engineer. Personnel for reading meters, gauges, or other 
measuring devices will be furnished by the Engineer. The Contractor shall furnish all other 
labor, materials, services, and equipment, including power, fuel, meters and gauges, 
pumps, bulkheads, backflow preventers, water, and other items and apparatus necessary 
for making leakage tests, preparing pipelines for testing, assembling, placing, and 
removing testing equipment, and placing pipelines in service, all to the satisfaction of the 
Engineer. Only City water shall be used for testing unless otherwise approved by the 
Engineer. The water shall be obtained and metered from sources approved by the 
Engineer. After testing, the water shall be disposed of by the Contractor into storm 
sewers or drainage courses approved by the Engineer. 

W-18.02 Tests of Sewer - General 

All sewers shall be tested for infiltration or leakage after completion of backfilling. 
All wyes, house connections, and stubs shall be suitably plugged or bulkheaded to the 
satisfaction of the Engineer prior to testing. All sewers shall be cleaned and pumped out 
as necessary prior to testing. 

Sewer shall be tested for infiltration, unless otherwise ordered by the Engineer. If 
the Engineer determines that groundwater conditions are not suitable for infiltration 
testing, sewers shall be tested for leakage. Sewers may be tested for leakage by 
measuring leakage out of the sewer or by air testing. The length of sewer to be tested 
shall be subject to prior approval of the Engineer. 

The length of house connections, if any, will be included in the total length of 
sewer under test when computing infiltration or leakage. 

All testing equipment and the arrangement of such equipment shall be subject to 
the prior approval of the Engineer. Sections of sewers under test shall be arranged to 
prevent the internal pressure on any joint from exceeding 10 psi. 

Refer to Section 11 - PVC Pipe Gravity for specific requirements for infiltration and 
leakage testing for PVC gravity pipe. 

W-18.03 Infiltration Test of Sewers 

Infiltration tests shall be performed when the groundwater level is a minimum of 2 
feet above the crown of the sewer at the highest point in the test section. No such tests 

8/92 W18-1 



  

           
              

      

            
              

           
           

      

  

       
                 

               
             

            
              
            

            

  

          
            

              
             

        

           
             

             
     

              
              

                
             

          

          
               

          
   

  

          
             

  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

shall be started until the infiltration conditions are established in the work to be tested. 
The Contractor shall provide suitable observation wells along the line of the work or other 
approved means to determine the groundwater level. 

Infiltration tests will be made by measuring the infiltrated flow of water over a 
measuring weir set up in the invert of the sewer a distance, as approved by the Engineer, 
from a temporary bulkhead or other limiting point of infiltration. Testing shall be for a 
minimum period of 4 hours. The quantity of infiltration for any section of the sewer shall 
not exceed 50 gallons/mile/day/inch of pipe diameter. 

W-18.04 Leakage Test of Sewers 

Leakage tests shall be performed by bulkheading the section of sewer under test at 
the manhole, at the lower end, and filling the sewer with clear water until the water level 
is up a minimum of 2 feet above the crown of the sewer or a minimum of 2 feet above 
the groundwater level, whichever is greater, in the manhole at the highest point in the 
section. Leakage will be the measured amount of water added to maintain the level in the 
higher end manhole. Tests shall be carried on a minimum of 4 hours with readings at 30-
minute intervals. The quantity of leakage for any section of the sewer shall not exceed 
the limits specified for infiltration in the subsection headed "Infiltration Test of Sewers." 

W-18.05 Air Leakage Test of Sewers 

Air pressure leakage tests shall be limited to sewers 30 inches in diameter and 
smaller. The maximum allowable air leakage is based on prewetted pipe walls. The 
contractor may, therefore, fill the pipe with clear water and then empty the pipe prior to 
air testing. When pipe walls are prewetted, air leakage tests shall be completed within 24 
hours after filling the sewer section to be tested. 

Air pressure tests shall be made by placing the sewer under 3.0 psig air pressure 
and measuring the volume of air required to maintain this pressure. The rate of air 
leakage shall be determined when the system reaches an equilibrium state and air flow 
shall be read by means of an approved rotameter. 

The maximum rate of air loss shall be 0.003 cfm per square foot of interior pipe 
surface, and the maximum air flow shall not exceed 2.0 cfm when the total pressure on 
the sewer is maintained at 3.0 psig. When the groundwater level is above the invert of 
the sewer, but below a level adequate for infiltration testing, the maximum air loss shall 
be reduced 6 percent for each foot of groundwater above the sewer invert. 

Air testing equipment shall be arranged so that compressors, valving, gauges, and 
other test devices are located at the ground surface. Air testing equipment shall have an 
approved air relief arrangement to prevent the sewer from being pressurized to greater 
than 10.0 psig. 

W-18.06 Leakage Tests of Force Mains 

For Directional drilled pipe, see Section W-13 for additional testing requirements. 
Force mains shall be tested as a whole or in sections valved or bulkheaded at the 
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ends. The mains shall be tested under an average hydrostatic pressure of not less than 
100 pounds per square inch, unless otherwise indicated in the Specific Provisions. The 
pressure shall be applied to the pipeline through a tap in the pipe by means of a hand 
pump or other method and shall be maintained for a minimum of 2 hours. Air shall not be 
used for testing force mains. 

The leakage for all force mains, as determined by the above test, shall not exceed 
the allowable leakage for iron water mains as given by the following formula in Section 
4.2.2. of AWWA Specification C605-05: 

L = SDP 
148,000 

in which L is the allowable leakage, in gallons per hour, S is the length of force main 
tested in feet, D is the nominal diameter of the pipe in inches, and P is the average test 
pressure in psi gauge. 

During the test, each valve shall be operated through several complete cycles of 
closing and opening. In addition, each valve, when in the closed position, shall have the 
test pressure applied to one end of the valve only. Each end of the valve shall be tested 
in this manner. There shall be no visible leakage through the valves, and the valves shall 
not show any evidence of structural distress. 

All harnessed sections of the buried force main shall be completely backfilled before 
such sections are tested. 

W-18.07 Repairing Leaks 

When infiltration or leakage occurs in excess of the specified amount, defective 
manholes, pipe, pipe joints, or other appurtenances shall be located and repaired at the 
expense of the Contractor. If the defective portions cannot be located, the Contractor, at 
his own expense, shall remove and reconstruct as much of the original work as necessary 
to obtain a sewer or force main within the allowable infiltration or leakage limits upon such 
retesting as necessary and directed by the Engineer. 
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SECTION 20 - MAINTAINING EXISTING SANITARY SEWER IN OPERATION 

W-20.01 General 

It shall be the Contractor's responsibility to preserve all existing sanitary sewer services without interruption while 

performing the work included in this project. The Contractor shall furnish all labor, materials, and equipment required to 

bypass wastewater flow around the working area to an acceptable point of discharge. Also, if deemed necessary by the 

engineer, the contractor will be responsible to provide necessary noise suppression devices to minimize bypass pump 

noise. 

The Contractor shall not be permitted to pump or otherwise direct the flow of sanitary sewage into storm sewers, 

streams, or other open channels or onto streets or alleys at any time during the course of the work. 

W-20.02 Bypass Pumping 

The Contractor shall submit the proposed plan to the Engineer for approval prior to proceeding with the work. 

All required agency approvals and permits shall be the responsibility of the Contractor. The hydraulic design of the bypass 

pumping arrangement shall be the sole responsibility of the Contractor. 

Pumping equipment shall be of a type suitable for pumping raw unscreened sewage over an indefinite period 
without clogging or requiring shutdown for routine maintenance. Bypass pumping shall be continuous during the entire 

length of time each portion of the work is being accomplished. The Contractor shall submit drawings and equipment 

specifications, detailing the proposed pumping equipment and the method of installation, to the Engineer for approval. 

The Contractor shall possess at least one (1) backup pump, no smaller than the largest pump in use, on site for 

every 1 to 3 bypass pumps in operation. An additional backup pump shall be required on site for each increment of 3 

pumps in operation as illustrated on the following table: 

Operating Bypass Pumps Required Backup Pumps On Site 

1 - 3 
4 - 6 

7 - 9 

1 
2 

3 

W-20.03 Connections 

All house laterals and connections to lateral sewers shall be maintained in operation without leakage or backup 

during the work. 

W-20.04  Street Closures 

The Contractor shall be responsible for coordination of maintenance of traffic and all street closures with the City 

of Tampa, Department of Public Works; Hillsborough County, Superintendent of Maintenance; and the State of Florida, 

Department of Transportation. 
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SECTION 24 - PVC PIPE - FORCE MAIN 

W-24.01 General 

All pipe and fittings, 4"-48" nominal diameter, shall be solid wall polyvinyl chloride 
(PVC) pipe manufactured to standards as outlined in the following sections. 

Only 1 pipe manufacturer will be allowed for the entire project. 

W-24.02 Pipe standards 

For PVC force mains, 4" through 12", the pipe shall be AWWA C900, DR-18 (class 
150). For PVC force mains 14” through 48”, the pipe shall conform to AWWA C905, DR-
25 The outside diameter dimensions shall be identical to ductile iron pipe dimensions. 
The pipe shall have integral bell push on type joints conforming to ASTM D3139. Bell 
ends shall be equipped with elastomeric gaskets meeting the requirements of ASTM 
F477. The color shall be green and the nominal laying length per pipe section shall be 20 
ft. 

W-24.03 Pre-Installation Tests, Reports, Markings and Submittals 

All pipe and fittings shall be marked per Section 2.6 "Marking Requirements" of 
AWWA C900. 

PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor 
shall submit to the Engineer test reports and certifications as described below, duly 
certified by the manufacturer's testing facility or an independent certified testing laboratory 
demonstrating full compliance with AWWA C900 or C905. Certification from the supplier 
is not acceptable. 

An original, plus four (4) copies of the following, shall be submitted to the Engineer. 

1. The name, address, and phone number of the pipe and fittings manufacturer 
and the location of the plant at which they will be manufactured. 

2. CERTIFICATION AND CERTIFIED TEST REPORTS that each LOT of pipe 
and fittings has been manufactured, sampled, and tested per AWWA C900 
or C-905. The City shall be provided in writing with the means to cross-
reference the markings with the certification and test reports (i.e. date of 
manufacturer, lot number and shift number etc.). If this information is 
marked on the pipe in a code, the markings shall be decoded in writing. 

W-24.04 Bedding Requirements 

Unless otherwise indicated on the Plans, the PVCP force main shall be installed 
with Class "C" bedding as shown on the plans. If suitable fill material is not excavated at 
the project site, it shall be imported. Compaction requirements are described in 
subsection W-24.12 "Bedding Placement for Pipelines". In no cases shall a concrete 
cradle be used. In the event the Contractor opts to install crushed stone, it shall be NO 
GREATER THAN A #57 STONE. 
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W-24.05 Fittings 

Both PVC and ductile iron fittings are acceptable unless the plans specifically call 
for PVC fittings. For standard angles, in sizes 4" through 8", fittings shall be injection 
molded in accordance with AWWA C907 and CSA B137.2. For larger sizes (10” and 
greater) and for non-standard angles, fittings shall conform to the requirements of CSA 
B137.3 and shall be fabricated in a factory from AWWA C900/905 pipe. 

Injection molded fittings shall have a dimensional ratio of 18 (DR18) and fabricated 
fittings shall have a dimensional ratio equal to that of the pipe they are being installed 
on. All injection molded fittings shall conform to AWWA C907, CSA B137.2 and 
fabricated fittings shall conform to CSA B137.3 

All PVC fittings shall incorporate integral elastomeric gasket bell joints push on type. 

Materials used in the manufacture of PVC fittings shall equal or exceed cell class 12454 
(ASTM 1784) with a hydrostatic design basis of 27.58 Mpa at 23°C as outlined in 
AWWA C900 and C905, and CSA B137.3. 

Fabricated fittings shall be manufactured from segments of PVC pipe to the 
requirements of AWWA C900 and C905, and CSA B137.3. Segments shall be bonded 
together and over wrapped with fiberglass-reinforced polyester. All bends, up to and 
including 45°, shall be constructed from a single section of PVC pipe, without joints, 
bonding or fiberglass-reinforced polyester wrapping. 

The pressure rating of the fittings shall be equal to the pressure rating of the pipe they 
are being installed on. 

The manufacturer shall meet all the qualification test requirements as outlined in CSA 
B137.3 

All fittings shall be marked with the following identifications: 
• Nominal size, CIOD 
• Manufacturers name or trademark 
• AWWA pressure rating/pressure class and standard number to which the fitting 

is made 
• CSA Standard number 
• Proper handling label 

W-24.06 Harnessing 

Joint restraint devices for all pipes and fittings shall meet requirements as specified 
under the “RESTRAINING DEVICES” specification. Thrust blocks shall not be allowed. 

All wedge devices assemblies and related parts shall be processed through a 
phosphate wash, rinse and drying operation prior to coating application. The coating shall 
consist of a minimum of two coats of liquid Xylan fluoropolymer coating with heat cure to 
follow each coat. 

All casting bodies shall be surface pretreated with a phosphate wash, rinse and 
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sealer before drying. The coating shall be electrostatically applied and heat cured. The 
coating shall be a polyester based powder to provide corrosion, impact and UV 

resistance. 

The coating system shall be Mega-Bond as manufactured by EBAA Iron, Inc., 
Eastland, Texas, or approved equal. 

W-24.07 Marking and Locating 

Two strands of #12 gauge green insulated copper tracing wires shall be attached 
to the pipe with duct tape at regular intervals in the 10 and 2 o’ clock position. The wires 
shall be looped around each bell. See Section W-13 “Directional Drilling HDPE 
Pipe” requirements for directional drilled pipe. Wire insulation must be suitable for buried 
service such as HDPE or HMWPE. Nylon insulation is not acceptable. Wires must 
be spliced together with wire connectors suitable for buried service such as DBR 
Kit by 3M, Snakebite by Copperhead Industries or equal. Twisting wires together 
and sealing with electrical tape is not acceptable. No payment will be made for pipe 
that does not pass a continuity test through the wires after installation. See 
standard details for additional requirements. 

The locating wire shall terminate at the top of each valve box, air release valve 
box and manhole and must be capable of extending 24" above the top of the box (or 
manhole) in such a manner so as notto interfere with the valve operation. 

W-24.08 Installation 

Installation of PVCP force mains shall comply with the requirements of 
AWWA Standard C605 "Underground Installation Of Polyvinyl Chloride (PVC) Pressure 
Pipe and Fittings For Water". 

Pipe bending shall not be allowed. 

Joint deflections up to a maximum of 1 degree will be permitted at integral bell 
and spigot joints. Deflections larger than 3 degrees may be accomplished with factory 
molded or fabricated standard angle fittings; or, a standard deflection shall be 
accomplished with a factory fabricated fitting of the proper angle. Refer to Section 
W-24.05. 

Air release valves shall use service saddles to attach the corporation 
stop connection to the PVC pipe. The service saddle body shall be sized exactly to the 
outside diameter of the pipe, with double straps anchored with a minimum of a four 
bolt pattern. The service saddle body shall be ductile iron, the sealing gasket shall be 
BUNA-N rubber and the straps shall be corrosion resistant alloy steel. 

W-24.09 Testing 

Testing of PVCP force mains shall comply with the requirements of 
AWWA Standard C605 "Underground Installation Of Polyvinyl Chloride (PVC) Pressure 
Pipe And Fittings For Water" Section 7 (less references to disinfecting). The 
hydrostatic and leakage testing may be performed simultaneously. The average 
hydrostatic test pressure shall be 100 psi. 
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Air pressure testing of installed pressure pipe is expressly prohibited due to the 
catastrophic nature of failure should failure occur. 

W-24.10 Storage of PVC Pipe 

Pipe shall be stored at the job site in unit packages provided by the 
manufacturer. Caution shall be exercised to avoid compression, damage, or 
deformation to bell ends of the pipe. When unit packages of PVC pipe are stacked, 
the Contractor ensure that the weight of upper units does not cause deformation to pipe 
in lower units. 

PVC pipe unit packages shall be supported by racks or dunnage to prevent 
damage to the bottom during storage. Supports shall be spaced to prevent pipe bending. 

PVC pipe shall not be stored close to heat sources or hot objects such as 
heaters, boilers, steam line, engine exhaust, etc. 

When unit packages of PVC pipe are stacked, ensure that the height of the 
stack does not result in instability which could cause stack collapse, pipe damage, bodily 
injury, and property damage. 

The interior as well as all sealing surfaces of pipe, fittings, and other accessories 
shall be kept free from dirt and foreign matter. 

Gaskets shall be protected from excessive exposure to heat, direct sunlight, 
ozone, oil and grease. 

W-24.11 Handling of PVC Pipe - Standard Procedures 

When using fork lifts or other handling equipment, prevent damage to PVC pipe. 

When handling PVC pipe, avoid severe impact blows, abrasion damage 
and gouging or cutting by metal surfaces or rocks. Avoid stressing bell joints and 
damage of bevel ends. 

Pipe shall be lowered, not dropped, from trucks and into trenches. 

In preparation for pipe installation, placement (stringing) of pipe shall be as close 
to the trench as practical and on the opposite side from excavated earth. Bell ends 
shall point in the direction of work progress. 

The Engineer may reject any pipe that shows visible signs of damage resulting 
from poor storage and handling practices. 

W-24.12 Bedding Placement for Pipelines 

Select fill material, used as pipe bedding, shall be placed by hand, in uniform 
layers not greater than 6 inches in loose thickness and thoroughly compacted in place. 
Select fill material pipe bedding shall extend to one foot over the top of the pipe. 

Each layer of select fill shall be thoroughly tamped and compacted in place by hand 
or with suitable mechanical or pneumatic tools to a dry density not less than 95 percent  

of
3/99 W24-4 



  

 

 

             
                  

                 
                 

 

                
              

       

         
                 

            
         

 

  

  27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

the maximum dry density as determined by AASHTO Des: T-180. No stone larger than 4 
inches in diameter shall be placed closer than two feet to any point on any pipe. 

W-24.13 Trench Backfill 

Trench backfilling work shall be done in a manner to prevent dropping of material 
directly on top of any conduit or pipe from a vertical distance greater than 5 feet. In no 
case shall backfilling material from a bucket be allowed to fall directly on a structure or pipe 
and in all cases, the bucket shall be lowered so that the shock of falling earth will not 
cause damage. 

Lumps shall be broken up and if there are any stones, pieces of crushed rock or 
lumps which cannot be readily broken up, they shall be distributed throughout the mass so 
that all interstices are solidly filled with fine material. 

W-24.14 Backfill for Short Tunnel 

Where pipelines are placed in short tunnels, the annular space between the outside 
of the pipe wall and the tunnel wall shall be completely filled with select fill material or 
suitable excavated material. Pipelines in short tunnels shall be suitably supported, to 
permit placing backfill which shall be suitably tamped in place. 

W-24.15 Inspection and Testing of Backfilling 

All backfill shall be subject to test by the Engineer. 
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SECTION 26 - FILLING OF EXISTING SANITARY OR STORM SEWER SYSTEM 

W-26.01 General 

All void spaces in sewers, manholes, and structures designated to be filled shall be completely filled and closed. The Contractor 

shall submit to the Engineer for approval a complete description of the equipment, methods, and materials proposed to be employed in 

demolishing and filling sewers and appurtenances. The Contractor shall be solely responsible for the protection of all utilities, structures 

and trees, and for the safety of his workmen and the public during the course of the work. All damage to existing utilities, structures, and 

trees caused by the Contractor's operations shall be promptly repaired by the Contractor to the satisfaction of the Engineer. If, in the 

opinion of the Engineer, the equipment, methods, and materials proposed by the Contractor may result in damage to nearby structures and 

utilities or may not assure complete filling of all voids in the sewer and appurtenances to be filled, the Contractor shall alter the equipment, 

methods, and materials to the satisfaction of the Engineer. 

W-26.02 Filling Existing Sewers 

Where existing sewers and appurtenances are designated to be filled, the Contractor shall completely fill all sewers, manholes, 

and other structures with concrete. The concrete shall have a minimum 28-day compressive strength of 500 psi. Fly ash and admixtures, 

including water reducing agents, plasticizers, and air-entraining agents will be permitted in the mix design for the concrete. No sand will be 

permitted in the mix design. The concrete mix shall be designed to facilitate flow for long distances by pumping (only) with minimum 

separation of materials. 

Before beginning the grouting operation, the Contractor shall pump clean water through each run of pipe to ensure that there are 

no obstructions and that the intake/discharge/vent tube system is functional. Prior to and during filling of existing sewers with concrete, the 

Contractor shall pump or drain water from the storm sewers being filled to other storm sewers, and shall pump or drain water and sewage 

from the sanitary sewers being filled to other sanitary sewers, as directed by the Engineer to prevent dilution of the fill concrete. Sediment 

in existing sewers may remain in place. 

The Contractor shall fill the sewers with concrete by pumping (only) through vertical pipes passing through bulkheads, all installed 

by the Contractor and penetrating the pipe to be filled. All intake, discharge, and intermediate vent pipes shall be, at minimum, 4 inches in 

diameter and installed at regular intervals close enough to ensure complete filling. Filling shall be accomplished in stages as directed by 

the Engineer. While filling is in progress through one manhole or fill-pipe, the Engineer will observe the level of concrete in the adjacent 

manhole(s) or pipe(s). If, in the opinion of the Engineer, complete filling of all voids in the sewers and appurtenances is not assured, the 

Contractor shall install additional fill-pipes or alter his methods of filling, or both, as directed by the Engineer. If, in the opinion of the 

Engineer, complete filling is still not assured, the Contractor shall excavate and open the top of the pipe at regular intervals as directed by 

the Engineer to confirm that the entire run is completely filled. 

Manhole frames and covers and all other castings and appurtenances shall be removed and conveyed by the Contractor to his 

own place of disposal unless otherwise directed by the Engineer. The top 2 feet of the manholes shall be removed. Where the manholes 

are located in grassed areas, 2 feet of top soil shall be placed and the area sodded. Where the manholes are located in the street, the top 

2 feet shall be filled with base material or asphalt. All fill-pipes shall be withdrawn and the holes completely filled with concrete. The 

surface at each manhole and fill-pipe location shall be restored to match the adjacent undisturbed surface to the satisfaction of the 

Engineer. 

Prior to commencing any filling operations, the Contractor shall submit his proposed plan for filling and the proposed concrete mix design 
for approval by the Engineer. The plan shall show the proposed locations of all fill pipes as well as the location of all existing manholes and 

structures along the sewer. The plan and mix design shall be revised by the Contractor as considered necessary by the Engineer. 

In order to avoid misinterpretation, whenever the words “sewer” or “sanitary sewer” is used within Section 26; “force main” or “sanitary force 

main” is understood to be included and interchangeable in the use of those words. 
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SECTION 32 - VALVES 

W-32.01 General 

This section includes all valves to be used on City maintained force mains, City owned 
pump stations and the Howard F. Curren Advanced Wastewater Treatment Plant. 
Requirements of this section apply to all valves unless exceptions are shown or stated 
on the plans or specific provisions. 

Plug valves for buried applications shall be provided with mechanical joints. Plug valves 
for above-ground applications shall be provided with flanged connections. 

All force main valves shall be plug valves meeting the requirements of the sub-section 
“Eccentric Plug Valves.” 

Valves 2 inches in diameter and smaller shall be all brass or bronze, except the 
handwheel, and shall have screwed ends. Valves 2-1/2 inches in diameter and larger 
shall be iron body, bronze mounted with flanged ends, except that in the smaller sizes, 
valves may be all bronze at the Contractor's option. 

All gate, globe, and angle valves shall have rising stems, unless otherwise specified, and 
shall open when the nut or handwheel is turned counterclockwise. Each handwheel shall 
be marked with an arrow and the word "Open.” Each nut shall be marked with an arrow 
and shall not be greater than 24 inches in depth below finished grade. 

All references to “stainless steel” or “SS” shall mean 316 stainless steel. 

All valves of the same type shall be from a single manufacturer. Parts of valves of the 
same type and size shall be interchangeable. 

All valves shall be carefully erected in their respective positions, free from all distortion 
and strain, and shall be packed and left in satisfactory operating condition. 

W-32.02 Submittals 

The Contractor shall prepare and submit for approval a complete detail drawing of all 
valves in accordance with the requirements of the General Provisions. At minimum the 
submittal shall show all proposed material types to be used as well as proposed interior 
and exterior coating manufacturer, coating type and proposed minimum dry film 
thickness. 
W-32.03 Flanges 
Flanges shall be cast solid and faced accurately at right angles to the axis of the casting. 
Flanges shall be faced and drilled and shop coated with a rust preventive compound 
before shipment. 

Dimensions and drillings of flanges shall meet the requirements of ANSI B16.1 for 
working pressures of 125 pounds per square inch. Special drillings shall be provided 
where required. 

W-32.04 Gate Valves 

Except as otherwise specified, gate valves shall meet the requirements of Fed. Spec. 
WW-V-54, Class A, 125 pounds. 
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Gate valves shall have standard stuffing box seals. Bonnet bolts, studs, and nuts shall 
be cadmium plated. Wedging devices shall be bronze to iron or bronze to bronze as 
specified. Glands shall be bronze bushed; gland bolts and nuts shall be bronze. 

Gate valves 2-1/2-inch diameter and larger shall be of the double disc type. Gate valves 
2- inch diameter and smaller may be of the double disc or solid wedge type. 

Valves with operating nuts or wheels 7 feet or more above the floor shall be provided with 
chains and chain wheels. 

W-32.05 Globe and Angle Valves 

Except as otherwise specified herein, globe and angle valves shall meet the 
requirements of Fed. Spec. WW-V-51, Class A, 125 pounds. 

W-32.06 Hose Valves 

Hose valves shall be globe or angle valves with rising stems, and rubber composition 
discs for cold water pressures up to 200 psi, nonshock. 

Hose valves shall be all bronze or brass, except the handwheel which shall be of 
malleable iron. Hose threads shall conform to ANSI B2.4. 

W-32.07 Check Valves 

Check valves, unless otherwise specified, shall be APCO Series 100 of the horizontal, 
swing type designed to allow full diameter passage and to operate with a minimum loss of 
pressure. A Letter of Standardization has been executed for this valve. The letter states 
that no other valve shall be considered an “or equal” in accordance with the City’s 
standardization program. The “or equal” clause applies to all other equipment, unless 
specifically excluded by a Single Source Certificate or Letter of Standardization. 

Check valves shall have body and body cover of heavily constructed cast iron meeting 
requirements of ASTM A48, Class 30. Check valve body shall have integrally cast-on end 
flanges. The flapper shall be rubber and have an "O" ring seating edge and be internally 
reinforced with steel. The flapper shall be easily replaced while the valve remains in place. 

The exterior of the check valve shall be factory coated with an approved interior and 
exterior corrosion resistance coating. The exterior of the check valve shall receive a field 
coat as indicated for “Steel Pipe and Fittings” in the Workmanship & Materials Section 
titled “Painting”. 

W-32.08 Pump-Check Eccentric Plug Valve 

Pump-check valves, unless otherwise specified, shall meet the requirements of the sub-
section for “Eccentric Plug Valves”. 
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The valve shall be equipped with a G-Series rotary cylinder pneumatic actuator that is 
properly sized for the existing compressed air system within the pump station. 

Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved 

equal. W-32.09 Eccentric Plug Valves 

Plug valves shall be of the eccentric valve design and shall meet or exceed the 
requirements of AWWA C517 and shall be designed for 175 PSI 3’-12” and 150 PSI 
14”- 36”. Manufacturer’s Name shall be cast in body and Valve shall be serialized for 
future parts identification. Port area shall be 100% of standard pipe area. The Plug shall 
be Rectangular with associated Rectangular Port and shall provide dead tight shutoff 
when seated in the closed position. Body material shall be Cast Iron ASTM A126 Class 
B, Seats shall be 1/8” thick 95% Nickel and 1/2" wide for proper plug seating. Plug shall 
be Ductile Iron ASTM A536 and Chloroprene Faced. Bearings shall be sintered, oil 
impregnated permanently lubricated type 316 stainless steel, include upper and lower 
grit excluders to prevent grit and foreign solids from entering the bearings. Shaft seals 
shall be multiple V- ring type and shall be externally adjustable via an air gap and re-
packable under pressure without removing the actuator or bonnet from the valve. Valves 
shall have interior and exterior epoxy. 

Plug valves shall be nut operated (1/4 turn) 4” to 8” and gear operated 10” and larger. 
Both nut and gear operated valves shall have a 2-inch square nut for operation. On 
pump stations where the valve is 7 feet or more above the floor level, a chain and wheel 
shall be provided for operation. 

Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved 

equal. W-32.10 Knife Gate Valves 

Valves shall be bonnetless wafer knife gate type with cast single-piece body 
construction. Lugged ends shall have threaded holes in accordance with ANSI 
B16.1 125/150 pound standards. Working pressure rating shall be 150 psi in sizes 
2”-24”. 
Valve body and gate shall be stainless steel type 316 or as specified. Stem shall be 

type 304 stainless steel. Valve shall have a round port equal to 100% of the 
connecting pipe. Valves shall be chloroprene resilient seated or as specified. 

The body design shall have no pockets or grooves in the flow port where media can 
settle and adversely affect closure. The gate shall be polished to provide low thrust 
requirements and long packing life. The leading edge of the gate shall be beveled to 
assist in closure. The stem shall be outside of the body and will not contact the flowing 
media. Valves shall have multi-layer square packing with adjustable packing gland 
bolting. 
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All valve bodies shall be tested with water at 150% of rated pressure with no visible 
leakage. Assembled valves shall be tested for seat leakage with water at 40 psi applied 
to the back of the gate (pressure in the normal flow direction) and allowable leakage 
shall be as per MSS SP-81 specifications. 

Valves shall be provided with a manually operated direct-mounted handwheel as 
specified or shown on the construction drawings. Floor stands and extensions shall be 
provided if specified. Valve superstructures shall be designed to allow easy field 
interchangeability between manual and pneumatic actuators. New superstructures shall 
not be required for conversion between manual and pneumatic operators. 

Metal surfaces other than stainless steel shall receive a field coat as indicated for “Steel 
Pipe and Fittings” in the Workmanship & Materials Section titled “Painting”. 

Valves shall be model GKU by DeZURIK, Inc, or approved equal. 

W-32.11 Multiport Valves 

Three-way and four-way valves, unless otherwise specified, shall meet the requirements 
of the sub-section for eccentric plug valves. 

W-32.12 Solenoid Valves 

Solenoid valves, unless otherwise shown or specified, shall be normally closed packless 
type with full area ports. The body and bonnet shall be forged brass and the solenoid 
core shall be stainless steel. The diaphragm shall be of synthetic rubber assuring long 
service life. The coils shall be designed for 115-volt, 60-hertz operation and shall be 
embedded in molded plastic in NEMA Type I general purpose enclosure. 

W-32.13 Ball Valves for CPVC Piping 

Manually operated ball valves for CPVC piping shall be CPVC ball valves having 
renewable Teflon ball seats and EPDM seals. Ball valves shall block in both seating 
directions, leaving full pressure on the opposite end of the valve. The CPVC ball valves 
shall be rated at not less than 150 psi working pressure at 75 degrees F, self-lubricating, 
and shall have socket end connectors. The ball valves shall be of true union design to 
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allow for inspection or removal. CPVC ball valves shall be as manufactured by Hayward 
Industrial Products, Inc., or equal. 

W-32.14 Ball Check Valves for CPVC Piping 
Ball check valves for CPVC piping shall be constructed of solid CPVC and shall have a 
CPVC ball. The check valve shall have EPDM O-rings and shall be capable of operating 
either horizontally or vertically. The check valve shall have a full flow design that provides a 
free open area that is equivalent to the connecting pipe size. The check valves shall have 
socket end connectors and shall be of the true union design to allow for inspection and 
removal of the valve. Ball valves for CPVC piping shall be as manufactured by Hayward 
Industrial Products, or equal. 
W-32.15 Testing 
All valves shall be given hydrostatic shop pressure tests at twice the working pressure 
specified. The valves shall be tested, first by applying the hydrostatic pressure with the 
valve open and then with the valve closed. The valves shall be tight and secure under 
the test pressure. 

Valves shall be tested in place by the Contractor, as far as practicable, and any defects 
in valves or connections shall be corrected to the satisfaction of the Engineer. 

W-32.16 Painting and Coating 

Plug valves shall receive a factory interior and exterior coating of Tnemec Series 141 (4 
mils thick). 

All other valves shall receive a factory interior and exterior coating of an approved 
system. 

Metal surfaces other than stainless steel shall receive a field coat as indicated for 
“Machinery and Equipment” in the Workmanship & Materials Section titled “Painting”. 

Chain wheels shall be coated by galvanizing or electroplating with zinc or cadmium. The 
chain shall be coated by electroplating with zinc or cadmium. Zinc electroplating shall 
meet the requirements of Fed. Spec. QQ-Z-325, Type II, Class 2; and cadmium 
electroplating shall meet the requirements of Fed. Spec. QQ-P-416, Type II, Class 2. 
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SECTION 105 - ROOT PRUNING 

W-105.01 General 

The Contractor shall make provisions for tree protection to the satisfaction of the Engineer prior to any 

excavation. All applicable site inspections by the City of Tampa Parks Department, and permits, shall be obtained prior to 

commencing work. 

The Contractor shall provide root pruning services as directed by the Engineer. 

W-105.02 Performance of Work 

All root pruning shall be performed by a qualified, licensed tree professional as approved by the Engineer. 

All roots designated to be removed shall be severed leaving a smooth, uniform section at the remaining root end 

to prevent root damage. 

Root pruning shall be performed with a chain saw, Dosco root pruner, or equal, as approved by the Engineer. 

No excavation shall occur inside the circumference of the root-pruned area. 
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SECTION 9100– LINE STOPS 

W-9100.01 General 

This specification covers furnishing, installing and removing of temporary line stops into existing 
force mains ranging from 6-inch to 20-inch diameter at the locations shown in the drawings or as directed by 
the Engineer.      

W-9100.02 Scope 

The scope of the line stopping procedure shall consist of a pressure tap with tapping valve into the 
existing force main and insertion of a line stop-plugging device while the pipe is under pressure.  Upon 
completion of the fitting installation, a pressure test shall be performed.  Line stops shall be rated to 
withstand a maximum pressure of 100 psi and therefore the test should conform to this pressure unless 
otherwise directed by the Engineer.  At the conclusion of the work necessitating the line stop, the plugging 
device shall be extracted and a special closure piece and blind flange shall be installed so that the 
temporary tapping valve can be removed.  Temporary line stops shall be performed by International Piping 
Services Company, Orlando, Florida or equal. 

In the event that the line stop does not achieve a 100 percent shutdown, the Contractor shall 
collect and properly dispose of the leaking sewage in a manner approved by the Engineer at no additional 
cost to the City. 

In order to provide thrust restraint for the existing force main and vertical load support of the line 
stop assembly, the line stop fitting shall be encased in class “A” concrete.  The encasement shall extend a 
minimum 6-inches on all sides of the fitting. 

W-9100.03 Materials and Shop Drawing 

All line stop fittings to remain in-place shall be fabricated steel with an exterior epoxy coating.  The 
hardware, including nuts and bolts, shall be 304 Stainless Steel.  

Shop drawings of all the equipment and materials proposed, and a detailed outline of the 
procedure, shall be submitted to the Engineer for approval. 

W-9100.04 Line Stop Contractor Qualifications 

The line stop contractor shall have been engaged in the business of furnishing and installing line 
stops of similar size for a minimum of 3 years.  Upon written request, the contractor shall submit a list of 
successfully completed projects with contact names and telephone numbers. 

*** 
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CONTRACT ITEMS 

CONTRACT ITEM 0101 - MOBILIZATION 

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his forces as necessary 

to perform all the work under this Contract. 

Work under this section includes bonding and insurance; transportation, and otherwise movement of all 

personnel, equipment, supplies, materials and incidentals to the project site; establishment of temporary offices, 

buildings, safety equipment and first aid supplies, sanitary and other facilities; and all other preconstruction expense 

necessary for the start of the work, excluding the cost of construction materials, to be constructed under this Contract as 

shown on the Plans and directed by theEngineer. 

As part of the first Work Order issued, the Contractor will be paid a mobilization payment of $25,000 to cover 

bonding, insurance, etc., in addition to the cost of the work. Mobilization will be based upon the cost of the work 

excluding the mobilization payment.  Each subsequent Work Order will include a mobilization payment as follows: 

If the Work Order is less than $10,000 the mobilization payment will be $500. 

If the Work Order is $10,000 or more the mobilization payment will be $1,000. 

Additionally, in the event the Department desires the Contractor to mobilize and start work within 24 hours of 

first notification, the “Expedited Mobilization” payment will be $2,500. 

Payment for Mobilization will be made at the appropriate Contract Item Unit Price per mobilization. 

CONTRACT ITEM - 0102 CONTINGENCY 

As directed by the Engineer, this item is to allow payment for any incidental work that may arise as construction 

operations proceed and was not addressed as part of the original work portrayed in the Plans andSpecifications. 

Payment for Contingency will be made at the negotiated price per instance. 

CONTRACT ITEM 103 – PROJECT SIGN 

If specified in the work order, the Contractor shall furnish for each project under this contract all materials, 

equipment, and labor to construct, erect, and maintain the project sign as shown on the Specific Provisions, specified, 

and directed by the Engineer. 

Project Signs shall conform to the requirements of the Workmanship and Materials section headed “Timber and 

Lumber”. 

The work includes all post hole excavation, backfilling, compaction, disposal of excess excavated material, 

plywood and lumber, cutting, painting, lettering, bolts, and all work incidental to construction, erection and removal of the 

project sign. 

Payment for Project Sign will be made at the Contract Item Unit Price per project sign constructed, erected 

and removed. 

CONTRACT ITEM 104 SERIES – MAINTENANCE OF TRAFFIC 

The Contractor shall furnish all materials, equipment, and labor to establish and maintain all traffic maintenance devices 
and personnel as shown on the Plans, specified, and directed by the Engineer. 

The work includes installation of all signs, barricades, cones, and light towers; and the utilization of flagmen, and all 
appurtenant work complete in place as necessary to control traffic and provide for safety to the public, all in compliance 
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with the Manual on Uniform Traffic Control  

Devices, “MUTCD”, with subsequent revisions and additions, and to the satisfaction of the Engineer. 

Flagmen must be FDOT trained personnel and utilized throughout the entire duration of the approved traffic control 
operation. The use of flagmen must be approved in advance by the City as well as the agency with jurisdiction over the road. 
Intermittent use of flagmen for incidental work such as temporary access over a manhole or work vehicles entering the work 
zone shall be considered incidental and no separate payment will be made. Payment for a flagman will be made 
at the appropriate contract item per day price. Light towers shall include all fuel and all appurtenant items to fully operate, at 
the appropriate contract item per day price. 

Payment for Maintenance of Traffic will be made at the appropriate Contract Item per Day Price. A day will be considered as 
a 24-hour period. Any Items not listed as a separate contract item is considered an incidental part of the contract and shall 
be included in the cost of the sewer pipe installation with no additional payment to be made. 

CONTRACT ITEM 0110 - ADDITIONAL EARTH EXCAVATION 

The Contractor shall make any additional earth excavation which may be ordered by the Engineer in writing. 

The work includes all clearing, pavement, sidewalk, curb, curb and gutter removal, care of structures and adjacent 

property, placing, maintenance, and removal of shoring, sheeting, and bracing, removal of water, backfilling, disposal 

of surplus excavated material, temporary restoration of street surfaces, digging test pits to locate existing house laterals 

when requested by the Engineer, and other work appurtenant to the additional earth excavation as specified and directed. 

The quantity of Additional Earth Excavation, in cubic yards, to be measured for payment will be the total 

excavation, as ordered and approved by the Engineer, beyond and outside the established lines and grades which 

would have controlled and been maintained had not the additional excavation been ordered. Additional earth excavation 

for placement of select fill material or to permit construction of other types of pipeline foundations will be included for 

payment under this Contract Item. Unauthorized additional earth excavation will not be measured or paid for. 

Payment for Additional Earth Excavation ordered in writing by the Engineer will be made at the Contract Item 

Unit Price per cubic yard of excavation. 

CONTRACT ITEM 120-1-1 – EXCAVATION FOR THRUST 

RESTRAINT INSTALLATION ON EXISTING FORCE MAIN 

The Contractor shall excavate for thrust restraint installation on existing force main as shown on the plans, 

specified, and directed by the Engineer. Excavation For Thrust Restraint Installation on Existing Force Main shall 

conform to the requirements of the Workmanship and Materials Section headed “Excavation – Earth and Rock.” 

The work includes all clearing, pavement, sidewalk, curb, curb and gutter removal, care of structures and 

adjacent property, placing, maintenance, and removal of shoring, sheeting, and bracing, removal of water, backfilling, 

disposal of surplus excavated material, temporary restoration of street surfaces, and other work appurtenant to the 

Excavation for Thrust Restraint Installation as shown on the plans specified and directed by the Engineer. 

The quantity of Excavation for Thrust Restraint Installation, in cubic yards, to be measured for payment will be 

the total excavation, as approved by the Engineer. 

Payment for Excavation for Thrust Restraint Installation on Existing Force Main will be made at the Contract 

Item Unit Price per cubic yard of excavation. 
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CONTRACT ITEM 0130 - ADDITIONAL SELECT SAND FILL MATERIAL 

The Contractor shall furnish, from sources other than excavations made in the Contract, transport, place, and 

compact select sand as ordered by the Engineer in writing and not specifically included under other Contract Items. The 

work also includes disposal of surplus excavated material and all labor and equipment. Excavation for placement of 

select sand will be paid for under other Contract Items. Select sand shall be as defined under the Workmanship and 

Materials Section 2 - Backfilling. 

The work does not include transporting, placing, and compacting approved surplus sand from excavations 
made in this Contract. The Contractor shall use all such approved surplus sand available from excavations made in this 

Contract prior to supplying select sand from other sources. 

The quantities of Additional Select Sand Fill Material, obtained from sources other than excavations in this 

Contract, in cubic yards, to be measured for payment will be the actual compacted volume of select sand placed within 

the payment limits shown on the Plans or established by the Engineer. 

Select sand used to fill voids resulting from unauthorized excavation, or where required for dewatering, will not 

be measured for payment even though their use is ordered by the Engineer. Select sand used for pipe bedding will not 

be measured for payment under this Contract Item. Such select sand is included in the various classified unit price 

Contract Items for pipelines. 

Payment for Additional Select Sand Fill Material, ordered by the Engineer in writing, will be made at the Contract 
Item Unit Price per cubic yard of sand fill material. 

No payment will be made under this Contract Item for approved surplus sand obtained from excavations made 

in this Contract. 

CONTRACT ITEM 0140 - ADDITIONAL SELECT 

CRUSHED STONE FILL MATERIAL 

The Contractor shall furnish, transport, place, and compact select crushed stone as ordered by the Engineer in 

writing and not specifically included under other Contract Items. The work also includes disposal of surplus excavated 

material and all labor and equipment. Excavation for placement of select crushed stone will be paid for under other 

Contract Items. Select crushed stone shall be as defined under the Workmanship and Materials section headed 

"Backfilling." 

The quantities of Additional Select Crushed Stone Fill Material, in cubic yards, to be measured for payment will 

be the actual compacted volume of select crushed stone placed within the payment limits shown on the Plans and 

established by the Engineer. 

Select crushed stone used to fill voids resulting from unauthorized excavation will not be measured for 

payment even though their use is ordered by the Engineer. Select crushed stone used for pipe bedding shown on the 

Plans will not be measured for payment under this Contract Item. Such select stone is included in the various classified 

unit price Contract items forpipelines. 

Payment for Additional Select Crushed Stone Fill Material, ordered by the Engineer in writing, will be made at 
the Contract Item Unit Price per cubic yard of crushed stone fill material. 
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CONTRACT ITEM 0170 - CLASS D CONCRETE 

The Contractor shall furnish and place any Class D Concrete ordered by the Engineer in writing and not 

specifically included under other Contract Items. Included in this item are standard nonreinforced encasements, pipe 

cradles, and like work not shown on the Plans or specified. The work includes all materials, mixing, placing, forming, and 

curing of the concrete, and work incidental thereto. Excavation for the placement of Class D Concrete will be paid for 

under other Contract Items. 

The quantity of Class D Concrete, in cubic yards, to be measured for payment will be shown on the Plans for 

cradles or encasements or the actual volume of concrete placed in the work, measured in place, within the lines and 

grades as ordered. All concrete placed outside these lines and grades to fill unauthorized excavations, and all concrete 

for replacing defective work, shall be at the expense of the Contractor. Concrete specifically included under other 

Contract Items will not be measured, or paid for, under this Contract Item. 

Payment for Class D Concrete will be made at the Contract Item Unit Price per cubic yard of Class D Concrete. 

CONTRACT ITEM 0200 - SHORT TUNNEL 

The Contractor shall construct such sewer in tunnel under trees, utility lines, or structures as are specified, 

shown on the Plans or ordered by the Engineer in writing to be constructed in tunnel. 

The work includes all earth excavation, sheeting, shoring, bracing, dewatering, backfilling with selected fill 

material or suitable excavated material, tamping, and all other work required for a complete installation, except as 

specified herein. 

The work does not include sheeting left in place. The work also does not include furnishing and placing new 

pipelines in the tunnel, which work will be included for payment under the appropriate classified unit price Contract Item 

for pipelines or paid under the provisions for "Extra Work." 

The length of Short Tunnel to be measured for payment will be the actual number of linear feet of tunnel constructed 

for each size of pipeline as shown on the Plans, specified, and ordered in writing by the Engineer to be placed in 

tunnel. 

Payment for Short Tunnel will be made at the Appropriate Contract Item Unit Price per linear foot of tunnel. 

CONTRACT ITEM 520 SERIES - PERMANENT CURB AND 

GUTTER REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain all permanent 

concrete, bituminous, and granite curb, curb and gutter, or Miami gutter, removed or damaged by pipeline construction 

and appurtenant work as shown on the drawings, specified, and directed by the Engineer. 

Permanent curb or curb and gutter, and Miami gutter replacement shall conform to the requirements of the 

Workmanship and Materials Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 5 - Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn replacement incidental to curb, or 

curb and gutter replacement, Miami gutter, and other appurtenant work complete in place. 
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The length of Permanent Curb and Gutter Replacement to be measured for payment will be the actual length 
of gutter placed in the work within payment limits for surface restoration shown on the Plans, or ordered by the Engineer. 

Payment limits for Permanent Curb and Gutter Replacement along pipelines shall include removal and 

replacement of gutter incidental to construction of manholes and structures. All curb and gutter removed or damaged 

and requiring replacement outside payment limits will not be measured for payment and shall be replaced by the 

Contractor at his own expense. 

Payment of Permanent Curb and Gutter Replacement will be made at the Appropriate Contract Item Unit Price 

per linear foot of curb and gutter placed. 

CONTRACT ITEM 0700 SERIES - SOLID WALL PVC PIPE 

CONTRACT ITEM 0900 SERIES - PVC PIPE SEWER 
(GREEN AWWA CL. 150, C900) 

The Contractor shall furnish all materials and equipment, construct, test, and maintain complete all pipe sewers 

as shown on the Plans, specified, and directed by the Engineer. 

The work includes all related work and appurtenances required to locate existing sanitary sewer lines and 

make the connections as shown on the Plans to the proposed lines, maintaining existing sanitary sewer in operation, 

removal of existing abandoned or out-of-service pipes encountered during excavation, sidewalks, driveways, curbs, curb 

and gutter, and permanent pavement, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, pipe 

bedding, pipe fittings, pipework, making all pipe connections, standard pipe cradles and encasements shown on the 

Plans, installation and removal of plugs and bulkheads, testing, special temporary and nonpermanent pavement 

replacement, nonpermanent sidewalk and driveway replacement, protection, repair and replacement of utilities and 

house services, including maintaining access across driveways along the line of the work, protection, trimming and 

replacement of trees and shrubs, protection, repair and replacement of culverts and other storm water facilities, 

reconstruction or regrading of road shoulders and ditches, disposal of surplus excavated material, protection of existing 

structures, making joints between pipes and manholes or structures and all other work incidental to the installation of the 

sanitary sewer pipe complete in place. 

The work does not include sheeting left in place, rock excavation, manholes, surface restoration comprising 

lawn or permanent pavement replacement, additional earth excavation or additional selected fill materials, driveways, 

sidewalk and curb or curb and gutter replacement and, when shown on the Plans or ordered, such work will be paid for 

under other appropriate Contract Items. 

The quantity of sewer pipe, in linear feet, to be measured for payment shall be the actual length of new 

pipelines placed in the work, as shown, specified and directed. Depth of cut for sanitary sewers shall be measured from 

the original ground surface to the pipe invert. Pipelines will be measured along the centerline of the pipe. 

The measured length of gravity sanitary sewers, regardless of pipe material, will include all fittings, short 

tunnels and manholes with no deductions for wyes, tees and the width of manholes. Deductions in the measured length 

of gravity sanitary sewers will be made for the width of structures, such as junction boxes, measured from the outside 

face to the outside face of the structure walls, plus one foot. 
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The measured length for sanitary force mains will include all fittings and short tunnels with deductions for the 

laid length of valves. 

Payment for Sewer Pipe will be made at the appropriate Contract Item Unit Price per linear foot of the 

respective pipe. 

CONTRACT ITEM 1005 SERIES - DIRECTIONAL DRILLED PIPE 

The Contractor shall furnish all materials and equipment, construct, test, and maintain complete all directional 

drilled pipe as shown on the Plans, specified, and directed by the Engineer. 

The work includes all related work and appurtenances required to construct new directional drilled HDPE force 

mains as shown on the Plans or directed by the Engineer, including removal of all sidewalks, driveways, curbs, curb and 

gutter, and permanent pavement, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, pipe 

bedding, pipe, short sections of open cut HDPE that may be required including all restoration, restrained joints, making 

all pipe connections, standard pipe cradles and encasements shown on the Plans, installation and removal of plugs and 

bulkheads, testing, special, temporary and permanent pavement replacement, all curb, gutter and all other surface 

restoration, permanent sidewalk and driveway replacement, protection, repair and replacement of utilities and house 

services, including maintaining access across driveways along the line of the work, protection, trimming and replacement 

of trees and shrubs, lawn restoration and replacement with sod, protection, repair and replacement of culverts and other 

stormwater facilities, reconstruction or regrading of road shoulders and ditches, disposal of surplus excavated material, 

protection of existing structures, making joints between pipes, and all other work incidental to the installation of the force 

main system complete in place. 

The work does not include HDPE to PVC or Ductile Iron fittings, rock excavation, additional earth excavation or 

additional selected fill materials, and when shown on the Plans or ordered, such work will be paid for under other 

appropriate Contract Items. 

The quantity of directional drilled pipe, in linear feet, to be measured for payment shall be the actual length of 

new pipelines placed in the work, as shown, specified, and directed. Pipelines will be measured along the centerline of 

the pipe. 

Payment for Directional Drilled Pipe will be made at the appropriate Contract Item Unit Price per linear foot of 

the respective pipe. 

CONTRACT ITEM 1063 SERIES – INSTALL TEE OR WYE OR HOT TAP ON EXISTING PIPE 

The Contractor shall furnish all labor, equipment and materials to install a tee or wye or “hot tap” on existing 
pipe as shown on the Plans, specified and directed by the Engineer. 

The work includes excavating and maintaining the trench; dewatering; sheeting, shoring and bracing the 

trench; removal of pavement, sidewalks, curb, curb and gutter; making at least (2) complete cuts of the pipe; 

removing the pipe and/or appurtenances; installing the PVC or DIP tee or wye, any necessary spool pieces and the 

cutting-in-sleeve; or as an alternate a “hot tap”; protection and repair of utilities and adjacent structures; backfilling; 

compaction; site clean-up and all appurtenant work. 

Note: the price of the cutting-in-sleeve is included in the complete price of “Install Tee or Wye on Existing 

Pipe” and will not be paid separately. 

The quantity measured for payment will be the actual number of tees or wyes or hot taps installed on an existing pipe. 
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Payment for Install Tee or Wye or Hot Tap on Existing Pipe will be made at the appropriate Contract Item 

Unit Price per tee or wye or hot tap installed. 

CONTRACT ITEM 1700 SERIES - SOLID WALL PVC PIPE HOUSE LATERAL 

The Contractor shall furnish all labor, materials and equipment, construct, test and maintain house laterals. 

The work includes all related work and appurtenances required to locate existing house connections and make 

the connections to the proposed lines, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, 

removal of sidewalks, driveways, curbs, curb and gutter and permanent pavement, pipe bedding, pipe, pipe fittings used 

for change in line or grade where directed by the Engineer, plug and treated wooden stake at end of house lateral, 

disposal of surplus excavated material, protection, repair and replacement of utilities, house services, trees and shrubs 

and other storm sewerage facilities, special temporary pavement, restoration and regrading of road shoulders and 

ditches and all other work incidental to the installation of pipe house laterals complete in place as shown on the Plans, 

specified, and directed by the Engineer. 

The length of House Lateral to be measured for payment will be the actual length of house lateral placed 

between payment lines and shown on the Detail Sheets. 

Payment for House Lateral will be made at the Contract Item Unit Price per linear foot of house lateral. 

CONTRACT ITEM 2400 SERIES - PVC PIPE BENDS, SLEEVES, REDUCERS, CAPS OR PLUGS 

The Contractor shall furnish all labor, materials and equipment, construct, test and maintain pipe bends, 

sleeves, reducers, caps or plugs as shown on the Plans, specified, and directed by the Engineer. 

The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 

driveways, curbs, curb and gutter, and permanent pavement, pipe bends, couplings, disposal of surplus excavated 

material, protection, repair of utilities, house services, trees and shrubs and culverts and other storm sewerage facilities, 

and all other work incidental to the installation of pipe bends, sleeves, reducers, caps or plugs complete in place as 

shown on the Plans, specified, and directed by the Engineer. 

The number of pipe bends, sleeves, reducers, caps or plugs to be measured for payment will be the actual 

number of respective pipe bends, sleeves, reducers, caps or plugs placed in the work. 

Payment for pipe bends, sleeves, reducers, caps or plugs will be made at the appropriate Contract Item Unit 

Price per bend, sleeve, reducer, caps or plugs installed. 

CONTRACT ITEM 2700 SERIES - SOLID WALL (SDR-35) PVC PIPE WYE 

The Contractor shall furnish all materials and equipment, construct, test and maintain pipe wyes. 

The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, driveways, curbs, 

curb and gutter and permanent pavement, pipe bedding, pipe wye and adjacent pipe bend, disposal of surplus 

excavated material, protection, repair and replacement of utilities, house services, trees and shrubs, and culverts and 

other storm sewerage facilities, and all other work incidental to the installation of pipe wyes complete in place as shown 

on the Plans, specified, and directed by the Engineer. 

The number of Pipe Wyes to be measured for payment will be the actual number of pipe wyes installed in the 

work. 

Payment for Pipe Wyes shall comprise the additional cost of each wye over the cost of straight sewer pipe of 

equivalent length and diameter and will be made at the Contract Item Unit Price per wye. 
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CONTRACT ITEM 2800 SERIES – C900 PVC OR DUCTILE IRON PIPE TEE OR WYE 

The Contractor shall furnish all materials and equipment, construct, test and maintain C900 PVC or Ductile Iron 

pipe tees or wyes as shown on the Plans, specified, and directed by the Engineer. 

The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 

driveways, curbs, curb and gutter, and permanent pavement, C900 PVC or Ductile Iron pipe tee or wye, couplings, 

disposal of surplus excavated material, protection, repair of utilities, house services, trees and shrubs and culverts and 

other storm sewerage facilities, and all other work incidental to the installation of tees or wyes complete in place as 

shown on the Plans, specified, and directed by the Engineer. 

The number of C900 PVC or Ductile Iron Pipe Tees or Wyes to be measured for payment will be the actual 

number of respective pipe tees or wyes placed in the work. 

Payment for C900 PVC or Ductile Iron Pipe Tees or Wyes will be made at the appropriate Contract Item Unit 

Price per tee or wye installed. 

CONTRACT ITEM 3300 - THRUST RESTRAINT 

The Contractor shall provide all labor, equipment, and materials to completely furnish and install thrust restraint 

as shown on the Plans, specified, and directed by the Engineer. 

The installation of the thrust restraint shall include, but not be limited to, excavating and maintaining the trench; 

dewatering and bracing and sheeting where required or as directed by the Engineer; furnishing and installing approved 

push-on joint restraining devices, wedge action restraint fittings or flange joint restraints, approved manufactured 

restrained joints, backfilling and compacting the trench, and all incidentals necessary to complete the work complete and 

in place. 

Payment for installation of manufactured restrained joints shall be for each bell and spigot joint assembled. No 

additional payment will be made for manufactured restrained joint pipe. 

Concrete thrust restraints shall not be accepted. 

Payment shall be made under the appropriate Contract Item Unit Price per thrust restraint installed. 

CONTRACT ITEM 3500 SERIES - FLEXIBLE COUPLINGS 

The Contractor shall furnish all materials and equipment, construct, test and maintain flexible couplings. Each 

flexible coupling shall include an appropriate stainless steel shear ring. 

The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 

driveways, curbs, curb and gutter, and permanent pavement, flexible couplings, disposal of surplus excavated material, 

protection, repair of utilities, house services, trees and shrubs, culverts and other storm sewerage facilities, and all other 

work incidental to the installation of flexible couplings complete in place as shown on the Plans, specified, and directed 

by the Engineer. 

The number of Flexible Couplings to be measured for payment will be the actual number of respective flexible 

couplings installed in the work. 

Payment for Flexible Couplings will comprise the additional cost of each coupling over the cost of straight sewer pipe of 

equivalent length and diameter and will be made at the Contract Item Unit Price per flexible coupling. 
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CONTRACT ITEM 4000 SERIES - PRECAST CONCRETE MANHOLE STANDARD OR DOGHOUSE BASE 

The Contractor shall furnish all materials and equipment, test, install, and maintain the manhole bases as 
shown on the Plans, specified, and directed by the Engineer. 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, bracing, 

dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, making all pipe 

connections, setting pipe stubs and plugs for future connections, nonpermanent and special temporary pavement 

replacement, disposal of surplus excavated material, and protection of adjacent facilities. 

Not included in the work are shallow type manhole bases, sheeting left in place, additional earth excavation or 

additional select fill material which, if ordered or specified, will be included for payment under other Contract Items. 

The number of Precast Concrete Manhole Standard or Doghouse Bases to be measured for payment will be 

the actual number of bases installed in the work. 

Payment for Precast Concrete Manhole Standard or Doghouse Bases will be made at the Contract Item Unit 

Price per base. 

CONTRACT ITEM 4100 SERIES - PRECAST CONCRETE MANHOLE BARREL 

The Contractor shall furnish all materials and equipment, test, install and maintain the manhole barrels as 

shown on the Plans, specified, and directed by the Engineer. 

The work includes all testing, concrete work, all pipe connections and setting pipe stubs and plugs for future 

connections as required. 

The length of Precast Concrete Manhole Barrel to be measured for payment will be the actual length of 

manhole barrel installed in the work between payment lines as shown on the Plans. 

Payment of Precast Concrete Manhole Barrel will be made at the appropriate Contract Item Unit Price per 

linear foot of barrel. 

CONTRACT ITEM 4200 SERIES - PRECAST CONCRETE MANHOLE CONE 

The Contractor shall furnish all materials and equipment, test, install and maintain the manhole cones as 

shown on the Plans, specified, and directed by the Engineer. 

Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional earth 

excavation, or additional selected fill material which, if ordered or specified, will be included for payment under other 

Contract Items. 

The number of Precast Concrete Manhole Cones to be measured for payment will be the actual number of such cones 
installed in the work. 

Payment for Precast Concrete Manhole Cones will be made at the Contract Item Unit Price for appropriate 

Contract Item. 

CONTRACT ITEM 4300 - PRECAST CONCRETE STANDARD OR DOGHOUSE SHALLOW TYPE MANHOLE 

The Contractor shall furnish all materials and equipment, test, install and maintain the shallow type manholes 
complete as shown on the Plans, specified, and directed by the Engineer 
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. 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, bracing, 

dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, making all pipe 

connections, setting pipe stubs and plugs for future connections, nonpermanent and special temporary pavement 

replacement, disposal of surplus excavated material and protection of adjacent facilities. 

Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional earth 

excavation, or additional selected fill material which, if ordered or specified, will be included for payment under other 

Contract Items. 

The number of Precast Concrete Standard or Doghouse Shallow Type Manholes to be measured for payment 

will be the actual number of manholes installed in the work. 

Payment for Precast Concrete Standard or Doghouse Shallow Type Manholes will be made at the appropriate 

Contract Item Unit Price per manhole. 

CONTRACT ITEM 4400 – FIBERGLASS REINFORCED POLYESTER MANHOLES 

The Contractor shall furnish all materials and equipment, test, install and maintain the FRP manholes complete 

as shown on the Plans, specified, and directed by the Engineer. 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, bracing, 

dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, making all pipe 

connections, setting pipe stubs and plugs for future connections, nonpermanent and special temporary pavement 

replacement, disposal of surplus excavated material and protection of adjacent facilities. 

Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional earth 

excavation, or additional selected fill material which, if ordered or specified, will be included for payment under other 

Contract Items. 

Payment for Fiberglass Reinforced Polyester Manholes will be made at the Contract Item Unit Price per vertical 

foot of manhole. 

CONTRACT ITEM 4600 SERIES - CAST IRON MANHOLE FRAME AND COVER 

The work includes all brick masonry, furnishing frames and covers, and setting frames in mortar to the lines 

and grades shown on the Plans, existing, or furnished by the Engineer. 

The quantity of Cast Iron Manhole Frame and Cover units to be measured for payment will be the actual 

number of such units installed in the work. 

Payment for Cast Iron Manhole Frame and Cover units will be made at the Contract Item Unit Price per frame 

and cover. 

CONTRACT ITEM 4660 SERIES - PVC CLEANOUT 

The work includes furnishing and installing PVC plugs, PVC pipe and fittings with flexible or rigid coupling connecting 

to the existing or new pipe, cast iron or HDPE covers, and setting the cleanouts to the lines and grades shown on the 

Plans, existing, or furnished by the Engineer. 

If the cleanout will be located within the grass or landscaped area, the cover shall be HDPE. If the cleanout will be located 
within a driveway or sidewalk, the cover shall be cast iron. Payment for the cleanout will be made regardless of the type of 

cover used. 
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The quantity of Cleanout units to be measured for payment will be the actual number of such units installed in 

the work. 

Payment for Cleanout units will be made at the Contract Item Unit Price per cleanout. 

CONTRACT ITEM 4700 SERIES - PIPE MANHOLE DROP CONNECTION 

The Contractor shall furnish all materials and equipment, construct, test and maintain all manhole drop 

connections as shown on the Plans, specified, and directed by the Engineer. 

The work includes furnishing and installing PVC pipe fittings, masonry work, Class B concrete encasements and 

all earth excavation, backfilling, sheeting, shoring, bracing, dewatering, removal of pavement or sidewalks and disposal of 

surplus excavated material in addition to that required for the construction of manholes. 

The length of Pipe Manhole Drop Connection to be measured for payment will be the actual lengths of drop 

connection placed between payment lines as shown on the Plans. 

Payment for Pipe Drop Connection will be made at the Contract Item Unit Price per linear foot of drop 

connection. 

CONTRACT ITEM 4900 SERIES - CONNECTION TO EXISTING MANHOLE 

The Contractor shall furnish all labor, equipment and materials required to connect the proposed pipeline into 

existing manholes as shown on the Plans, specified, and directed by the Engineer. 

The work includes all excavation, dewatering, breaking into the existing manhole, removal and disposal of 

rubble and excess material, installation of sewer pipe, sealing the voids around the 
pipe, backfilling, compacting and all other work incidental to connection to existing manhole. 

Payment for Connection to Existing Manholes will be made at the appropriate Contract Lump Sum Price or per 
manhole as designated in the proposal. 

CONTRACT ITEM 5000 - REMOVAL OF EXISTING MANHOLES 

AND SEWER PIPE OUTSIDE OF PAYMENT LIMITS 

The Contractor shall furnish all labor, materials and equipment to remove the existing manholes and sewer pipe 

outside of payment limits complete as shown on the Plans, specified, and directed by theEngineer. 

The work includes excavation, backfilling, dewatering, removal of pavement, sidewalks, curb, curb and gutter, 

pipe and manholes outside of payment limits, concrete or crushed stonework, nonpermanent and special temporary 

pavement replacement, disposal of surplus excavated material, protection of adjacent facilities and removal and 

transportation of manhole frames and covers as specified on the Plans. 

The Engineer reserves the right to determine and designate the individual manholes and parts of existing 

sewer lines to be removed. 

Not included in the work are additional earth excavation and additional select sand fill material which, if ordered or 

specified, will be included for payment under other Contract Items. 

Payment for Removal of Existing Manholes and Sewer Pipe outside of payment limits will be made at the 

Contract Item Unit Price per linear foot of sewer pipe removed measured along the centerline of the sewer including the 

distance within each manhole. The unit price per foot of length of pipe under this item includes the cost of placing and 

compacting with approved materials to completely fill the void created by the removal of the pipe and manholes. 
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CONTRACT ITEM 5051 - FILLING OF EXISTING SANITARY OR 

STORM SEWER SYSTEM 

The Contractor shall furnish all materials, equipment and labor to fill the existing sewer in accordance with the 

Workmanship and Materials section headed "Filling of Existing Sanitary or Storm Sewer System" and as directed by the 

Engineer. 

The work includes all fill concrete, fill-pipes, dewatering existing sewer, partial demolition of manholes and 

appurtenances as required, removal and disposal of manhole frames and covers, additional select fill material required 

to complete the backfilling, protection of existing utilities, structures and trees, repair and replacement of utilities, 

structures and trees damaged by the Contractor, complete restoration of surface at manhole and fill-pipe locations and 

at other locations damaged by the Contractor, including pavement base and surface, sidewalk, driveway, curb and 

gutter and lawn replacement, and all other work related to the complete filling of the sewer, manholes and structures. 

Payment for Filling of Sewer will be made at the Contract Item Unit Price per cubic yard of sewer filled. 

CONTRACT ITEM 7000 SERIES - PLUG VALVES 

The Contractor shall furnish all labor, materials and equipment required to install, test and maintain the force 

main plug valves and valve boxes complete as shown on the Plans, specified, and directed by the Engineer. 

The work includes all removal of permanent pavement, excavation, backfill, sheeting, shoring, bracing, 

dewatering, pipe bedding, testing, temporary pavement, disposal of excess excavated material and all work incidental to 

the installation of the plug valves and valve boxes. 

The work does not include rock excavation, surface restoration comprising lawn or permanent pavement 

replacement, additional earth excavation and additional selected fill material. When shown on the Plans, such work will 

be paid for under other appropriate Contract items. 

Payment for the valves and valve boxes will be made at the appropriate Contract Item Unit Price. 

CONTRACT ITEM 7500 - AIR RELEASE SYSTEM 

The Contractor shall furnish all labor, materials and equipment required to install, test, and maintain the air 

release system complete with traffic rated valve boxes and covers as shown on the Plans, specified, and directed by the 

Engineer. 

The work includes all removal of sidewalks, driveways, curbs, gutters, permanent pavement, excavation, 

backfilling, sheeting, shoring, bracing, dewatering, pipe bedding, pipe, fittings, valve, corporation stop, connection to 

force main, valve box, support bracket, top slab, nonpermanent and special temporary pavement replacement, disposal 

of excess excavated material and all work incidental to the installation of the air release system. 

Not included in the work are additional earth excavation or additional selected fill material which, if ordered or 

specified, will be included for payment under other Contract Items. 

Payment for Air Release Systems will be made at the Contract Item Unit Price per air release system installed. 

CONTRACT ITEM 8000 SERIES - PERMANENT 

PAVEMENT BASE REPLACEMENT 

The Contractor shall furnish all materials, equipment and labor to replace and maintain all permanent pavement base 

removed or damaged by pipeline construction, including sand sealing the permanent pavement base, and appurtenant work 

as shown on the Plans, specified, and directed by the Engineer. 
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Permanent pavement base replacement shall conform to the requirements of the Workmanship and Materials 

section headed "Restoration of Street Pavements." 

The quantity of Permanent Pavement Base, in cubic yards, to be measured for payment will be the actual 

compacted volume of pavement base material within payment limits for surface restoration shown on the Plans or 

specified and ordered by the Engineer. 

Payment limits for permanent pavement base replacement along pipelines shall include removal and 

replacement of permanent pavement base from curb to curb or edge of pavement to edge of pavement, along the 

pipeline route. All permanent pavement base removed or damaged and requiring replacement outside payment limits will 

not be measured for payment and shall be replaced by the Contractor at his own expense. 

Where the existing pavement is nonpermanent type consisting of shell, gravel, limerock, crushed stone, or other 

similar material, or is specified to be temporary, no payment will be allowed for replacement of pavement base. 

Replacement of material for such nonpermanent or temporary pavement will be included in the various classified unit 

price Contract Items for pipelines and no separate payment will be made therefor. 

Payment for Permanent Pavement Base Replacement will be made at the Contract Item Unit Price per cubic 

yard of pavement base replaced. 

CONTRACT ITEM 8100 SERIES - PERMANENT PAVEMENT 

SURFACE REPLACEMENT 

The Contractor shall furnish all labor, equipment and materials to replace and maintain all permanent pavement 

surface removed or damaged by pipeline construction and appurtenant work as shown on the Plans, specified, and 

directed by the Engineer. 

Permanent pavement surface replacement shall conform to the requirements of the Workmanship and 

Materials section headed "Restoration of Street Pavements." 

Where Superpave is specified, The Contractor shall provide all material design and testing. No additional 

payment shall be made. 

The quantity of Permanent Pavement Surface Replacement to be measured for payment will be the actual area 

of permanent pavement surface placed in the work within payment limits for surface restoration shown on the Plans, or 

as specified and ordered by the Engineer. 

Payment limits for permanent pavement surface replacement along pipelines shall include removal and 

replacement of permanent pavement surface from curb to curb or edge of pavement to edge of pavement, along the 

pipeline route. All permanent pavement surface removed or damaged and requiring replacement outside payment limits 

will not be measured for payment and shall be replaced by the Contractor at his own expense. 

Where the existing pavement surface is nonpermanent type consisting of shell, gravel, limerock, crushed stone 

or other similar materials, or is specified to be a special temporary pavement surface, no payment will be allowed for 

replacement of permanent pavement surface. Replacement of surface for such nonpermanent or special temporary 

pavement will be included in the various classified unit price Contract Items for pipelines and no separate payment will 

be made therefor. 

Payment for Permanent Pavement Surface Replacement will be made at the Contract Item Unit Price per ton 

of pavement surface replaced. 
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CONTRACT ITEM 8300 SERIES - PERMANENT DRIVEWAY REPLACEMENT 

The Contractor shall furnish all labor, equipment and materials to replace and maintain all permanent 

pavement in driveways removed or damaged by pipeline construction and appurtenant work as shown on the Plans, 

specified, and directed by the Engineer. 

Permanent pavement driveway surface replacement shall conform to the requirements of the Workmanship 

and Materials section headed "Restoration of Street Pavements." 

The work includes all excavation, filling, shaping, grading, base material, paved surfaces, lawn replacement 

incidental to driveway replacement, curbing and other appurtenant work complete in place. 

The quantity of Permanent Driveway Replacement to be measured for payment will be the actual area of 

permanent driveway surface placed in the work within payment limits for surface restoration shown on the Plans. 

Payment limits for Permanent Driveway Replacement along pipelines shall include removal and replacement 

of driveway surface incidental to construction of manholes and structures. All driveway surface removed or damaged 

and requiring replacement outside payment limits will not be measured for payment and shall be replaced by the 

Contractor at his own expense. 

Where existing driveway surface is a nonpermanent type consisting of shell, gravel, limerock, crushed stone, 

or other similar materials, no payment will be allowed for replacement of permanent driveway pavement surface. 

Replacement of surface for such nonpermanent driveway surfaces will be included in the various classified unit price 

Contract Items for pipelines, and no separate payment shall be made therefor. 

Payment for Permanent Driveway Replacement will be made at the Contract Item Unit Price per square yard of 

driveway replaced. 

CONTRACT ITEM 8604 - PERMANENT SIDEWALK REPLACEMENT 

The Contractor shall furnish all labor, equipment and materials to replace and maintain all permanent 

sidewalks removed or damaged by pipeline construction and appurtenant work as shown on the Plans, specified, and 

directed by the Engineer. 

Permanent sidewalk replacement shall conform to the requirements of the Workmanship and Materials section 

headed "Restoration of Street Pavements." 

The work includes all excavation, filling, shaping, grading, reinforcement if specified, temporary limestone 

surface, base material, paved surface, and other appurtenant work complete in place. Also included as sidewalk 

replacement is the concrete pads surrounding cast iron cleanout ring and cover when shown on the Plans, or directed 

by the Engineer. 

The quantity of Permanent Sidewalk Replacement to be measured for payment will be the actual area of 

permanent sidewalk surface placed in the work within payment limits and ordered by the Engineer. 

Payment limits for permanent sidewalk replacement along pipelines shall include removal and replacement of 

sidewalk surface incidental to construction of manholes and structures. All sidewalk surface removed or damaged 

outside payment limits will not be measured for payment and shall be replaced by the Contractor at his own expense. 

Where the existing sidewalk surface is a nonpermanent type consisting of shell, gravel, limerock, crushed stone 

or other similar material, no payment will be allowed for replacement of permanent sidewalk surface. Replacement of 

surface for such nonpermanent sidewalk surfaces will be included in the various classified unit price Contract Items for 

pipelines, and no separate payment shall be made therefor. 
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27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

Payment for Permanent Sidewalk Replacement will be made at the Contract Item Unit Price per square yard of 

sidewalk replaced. 

CONTRACT ITEM 8900 SERIES - LAWN REPLACEMENT 

The Contractor shall furnish all labor, materials, equipment and services to replace and maintain all lawn areas 

removed or damaged by pipeline construction and appurtenant work as shown on the Plans, specified, and directed by 

the Engineer. 

Lawn replacement by grassing with seeding (8901), Argentine Bahia sodding (8902), St. Augustine sodding 

(8903), and/or Bermuda sodding (8904) shall conform to the requirements of the Workmanship and Materials section 

headed "Lawn Replacement." 

Lawn replacement along pipelines, sidewalks, curb and gutters, edge of pavements, house laterals, and 

around manholes and structures will be included for payment under this Contract Item. 

The quantity of lawn area, in square yards, to be measured for payment will be the actual area of seeded or 

Bahia/St. Augustine/Bermuda sodded areas, within the payment limits for surface restoration shown on the Plans. 

Payment limits for lawn replacement along pipelines shall include removal and replacement of lawn area 

incidental to construction of manholes and structures. All lawn area removed or damaged and requiring replacement 

outside payment limits will not be measured for payment; however, the type of replacement shall be determined as 

specified above, and shall be replaced by the Contractor at his own expense. 

Payment for Lawn Replacement will be made at the appropriate Contract Item Unit Prices per square yard of 

lawn replacement. 

CONTRACT ITEM 9000 – FORCE MAIN SEWAGE BYPASS PIPING 

The Contractor shall furnish all materials, labor, equipment and services to bypass pipe sewage during 

modifications to existing force mains and appurtenances. 

The proposed method and facilities for bypass piping shall be subject to the prior approval of the Engineer. 

The work includes all incidental excavation, selected fill material, plugs, bulkheads, labor, maintenance and 

repair of equipment, discharge piping, timber, sheeting, shoring, bracing, fittings, valves, other necessary facilities to 

divert sewage in force mains around a construction area, and removal of all sewage piping facilities, all complete and in 

place. 

Payment for Sewage Pumping will be made at the appropriate Contract Lineal Foot Price. 

CONTRACT ITEM 9100 SERIES – LINE STOP 

The Contractor shall furnish all labor, equipment and materials required to connect the Line stop into existing 

force mains as shown on the Plans, specified, and directed by the Engineer. 

The work includes all excavation, dewatering, installation of the line stop system, removal and disposal of 

rubble and excess material, sealing the voids around the pipe, backfilling, compacting and all other work incidental to 

installation of line stop. 

Payment for Line Stop will be made at the appropriate Contract Item Unit Price per Line Stop installed. 
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27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

CONTRACT ITEM 9200 - ROOT PRUNING 

The Contractor shall furnish all labor, materials, equipment and services to prune the tree roots as shown on 

the Plans, specified, and directed by the Engineer. 

Root pruning shall conform to the requirements of the Workmanship and Materials section headed “Root 

Pruning." 

Root pruning along pipelines and house laterals, and around manholes, structures and appurtenances will be 

included for payment under this contract item. 

The quantity of root pruning, in linear feet, to be measured for payment will be the actual length of root pruning 

performed as directed by the Engineer. 

The work includes all cutting, excavation, removal, hauling and disposal of roots; filling, grading, mulching, 

barricading and other appurtenant work complete in place. 

Payment for Root Pruning will be made at the appropriate Contract Item Unit Price per linear foot of roots 

pruned. 

CONTRACT ITEM 9300 - SAW-CUT PERMANENT PAVEMENT SURFACE 

The Contractor shall furnish all labor, equipment and materials to saw-cut permanent pavement surface as 

shown on the Plans, specified, and directed by the Engineer. The term “Pavement” shall include concrete and/or asphalt 

pavement, driveways and sidewalks. 

Saw-Cut Pavement Surface shall conform to the requirements of the Workmanship and Materials section 

headed "Restoration of Street Pavements." 

The quantity of Saw-Cut Permanent Pavement Surface to be measured for payment will be the actual length of 

permanent pavement surface saw-cut as shown on the Plans, or as specified and ordered by the Engineer. 

Payment for Saw-Cut Permanent Pavement Surface will be made at the appropriate Contract Item Unit Price 

per linear foot of permanent pavement surface saw-cut. 

CONTRACT ITEM 9400 SERIES – MILL EXISTING ASPHALT PAVEMENT 

The Contractor shall furnish all labor, equipment and materials to mill existing asphalt pavement as shown on 

the Plans, specified, and directed by the Engineer. 

The workmanship and method shall be as described in the latest FDOT Standard Specifications for Road and 

Bridge Construction book, Section 327, Milling of Existing Asphalt Pavements. 

The quantity of mill Existing Asphalt Pavement to be measured for payment will be the actual area of asphalt 

pavement milled, shown in the Plans or as specified and ordered by the Engineer. 

Payment for Mill Existing Asphalt Pavement will be made at the Contract Item Unit Price per inch per square 

yard of asphalt pavement milled. 

CONTRACT ITEM 10000 SERIES - CONNECTION BETWEEN PVC AND HDPE PIPE 
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27-C-00001 - Citywide Wastewater Collection Systems Repair - FY27 

The Contractor shall furnish all labor, equipment and materials required to connect the PVC pipe force main to 

the HDPE pipe force main as shown on the Plans, specified, and directed by the Engineer. 

The work includes all excavation, dewatering, removal and disposal of rubble and excess material, furnishing 

and installation of fittings, backfilling, compacting and all other work incidental to connection between PVC pipe and 

HDPE pipe. 

Payment for Connection between PVC and HDPE Pipe will be made at the appropriate Contract Item Unit 

Price per connection. 

CONTRACT ITEM 20000 – AS-BUILT PLANS 

The Contractor shall furnish all equipment, labor, and materials necessary to prepare As-Built plans to show 

the precise horizontal and vertical location and various components of his work. 

Work under this section shall be provided by a Land Surveyor registered in the State of Florida. Refer to “SP-

129 As-Built Plans”. 

Measurement for payment shall be per each combined Plan and Profile Sheet as provided in the individual 

work order package. Should the plan set have individual plan sheets and individual profile sheets, they shall be counted 

as one combined plan and profile sheet. In the event schematic or detail drawings are necessary to show the 

arrangement of constructed items, they should be included on the appropriate sheet (in a location to not interfere with 

other data and in an easily read scale) and no additional payment shall be made. 

Payment for As-Built Plan will be made at the appropriate Contract Item Unit Price per sheet of As-Built 

Plan submitted. 
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