
 15-C-00051; Citywide Stormwater Gravity Pipe Rehabilitation by Cured-In-Place Pipe (C.I.P.P.) FY16

Bid Opening: 1:30P.M., September 15, 2015

   

Approx.

Item No. Description Unit Quantity  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price  Unit Price  Unit Price  Unit Price 

100 Contingency LS 1 40,000.00$     $40,000.00 40,000.00$       $40,000.00 40,000.00$       $40,000.00 40,000.00$       $40,000.00 40,000.00$       $40,000.00 40,000.00$       $40,000.00 40,000.00$       $40,000.00

101-01 Mobilization for Work Order total less than $15,000 EA 10 1.00$             $10.00 2,645.00$         $26,450.00 2,500.00$         $25,000.00 300.00$            $3,000.00 1,000.00$         $10,000.00 1,500.00$         $15,000.00 5,180.00$         $51,800.00

101-03 Emergency Mobilization EA 7 50.00$           $350.00 3,220.00$         $22,540.00 3,500.00$         $24,500.00 900.00$            $6,300.00 1,500.00$         $10,500.00 2,500.00$         $17,500.00 5,180.00$         $36,260.00 *

102 Work Zone Signs E.D. 200 1.00$             $200.00 0.50$                $100.00 3.00$                $600.00 3.00$                $600.00 1.00$                $200.00 1.00$                $200.00 3.00$                $600.00

102-01 Barricades Type I or II E.D. 200 1.00$             $200.00 0.30$                $60.00 1.00$                $200.00 3.00$                $600.00 1.00$                $200.00 1.00$                $200.00 3.00$                $600.00

102-02 Cones E.D. 200 0.50$             $100.00 0.30$                $60.00 0.50$                $100.00 3.00$                $600.00 1.00$                $200.00 1.00$                $200.00 3.00$                $600.00

102-03 Light towers E.D. 5 70.00$           $350.00 340.00$            $1,700.00 85.00$              $425.00 400.00$            $2,000.00 100.00$            $500.00 150.00$            $750.00 75.00$              $375.00

102-04 Flagman E.D. 5 250.00$         $1,250.00 230.00$            $1,150.00 3,000.00$         $15,000.00 600.00$            $3,000.00 250.00$            $1,250.00 400.00$            $2,000.00 225.00$            $1,125.00

102-05 Arrow Board E.D. 5 10.00$           $50.00 23.00$              $115.00 10.00$              $50.00 50.00$              $250.00 75.00$              $375.00 125.00$            $625.00 115.00$            $575.00

102-06 Variable Message Board E.D. 5 20.00$           $100.00 51.80$              $259.00 20.00$              $100.00 400.00$            $2,000.00 100.00$            $500.00 65.00$              $325.00 150.00$            $750.00

412-12 Cured in Place Pipe for 12" Dia. Gravity Stormwater (.295 inch thick) LF 100 33.00$           $3,300.00 25.00$              $2,500.00 35.00$              $3,500.00 56.00$              $5,600.00 45.00$              $4,500.00 60.00$              $6,000.00 128.00$            $12,800.00

412-121 Increase/Reduction of 0.059" Thickness for 12" Dia. Gravity Stormwater  LF 40 1.00$             $40.00 1.90$                $76.00 1.00$                $40.00 2.00$                $80.00 4.00$                $160.00 3.00$                $120.00 0.50$                $20.00

415-15 Cured in Place Pipe for 15" Dia. Gravity Stormwater (.295 inch thick) LF 1,100 43.00$           $47,300.00 31.80$              $34,980.00 45.00$              $49,500.00 60.00$              $66,000.00 62.00$              $68,200.00 70.00$              $77,000.00 130.00$            $143,000.00

415-151 Increase/Reduction of 0.059" Thickness for 15" Dia. Gravity Stormwater  LF 40 1.00$             $40.00 2.20$                $88.00 1.00$                $40.00 2.00$                $80.00 5.00$                $200.00 3.00$                $120.00 6.00$                $240.00

418-18 Cured in Place Pipe for 18" Dia. Gravity Stormwater (.354 inch thick) LF 1,000 56.00$           $56,000.00 51.60$              $51,600.00 60.00$              $60,000.00 66.00$              $66,000.00 80.00$              $80,000.00 95.00$              $95,000.00 134.00$            $134,000.00

418-181 Increase/Reduction of 0.059" Thickness for 18" Dia. Gravity Stormwater  LF 100 2.00$             $200.00 4.80$                $480.00 5.00$                $500.00 3.00$                $300.00 5.00$                $500.00 5.00$                $500.00 6.00$                $600.00

421-21 Cured in Place Pipe for 21" Dia. Gravity Stormwater (.413 inch thick) LF 100 64.00$           $6,400.00 67.20$              $6,720.00 65.00$              $6,500.00 75.00$              $7,500.00 98.00$              $9,800.00 125.00$            $12,500.00 138.00$            $13,800.00 *

424-24 Cured in Place Pipe for 24" Dia. Gravity Stormwater (.472 inch thick) LF 1,100 86.00$           $94,600.00 77.70$              $85,470.00 95.00$              $104,500.00 90.00$              $99,000.00 120.00$            $132,000.00 150.00$            $165,000.00 168.00$            $184,800.00

424-241 Increase/Reduction of 0.059" Thickness for 24" Dia. Gravity Stormwater LF 100 2.00$             $200.00 3.60$                $360.00 5.00$                $500.00 4.00$                $400.00 6.00$                $600.00 5.00$                $500.00 6.00$                $600.00

430-30 Cured in Place Pipe for 30" Dia. Gravity Stormwater (.531 inch thick) LF 150 147.00$         $22,050.00 112.50$            $16,875.00 150.00$            $22,500.00 145.00$            $21,750.00 135.00$            $20,250.00 200.00$            $30,000.00 184.00$            $27,600.00

436-36 Cured in Place Pipe for 36" Dia. Gravity Stormwater (.709 inch thick) LF 100 174.00$         $17,400.00 166.90$            $16,690.00 160.00$            $16,000.00 215.00$            $21,500.00 170.00$            $17,000.00 250.00$            $25,000.00 248.00$            $24,800.00

442-42 Cured in Place Pipe for 42" Dia. Gravity Stormwater (.6496 inch thick) LF 20 200.00$         $4,000.00 223.60$            $4,472.00 200.00$            $4,000.00 260.00$            $5,200.00 230.00$            $4,600.00 280.00$            $5,600.00 388.00$            $7,760.00

442-421 Increase/Reduction of 0.059" Thickness for 42" Dia. Gravity Stormwater LF 40 3.00$             $120.00 5.30$                $212.00 7.00$                $280.00 6.00$                $240.00 12.00$              $480.00 6.50$                $260.00 6.00$                $240.00

448-48 Cured in Palce Pipe for 48" Dia. Gravity Stormwater (.7677 inch thick) LF 100 210.00$         $21,000.00 291.80$            $29,180.00 250.00$            $25,000.00 280.00$            $28,000.00 285.00$            $28,500.00 360.00$            $36,000.00 408.00$            $40,800.00

442-481 Increase/Reduction of 0.059" Thickness for 48" Dia. Gravity Stormwater LF 40 3.00$             $120.00 6.00$                $240.00 10.00$              $400.00 7.00$                $280.00 20.00$              $800.00 7.25$                $290.00 6.00$                $240.00

601 Hydraulic Cleaning & Inspection of Gravity Stormwater LF 100 26.00$           $2,600.00 34.80$              $3,480.00 15.00$              $1,500.00 34.00$              $3,400.00 9.00$                $900.00 20.00$              $2,000.00 30.00$              $3,000.00

602 Mechanical Cleaning of Gravity Stormwater LF 100 26.00$           $2,600.00 18.40$              $1,840.00 20.00$              $2,000.00 45.00$              $4,500.00 20.00$              $2,000.00 30.00$              $3,000.00 60.00$              $6,000.00

700 Disposal of Debris CY 100 80.00$           $8,000.00 97.80$              $9,780.00 100.00$            $10,000.00 100.00$            $10,000.00 75.00$              $7,500.00 75.00$              $7,500.00 130.00$            $13,000.00

2052 Root Removal LF 30 20.00$           $600.00 11.50$              $345.00 15.00$              $450.00 45.00$              $1,350.00 7.00$                $210.00 50.00$              $1,500.00 88.00$              $2,640.00

 TOTAL $329,180.00  TOTAL $357,822.00  TOTAL $373,185.00  TOTAL $399,530.00  TOTAL $441,925.00  TOTAL $544,690.00  TOTAL $748,625.00 *

City of Tampa - Contract Administration Department

306 E. Jackson Street - 4N

Tampa, FL  33602

*Arithmetic correction by Contract Administration

J.T.V. IncorporatedHinterland Group, Inc
Insituform Technologies, 

LLC

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City 

of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation.  A 

bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days 

from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, 

Section 2-282, Procurement Protest Procedures.  Protests not conforming therewith shall not be 

  Rejected for program compliance. 

Kenny Construction 

Company

VacVision 

Environmental, LLC

Evans Contracting 

Services, Inc

Lanzo Trenchless 

Technologies South

Jim Greiner, P.E.

Bids Received By: Jim Greiner

1 of 1


