



City of Tampa

Jane Castor, Mayor

Contract Administration
Richard Mutterback, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM

Via E-Mail

DATE: April 24, 2025

Contract: 24-C-00021 Pam Iorio Parking Garage Elevator and Associated Modifications Design-Build

Submitters on the above referenced project are hereby notified that the following addendum is made to the RFQ. Any submissions shall conform to this notice.

Item 1: The Submission Deadline for this RFQ is hereby changed to May 29, 2025.

Item 2: Attached is a copy of the Pre-Submission Sign-In Sheet. Attendance was not mandatory.

All other provisions of this RFQ not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

24-C-00021 Pam Iorio Garage Elevator + Improvements Design-Build

Pre-Submission Conference 2 P.M. April 7, 2025

Sign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail
1	Jim Greiner, PE - Absent	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Jon Wenberg, AIA	Tampa Contract Administration Dept.	jon.wenberg@tampagov.net
	MARC MANNING	FORESIGHT CONST.	mmanning@foresightcgi.com
4	David Ailes	R.C. Stevens Construction	claviles@rcstevens.com
5	Eric Moraes	A.D. Morgan	emoraes@admogan.com
6	Matthew Larue	C+S Engineers, Inc	mlarue@cscos.com
7	Justin Wrigley	RC STEVENS Const.	JWrigley@RCSTEVEN.COM
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			